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INTRODUCTION 

 
 

1.1 This standard tender document for procurement of works has been 
prepared for use by procuring entities in Kenya in the procurement of 

works (i.e. Buildings and associated Civil Engineering Works).  
 
1.2 The following guidelines should be observed when using the 

document:-  
(a) Specific details should be furnished in the Invitation to tender 

and in the special conditions of contract (where applicable).  

The tender document issued to tenderers should not have blank 
spaces or options. 

 
(b) The instructions to tenderers and the General Conditions of 

Contract should remain unchanged.  Any necessary amendments 

to these parts should be made through Appendix to instructions to 
tenderers and special conditions of contract respectively. 

 

1.3  
(b) Information contained in the invitation to tender shall conform to 

the data and information in the tender documents to enable 
prospective tenderers to decide whether or not to participate in the 
tender and shall indicate any important tender requirements 

 
(c) The invitation to tender shall be as an advertisement in accordance 

with the regulations or a letter of invitation addressed to tenderers 
who have been prequalified following a request for prequalification.  

 

1.4 The cover of the document shall be modified to include:- 
 

I. Tender number. 

II. Tender name. 
III. Name of procuring entity. 
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SECTION I  
INVITATION FOR TENDERS 

 
1.1 The County Government of Nyeri invites sealed tenders for the  

 
Tender reference No: 
CGN /INF /102/2018-2019 

 
Tender Name:  

 
Proposed upgrading of WAMUHORO JUNCTION-MUTHANGIRA 
DISPENSARY ROAD 
 

1.2 Interested eligible candidates may obtain further information from the 

office of the Director of Procurement at the County Procurement 
Office- , during normal working hours and inspect tender documents 

from County Website www.nyeri.go.ke 
 
1.3 A complete set of tender documents may be obtained by interested 

candidates from County Website www.nyeri.go.ke 
 

1.4 Prices quoted should be net inclusive of all taxes, must be in Kenya 
shillings and shall remain valid for ( 90 ) days from the closing date of 
tender. 

 
1.5 Completed tender documents are to be enclosed in plain sealed 

envelopes marked with Tender name and Reference Number and 

deposited in the Tender Box located on the ground floor at the 
Offices of the Governor or to be addressed to (The County Secretary, 
County Government of Nyeri, P.o. Box 1112-10100 Nyeri) so as to be 
received on or before  

 

DD MM YY Time 

13 AUGUST 2018 10.00 AM 

 

1.6 Tenders will be opened immediately thereafter in the presence of the 
candidates or their representatives who choose to attend at (The 
Governor’s Boardroom 

 
 

 
 

Yours Sincerely  

 
       ________________________________  

 
COUNTY SECRETARY 
COUNTY GOVERNMENT OF NYERI 
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INSTRUCTIONS TO TENDERERS. 
 

1. General 
 

1.1 The Employer as defined in the Appendix to Conditions of Contract  
invites tenders for Works Contract as described in the tender 
documents.  The successful tenderer will be expected to complete the 

Works by the Intended Completion Date specified in the tender 
documents. 

 

1.2 All tenderers shall provide the Qualification Information, a statement 
that the tenderer (including all members of a joint venture and 

subcontractors) is not associated, or has not been associated in the 
past, directly or indirectly, with the Consultant or any other entity 
that has prepared the design, specifications, and other documents for 

the project or being proposed as Project Manager for the Contract.  A 
firm that has been engaged by the Employer to provide consulting 

services for the preparation or supervision of the Works, and any of its 
affiliates, shall not be eligible to tender. 

 

1.3 All tenderers shall provide in the Form of Tender and Qualification 
Information, a preliminary description of the proposed work method 
and schedule, including drawings and charts, as necessary. 

 
1.4 In the event that pre-qualification of potential tenderers has been 

undertaken, only tenders from pre-qualified  tenderers will be 
considered for award of Contract.  These qualified tenderers should 
submit with their tenders any information updating their original pre-

qualification applications or, alternatively, confirm in their tenders 
that the originally submitted pre-qualification information remains 
essentially correct as of the date of tender submission. 

 
1.5 All tenderers shall include the following information and 

documents with their tenders , unless otherwise stated: 
(Refer to Qualification Information form Viii) 

 

(a) copies of original documents defining the constitution or legal 
status, place of registration, and principal place of business; 

written power of attorney of the signatory of the tender to 
commit the tenderer: 

 

(b) total monetary value of construction work performed for each of 
the last FIVE years: 

 

(c) experience in works of a similar nature and size for each of the 
last FIVE years, and details of work under way or contractually 

committed; and names and addresses of clients who may be 
contacted for further information on these contracts; 
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(d) major items of construction equipment proposed to carry out 

the Contract and an undertaking that they will be available for 
the Contract. 

 
(e) qualifications and experience of key site management and 

technical personnel proposed for the Contract and an 

undertaking that they shall be available for the Contract. 
 

(f) reports on the financial standing of the tenderer, such as profit 

and loss statements and auditor’s reports for the past TWO 
years SIGNED by the auditor; 

 
(g) evidence of adequacy of working capital for this Contract 

(access to line(s) of credit and availability of other financial 

resources); 
 

(h) authority to seek references from the tenderer’s bankers; 
 

(i) information regarding any litigation, current or during the last 

five years, in which the tenderer is involved, the parties 
concerned and disputed amount; and 

 

(j) proposals for subcontracting components of the Works 
amounting to more than 10 percent of the Contract Price. 

 
1.6 Tenders submitted by a joint venture of two or more firms as partners 

shall comply with the following requirements, unless otherwise stated: 

 
(a)      the tender shall include all the information listed in clause 1.5  

above for each joint venture partner; 

 
(b)      the tender shall be signed so as to be legally binding on all 

     partners; 
 

(c)      all partners shall be jointly and severally liable for the execution   

          of the Contract in accordance with the Contract terms; 
 

(d)      one of the partners will be nominated as being in charge,  
authorised to incur liabilities, and receive instructions for and  
on behalf of all partners of the joint venture; and 

 
(e)     the execution of the entire Contract, including payment, shall be  

   done exclusively with the partner in charge. 

 
1.7 To qualify for award of the Contract, tenderers shall meet the 

following minimum qualifying criteria; 
 

(a) annual volume of construction work of at least 2.5 times the 

estimated annual cashflow for the Contract; 
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(b) experience as main contractor in the construction of at least 
 

(c)  five works of a nature and complexity equivalent to the Works 
over the last 5 years (to comply with this requirement, works cited 

should be at least 70 percent complete); 
 

(d) proposals for the timely acquisition (own, lease, hire, etc.) of the 

essential equipment listed as required for the Works; 
 

(e) a Contract manager with at least five years’ experience in works of 

an equivalent nature and volume, including no less than three 
years as Manager; and 

 
(f) liquid assets and/or credit facilities, net of other contractual 

commitments and exclusive of any advance payments which may 

be made under the Contract, of no less than 4 months of the 
estimated payment flow under this Contract. 

 
1.8 The figures for each of the partners of a joint venture shall be added  

together to determine the tenderer’s compliance with the minimum 

qualifying criteria of clause 1.7 (a) and (e); however, for a joint venture 
to qualify, each of its partners must meet at least 25 percent of 
minimum criteria 1.7 (a), (b) and (e) for an individual tenderer, and 

the partner in charge at least 40 percent of those minimum criteria.  
Failure to comply with this requirement will result in rejection of the 

joint venture’s tender.  Subcontractors’ experience and resources will 
not be taken into account in determining the tenderer’s compliance 
with the qualifying criteria, unless otherwise stated. 

 
1.9 Each tenderer shall submit only one tender, either individually or as a 

partner in a joint venture.  A tenderer who submits or participates in 

more than one tender (other than as a subcontractor or in cases of 
alternatives that have been permitted or requested) will cause all the 

proposals with the tenderer’s participation to be disqualified. 
 

1.10 The tenderer shall bear all costs associated with the preparation and 

submission of his tender, and the Employer will in no case be 
responsible or liable for those costs. 

 
1.11 The tenderer, at the tenderer’s own responsibility and risk, is 

encouraged to visit and examine the Site of the Works and its 

surroundings, and obtain all information that may be necessary for 
preparing the tender and entering into a contract for construction of 
the Works.  The costs of visiting the Site shall be at the tenderer’s own 

expense.  
 

1.12 The procuring entity’s employees, committee members, board 
members and their relative (spouse and children) are not eligible to 
participate in the tender. 
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1.13 The price to be charged for the tender document shall be as indicated 
in Section I (Invitation for Tenders) clause 1.3  

 
1.14 The procuring entity shall allow the tenderer to review the tender 

document free of charge before purchase. 
 
 

2. Tender Documents 
 

2.1 The complete set of tender documents comprises the documents listed 

below and any addenda issued in accordance with Clause 2.4. 
 

(a) These Instructions to Tenderers & the Appendix thereto 
(b) Form of Tender and Qualification Information 
(c) Conditions of Contract 

(d) Appendix to Conditions of Contract 
(e) Specifications 

(f) Drawings 
(g) Bills of Quantities 
(h) Forms of Securities 

 
2.2 The tenderer shall examine all Instructions, Forms to be filled and 

Specifications in the tender documents. Failure to furnish all 

information required by the tender documents, or submission of a 
tender not substantially responsive to the tendering documents in 

every respect will be at the tenderer’s risk and may result in rejection 
of his tender. 

 

2.3 A prospective tenderer making an inquiry relating to the tender 
documents may notify the Employer in writing or by cable, telex or 
facsimile at the address indicated in the letter of invitation to tender.  

The Employer will only respond to requests for clarification received 
earlier than seven days prior to the deadline for submission of 

tenders.  Copies of the Employer’s response will be forwarded to all 
persons issued with tendering documents, including a description of 
the inquiry, but without identifying its source. 

 
2.4 Before the deadline for submission of tenders, the Employer may 

modify the tendering documents by issuing addenda.  Any addendum 
thus issued shall be part of the tendering documents and shall be 
communicated in writing or by cable, telex or facsimile to all 

tenderers.  Prospective tenderers shall acknowledge receipt of each 
addendum in writing to the Employer. 
 

2.5 To give prospective tenderers reasonable time in which to take an 
addendum into account in preparing their tenders, the Employer shall 

extend, as necessary, the deadline for submission of tenders, in 
accordance with Clause 4.2 here below. 

 

 



10 

 

3. Preparation of Tenders 
 

3.1 All documents relating to the tender and any correspondence shall be 
in English language. 

 
3.2 The tender submitted by the tenderer shall comprise the following: 

 

(a) These Instructions to Tenderers, Form of Tender, Conditions of 
Contract, Appendix to Conditions of Contract and 
Specifications; 

 
(b) Tender Security; 

 
(c) Priced Bill of Quantities ; 

 

(d) Qualification Information Form and Documents; 
 

(e) Alternative offers where invited; and 
 

(f) Any other materials required to be completed and submitted by 

the tenderers. 
 

3.3 The tenderer  shall fill in rates and prices for all items of the Works 

described in the Bill of Quantities.  Items for which no rate or price is 
entered by the tenderer will not be paid for when executed and shall 

be deemed covered by the other rates and prices in the Bill of 
Quantities.  All duties, taxes, and other levies payable by the 
Contractor under the Contract, or for any other cause relevant to the 

Contract, as of 30 days prior to the deadline for submission of 
tenders, shall be included in the tender price submitted by the 
tenderer. 

 
3.4 The rates and prices quoted by the tenderer shall only be subject to 

adjustment during the performance of the Contract if provided for in 
the Appendix to Conditions of Contract and provisions made in the 
Conditions of Contract. 

 
3.5 The unit rates and prices shall be in Kenya Shillings. 

 
3.6 Tenders shall remain valid for a period of sixty (60) days from the date 

of submission.  However in exceptional circumstances, the Employer 

may request that the tenderers extend the period of validity for a 
specified additional period.  The request and the tenderers’ responses 
shall be made in writing.  A tenderer may refuse the request without 

forfeiting the Tender Security.  A tenderer agreeing to the request will 
not be required or permitted to otherwise modify the tender, but will 

be required to extend the validity of Tender Security for the period of 
the extension, and in compliance with Clause 3.7 - 3.11 in all 
respects. 
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3.7 The tenderer shall furnish, as part of the tender, a Tender Security in 
the amount and form specified in the appendix to instructions to 

tenderers.  This shall be in the amount not exceeding 2 percent of the 
tender price 

 
3.8 The format of the Tender Security should be in accordance with the 

form of Tender Security included in Section G - Standard forms or any 

other form acceptable to the Employer . Tender Security shall be valid 
for 30 days beyond the validity of the tender. 

 

3.9 Any tender not accompanied by an acceptable Tender Security shall 
be rejected.  The Tender Security of a joint venture must define as 

“Tenderer” all joint venture partners and list them in the following 
manner:  a joint venture consisting of”…………”,”…………”,and 
“…………”. 

 
3.10 The Tender Securities of unsuccessful tenderers will be returned 

within 28 days of the end of the tender validity period specified in 
Clause 3.6. 

 

3.11 The Tender Security of the successful tenderer will be discharged 
when the tenderer has signed the Contract Agreement and furnished 
the required Performance Security. 

 
3.12 The Tender Security may be forfeited 

 
(a) if the tenderer withdraws the tender after tender opening during 

the period of tender validity; 

 
(b) if the tenderer does not accept the correction of the tender 

price, pursuant to Clause 5.7; 

 
(c) in the case of a successful tenderer, if the tenderer fails within 

the specified time limit to 
 

(i) sign the Agreement, or 

 
(ii) furnish the required Performance Security.  

 
3.13 Tenderers shall submit offers that comply with the requirements of 

the tendering documents, including the basic technical design as 

indicated in the Drawings and Specifications.  Alternatives will not be 
considered, unless specifically allowed in the invitation to tender.  If 
so allowed, tenderers wishing to offer technical alternatives to the 

requirements of the tendering documents must also submit a tender 
that complies with the requirements of the tendering documents, 

including the basic technical design as indicated in the Drawings and 
Specifications.  In addition to submitting the basic tender, the 
tenderer shall provide all information necessary for a complete 

evaluation of the alternative, including design calculations, technical 
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specifications, breakdown of prices, proposed construction methods 
and other relevant details.  Only the technical alternatives, if any, of  

the lowest evaluated tender conforming to the basic technical 
requirements shall be considered. 

 
3.14 The tenderer shall prepare one original of the documents comprising 

the tender documents as described in Clause 3.2 of these Instructions 

to Tenderers, bound with the volume containing the Form of Tender,  
and clearly marked “ORIGINAL”.  In addition, the tenderer shall 
submit copies of the tender, in the number specified in the invitation 

to tender, and clearly marked as “COPIES”.  In the event of 
discrepancy between them, the original shall prevail. 

 
3.15 The original and all copies of the tender shall be typed or written in 

indelible ink and shall be signed by a person or persons duly 

authorised to sign on behalf of the tenderer, pursuant to Clause 1.5 
(a) or 1.6 (b), as the case may be.  All pages of the tender where 

alterations or additions have been made shall be initialled by the 
person or persons signing the tender. 

 

3.16 Clarification of tenders shall be requested by the tenderer to be 
received by the procuring entity not later than 7 days prior to the 
deadline for submission of tenders. 

 
3.17 The procuring entity shall reply to any clarifications sought by the 

tenderer within 3 days of receiving the request to enable the tenderer 
to make timely submission of its tender. 

 

3.18 The tender security shall be in the amount of 2 per cent of the tender 
price. 

 

4. Submission of Tenders 
 

4.1 The tenderer shall seal the original and all copies of the tender in two 
inner envelopes and one outer envelope, duly marking the inner 
envelopes as “ORIGINAL” and “COPIES” as appropriate.  The inner 

and outer envelopes shall: 
 

(a) be addressed to the Employer at the address provided in the 
invitation to tender; 

 

(b) bear the name and identification number of the Contract as 
defined in the invitation to tender; and 

 

(c) provide a warning not to open before the specified time and date 
for tender opening. 

 
4.2 Tenders shall be delivered to the Employer at the address specified 

above not later than the time and date specified in the invitation to 

tender.  However, the Employer may extend the deadline for 
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submission of tenders by issuing an amendment in accordance with 
Sub-Clause 2.5 in which case all rights and obligations of the 

Employer and the tenderers previously subject to the original deadline 
will then be subject to the new deadline. 

 
4.3 Any tender received after the deadline prescribed in clause 4.2 will be 

returned to the tenderer un-opened. 

 
4.4 Tenderers may modify or withdraw their tenders by giving notice in 

writing before the deadline prescribed in clause 4.2.  Each tenderer’s 

modification or withdrawal notice shall be prepared, sealed, marked,  
and delivered in accordance with clause 3.13 and 4.1, with the outer 

and inner envelopes additionally marked “MODIFICATION”and 
“WITHDRAWAL”, as appropriate.  No tender may be modified after the 
deadline for submission of tenders. 

 
4.5 Withdrawal of a tender between the deadline for submission of  

tenders and the expiration of the period of tender validity specified in 
the invitation to tender or as extended pursuant to Clause 3.6 may 
result in the forfeiture of the Tender Security pursuant to Clause 

3.11. 
 

4.6 Tenderers may only offer discounts to, or otherwise modify the prices 

of their tenders by submitting tender modifications in accordance with 
Clause 4.4 or be included in the original tender submission. 

 
5. Tender Opening and Evaluation 
 

5.1 The tenders will be opened by the Employer, including modifications 
made pursuant to Clause 4.4, in the presence of the tenderers’ 
representatives who choose to attend at the time and in the place 

specified in the invitation to tender.  Envelopes marked 
“WITHDRAWAL” shall be opened and read out first. Tenderers’ and 

Employer’s representatives who are present during the opening shall 
sign a register evidencing their attendance. 

 

5.2 The tenderers’ names, the tender prices, the total amount of each 
tender and of any alternative tender (if alternatives have been 

requested or permitted), any discounts, tender modifications and 
withdrawals, the presence or absence of Tender Security, and such 
other details as may be considered appropriate, will be announced by 

the Employer at the opening.  Minutes of the tender opening, 
including the information disclosed to those present will be prepared 
by the Employer. 

 
5.3 Information relating to the examination, clarification, evaluation, and 

comparison of tenders and recommendations for the award of  
Contract shall not be disclosed to tenderers or any other persons not 
officially concerned with such process until the award to the 

successful tenderer has been announced.  Any effort by a tenderer to 
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influence the Employer’s officials, processing of tenders or award 
decisions may result in the rejection of his tender. 

 
5.4 To assist in the examination, evaluation, and comparison of tenders, 

the Employer at his discretion, may ask any tenderer for clarification 
of the tender, including breakdowns of unit rates.  The request for 
clarification and the response shall be in writing or by cable, telex or 

facsimile but no change in the price or substance of the tender shall 
be sought, offered, or permitted except as required to confirm the 
correction of arithmetic errors discovered in the evaluation of the 

tenders in accordance with Clause 5.7. 
 

5.5 Prior to the detailed evaluation of tenders, the Employer will 
determine whether each tender (a) meets the eligibility criteria defined  
in Clause 1.7;(b) has been properly signed; (c) is accompanied by the 

required securities; and (d) is substantially responsive to the 
requirements of the tendering documents.  A substantially responsive 

tender is one which conforms to all the terms, conditions and 
specifications of the tendering documents, without material deviation 
or reservation.  A material deviation or reservation is one (a) which 

affects in any substantial way the scope, quality, or performance of 
the works; (b) which limits in any substantial way, inconsistent with 
the tendering documents, the Employer’s rights or the tenderer’s 

obligations under the Contract; or (c) whose rectification would affect 
unfairly the competitive position of other tenderers presenting 

substantially responsive tenders. 
 

5.6 If a tender is not substantially responsive, it will be rejected, and may 

not subsequently be made responsive by correction or withdrawal of 
the nonconforming deviation or reservation. 

 

5.7 Tenders determined to be substantially responsive will be checked for 
any arithmetic errors.  Errors will be corrected as follows: 

 
(a) where there is a discrepancy between the amount in figures and 

the amount in words, the amount in words will prevail; and 

 
(b) where there is a discrepancy between the unit rate and the line 

item total resulting from multiplying the unit rate by the 
quantity, the unit rate as quoted will prevail, unless in the 
opinion of the Employer, there is an obvious typographical 

error, in which case the adjustment will be made to the entry 
containing that error. 

 

(c) In the event of a discrepancy between the tender amount as 
stated in the Form of Tender and the corrected tender figure in 

the main summary of the Bill of Quantities, the amount as 
stated in the Form of Tender shall prevail. 
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(d) The Error Correction Factor shall be computed by expressing 
the difference between the tender amount and the corrected 

tender sum as a percentage of the corrected Builder’s Work (i.e. 
Corrected tender sum less P.C. and Provisional Sums) 

 
(e) The Error Correction Factor shall be applied to all Builder’s 

Work (as a rebate or addition as the case may be) for the 

purposes of valuations for Interim Certificates and valuation of 
variations. 

 

(f) the amount stated in the tender will be adjusted in accordance 
with the above procedure for the correction of errors and, with  

concurrence of the tenderer, shall be considered as binding 
upon the tenderer.  If the tenderer does not accept the corrected 
amount, the tender may be rejected and the Tender Security 

may be forfeited in accordance with clause 3.11. 
 

5.8 The Employer will evaluate and compare only the tenders determined 
to be substantially responsive in accordance with Clause 5.5. 

 

5.9 In evaluating the tenders, the Employer will determine for each tender 
the evaluated tender price by adjusting the tender price as follows: 

 

(a) making any correction for errors pursuant to clause 5.7; 
 

(b) excluding provisional sums and the provision, if any, for 
contingencies in the Bill of Quantities, but including Dayworks 
where priced competitively. 

 
(c) making an appropriate adjustment for any other acceptable 

variations, deviations, or alternative offers submitted in 

accordance with clause 3.12; and 
 

(d) making appropriate adjustments to reflect discounts or other 
price modifications offered in accordance with clause 4.6 

 

5.10 The Employer reserves the right to accept or reject any variation, 
deviation, or alternative offer.  Variations, deviations, and alternative 

offers and other factors which are in excess of the requirements of the 
tender documents or otherwise result in unsolicited benefits for the 
Employer will not be taken into account in tender evaluation. 

 
5.11 The tenderer shall not influence the Employer on any matter relating 

to his tender from the time of the tender opening to the time the 

Contract is awarded.  Any effort by the Tenderer to influence the 
Employer or his employees in his decision on tender evaluation, 

tender comparison or Contract award may result in the rejection of 
the tender. 
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5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or 
more of the share capital shall be allowed a 10% preferential bias 

provided that they do not sub-contract work valued at more than 50% 
of the Contract Price excluding Provisional Sums to an  

non-indigenous sub-contractor.  
 
 

6. Award of Contract 
 

6.1 Subject to Clause 6.2, the award of the Contract will be made to the 

tenderer whose tender has been determined to be substantially  
responsive to the tendering documents and who has offered the lowest 

evaluated tender price, provided that such tenderer has been 
determined to be (a) eligible in accordance with the provision of 
Clauses 1.2, and (b) qualified in accordance with the provisions of 

clause 1.7 and 1.8. 
 

6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to  
accept or reject any tender, and to cancel the tendering process and 
reject all tenders, at any time prior to the award of Contract, without 

thereby incurring any liability to the affected tenderer or tenderers or 
any obligation to inform the affected tenderer or tenderers of the 
grounds for the action. 

 
6.3 The tenderer whose tender has been accepted will be notified of the 

award prior to expiration of the tender validity period in writing or by 
cable, telex or facsimile.  This notification (hereinafter and in all 
Contract documents called the “Letter of Acceptance”) will state the 

sum (hereinafter and in all Contract documents called the “Contract 
Price”)that the Employer will pay the Contractor in consideration of 
the execution, completion, and maintenance of the Works by the 

Contractor as prescribed by the Contract. At the same time the other 
tenderers shall be informed that their tenders have not been 

successful. 
 

The contract shall be formed on the parties signing the contract. 

 
6.4 The Agreement will incorporate all agreements between the Employer 

and the successful tenderer.  Within 14 days of receipt the successful 
tenderer will sign the Agreement and return it to the Employer. 

 

6.5 Within 21 days after receipt of the Letter of Acceptance, the successful 
tenderer shall deliver to the Employer a Performance Security in the 
amount stipulated in the Appendix to Conditions of Contract and in 

the form stipulated in the Tender documents. The Performance 
Security shall be in the amount and specified form  

 
6.6 Failure of the successful tenderer to comply with the requirements of 

clause 6.5 shall constitute sufficient grounds for cancellation of the 

award and forfeiture of the Tender Security. 
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6.7 Upon the furnishing by the successful tenderer of the Performance 

Security, the Employer will promptly notify the other tenderers that 
their tenders have been unsuccessful. 

 
6.8 Preference where allowed in the evaluation of tenders shall not be 

allowed for contracts not exceeding one year (12 months) 

 
6.9 The tender evaluation committee shall evaluate the tender within 30 

days of the validity period from the date of opening the tender. 

 
6.10 The parties to the contract shall have it signed within 30 days from 

the date of notification of contract award unless there is an 
administrative review request. 

 

6.11 Contract price variations shall not be allowed for contracts not 
exceeding one year (12 months) 

 
6.12 Where contract price variation is allowed, the valuation shall not 

exceed 15% of the original contract price. 

 
6.13 Price variation request shall be processed by the procuring entity 

within 30 days of receiving the request. 

 
6.14 The procuring entity may at any time terminate procurement 

proceedings before contract award and shall not be liable to any 
person for the termination. 

 

6.15 The procuring entity shall give prompt notice of the termination to the 
tenderers and on request give its reasons for termination within 14 
days of receiving the request from any tenderer. 

 
6.16 A tenderer who gives false information in the tender document about 

its qualification or who refuses to enter into a contract after 
notification of contract award shall be considered for debarment from 
participating in future public procurement.  

 
7. Corrupt and Fraudulent practices  

 
7.1   The procuring entity requires that tenderers observe the highest 

standards of ethics during procurement process and execution of 

contracts. A tenderer shall sign a declaration that he has not and will 
not be involved in corrupt and fraudulent practices. 
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APPENDIX TO INSTRUCTIONS TO TENDERERS. 
 

1. Notes on the Appendix to Instructions to Tenderers 

 
The following appendix to instructions to tenderers shall complement or amend the 

provisions of the instructions to tenderers (Section II).  Wherever there is a conflict 

between the provisions of the instructions to tenderers and the provisions of the 

appendix, the provisions of the appendix herein shall prevail over those of the 

instructions to tenderers. 

 

2. Format of RETURNING the Tender Document 

 

The duly filled Tender document shall be returned intact as obtained from the 

County Government. 

 

All attachments requested in the tender documents and those which the bidder 

considers to submit SHALL BE ATTACHED at the back of the bought/main 

tender document. Dividers may be used to separate and indicate the attachments 

submitted. 

 

3. TENDER SUBMISSION CHECKLIST 

 

Tenderers shall only tick against the item which they have provided.  

 

NO. ITEM Tick Where 

Provided 

3.1 Bid Bond of Kshs 150,000 in form of Banker’s Cheque, Bank Guarantee or 

security from an Insurance company approved by PPOA 
 

3.2 Duly filled form of Tender  

3.3 Copy of registration/incorporation certificate   

3.4 Copy of Valid Tax Compliance Certificate  

3.5 Copy of PIN certificate  

3.6 Duly filled Confidential Business Questionnaire  

3.7 Copy of Registration certificate from the National Construction Authority   

3.8 Copy of  CR12 search showing list of Directors  

3.9 Audited Financial Statements   

3.10 List of similar works done for the last 3 years  

3.11 List of major items of Contractor’s equipment to be directly assigned for 

carrying out the works during the contract period  
 

3.12 Duly filled Bills of quantities  

3.13 Duly filled Qualification Information Form  

3.14 List, qualifications and experience of key personnel proposed for the 

administration and execution of the contract.  
 

3.15 Proposed workplan/program (To cover all the days of contract period as 

indicated in the form of tender). 
 

3.16 Litigation history  

3.17 Any other document or item required by the tender document  
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4. Validity of the tender 

 
120 days after the date of Tender Opening 

 
5. The number of tender documents to be completed and returned is 

TWO (one original and one copy) 

 
6. The Address for clarification/Receiving of Tender Document is  

 

 
COUNTY SECRETARY 

COUNTY GOVERNMENT OF NYERI 
P.o. Box 1112-10100, Nyeri. 
Telephone:  2030700 

Facsimile:  2030537 
E-Mail:  infonyericounty@gmail.com 

 
Note: Bulky tenders which will not fit in the tender box shall be 
delivered to the office of the Director of Procurement at First 

Floor 
 
 

7. The Tender opening shall take place at: 
 

Street address:  KENYATTA ROAD 
 
Building:             TOWN HALL/GOVERNOR’S OFFICE 

 
Floor/Room No:  GOVERNOR’S BOARDROOM 
 

Town:                NYERI 
 

Country:           KENYA 
 

DD MM YY Time 

 
13 

 
AUGUST 

 
2018 

 
10.00AM 

 
 

 
 

 
 
 

 
 
 

 

mailto:infonyericounty@gmail.com
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8. EVALUATION AND COMPARISON OF TENDERS 
 
The following evaluation criteria shall be applied not withstanding any other 

requirement in the tender documents. 

 
a) Mandatory Requirements (MR) 

 
The following requirements must be met by the tenderer 

 

NO Requirements Responsive or Not 
   Responsive 

MR1 Must submit a Tender Security in the Format provided  
MR2 Must fill the form of Tender in the Format provided  

MR3 Must submit a certified copy of registration/incorporation 

certificate  
 

MR4 Must submit a copy of Valid Tax Compliance Certificate  
MR5 Must submit a Copy of PIN certificate  

MR6 Must submit a duly filled up Confidential Business 

Questionnaire in Format provided 
 

MR7 Must submit a Copy of  CR12 form  

MR8 Must submit a copy of registration certificate from the 

National Construction Authority and to be NCA7 or better 

classification 

 

 
 

NOTE 
At this stage, the Tenderer’s submission will either be responsive or non 
responsive. If the Bidder misses ANY/or has an INVALID document(s) listed 
above, he/she will be considered non-responsive.  
 
The non responsive submissions will be eliminated from the entire evaluation 
process and will not be considered further. 
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b). Technical Scores (TS) 
 
This section (Technical Evaluation) will be marked out of 50 and will determine the Technical Score 

(TS) 

 

No. Evaluation Attribute 

 
Weighting Score 

 
Max.  
Score 

TS1 Number of years in construction 

business 

 

5 years and above – 10marks 

Others prorated at: 

      Number of Years x 10/5 

10 

TS2 Provide a list of similar works done in 

the last FIVE (5) years. 

 

5 Similar works projects – 10 marks 

Others prorated at: 

      Number of Clients x 10/5 

10 

TS3 Financial Strength: 

Provide audited accounts  

Audited accounts – 5marks 

 
 Audited accounts missing = no marks 

 

5 

TS4 Litigation History Nil/no litigation history=5mks 

Every resolved case=1 mark upto 5 marks 

No marks earned if there is any unresolved case 

5 

TS5 List of Construction Equipment and 

accessories owned by the firm and to 

be directly assigned to carry out the 

works during the contract period. 

Provide details / list of major equipment and 

accessories and explain what they will be used for. 

( 1 marks for each) 

5 

TS6 List, qualifications and experience of 

key personnel proposed for the 

administration and execution of the 

contract.  

For a team headed by a Degree holder 

(QS, Engineer, Architect)=5marks 

 

For a team headed by a Diploma holder 

(QS, Technician, Architect)=3 marks 
 
For a team headed by a Certificate holder 

(QS, Technician, Architect)=1 marks 
 
For a team headed by other professions=zero 
mark 

5 

TS7 Workplan/ Program / Operation Plan  Provide details 

 

Bar Chart and itemized schedule the periods for 

the activities as per bill of quantities 

10 

  TOTAL 50 

 

Only bidders who score [30 out of 50] and above will be subjected to financial evaluation. 

Those who score below 30 will be eliminated at this stage from the entire evaluation process 

and will not be considered further. 
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c). Financial Score (FS) 

 

All bids will first be checked for any arithmetic errors and corrected accordingly pursuant to the 

provisions of Clause 5.7 

 
Bidders will be ranked according to their bid amount. 

 

 

9. Award Criteria: 

 

The LOWEST EVALUATED BIDDER will be awarded the contract. 
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10. SITE VISIT 
 

i. Description of the Project 
 

The site is within Nyeri County.  The work consists of GRADING AND 

GRAVELLING as per the details provided among other works as will be 
instructed.   
 

The works may be executed in parts or whole as instructed by the 
Engineer and as described in the bill of quantities for the works. 

 
ii. The tenderer is advised to visit and examine the Site and its surroundings 
 and obtain for himself on his own responsibility, all information that may be 

 necessary for preparing the tender and entering into a contract.  The costs 
 of visiting the Site shall be the tenderer’s own responsibility 

 
iii. The tenderer and any of his personnel or agents will be granted permission 
 by the Employer to enter upon premises and lands for the purpose of such 

 inspection, but only upon the express condition that the tenderer, his 
 personnel or agents, will release and indemnify the Employer from and 
 against all liability in respect of, and will be responsible for personal injury 

 (whether fatal or otherwise), loss of or damage to property and any other 
 loss, damage, costs and expenses however caused, which but for the 

 exercise of such permission, would not have arisen. 
 

iv Each tenderer shall complete the Certificate of Tenderer’s Visit to the Site, 

 whether he actually visits the Site at the time of the organized site visit or by 
 himself at some other time. 

 

v “The Employer in no way guarantees completeness nor accuracy of the soil, 
 materials, subsurface and hydrological information made available to the 

 Contractor at the time of tendering or at any other time during the period of 
 the Contract, and the Contractor shall be responsible for ascertaining for 

 himself all information as aforesaid for the execution of Works and his 
 tender 

shall be deemed to have been priced accordingly." 
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CERTIFICATE OF TENDERER’S SITE VISIT 
 
This is to certify that 

 
Mr./Messrs 

 
……………………………………………………………………………………………… 

 
being at the Authorized Representative/agents of 

 
……………………………………………………………………………………………… 

(Name of tenderer) 
 

Participated in the organized inspection visit of the Site of works for 

 
Proposed upgrading of WAMUHORO JUNCTION-MUTHANGIRA DISPENSARY ROAD 
 

 
on the …………………………..  day of  ……………………….  20  …………….. 
 

 
 

Signed: 

 
 

………………………………………….. 
(Employer’s Representative) 
 

 
…………………………………………… 

(Name  of Employer’s Representative) 
 

 
……………………………………………. 

(Date) 
 

 
…………………………………………….. 

(Place) 
 

 

Signed: 

 
 

………………………………………….. 
(Contractor’s Representative) 
 

 
…………………………………………… 

(Name  of Contractor’s Representative) 
 

 
……………………………………………. 

(Date) 
 

 
…………………………………………….. 

(Place) 
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CERTIFICATE OF TENDERER’S ATTENDANCE TO PRE-TENDER 

MEETING/CLARIFICATION OF TENDER QUESTIONS 
 
This is to certify that 
 

Mr./Messrs 
 

……………………………………………………………………………………………… 
 

being at the Authorized Representative/agents of 
 

……………………………………………………………………………………………… 
(Name of tenderer) 

 
Participated in the Pre - Tender Meeting/received clarification to questions for  

 
Proposed upgrading of WAMUHORO JUNCTION-MUTHANGIRA DISPENSARY ROAD  
 
 
on the …………………………..  day of  ……………………….  20  …………….. 

 
 

Signed: 
 

 
………………………………………….. 

(Employer’s Representative) 
 

 
…………………………………………… 

(Name  of Employer’s Representative) 
 

 
……………………………………………. 

(Date) 
 

 
…………………………………………….. 

(Place) 
 

 

Signed: 
 

 
………………………………………….. 

(Contractor’s Representative) 
 

 
…………………………………………… 

(Name  of Contractor’s Representative) 
 

 
……………………………………………. 

(Date) 
 

 
…………………………………………….. 

(Place) 
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N.B.  
 

Pre-tender Meeting 
 

1. If a pre-tender meeting is convened, the tenderer’s designated   
 representative is invited to attend at the venue and time in the   

 Appendix to instructions to Tenderers.  The purpose of the meeting  
 will be to clarify issues and to answer questions on any matter that  
 may be raised at that stage. 

 
2. The tenderer is requested as far as possible to submit any questions in 
 writing or by cable, to reach the Employer not later than seven (7) days 

 before the meeting.  It may not be practicable at the meeting to answer 
 questions received late, but questions and responses will be transmitted 

 in accordance with the following: 
 

(a) Minutes of the meeting, including the text of the questions 

raised and the responses given together with any responses 
prepared after the meeting, will be transmitted without delay to 
all purchasers of the tender documents.  Any modification of 

the tender documents which may become necessary as a result 
of the pre-tender meeting shall be made by the Employer 

exclusively through the issue of a tender notice and not through 
the minutes of the pre-tender meeting. 

 

(b) Non attendance at the pre-bid meeting will not be cause for 
disqualification of a bidder. 
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CONDITIONS OF CONTRACT 

1. Definitions 
 

1.1 In this Contract, except where context otherwise requires, the 
following terms shall be interpreted as indicated; 

 
“Bill of Quantities” means the priced and completed Bill of 
Quantities forming part of the tender. 

 
“Compensation Events” are those defined in Clause 24 hereunder. 
 

“The Completion Date” means the date of completion of the Works 
as certified by the Project Manager, in accordance with Clause 31. 

 
“The Contract” means the agreement entered into between the 
Employer and the Contractor as recorded in the Agreement Form and 

signed by the parties including all attachments and appendices 
thereto and all documents incorporated by reference therein to 

execute, complete, and maintain the Works, 
 
“The Contractor” refers to the person or corporate body whose 

tender to carry out the Works has been accepted by the Employer. 
 
“The Contractor’s Tender”is the completed tendering document 

submitted by the Contractor to the Employer. 
 

“The Contract Price” is the price stated in the Letter of Acceptance 
and thereafter as adjusted in accordance with the provisions of the 
Contract. 

 
“Days” are calendar days; “Months” are calendar months. 

 
“A Defect” is any part of the Works not completed in accordance with 
the Contract. 

 
“The Defects Liability Certificate” is the certificate issued by 
Project Manager upon correction of defects by the Contractor. 

 
“The Defects Liability Period” is the period named in the Contract 

Data and calculated from the Completion Date. 
 
“Drawings” include calculations and other information provided or 

approved by the Project Manager for the execution of the Contract. 
 
“Dayworks” are Work inputs subject to payment on a time basis for 

labour and the associated materials and plant. 
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“Employer”, or the “Procuring entity” as defined in the Public 
Procurement Regulations (i.e. Central or Local Government 

administration, Universities, Public Institutions and Corporations, 
etc) is the party who employs the Contractor to carry out the Works. 

 
“Equipment” is the Contractor’s machinery and vehicles brought 
temporarily to the Site for the execution of the Works. 

 
“The Intended Completion Date” is the date on which it is intended 
that the Contractor shall complete the Works.  The Intended 

Completion Date may be revised only by the Project Manager by 
issuing an extension of time or an acceleration order. 

 
“Materials” are all supplies, including consumables, used by the 
Contractor for incorporation in the Works. 

 
“Plant” is any integral part of the Works that shall have a 

mechanical, electrical, chemical, or biological function. 
 
“Project Manager/Engineer” is the person named in the Appendix to 

Conditions of Contract (or any other competent person appointed by 
the Employer and notified to the Contractor, to act in replacement of 
the Project Manager) who is responsible for supervising the execution 

of the Works and administering the Contract.  
 

“Site” is the area defined as such in the Appendix to Condition of 
Contract. 
 

“Site Investigation Reports” are those reports that may be included 
in the tendering documents which are factual and interpretative about 
the surface and subsurface conditions at the Site. 

 
“Specifications” means the Specifications of the Works included in 

the Contract and any modification or addition made or approved by 
the Project Manager. 
 

“Start Date” is the latest date when the Contractor shall commence 
execution of the Works.  It does not necessarily coincide with the Site 

possession date(s). 
 
“A Subcontractor” is a person or corporate body who has a Contract 

with the Contractor to carry out a part of the Work in the Contract, 
which includes Work on the Site. 
 

“Temporary works” are works designed, constructed, installed, and 
removed by the Contractor which are needed for construction or 

installation of the Works. 
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“A Variation” is an instruction given by the Project Manager which varies 
the Works. 

 
“The Works” are what the Contract requires the Contractor to construct, 

install, and turnover to the Employer, as defined in the Appendix to 
Conditions of Contract. 

 

2. Interpretation 
 

2.1 In interpreting these Conditions of Contract, singular also means 

plural, male also means female or neuter, and the other way around.  
Headings have no significance.  Words have their normal meaning in 

English Language unless specifically defined.  The Project Manager 
will provide instructions clarifying queries about these Conditions of 
Contract. 

 
2.2 If sectional completion is specified in the Appendix to Conditions of 

Contract, reference in the Conditions of Contract to the Works, the 
Completion Date and the Intended Completion Date apply to any 
section of the Works (other than references to the Intended 

Completion Date for the whole of the Works). 
 

2.3 The following documents shall constitute the Contract documents and 

shall be interpreted in the following order of priority; 
 

(1) Agreement, 
 

(2) Letter of Acceptance, 

 
(3) Contractor’s Tender, 

 

(4) Appendix to Conditions of Contract, 
 

(5) Conditions of Contract, 
 

(6) Specifications, 

 
(7) Drawings, 

 
(8) Bill of Quantities, 

 

(9) Any other documents listed in the Appendix to Conditions of 
Contract as forming part of the Contract. 

 

                    Immediately after the execution of the Contract, the Project Manager       
                    shall furnish both the Employer and the Contractor with two copies       

                    each of all the Contract documents. Further, as and when necessary  
                    the Project Manager shall furnish the Contractor [always with a copy                                        
                    to the Employer] with three [3] copies of such further drawings or  

                    details or descriptive schedules as are reasonably necessary either 



32 

 

                    to explain or amplify the Contract drawings or to enable the  
                    Contractor to carry out and complete the Works in accordance with 

                    these Conditions. 
 

3.      Language and Law 
 

3.1 Language of the Contract and the law governing the Contract shall be 

English language and the Laws of Kenya respectively unless  
          otherwise stated. 

 

4 Project Manager’s Decisions 
 

4.1 Except where otherwise specifically stated, the Project Manager will 
decide contractual matters between the Employer and the Contractor 
in the role representing the Employer. 

 
5 Delegation 

 
5.1 The Project Manager may delegate any of his duties and 

responsibilities to others after notifying the Contractor. 

 
6 Communications 
 

6.1 Communication between parties shall be effective only when in 
writing.  A notice shall be effective only when it is delivered. 

 
7 Subcontracting 
 

7.1 The Contractor may subcontract with the approval of the Project 
Manager, but may not assign the Contract without the approval of the 
Employer in writing.  Subcontracting shall not alter the Contractor’s 

obligations. 
 

8 Other Contractors 
 
8.1 The Contractor shall cooperate and share the Site with other 

contractors, public authorities, utilities etc. as listed in the Appendix 
to Conditions of Contract and also with the Employer, as per the 

directions of the Project Manager.  The Contractor shall also provide 
facilities and services for them.  The Employer may modify the said 
List of Other Contractors etc., and shall notify the Contractor of any 

such modification. 
 
9 Personnel 

 
9.1 The Contractor shall employ the key personnel named in the 

Qualification Information, to carry out the functions stated in the said 
Information or other personnel approved by the Project Manager. The 
Project Manager will approve any proposed replacement of key 

personnel only if their relevant qualifications and abilities are 
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substantially equal to or better than those of the personnel listed in 
the Qualification Information.  If the Project Manager asks the 

Contractor to remove a person who is a member of the Contractor’s 
staff or work force, stating the reasons, the Contractor shall ensure 

that the person leaves the Site within seven days and has no further 
connection with the Work in the Contract. 

 

10 Works 
 

10.1 The Contractor shall construct and install the Works in accordance 

with the Specifications and Drawings.  The Works may commence on 
the Start Date and shall be carried out in accordance with the 

Program submitted by the Contractor, as updated with the approval of 
the Project Manager, and complete them by the Intended Completion 
Date. 

 
11 Safety and Temporary Works  

 
11.1 The Contractor shall be responsible for the design of temporary 

works.  However before erecting the same, he shall submit his designs 

including specifications and drawings to the Project Manager and to 
any other relevant third parties for  their approval.  No erection of 
temporary works shall be done until such approvals are obtained. 

 
11.2 The Project Manager’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary works and all drawings 
prepared by the Contractor for the execution of the temporary or 
permanent Works, shall be  subject to prior approval by the Project 

Manager before they can be used. 
 

11.3 The Contractor shall be responsible for the safety of all activities on 

the Site. 
 

12. Discoveries 
 

12.1 Anyth ing of historical or other interest or of significant value 

unexpectedly discovered on  Site shall be the property of the 
Employer.  The Contractor shall notify the Project Manager of such 

discoveries and carry out the Project Manager’s instructions for 
dealing with them. 

 

13. Work Program 
 
13.1 Within the time stated in the Appendix to Conditions of Contract, the 

Contractor shall submit to the Project Manager for approval a 
program showing the general methods, arrangements, order, and 

timing for all the activities in the Works.  An update of the program 
shall be a program showing the actual progress achieved on each 
activity and the effect of the progress achieved on the timing of the 
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remaining Work, including any changes to the sequence of the 
activities. 

 
The Contractor shall submit to the Project Manager for approval an 

updated program at intervals no longer than the period stated in the 
Appendix to Conditions of Contract.  If the Contractor does not 
submit an updated program within this period, the Project Manager 

may withhold the amount stated in the said Appendix from the next 
payment certificate and continue to withhold this amount until  the 
next payment after the date on which the overdue program has been 

submitted.  The Project Manager’s approval of the program shall not 
alter the Contractor’s obligations.  The Contractor may revise the 

program and submit it to the Project Manager again at any time.  A 
revised program shall show the effect of Variations and Compensation 
Events. 

 
14. Possession of Site 

 
14.1 The Employer shall give possession of all parts of the Site to the 

Contractor.  If possession of a part is not given by the date stated in 

the Appendix to Conditions of Contract , the Employer will be deemed 
to have delayed the start of the relevant activities, and this will be a 
Compensation Event. 

 
15. Access to Site 

 
15.1 The Contractor shall allow the Project Manager and any other person 

authorised by the Project Manager, access to the Site and to any place 

where work in connection with the Contract is being carried out or is 
intended to be carried out. 

 

16. Instructions 
 

16.1 The Contractor shall carry out all instructions of the Project Manager 
which are in accordance with the Contract. 

 

17. Extension or Acceleration of Completion Date 
 

17.1 The Project Manager shall extend the Intended Completion Date if a 
Compensation Event occurs or a variation is issued which makes it 
impossible for completion to be achieved by the Intended Completion 

Date without the Contractor taking steps to accelerate the remaining 
Work, which would cause the Contractor to incur additional cost.  The 
Project Manager shall decide whether and by how much to extend the 

Intended Completion Date within 21 days of the Contractor asking the 
Project Manager in writing for a decision upon the effect of a 

Compensation Event or variation and submitting full supporting 
information.  If the Contractor has failed to give early warning of a 
delay or has failed to cooperate in dealing with a delay, the delay 
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caused by such failure shall not be considered in assessing the new 
(extended) Completion Date. 

 
17.2 No bonus for early completion of the Works shall be paid to the 

Contractor by the Employer. 
 

 

18. Management Meetings 
 
18.1 A Contract management meeting shall be held monthly and attended 

by the Project Manager and the Contractor.  Its business shall be to 
review the plans for the remaining Work and to deal with matters 

raised in accordance with the early warning procedure.  The Project 
Manager shall record the minutes of management meetings and 
provide copies of the same to those attending the meeting and the 

Employer.  The responsibility of the parties for actions to be taken 
shall be decided by the Project Manager either at the management 

meeting or after the management meeting and stated in writing to all 
who attended the meeting. 

 

19. Early Warning 
 
19.1 The Contractor shall warn the Project Manager at the earliest 

opportunity of specific likely future events or circumstances that may 
adversely affect the quality of the Work, increase the Contract Price or 

delay the execution of the Works.  The Project Manager may require 
the Contractor to provide an estimate of the expected effect of the 
future event or circumstance on the Contract Price and Completion 

Date.  The estimate shall be provided by the Contractor as soon as 
reasonably possible. 

 

19.2 The Contractor shall cooperate with the Project Manager in making 
and considering proposals on how the effect of such an event or 

circumstance can be avoided or reduced by anyone involved in the 
Work and in carrying out any resulting instructions of the Project 
Manager. 

 
20. Defects 

 
20.1 The Project Manager shall inspect the Contractor’s work and notify 

the Contractor of any defects that are found.  Such inspection shall 

not affect the Contractor’s responsibilities.  The Project Manager may 
instruct the Contractor to search for a defect and to uncover and test 
any Work that the Project Manager considers may have a defect.  

Should the defect be found, the cost of uncovering and making good 
shall be borne by the Contractor, However, if there is no defect found, 

the cost of uncovering and making good shall be treated as a variation 
and added to the Contract Price. 
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20.2 The Project Manager shall give notice to the Contractor of any defects  
before the end of the Defects Liability Period, which begins at 

Completion, and is defined in the Appendix to Conditions of Contract.  
The Defects Liability Period shall be extended for as long as defects 

remain to be corrected. 
 

20.3 Every time notice of a defect is given, the Contractor shall correct the 

notified defect within the length of time specified by the Project 
Manager’s notice.  If the Contractor has not corrected a defect within 
the time specified in the Project Manager’s notice, the Project Manager 

will assess the cost of having the defect corrected by other parties and 
such cost shall be treated as a variation and be deducted from the 

Contract Price. 
 
21. Bills Of Quantities 

 
21.1 The Bills of Quantities shall contain items for the construction, 

installation, testing and commissioning of the Work to be done by the 
Contractor.  The Contractor will be paid for the quantity of the Work 
done at the rate in the Bills of Quantities for each item. 

 
21.2 If the final quantity of the Work done differs from the quantity in the 

Bills of Quantities for the particular item by more than 25 percent 

and  provided the change exceeds 1 percent of the Initial Contract 
price, the Project Manager shall adjust the rate to allow for the 

change. 
 

21.3 If requested by the Project Manager, the Contractor shall provide the 

Project Manager with a detailed cost breakdown of any rate in the 
Bills of Quantities. 

 

22. Variations 
 

22.1 All variations shall be included in updated programs produced by the 
Contractor. 

 

 
22.2 The Contractor shall provide the Project Manager with a quotation for 

carrying out the variations when requested to do so.  The Project 
Manager shall assess the quotation, which shall be given within seven 
days of the request or within any longer period as may be stated by 

the Project Manager and before the Variation is ordered.  
 
 

22.3 If the work in the variation corresponds with an item description in 
the Bills of Quantities and if in the opinion of the Project Manager, the 

quantity of work is not above the limit stated in Clause 21.2 or the 
timing of its execution does not cause the cost per unit of quantity to 
change, the rate in the Bills of Quantities shall be used to calculate 

the value of the variation.  If the cost per unit of quantity changes, or  
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if the nature or timing of the work in the variation does not 
correspond with items in the Bills of Quantities, the quotation by the 

Contractor shall be in the form of new rates for the relevant items of 
Work.   

 
22.4 If the Contractor’s quotation is unreasonable, the Project Manager 

may order the variation and make a change to the Contract price, 

which shall be based on the Project Manager’s own forecast of the 
effects of the variation on the Contractor’s costs. 

 

22.5 If the Project Manager decides that the urgency of varying the Work 
would prevent a quotation being given and considered without 

delaying the Work, no quotation shall be given and the variation shall 
be treated as a Compensation Event. 

 

22.6 The Contractor shall not be entitled to additional payment for costs 
that could have been avoided by giving early warning. 

 
22.7 When the Program is updated, the Contractor shall provide the Project 

Manager with an updated cash flow forecast. 

 
23. Payment Certificates, Currency of Payments and Advance Payments 
 

23.1 The Contractor shall submit to the Project Manager monthly 
applications for payment giving sufficient details of the Work done 

and materials on Site and the amounts which the Contractor 
considers himself to be entitled to. The Project Manager shall check 
the monthly application and certify the amount to be paid to the 

Contractor within 14 days.  The value of Work executed and payable 
shall be determined by the Project Manager. 

 

23.2 The value of Work executed shall comprise the value of the quantities 
of the items in the Bills of Quantities completed, materials delivered 

on Site,  variations and compensation events.   Such materials shall 
become the property of the Employer once the Employer has paid the 
Contractor for their value .  Thereafter, they shall not be removed 

from Site without the Project Manager’s instructions except for use 
upon the Works. 

 
23.3 Payments shall be adjusted for deductions for retention.  The 

Employer shall pay the Contractor the amounts certified by the 

Project Manager within 30 days of the date of issue of  each 
certificate.  If the Employer makes a late payment, the Contractor 
shall be paid simple interest on the late payment in the next 

payment.  Interest shall be calculated on the basis of number of 
days delayed  at a rate three percentage points above the Central 

Bank of Kenya’s  average rate for base lending  prevailing as of 
the first day the payment becomes overdue. 
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23.4 If an amount certified is increased in a later certificate or as a result 
of an award by an Arbitrator, the Contractor shall be paid interest 

upon the delayed payment as set out in this clause.  Interest shall be 
calculated from the date upon which the increased amount would 

have been certified in the absence of dispute. 
 

23.5 Items of the Works for which no rate or price has been entered in will 

not be paid for by the Employer and shall be deemed covered by other 
rates and prices in the Contract. 

 

23.6 The Contract Price shall be stated in Kenya Shillings.  All payments to 
the Contractor shall be made in Kenya Shillings and foreign currency 

in the proportion indicated in the tender, or agreed prior to the 
execution of the Contract Agreement and indicated therein.  The rate 
of exchange for the calculation of the amount of foreign currency 

payment shall be the rate of exchange indicated in the Appendix to 
Conditions of Contract.  If the Contractor indicated foreign currencies 

for payment other than the currencies of the countries of origin of 
related goods and services the Employer reserves the right to pay the 
equivalent at the time of payment in the currencies of the countries of 

such goods and services.  The Employer and the Project Manager 
shall be notified promptly by the Contractor of an changes in the 
expected foreign currency requirements of the Contractor during the 

execution of the Works as indicated in the Schedule of Foreign 
Currency Requirements and the foreign and local currency portions of 

the balance of the Contract Price shall then be amended by agreement 
between Employer and the Contractor in order to reflect appropriately 
such changes. 

 
23.7 In the event that an advance payment is granted, the following shall 

apply:- 

 
a) On signature of the Contract, the Contractor shall at his 

request, and without furnishing proof of expenditure, be 
entitled to an advance of 10% (ten percent) of the original 
amount of the Contract.  The advance shall not be subject to 

retention money. 
 

b) No advance payment may be made before the Contractor has 
submitted proof of the establishment of deposit or   a directly  
liable guarantee satisfactory to the Employer in the amount of 

the advance payment.  The guarantee shall be in the same 
currency as the advance. 

 

c) Reimbursement of the lump sum advance shall be made by 
deductions from the Interim payments and where applicable 

from the balance owing to the Contractor.  Reimbursement 
shall begin when the amount of the sums due under the 
Contract reaches 20% of the original amount of the Contract.  It 
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shall have been completed by the time 80% of this amount is 
reached. 

 
The amount to be repaid by way of successive deductions shall be 

calculated by means of the formula: 
 
R = A(x1 – x11) 

       80 – 20  
Where: 
 

   R = the amount to be reimbursed 
 

   A = the amount of the advance which has been granted 
 

X1      = the amount of proposed cumulative payments as a 

percentage of the original amount of the Contract.  
This figure will exceed 20% but not exceed 80%. 

 
X11     = the amount of the previous cumulative payments as 

a percentage of the original amount of the Contract.  

This figure will be below 80%but not less than 20%. 
 

d) with each reimbursement the counterpart of the directly liable 

guarantee may be reduced accordingly. 
 

24. Compensation Events 
 

24.1 The following issues shall constitute Compensation Events: 

 
(a) The Employer does not give access to a part of the Site by the 

Site Possession Date stated in the Appendix to Conditions of 

Contract. 
 

(b) The Employer modifies the List of Other Contractors, etc., in a 
way that affects the Work of the Contractor under the Contract. 

 

(c) The Project Manager orders a delay or does not issue drawings, 
specifications or instructions required for execution of the 

Works on time. 
 

(d) The Project Manager instructs the Contractor to uncover or to 

carry out additional tests upon the Work, which is then found 
to have no defects. 

 

(e) The Project Manager unreasonably does not approve a 
subcontract to be let. 

 
(f) Ground conditions are substantially more adverse than could 

reasonably have been assumed before issuance of the Letter of 

Acceptance from the information issued to tenderers (including 
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the Site investigation reports), from information available 
publicly and from a visual inspection of the Site. 

 
(g) The Project Manager gives an instruction for dealing with an 

unforeseen condition, caused by the Employer or additional 
work required for safety or other reasons. 

 

(h) Other contractors, public authorities, utilities, or the Employer 
does not work within the dates and other constraints stated in 
the Contract, and they cause delay or extra cost to the 

Contractor. 
 

(i) The effects on the Contractor of any of the Employer’s risks. 
 

(j) The Project Manager unreasonably delays issuing a Certificate 

of Completion. 
 

(k) Other compensation events described in the Contract or 
determined by the Project Manager shall apply. 

 

24.2 If a compensation event would cause additional cost or would prevent 
the Work being completed before the Intended Completion Date, the 
Contract Price shall be increased and/or the Intended Completion 

Date shall be extended.  The Project Manager shall decide whether 
and by how much the Contract Price shall be increased and whether 

and by how much the Intended Completion Date shall be extended. 
 

24.3 As soon as information demonstrating the effect of each compensation 

event upon the Contractor’s forecast cost has been provided by the 
Contractor, it shall be assessed by the Project Manager, and the 
Contract Price shall be adjusted accordingly.  If the Contractor’s 

forecast is deemed unreasonable, the Project Manager shall adjust the 
Contract Price based on the Project Manager’s own forecast.  The  

Project Manager will assume that the Contractor will react 
competently and promptly to the event. 

 

24.4 The Contractor shall not be entitled to compensation to the extent 
that the Employer’s interests are adversely affected by the Contractor 

not having given early warning or not having co-operated with the 
Project Manager. 

 

24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if 
provided for in the Appendix to Conditions of Contract. 

 

24.6 The Contractor shall give written notice to the Project Manager of his 
intention to make a claim within thirty days after the event giving rise 

to the claim has first arisen.  The claim shall be submitted within 
thirty days thereafter. 
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Provided always that should the event giving rise to the claim of 
continuing effect, the Contractor shall submit an interim claim within 

the said thirty days and a final claim within thirty days of the end of 
the event giving rise to the claim. 

 
25. Price Adjustment 
 

25.1 The Project Manager shall adjust the Contract Price if taxes, duties 
and other levies are changed between the date 30 days before the 
submission of tenders for the Contract and the date of Completion.  

The adjustment shall be the change in the amount of tax payable by 
the Contractor. 

 
25.2 The Contract Price shall be deemed to be based on exchange rates 

current at the date of tender submission in calculating the cost to the 

Contractor of materials to be specifically imported (by express 
provisions in the Contract Bills of Quantities or Specifications) for 

permanent incorporation in the Works.  Unless otherwise stated in 
the Contract, if at any time during the period of the Contract 
exchange rates shall be varied and this shall affect the cost to the 

Contractor of such materials, then the Project Manager shall assess 
the net difference in the cost of such materials.  Any amount from 
time to time so assessed shall be added to or deducted from the 

Contract Price, as the case may be. 
 

25.3 Unless otherwise stated in the Contract, the Contract Price shall be 
deemed to have been calculated in the manner set out below and in 
sub-clauses 25.4 and 25.5 and shall be subject to adjustment in the 

events specified thereunder; 
 

(i) The prices contained in the Contract Bills of Quantities shall be 

deemed to be based upon the rates of wages and other  
emoluments and expenses as determined by the Joint Building 

Council of Kenya (J.B.C.) and set out in the schedule of basic 
rates issued 30 days before the date for submission of tenders.A 
copy of the schedule used by the Contractor in his pricing shall 

be attached in the Appendix to Conditions of Contract. 
 

(ii) Upon J.B.C. determining that any of the said rates of wages or 
other emoluments and expenses are increased or decreased, 
then the Contract Price shall be increased or decreased by the 

amount assessed by the Project Manager based upon the 
difference, expressed as a percentage, between the rate set out  
in the schedule of basic rates issued 30 days before the date for 

submission of tenders and the rate published by the J.B.C. and 
applied to the quantum of labour incorporated within the 

amount of Work remaining to be executed at the date of 
publication of such increase or decrease. 
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(iii) No adjustment shall be made in respect of changes in the rates 
of wages and other emoluments and expenses which occur after 

the date of Completion except during such other period as may 
be granted as an extension of time under clause 17.0 of these 

Conditions. 
 
25.4 The prices contained in the Contract Bills of Quantities shall be 

deemed to be based upon the basic prices of materials to be 
permanently incorporated in the Works as determined by the J.B.C. 
and set out in the schedule of basic rates issued 30 days before the 

date for submission of tenders. A copy of the schedule used by the 
Contractor in his pricing shall be attached in the Appendix to 

Conditions of Contract. 
 

25.5 Upon the J.B.C. determining that any of the said basic prices are 

increased or decreased then the Contract Price shall be increased or 
decreased by the amount to be assessed by the Project Manager based 

upon the difference between the price set out in the schedule of basic 
rates issued 30 days before the date for submission of tenders and the 
rate published by the J.B.C. and applied to the quantum of the 

relevant materials which have not been taken into account in arriving 
at the amount of any interim certificate under clause 23 of these 
Conditions issued before the date of publication of such increase or 

decrease. 
 

25.6 No adjustment shall be made in respect of changes in basic prices of 
materials which occur after the date for Completion except during 
such other period as may be granted as an extension of time under 

clause 17.0 of these Conditions. 
 

25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in 

respect of any materials included in the schedule of basic rates. 
 

26. Retention 
 

26.1 The Employer shall retain from each payment due to the Contractor 

the proportion stated in the Appendix to Conditions of Contract until 
Completion of the whole of the Works.  On Completion of the whole of 

the Works, half the total amount retained shall be repaid to the 
Contractor and the remaining half when the Defects Liability Period 
has passed and the Project Manager has certified that all defects 

notified to the Contractor before the end of this period have been 
corrected. 

 

27. Liquidated Damages 
 

27.1 The Contractor shall pay liquidated damages to the Employer at the 
rate stated in the Appendix to Conditions of Contract for each day 
that the actual Completion Date is later than the Intended Completion 

Date.  The Employer may deduct liquidated damages from payments 
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due to the Contractor.  Payment of liquidated damages shall not alter  
the Contractor’s liabilities. 

 
27.2 If the Intended Completion Date is extended after liquidated damages 

have been paid, the Project Manager shall correct any overpayment of 
liquidated damages by the Contractor by adjusting the next payment 
certificate.  The Contractor shall be paid interest on the overpayment, 

calculated from the date of payment to the date of repayment, at the 
rate specified in Clause 23.30 

 

28. Securities 
 

28.1 The Performance Security shall be provided to the Employer no later 
than the date specified in the Letter of Acceptance and shall be issued 
in an amount and form and by a reputable bank acceptable to the 

Employer, and denominated in Kenya Shillings. The Performance 
Security shall be valid until a date 30 days beyond the date of issue of 

the Certificate of Completion. 
 
29. Dayworks 

 
29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be 

used for small additional amounts of Work only when the Project 

Manager has given written instructions in advance for additional work 
to be paid for in that way. 

 
29.2 All work to be paid for as Dayworks shall be recorded by the 

Contractor on Forms approved by the Project Manager.  Each  

completed form shall be verified and signed by the Project Manager 
within two days of the Work being done. 

 

29.3 The Contractor shall be paid for Dayworks subject to obtaining signed 
Dayworks forms. 

 
30. Liability and Insurance 

 

30.1 From the Start Date until the Defects Correction Certificate has been 
issued, the following are the Employer’s risks: 

 
(a) The risk of personal injury, death or loss of or damage to 

property (excluding the Works, Plant, Materials and 

Equipment), which are due to; 
 

(i) use or occupation of the Site by the Works or for the 

purpose of the Works, which is the unavoidable result of 
the Works, or 

 
(ii) negligence, breach of statutory duty or interference with 

any legal right by the Employer or by any person 

employed by or contracted to him except the Contractor. 
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(b) The risk of damage to the Works, Plant, Materials, and 

Equipment to the extent that it is due to a fault of the Employer 
or in Employer’s design, or due to war or radioactive 

contamination directly affecting the place where the Works are 
being  executed.  

 

30.2 From the Completion Date until the Defects Correction Certificate has 
been issued, the risk of loss of or damage to the Works, Plant, and 
Materials is the Employer’s risk except loss or damage due to; 

 
(a) a defect which existed on or before the Completion Date. 

 
(b) an event occurring before the Completion Date, which was not 

itself the Employer’s risk 

 
(c) the activities of the Contractor on the Site after the Completion 

Date. 
 

30.3 From the Start Date until the Defects Correction Certificate has been 

issued, the risks of personal injury, death and loss of or damage to 
property (including, without limitation, the Works, Plant, Materials, 
and Equipment) which are not Employer’s risk are Contractor’s risks. 

 
The Contractor shall provide, in the joint names of the Employer and 

the Contractor, insurance cover from the Start Date to the end of the 
Defects Liability Period, in the amounts stated in the Appendix to 
Conditions of Contract for the following events; 

(a) loss of or damage to the Works, Plant, and Materials; 
(b) loss of or damage to Equipment; 
(c) loss of or damage to property (except the Works, Plant, 

Materials, and Equipment) in connection with the Contract, and 
(d) personal injury or death. 

 
30.4 Policies and certificates for insurance shall be delivered by the 

Contractor to the Project Manager for the Project Manager’s approval 

before the Start Date.  All such insurance shall provide for 
compensation required to rectify the loss or damage incurred. 

 
30.5 If the Contractor does not provide any of the policies and certificates 

required, the Employer may effect the insurance which the Contractor 

should have provided and recover the premiums from payments 
otherwise due to the Contractor or, if no payment is due, the payment 
of the premiums shall be a debt due. 

 
30.6 Alterations to the terms of an insurance shall not be made without 

the approval of the Project Manager.  Both parties shall comply with 
any conditions of insurance policies. 
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31. Completion and taking over 
 

31.1 Upon deciding that the Works are complete, the Contractor shall issue 
a written request to the Project Manager to issue a Certificate of  

Completion of the Works.  The Employer shall take over the Site and 
the Works within seven [7] days of the Project Manager’s issuing a 
Certificate of Completion. 

 
32. Final Account 

 

32.1 The Contractor shall issue the Project Manager with a detailed 
account of the total amount that the Contractor considers payable to 

him by the Employer under the Contract before the end of the Defects 
Liability Period.  The Project Manager shall issue a Defects Liability 
Certificate and certify any final payment that is due to the Contractor 

within 30 days of receiving the Contractor’s account if it is correct and 
complete.  If it is not, the Project Manager shall issue within 30 days a 

schedule that states the scope of the corrections or additions that are 
necessary.  If the final account is still unsatisfactory after it has been 
resubmitted, the Project Manager shall decide on the amount payable 

to the Contractor and issue a Payment Certificate.  The Employer 
shall pay the Contractor the amount due in the Final Certificate 
within 60 days. 

 
33. Termination 

 
33.1 The Employer or the Contractor may terminate the Contract if the 

other party causes a fundamental breach of the Contract.  These  

 
fundamental breaches of Contract shall include, but shall not be 
limited to, the following; 

 
(a) the Contractor stops work for 30 days when no stoppage of 

work is shown on the current program and the stoppage has 
not been authorised by the Project Manager; 

 

(b) the Project Manager instructs the Contractor to delay the 
progress of the Works, and the instruction is not withdrawn 

within 30 days; 
 

(c) the Contractor is declared bankrupt or goes into liquidation 

other than for a reconstruction or amalgamation; 
 

(d) a payment certified by the Project Manager is not paid by the 

Employer to the Contractor within 30 days (for Interim 
Certificate) or 60 days (for Final Certificate)of issue. 
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(e) the Project Manager gives notice that failure to correct a 
particular defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time 
determined by the Project Manager; 

 
(f) the Contractor does not maintain a security, which is required. 

 

33.2 When either party to the Contract gives notice of a breach of Contract 
to the Project Manager for a cause other than those listed under 
Clause 33.1 above, the Project Manager shall decide whether the 

breach is fundamental or not. 
 

33.3 Notwithstanding the above, the Employer may terminate the Contract 
for convenience. 

 

33.4 If the Contract is terminated, the Contractor shall stop work 
immediately, make the Site safe and secure, and leave the Site as 

soon as reasonably possible.  The Project Manager shall immediately 
thereafter arrange for a meeting for the purpose of taking record of the 
Works executed and materials , goods, equipment and temporary 

buildings on Site. 
34. Payment Upon Termination 

 

34.1 If the Contract is terminated because of a fundamental breach of 
Contract by the Contractor, the Project Manager shall issue a 

certificate for the value of the Work done and materials ordered and 
delivered to Site up to the date of the issue of the certificate.  
Additional liquidated damages shall not apply.  If the total amount 

due to the Employer exceeds any payment due to the Contractor, the 
difference shall be a debt payable by the Contractor. 

 

34.2 If the Contract is terminated for the Employer’s convenience or 
because of a fundamental breach of Contract by the Employer, the 

Project Manager shall issue a certificate for the value of the Work 
done, materials ordered, the reasonable cost of removal of equipment, 
repatriation of the Contractor’s personnel employed solely on the  

Works, and the Contractor’s costs of protecting and securing the 
Works. 

 
34.3 The Employer may employ and pay other persons to carry out and 

complete the Works and to rectify any defects and may enter upon the 

Works and use all materials on the Site, plant, equipment and 
temporary works.  

 

34.4 The Contractor shall, during the execution or after the completion of 
the Works under this clause remove from the Site as and when 

required, within such reasonable time as the Project Manager may in 
writing specify, any temporary buildings, plant, machinery, 
appliances, goods or materials belonging to or hired by him, and in 

default the Employer may (without being responsible for any loss or 
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damage) remove and sell any such property of the Contractor, holding 
the proceeds less all costs incurred to the credit of the Contractor. 

Until after completion of the Works under this clause the Employer 
shall not be bound by any other provision of this Contract to make 

any payment to the Contractor, but upon such completion as 
aforesaid and the verification within a reasonable time of the accounts 
therefore the Project Manager shall certify the amount of expenses 

properly incurred by the Employer and, if such amount added to the 
money paid to the Contractor before such determination exceeds the 
total amount which would have been payable on due completion in 

accordance with this Contract the difference shall be a debt payable to 
the Employer by the Contractor; and if the said amount added to the 

said money be less than the said total amount, the difference shall be 
a debt payable by the Employer to the Contractor. 

 

35. Release from Performance 
 

35.1 If the Contract is frustrated by the outbreak of war or by any other 
event entirely outside the control of either the Employer or the 
Contractor, the Project Manager shall certify that the Contract has 

been frustrated.  The Contractor shall make the Site safe and stop 
Work as quickly as possible after receiving this certificate and shall be 
paid for all Work carried out before receiving it. 

 
35.2 Force Majeure 

The contractor shall not be liable for forfeiture of its performance 
security, or termination for default if and to the extent that it’s delay 
in performance or other failure to perform its obligations under the 
Contract is the result of an event of Force Majeure. 

36. Corrupt gifts and payments of commission 
 

The Contractor shall not; 
 
(a) Offer or give or agree to give to any person in the service of the  

 
Employer any gift or consideration of any kind as an inducement or 

reward for doing or forbearing to do or for having done or forborne to 
do any act in relation to the obtaining or execution of this or any other 
Contract for the Employer or for showing or forbearing to show favour  

or disfavour to any person in relation to this or any other contract for 
the Employer. 

 

(b) Enter into this or any other contract with the Employer in connection 
with which commission has been paid or agreed to be paid by him or 

on his behalf or to his knowledge, unless before the Contract is made 
particulars of any such commission and of the terms and conditions 
of any agreement for the payment thereof have been disclosed in 

writing to the Employer. 
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Any breach of this Condition by the Contractor or by anyone 

employed by him or acting on his behalf (whether with or without the 
knowledge of the Contractor) shall be an offence under the provisions 

of the Public Procurement Regulations issued under The Exchequer 
and Audit Act Cap 412 of the Laws of Kenya. 
 

37. Settlement of Disputes 
 

37.1 In case any dispute or difference shall arise between the Employer or 

the Project Manager on his behalf and the Contractor, either during 
the progress or after the completion or termination of the Works, such 

dispute shall be notified in writing by either party to the other with a 
request to submit it to arbitration and to concur in the appointment 
of an Arbitrator within thirty days of the notice.  The dispute shall be 

referred to the arbitration and final decision of a person to be agreed 
between the parties.  Failing agreement to concur in the appointment 

of an Arbitrator, the Arbitrator shall be appointed by the Chairman or 
Vice Chairman of any of the following professional institutions; 

 

(i) Architectural Association of Kenya 
 

(ii) Institute of Quantity Surveyors of Kenya 

 
(iii) Association of Consulting Engineers of Kenya 

 
(iv) Chartered Institute of Arbitrators (Kenya Branch) 

 

(v) Institution of Engineers of Kenya 
 

On the request of the applying party.  The institution written to 

first by the aggrieved party shall take precedence over all other 
institutions. 

 
37.2 The arbitration may be on the construction of this Contract or on any 

matter or thing of whatsoever nature arising thereunder or in 

connection therewith, including any matter or thing left by this 
Contract to the discretion of the Project Manager, or the withholding 

by the Project Manager of any certificate to which the Contractor may 
claim to be entitled to or the measurement and valuation referred to 
in clause 23.0 of these conditions, or the rights and liabilities of the 

parties subsequent to the termination of Contract. 
 
37.3 Provided that no arbitration proceedings shall be commenced on any 

dispute or difference where notice of a dispute or difference has not 
been given by the applying party within ninety days of the occurrence 

or discovery of the matter or issue giving rise to the dispute. 
 

37.4 Notwithstanding the issue of a notice as stated above, the arbitration 

of such a dispute or difference shall not commence unless an attempt 
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has in the first instance been made by the parties to settle such 
dispute or difference amicably with or without the assistance of third 

parties.  Proof of such attempt shall be required. 
 

37.5 Notwithstanding anything stated herein the following matters may be 
referred to arbitration before the practical completion of the Works or 
abandonment of the Works or termination of the Contract by either 

party: 
 

37.5.1 The appointment of a replacement Project Manager       

upon the said person ceasing to act. 
 

37.5.2 Whether or not the issue of an instruction by the Project  
Manager is empowered by these Conditions.        

 

37.5.3 Whether or not a certificate has been improperly withheld 
or is not in accordance with these Conditions. 

 
37.5.4 Any dispute or difference arising in respect of war risks    

or war damage. 

 
37.6 All other matters shall only be referred to arbitration after the 

completion or alleged completion of the Works or termination or 

alleged termination of the Contract, unless the Employer and the 
Contractor agree otherwise in writing. 

 
37.7 The Arbitrator shall, without prejudice to the generality of his powers, 

have powers to direct such measurements, computations, tests or 

valuations as may in his opinion be desirable in order to determine 
the rights of the parties and assess and award any sums which ought 
to have been the subject of or included in any certificate. 

 
 

 
37.8 The Arbitrator shall, without prejudice to the generality of his powers,  

 

have powers to open up, review and revise any certificate, opinion, 
decision, requirement or notice and to determine all matters in 

dispute which shall be submitted to him in the same manner as if no 
such certificate, opinion, decision requirement or notice had been 
given. 

 
37.9 The award of such Arbitrator shall be final and binding upon the 

parties. 

 
 

 
 



50 

 

SECTION IV – APPENDIX TO CONDITIONS OF CONTRACT 
 

1. Notes on the Appendix to Conditions of Contract 
 

The following appendix to Conditions of Contract shall complement or 

amend the provisions of the Conditions of Contract (Section III).  
Wherever there is a conflict between the provisions of the Conditions 
of Contract and the provisions of this appendix, the provisions of the 

appendix herein shall prevail over those of the Conditions of Contract. 
  

ITEM 
NO 

DESCRIPTION DATA 

1.1 Name and Address of 
Employer  

COUNTY GOVERNMENT OF NYERI 
Represented by “The Governor, County of Nyeri” 
P. O. Box 1112-10100, Nyeri. 

1.2 Authorised Person/Client Chief Officer, 
Department of Transport, Public Works and 

Infrastructure  
County Government of Nyeri 
P. O. Box 1112-10100, Nyeri. 
Telephone:  061 2030700 

1.3 Name and Address of 

Project Manager/Engineer 
(Employer’s Representative) 

The Chief officer or the Officer appointed by 

the Chief Officer 
(Department of Transport, Public Works and 

Infrastructure) for that purpose and notified 
to the Contractor 

1.4 Contract period As indicated in the Form of tender and will 

commence from the Start Date indicated below 

1.5 Start date On the date of site possession 

1.6 Provision/possession of Site On date of Commencement letter (order) or on 
date of signing Contract Agreement or 14 days 
after the date of Letter of Acceptance if 

commencement order is not given. 

1.7 The Intended Completion Date Calculated as: commencement date + contract 

period in days (then obtain the corresponding 
date in the Calendar.)  

1.8 Priority of Documents 
 

The documents forming the Contract shall be 
interpreted in the following order of priority:  
 

 the Contract Agreement  
 the Letter of Award 

 the Form of Tender and Appendix thereto 
 Appendix to Conditions of Contract  
 General Conditions of Contract 

 Special Provisions 
 the Specifications 

 the Drawings, and  
 the Priced Bill of Quantities 
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ITEM 

NO 

DESCRIPTION DATA 

1.9 Law of Contract Laws of the Republic of Kenya 

1.10 Language English 

1.11 Performance Security  
 

Amount 
 
 

Form 

Required.  
 

As indicated in the Appendix to Instructions to 
Tenderers  
 

Bank Guarantee /Bankers cheque /Cash  

1.12 Requirements of Contractors 

Design 

Where applicable as stated in the bills of 

quantities 

1.13 Work plan/Programme 

 Time of Submission 
 

 

Within 14 days of delivery of acceptance letter 
 

   Form of Programme Bar Chart and itemized schedule 

 
   Interval of Updates 28 days  

 

1.14 Liquidated Damages 
(Amount payable to Employer 

due to failure to complete on 
time) 

0.05% of Contract Sum per month to a limit 
of 1% of Contract Sum. 

1.15 Period of notifying defects 10 days calculated from the date stated in the 
notice under sub clause 20.3(Conditions of 

Contract) 

1.16 Retention Money Retention will be made from every payment due 
to the contractor of 10% until completion of the 

whole works when 5% will be released. The 
remaining 5% will be released 6 (six) months 

later after the defects liability period, and 
after all the defects noticed have been rectified. 

1.17 Defects Liability Period 6 Months. 
The Defects Liability Period shall be extended 
for as long as Defects notified remains 

uncorrected 

1.18 Amount of Advance Payment  Advance payment shall not be granted 

1.19 Valuation of Works  
Application of single method of 

calculating offer 

 
Re-measurements with Bill of Quantities 

1.20 Currency of Payment Kenya Shilling 

1.21 Arbitration 
 Rules 
 Appointing Authority 

 
 Place of Arbitration 

 
CAP 49 of the Laws of Kenya 
Chairman Chartered Institute of Arbitrators, 

Kenya Branch. 
District Headquarters 
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2. PROJECT MANAGER/ENGINEER'S INSTRUCTIONS 

 
 The contractor shall execute and complete the work strictly in accordance 

with the contract to the satisfaction of the Engineer, save in so far it is 
legally or physically impossible. The contractor shall comply with the 
Engineer's instructions and directions on any matter (whether mentioned in 

contract or not) touching or concerning the works. 
 

3. EMPLOYER’S INDEMNITY 

 
a) The Contractor shall indemnify the Employer against all losses and claims 

for injuries or damage to any person or any property whatsoever which may 
arise out of or in consequences of the construction and maintenance of the 
work and against claims, demands, proceedings, damages, costs, charges 

and expenses whatsoever in respect of or in relation thereto.  
 

b) The contractor shall also indemnify the Employer against claims, demands, 
proceedings, damages, costs, charges and expenses whatsoever in respect of 
or in relation to his workers, creditors, debtors, subcontractors, internal 

company issues, family members, assigns and their issues.  
 

 

4. CERTIFICATE OF PAYMENT 
 

 Payments to the contractor shall be made only on the written request of the 
 contractor and shall be based on the value of completed works calculated in 
 reference to the bills of quantities and upon verification by the Engineer. All 

 quantities are subject to re-measurements. 
 

5. AMBIGUITIES OR DISCREPANCIES IN THE DOCUMENTS 

 
 All works shall conform to the specifications herein. These specifications, 

 conditions, drawings and bills of quantities shall be read together and 
 construed as part of the contract. In case of any ambiguities or  
 discrepancies arising there from, these shall be explained and adjusted by 

 the Engineer who shall explain in what manner the work is to be carried 
 out. 

 
 

6 .COSTS INCLUSIVE 

 
 The contractors’ unit rates/costs shall be inclusive of materials, labour and 
 all other costs incidental to executing the works and no claim will be 

 entertained for extra costs. 
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7. TERMINATION OF CONTRACT 
 

The Employer shall be at liberty to terminate this agreement by giving a 21 
days written notice to the contractor and this liberty may be exercised not 

withstanding that all the works, goods, materials and/or services hereby 
agreed to be supplied have not been supplied and the agreement shall there 
upon cease  to be valid. 

 
8. OTHER DOCUMENTS THAT ARE PART THIS OF CONTRACT 

 

8.1  Standard Specification for Road and Bridge Construction, 1986 
 Edition,  published by the then Ministry of Transport and 

 Communications. Work shall be carried out in accordance with the 
 Standard Specification except as supplemented or revised in the 
 Special Specification. 

 
8.2 The Conditions of Contract, Part 1:  General Conditions, shall be 

 those forming Part 1 of the “Conditions of Contract for Works of Civil 
 Engineering Construction,” fourth edition 1987, reprinted in 1992 
 with further amendments, prepared by the Fédération Internationale 

 des Ingénieurs-Conseils (FIDIC).  These Conditions are subject to the 
 variations and additions set out in Part 2 hereof entitled “Conditions 
 of Particular Application.” 

 
 

Copies of the FIDIC Conditions of Contract can be obtained from: 
 

FIDIC Secretariat 

P.O BOX 86 
1000 Lausanne 12 

Switzerland 

Facsimile:  41 21 653 5432 

                                          Telephone:  41 21 653 5003
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SECTION V - SPECIFICATIONS 

Notes for preparing Specifications 

 
 1.0 Specifications must be drafted to present a clear and  

  precise statement of the required standards of materials,  
 and workmanship for tenderers to respond realistically 

and competitively to the requirements of the Employer 

and ensure responsiveness of tenders.  The Specifications 
should require that all materials, plant, and other 

supplies to be permanently incorporated in the Works be 
new, unused, of the most recent or current models, and 
incorporating all recent improvements in design and 

materials unless provided otherwise in the Contract. 
Where the Contractor is responsible for the design of any 
part of the permanent Works, the extent of his obligations 

must be stated.  
 

2.0 Specifications from previous similar projects are useful 
and may not be necessary to re-write specifications for 
every Works Contract.  

 
3.0 There are considerable advantages in standardizing 

General Specifications for repetitive Works in recognized 

public sectors, such as highways, urban housing, 
irrigation and water supply.  The General Specifications 

should cover all classes of workmanship, materials and 
equipment commonly involved in constructions, although 
not necessarily to be used in a particular works contract.  

Deletions or addenda should then adapt the General 
Specifications to the particular Works. 

 
4.0 Care must be taken in drafting Specifications to ensure 

they are not restrictive.  In the Specifications of standards 

for materials, plant and workmanship, existing Kenya 
Standards should be used as much as possible, otherwise 
recognized international standards may also be used. 

 
5.0 The Employer should decide whether technical solutions 

to specified parts of the Works are to be permitted.  
Alternatives are appropriate in cases where obvious (and 
potentially less costly) alternatives are possible to the 

technical solutions indicated in tender documents for 
certain elements of the Works, taking into consideration 

the comparative specialized advantage of potential 
tenderers. 
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The Employer should provide a description of the selected 
parts of the Works with appropriate reference to 

Drawings, Specifications, Bills of Quantities, and Design 
or Performance criteria, stating that the alternative 

solutions shall be at least structurally and functionally 
equivalent to the basic design parameters and 
Specifications. 

 
Such alternative solutions shall be accompanied by all 
information necessary for a complete evaluation by the 

Employer, including drawings, design calculations, 
technical specifications, breakdown of prices, proposed 

construction methodology, and other relevant details.  
Technical alternatives permitted in this manner shall be 
considered by the Employer each on its own merits and 

independently of whether the tenderer has priced the item 
as described in the Employer’s design included with the 

tender documents. 
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SPECIFIC SPECIFICATIONS AND PRICING NOTES  
 

The contractor should read carefully the following specification for workmanship 
indicated in the reference documents listed here below  

 

 
1 Standard Specification for Road and Bridge Construction, 1986  Edition, 

published by the then Ministry of Transport and  Communications. Work 

shall be carried out in accordance with the Standard Specification except as 
supplemented or revised in the Special Specification. 
 

2. The Conditions of Contract, Part 1:  General Conditions, shall be those 
forming Part 1 of the “Conditions of Contract for Works of Civil Engineering 

Construction,” fourth edition 1987, reprinted in 1992  with further 
amendments, prepared by the Fédération Internationale des Ingénieurs-
Conseils (FIDIC).  These Conditions are subject to the variations and 

additions set out in Part 2 hereof entitled “Conditions  of Particular 
Application.” 

 

 
Copies of the FIDIC Conditions of Contract can be obtained from: 

 
FIDIC Secretariat 

P.O BOX 86 

1000 Lausanne 12 
Switzerland 

Facsimile:  41 21 653 5432 

                                          Telephone:  41 21 653 5003
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SECTION VI- DRAWINGS 
 
Note 1. A list of drawings 

 
 
 

Drawing 1  Publicity signboard 
 

 
 
 

The actual drawing are annexed in a at the back of the tender document  
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SECTION VII - BILL OF QUANTITIES 

 
Notes for preparing Bills of Quantities 

 

1.0 The objectives of the Bills of Quantities are; 
 

(a) to provide sufficient information on the quantities of Works to be 

performed to enable tenders to be prepared efficiently and accurately; 
and 

(b) when a Contract has been entered into, to provide a priced Bill of 
Quantities for use in the periodic valuation of Works executed. 

In order to attain these objectives, Works should be itemized in the 

Bill of Quantities in sufficient detail to distinguish between the 
different classes of Works, or between Works of the same nature 
carried out in different locations or in other circumstances which may 

give rise to different considerations of cost.  Consistent with these 
requirements, the layout and content of the Bill of Quantities should 

be as simple and brief as possible. 
 
2.0 The Bills of Quantities should be divided generally into the following 

sections: 
 

(a) Preliminaries. 
 

The preliminaries should indicate the inclusiveness of the unit prices, 

and should state the methods of measurement which have been 
adopted in the preparation of the Bill of Quantities and which are to 
be used for the measurement of any part of the Works. 

 
The number of preliminary items to be priced by the tenderer should 

be limited to tangible items such as site office and other temporary 
works, otherwise items such as security for the Works which are 
primarily part of the Contractor’s obligations should be included in 

the Contractor’s rates. 
 

(b) Work Items 
 

(i) The items in the Bills of Quantities should be grouped into 

sections to distinguish between those parts of the Works which 
by nature, location, access, timing, or any other special 
characteristics may give rise to different methods of 

construction, or phasing of the Works, or considerations of cost.  
General items common to all parts of the Works may be 

grouped as a separate section in the Bill of Quantities. 
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(ii) Quantities should be computed net from the Drawings, unless 
directed otherwise in the Contract, and no allowance should be 

made for bulking, shrinkage or waste.  Quantities should be 
rounded up or down where appropriate. 

 
(iii) The following units of measurement and abbreviations are 

recommended for use. 

 
 

Unit Abbreviation Unit Abbreviation 

cubic meter 
hectare 
hour 
kilogram 
lump sum 
meter 

metric ton 
(1,000 kg) 

m3 or cu m 

ha 

h 

kg 
sum 

m 

t 

millimeter 
month 
number 
square meter 
square millimeter 
week 

mm 
mon 
nr 
m2 or sq m 
mm2 or sq mm 
wk 

 

 

(iv) The commencing surface should be identified in the 
description of each item for Work involving excavation, 

boring or drilling, for which the commencing surface is 
not also the original surface.  The excavated surface 
should be identified in the description of each item for 

Work involving excavation for which the excavated 
surface is not also the final surface.  The depths of Work 
should be measured from the commencing surface to the 

excavated surface, as defined. 

(c)   Daywork Schedule 

 
A Daywork Schedule should be included if the probability of unforeseen work, 
outside the items included in the Bill of Quantities, is relatively high.  To 

facilitate checking by the Employer of the realism of rates quoted by the 
tenderers, the Daywork Schedule should normally comprise: 

 

(i)    a list of the various classes of labour, and         
        materials for which basic Day work rates or    

        prices are to be inserted by the tenderer,  
        together with a statement of the conditions  
        under which the Contractor will be paid for   

        Work executed on a Day work basis; and 
 

(ii) a percentage to be entered by the tenderer against 
each basic Day work Subtotal amount for labour, 
materials and plant representing the Contractor’s 

profit, overheads, supervision and other charges. 
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 (d) Provisional Quantities and Sums 

(i) Provision for quantity contingencies in any particular 
 item or class of Work with a high expectation of  

 quantity overrun should be made by entering specific   
 “Provisional Quantities” or “Provisional Items” in the  
  Bill of Quantities, and not by increasing the quantities    

  for that item or class of Work beyond those of the Work   
   normally expected to be required.  To the extent not  

   covered above, a general provision for physical  
   contingencies (quantity overruns) should be made by  
   including a “Provisional Sum” in the Summary of the  

   Bill of Quantities.  Similarly, a contingency allowance  
   for possible price increases should be provided as a  
  “Provisional Sum” in the Summary of the Bill of  

 Quantities.  The inclusion of such provisional sums often 
facilitates budgetary approval by avoiding the need to   

  request periodic supplementary approvals as the future 
  need arises. 

 

(ii) Provisional sums to cover specialized works normally 
carried out by Nominated Sub Contractors should be 

avoided and instead Bills of Quantities of the specialised 
Works should be included as a section of the main Bills of 
Quantities to be priced by the Main Contractor.  The Main 

Contractor should be required to indicate the name (s) of  
 
the specialised firms he proposes to engage to carry out the 

specialized Works as his approved domestic sub-contractors.  
Only provisional sums to cover specialized Works by statutory 

authorities should be included in the Bills of Quantities.  
 
(e)  Summary 

 
 The Summary should contain a tabulation of the separate 

parts of the Bills of Quantities carried forward, with 

provisional sums for Daywork, for physical (quantity) 
contingencies, and for price contingencies (upward price 

adjustment) where applicable. 
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SECTION VIII – STANDARD FORMS 
 
 

i. Form of Invitation for Tenders 

ii. Form of Tender 
iii. Letter of Acceptance 
iv. Form of Agreement 
v. Form of Tender Security 
vi. Performance Bank Guarantee  
vii. Bank Guarantee for Advance Payment 
viii. Qualification Information 
ix. Tender Questionnaire 
x. Confidential Business Questionnaire 
xi. Statement of Foreign Currency Requirement 
xii. Details of Sub-Contractors 
xiii. Request for Review Form 
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i. FORM OF INVITATION FOR TENDERS 

 
_______________________[date] 
 
To: _____________________________________ [name of Contractor] 
 _____________________________________[address] 
 _____________________________________ 
 _____________________________________ 
 

Dear Sirs: 
 

Reference:______________________________________________[Contract Name] 
 
You have been prequalified to tender for the above project. 

 
We hereby invite you and other prequalified tenderers to submit a tender for the 

execution and completion of the above Contract. 
 
A complete set of tender documents may be purchased by you from ____ 

________________________________________________________________________ 
   [mailing address, cable/telex/facsimile numbers]. 
 
Upon payment of a non-refundable fee of Kshs __________________________ 
 

All tenders must be accompanied by ________________number of copies of the same 
and a security in the form and amount specified in the tendering documents, and 
must be delivered to  

________________________________________________________________________ 
   [address and location] 
 
at or before _______________________(time and date).  Tenders will be opened 
immediately thereafter, in the presence of tenderers’ representatives who choose to 

attend. 
 

Please confirm receipt of this letter immediately in writing by cable/facsimile or 
telex. 
 

Yours faithfully, 
 
_____________________________________ Authorised Signature 

 
_____________________________________  Name and Title 
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ii. FORM OF TENDER 

TO:   THE COUNTY SECRETARY 
 COUNTY GOVERNMENT OF NYERI 

 P.O. BOX 1112 - 10100 NYERI 
        
Dear Sir/Madam, 
 
RE:  Proposed upgrading of WAMUHORO JUNCTION-MUTHANGIRA DISPENSARY 

ROAD 
 

CONTRACT NO: CGN /INF/ 102/2018-2019 
 
1. In accordance with the Conditions of Contract, Specifications, Drawings and 

Bills of Quantities for the execution of the above named Works, we, the 

undersigned offer to construct, install and complete such Works and 
remedy any defects therein for the sum of  

 Kshs.___________________________________________________[Amount in figures] 
  
 Kenya shillings___________________________________________________________ 

  
 _______________________________________________________ [Amount in words] 
2.    We undertake, if our tender is accepted, to commence the Works as   

soon as is reasonably possible after the receipt of the Project Manager’s 
notice to commence, and to complete the whole of the Works comprised in 

the Contract within .......................days calculated from the date of the 
written acceptance of the tender.  

 
3.   We agree to abide by this tender until ___________________[Insert date], and it 

shall remain binding upon us and may be accepted at any time before that 

date. 
4. Unless and until a formal Agreement is prepared and executed this  tender 

together with your written acceptance thereof, shall constitute a binding 
Contract between us. 

5. We understand that you are not bound to accept the lowest or any tender you 

may receive. 
Dated this ____________________ day of _______20________________ 
Signature __________________in the capacity of___________________ 

duly authorized to sign tenders for and on behalf of 
_____________________________________________[Name of Contractor] 
of___________________________________________[Address of Contractor] 
Witness;  Name______________________________________  

         Address_____________________________________  
 
      Signature___________________________________ 

 
      Date_______________________________________ 
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iii. LETTER OF ACCEPTANCE 
 

[letterhead paper of the Employer] 
 
 
             
      _______________________[date] 
 

To:  _______________________ 
 [name of the Contractor] 
 

 _____________________ 

 [address of the Contractor] 

 

Dear Sir, 
 

This is to notify you that your Tender dated ___________________________ 

for the execution of  ________________________________________________ 
[name of the Contract and identification number,as given in the Tender documents] 
for the Contract Price of Kshs.  __________________________ [amount in 
figures][Kenya Shillings______________________________(amount in words) ]  in 
accordance with the Instructions to Tenderers is hereby accepted. 

 
You are hereby instructed to proceed with the execution of the said Works in 
accordance with the Contract documents. 

 
Authorized Signature  ………………………………………………………………… 

 
Name and Title of Signatory  ………………………………………………………… 
 

Attachment : Agreement 
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COUNTY GOVERNMENT OF NYERI 

 
 

iv. FORM OF AGREEMENT 

 
THIS AGREEMENT, made the ____________ day of _____________________ 20 ______ 
between COUNTY GOVERNMENT OF NYERI whose registered office is situated at 
THE TOWN HALL (hereinafter called “the Employer”) of the one part  

 
AND 

________________________________________________________ 
of [or whose registered office is situated at 
 

_______________________________________________________ 
(Hereinafter called “the Contractor”) of the other part. 
 

WHEREAS THE Employer is desirous that the Contractor executes 
 
Proposed upgrading of WAMUHORO JUNCTION-MUTHANGIRA DISPENSARY ROAD 
 
CONTRACT NO: CGN /INF/102/2018-2019 
 

 (Hereinafter called “the Works”) located at NYERI COUNTY 
and the Employer has accepted the tender submitted by the Contractor for the 
execution and completion of such Works and the remedying of any defects therein 

for the Contract Price of:  
Kshs_______________________________________________ 

     [Amount in figures], 
Kenya Shillings______________________________________________________________ 

[Amount in words]. 
 
NOW THIS AGREEMENT WITNESSETH as follows: 

 
1. In this Agreement, words and expressions shall have the same meanings as 

are respectively assigned to them in the Conditions of Contract hereinafter 
referred to. 

 

WHEN REPLYING PLEASE QUOTE 

OUR REFERENCE NO AND DATE. 
ALL CORRESPONDENCES TO BE 
ADDRESSED TO THE COUNTY 

SECRETARY 
 

P.O. BOX   1112-10100      
NYERI 

Telephone  061 2030700 
Fax No.       061 2030537 

Email: infonyericounty@gmail.com 
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2. The following documents shall be deemed to form and shall be read and 
construed as part of this Agreement i.e. 

(i) Letter of Acceptance 
(ii) Form of Tender  

(iii) Conditions of Contract Part I 
(iv) Conditions of Contract Part II and Appendix to Conditions of Contract 
(v) Specifications 

(vi) Drawings 
(vii) Priced Bills of Quantities 

 

3. In consideration of the payments to be made by the Employer to 
           the Contractor as hereinafter mentioned, the Contractor hereby  

covenants with the Employer to execute and complete the Works and 
remedy any defects therein in conformity in all respects with the provisions 
of the Contract. 

 
4.     The Employer hereby covenants to pay the Contractor in      

        consideration of the execution and completion of the Works and the  
        remedying of defects therein, the Contract Price or such other sum    
        as may become payable under the provisions of the Contract at the  

        times and in the manner prescribed by the Contract. 
 
IN WITNESS whereof the parties thereto have caused this Agreement to be 

executed the day and year first before written. 
 

The common Seal of  _________________________________________________ 
 
Was hereunto affixed in the presence of  ________________________________ 

 
Signed Sealed, and Delivered by the said  ______________________________ 
 

 
1. Name & Signature……………………………………………………….Date…………….. 

   (Authorized Officer: County Government of Nyeri) 
 

2. Name & Signature ……………………………………………………….Date……………… 
[Contractor] 

 
Witnessed by: 

 
1. Name & Signature………………………………………………………..Date……………… 

(Authorized Officer: County Government of Nyeri) 
 

2. Name & Signature………………………………………………………..Date…………… 

(Witness of the Contractor) 
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v. FORM OF TENDER SECURITY 
 

WHEREAS ………………………………………..(hereinafter called “the Tenderer”) has 
submitted his tender dated  ………………………… for the construction of 

……………………………………………………………………… 
……………………  (name of Contract) 
 

KNOW ALL PEOPLE by these presents that WE ……………………… having our 
registered office at  ………………(hereinafter called “the Bank”), are bound unto 

……………………………(hereinafter called “the Employer”) in the sum of 
Kshs.……………………… for which payment well and truly to be made to the said 
Employer, the Bank binds itself, its successors and assigns by these presents  

sealed with the Common Seal of the said Bank this ……………. Day of 
………20………… 
 

THE CONDITIONS of this obligation are: 
 

1. If after tender opening the tenderer withdraws his tender during the period 
of tender validity specified in the instructions to tenderers  
Or 

 
2. If the tenderer, having been notified of the acceptance of his tender by the 

Employer during the period of tender validity: 
 

(a) fails or refuses to execute the form of Agreement in accordance with 

the Instructions to Tenderers, if required; or 
(b) fails or refuses to furnish the Performance Security, in accordance 

with the Instructions to Tenderers; 

 
We undertake to pay to the Employer up to the above amount upon receipt 

of his first written demand, without the Employer having to substantiate his 
demand, provided that in his demand the Employer will note that the 
amount claimed by him is due to him, owing to the occurrence of one or 

both of the two conditions, specifying the occurred condition or conditions. 
 
This guarantee will remain in force up to and including thirty (30) days after 

the period of tender validity, and any demand in respect thereof should 
reach the Bank not later than the said date. 

 ___________________________  ______________________________ 
  [date[     [signature of the Bank] 
 
 ___________________________  ______________________________ 
  [witness]     [seal] 
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vi. PERFORMANCE BANK GUARANTEE  
 
To:  _________________________(Name of Employer)   ___________(Date) 
      __________________________(Address of Employer) 
 

Dear Sir, 
 
WHEREAS ______________________(hereinafter called “the Contractor”) has 

undertaken, in pursuance of Contract No. _____________ dated _________ to execute 
_______________ (hereinafter called “the Works”); 

 
AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognised bank for the 

sum specified therein as security for compliance with his obligations in 
accordance with the Contract; 

 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 
you, on behalf of the Contractor, up to a total of Kshs. ________________ (amount of 
Guarantee in figures) Kenya Shillings__________________________________________ 
(amount of Guarantee in words), and we undertake to pay you, upon your first 
written demand and without cavil or argument, any sum or sums within the limits 

of Kenya Shillings _________________________ (amount of Guarantee in words) as 
aforesaid without your needing to prove or to show grounds or reasons for your 

demand for the sum specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the 

Contractor before presenting us with the demand. 
 

We further agree that no change, addition or other modification of the terms of the 
Contract or of the Works to be performed thereunder or of any of the Contract 
documents which may be made between you and the Contractor shall in any way 

release us from any liability under this Guarantee, and we hereby waive notice of 
any change, addition, or modification. 

 
This guarantee shall be valid until the date of issue of the Certificate of 
Completion. 

 
SIGNATURE AND SEAL OF THE GUARANTOR  ___________________ 
 

 Name of Bank  ____________________________________________ 
  

Address  ________________________________________________ 
  

Date  ______________________________________________________ 
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vii. BANK GUARANTEE FOR ADVANCE PAYMENT 
 

To: ________________________ [name of Employer] ___________(Date) 
 ________________________[address of Employer] 
 
Gentlemen, 
 

Ref: _______________________________________________[name of Contract] 
 
 
In accordance with the provisions of the Conditions of Contract of the above-
mentioned Contract, We,_______________________________________[name and 
Address of Contractor] (hereinafter called “the Contractor”) shall deposit with 
_______________________________[name of Employer] a bank guarantee to guarantee 

his proper and faithful performance under the said Contract in an amount of 
Kshs._____________[amount of Guarantee in figurers] Kenya 

Shillings_____________________________________[amount of Guarantee in words]. 
 

We,   ________________[bank or financial institution], as instructed by the 
Contractor, agree unconditionally and irrevocably to guarantee as primary 
obligator and not as Surety merely, the payment to 

___________________________[name of Employer] on his first demand without 
whatsoever right of objection on our part and without his first claim to the 

Contractor, in the amount not exceeding Kshs________________________[amount of 
Guarantee in figures] Kenya Shillings 

_____________________________________________________________[amount of 
Guarantee in words], such amount to be reduced periodically by the amounts 

recovered by you from the proceeds of the Contract. 
 
We further agree that no change or addition to or other modification of the terms 

of the Contract or of the Works to be performed thereunder or of any of the 
Contract documents which may be made between ________________________[name 
of Employer] and the Contractor, shall in any way release us from any liability 
under this guarantee, and we hereby waive notice of any such change, addition or 
modification. 

 
No drawing may be made by you under this guarantee until we have received 

notice in writing from you that an advance payment of the amount listed above 
has been paid to the Contractor pursuant to the Contract. 
 

This guarantee shall remain valid and in full effect from the date of the  
advance payment under the Contract until  

______________________________________________(name of Employer) receives full 
payment of the same amount from the Contract. 
 

Yours faithfully, 
 

 
 
Signature and Seal __________________________________________________ 
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Name of the Bank or financial institution ______________________________ 

 
Address  ______________________________________________________________ 

 
Date  _________________________________________________________________ 
 

Witness: Name:  ____________________________________________________ 
 
  Address:  __________________________________________________ 

 
  Signature:  ________________________________________________ 

 
  Date:  _____________________________________________________ 
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viii. QUALIFICATION   INFORMATION 
 
1. Individual Tenderers or Individual Members of Joint Ventures 
 

1.1 Constitution or legal status of tenderer (attach copy or 
Incorporation Certificate); 
Place of registration:  ____________________________ 

 
Principal place of business _____________________________ 

 
Power of attorney of signatory of tender  ____________________ 
 

1.2 Total annual volume of construction work performed in the last TWO 
years  
 

Year Volume 
 

 Currency                 Value 

 
 

 

 

1.3 Work performed as Main Contractor on works of a similar nature and 
volume over the last TWO years.  Also list details of work under way 

or committed, including expected completion date.  
 
Project name  Name of client Type of work Value of   

   and contact  performed and      Contract 
   person  year of 

      completion 

  _________     ___________     __________     ________ 
        _________     ___________      __________    ________ 

         ________      __________       __________     _______ 
          

 
1.4 Major items of Contractor’s Equipment proposed for carrying out the 

Works.  List all information requested below. 
 

Item of 
Equipment          

Description, 
Make and age 
(years) 

Condition(new, 
good, poor) and 
number 

available 

Owned, leased 
(from whom?), 
or to be 

purchased 
(from whom?) 

_________
_________ 

_________
(etc.)  

____________
____________

____________ 

___________
___________

___________ 

 

 



72 

 

1.5 Qualifications and experience of key personnel proposed for 
administration and execution of the Contract.   

 

Position Name Years of 

experience 
(general) 

Years of 

experience in 
proposed position 

Project Manager 
__________________ 
___________________ 

 

 
(etc.) 

 

 
 

 
 

  

 
1.6 Financial reports for the last ONE year: Auditor’s reports balance 

sheets, profit and loss statements, etc.   

 
_____________________________________________________________________
________________________________________________ 

 
1.7 Evidence of access to financial resources to meet the qualification 

requirements:  cash in hand, lines of credit, etc.  
____________________________________________________________ 
____________________________________________________________ 

  _____________________________________________ 
 

1.8 Name, address and telephone, telex and facsimile numbers of banks 
that may provide reference if contacted by the Employer.          
________________________________________________________________ 

           ____________________________________________________________ 

 
1.9 Statement of compliance with the requirements of Clause 1.2 of the 

Instructions to Tenderers. 
              ____________________________________________________________ 

____________________________________________________________ 

_____________________________________________ 

 
1.10 Attach: Proposed program (work method and schedule) for the 

whole of the Works. (To cover all the days of contract period as 
indicated in the form of tender). 
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Joint Ventures 
 

1.6 The information listed in 1.1 – 1.10 above shall be provided for each 
partner of the joint venture. 

 
 

1.7 The information required in 1.11 above shall be provided for the joint 

venture. 
 

1.8 Attach the power of attorney of the signatory(ies) of the tender 

authorizing signature of the tender on behalf of the joint venture 
 

1.9 Attach the Agreement among all partners of the joint venture ( and 
which is legally binding on all partners), which shows that: 

 

a) all partners shall be jointly and severally liable for the execution 
of the Contract in accordance with the Contract terms; 

 
b) one of the partners will be nominated as being in charge, 

authorized to incur liabilities  and receive instructions for and 

on behalf of any and all partners of the joint venture; and 
 

c) the execution of the entire Contract, including payment, shall 

be done exclusively with the partner in charge. 
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ix. TENDER QUESTIONNAIRE 

 
 Please fill in block letters. 

 
1. Full names of tenderer 
 

……………………………………………………………………………………… 
 
2. Full address of tenderer to which tender correspondence is to be sent 

(unless an agent has been appointed below) 
 

……………………………………………………………………………………… 
 
3. Telephone number (s) of tenderer 

 
……………………………………………………………………………………… 

 
4. Telex address of tenderer 
 

……………………………………………………………………………………… 
 
5. Name of tenderer’s representative to be contacted on matters of the tender 

during the tender period 
 

……………………………………………………………………………………… 
 
6. Details of tenderer’s nominated agent (if any) to receive tender notices.  This 

is essential if the tenderer does not have his registered address in Kenya 
(name, address, telephone, telex) 

 

……………………………………………………………………………………… 
 

……………………………………………………………………………………… 
 
       _______________________ 

       Stamp & signature of Tenderer 
 

Make copy and deliver to:_____________________(Name of Employer) 
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x. CONFIDENTIAL BUSINESS QUESTIONNAIRE 

 
 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 
2 (b) or 2 (c) and 2 (d) whichever applies to your type of business. 
 

You are advised that it is a serious offence to give false information on this Form. 
 
Part 1 – General 
 
Business Name  ……………………………………………………………………… 

 
Location of business premises;          Country/Town………………………. 
 

Plot No……………………………………… Street/Road ………………………… 
 

Postal Address……………………………… Tel No……………………………….. 
 
Nature of Business………………………………………………………………….. 

 
Current Trade Licence No…………………… Expiring date………………… 
 

Maximum value of business which you can handle at any time: 
 K. pound……………………….. 

 
Name of your bankers……………………………………………………………… 
 

Branch………………………………………………………………………………… 
 
Part 2 (a) – Sole Proprietor 
 
Your name in full…………………………………… Age………………………… 

 
Nationality………………………………… Country of Origin………………… 
 

*Citizenship details ………………………………………………………………… 
 
Part 2 (b) – Partnership  
 
Give details of partners as follows: 
 
 Name in full     Nationality     Citizenship Details        Shares 
       

 1…………………………………………………………………………………… 
      

 2…………………………………………………………………………………… 
      
 3…………………………………………………………………………………… 
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Part 2(c) – Registered Company: 
 

Private or public…………………………………………………………… 
 

State the nominal and issued capital of the Company- 
 
Nominal Kshs………………………………………………………………… 

 
Issued Kshs…………………………………………………………………… 
 

Give details of all directors as follows: 
 

Name in full .     Nationality. Citizenship Details*. Shares. 
 
 

1. 
……………………………………………………………………………………… 

 
2. 
……………………………………………………………………………………… 

 
3. 
……………………………………………………………………………………… 

 
4. 

……………………………………………………………………………………… 
 
 
Part 2(d) – Interest in the Firm: 
 

Is there any person / persons in …………… ………(Name of Employer) who 

has interest in this firm? Yes/No………………………(Delete as necessary) 
 

I certify that the information given above is correct. 
 

……………………… ……………………… ………………… 
(Title)    (Signature)   (Date) 

 

 

 Attach proof of citizenship 
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xi. STATEMENT OF FOREIGN CURRENCY REQUIREMENTS 

 
(See Clause 23] of the Conditions of Contract) 

 
In the event of our Tender for the  execution of____________________ 
__________________________(name of Contract) being accepted, we would 

require in accordance with Clause 21 of the Conditions of Contract, which is 
attached hereto, the following percentage: 

 
(Figures)………………………… (Words)………………………………… 
 

of  the Contract Sum, (Less Fluctuations) to be paid in foreign currency. 
 
 

Currency in which foreign exchange element is required: 
 

……………………………………………………………………………………… 
 
Date:  The ………… Day of …………….. 20……………. 

 
Enter 0% (zero percent) if no payment will be made in foreign currency. 

 
Maximum foreign currency requirement shall be _____________(percent) of 
the Contract Sum, less Fluctuations. 

 
 
 

 
 

       _____________________ 
       (Signature of Tenderer) 
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DETAILS OF SUB-CONTRACTORS 
 

If the Tenderer wishes to sublet any portions of the Works under any 
heading, he must give below details of the sub-contractors he intends to 

employ for each portion. 
 
Failure to comply with this requirement may invalidate the tender.   

 
(1) Portion of Works to be sublet:  ……………………………… 
  

      [i)      Full name of Sub-contractor 
and address of head office: ……………………………… 

 
     ……………………………… 

 

(ii) Sub-contractor’s experience 
of similar works carried out 

in the last 3 years with 
Contract value:   ……………………………… 
 

     ……………………………… 
      
     ……………………………… 

 
(2) Portion of Works to sublet:  ……………………………… 

 
 (i) Full name of sub-contractor  
  and address of head office: ……………………………… 

 
       ……………………………… 
 

       ……………………………… 
 

(ii) Sub-contractor’s experience 
of similar works carried out 
in the last 3 years with 

contract value:   …………………………… 
 

     …………………………… 
 
      

____________________             _______________________ 
[Signature of Tenderer)   Date 
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xii. LETTER OF NOTIFICATION OF AWARD 
        

Address of Procuring Entity 
   _____________________ 

   _____________________ 
To:   
         

   
   
 

RE: Tender No.  
 

        Tender Name  
 
This is to notify that the contract/s stated below under the above mentioned 

tender have been awarded to you.  
  

  
 

1. Please acknowledge receipt of this letter of notification signifying your 

acceptance. 
 
2. The contract/contracts shall be signed by the parties within 30 days of the 

date of this letter but not earlier than 14 days from the date of the letter.  
 

 
3. You may contact the officer(s) whose particulars appear below on the 

subject matter of this letter of notification of award.  

 
(FULL PARTICULARS)  
   

   
   

 
 
      

          SIGNED FOR ACCOUNTING OFFICER 
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xiii. FORM RB 1 

REPUBLIC OF KENYA 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

 

BETWEEN 

…………………………………………….APPLICANT 

 

AND 

 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity) of 

……………dated the…day of ………….20……….in the matter of Tender No………..…of 

…………..20… 

REQUEST FOR REVIEW 

I/We……………………………,the above named Applicant(s), of address: Physical 

address…………….Fax No……Tel. No……..Email ……………, hereby request the Public 

Procurement Administrative Review Board to review the whole/part of the above 

mentioned decision on the following grounds , namely:- 

1.  

2.  

etc.  

By this memorandum, the Applicant requests the Board for an order/orders that: - 

1. 

2. 

etc 

SIGNED ……………….(Applicant) 

Dated on…………….day of ……………/…20… 

FOR OFFICIAL USE ONLY 

Lodged with the Secretary Public Procurement Administrative Review Board on ………… 

day of ………....20….……… 

 
SIGNED 

Board Secretary 
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BILLS OF QUANTITIES 
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ITEM 
NO DESCRIPTION QUANTITY UNIT 

RATE 
(KSHS) 

AMOUNT 
(KSHS) 

1 
PRELIMINARIES AND 
GENERAL     

A 

Provide, erect and maintain a 
sign board underwriting as 
per attached drawing FIG 1 
and as directed by the 
Engineer 1 No    

B 

Allow for contract 
Supervision expenses during 
the contract period by the 
Project Manager  Item  30,000  

C 
Allow for contractor's 
attendance to items B above  %   

  
 

        

  

 
 
 
 
 
 
 
 
 
         

  

TOTAL FOR PRELIMINARIES 
AND GENERAL CARRIED TO 
SUMMARY         
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ITEM 
NO DESCRIPTION QUANTITY UNIT 

RATE 
(KSHS) 

AMOUNT 
(KSHS) 

2 WAMUHORO JUNCTION-
MUTHANGIRA DISPENSARY 
ROAD     

  Scope:Grading 5Km      

  Gravelling 5Km      

  Culverts 18m      

      

A Grading of road carriageway 
to shape including slopes, 
side drains and camber 
formation 25,000 SM   

 
     

B Provide lateritic (natural) 
gravel/murram of CBR 
greater than 30%, plasticity 
index of less than 15 ,lay , 
spread, water and compact 
to 150mm thickness MDD on 
the shaped road carriageway   3,000 CM   

  
 
 
 
 
 
 
 
 
     

 CARRIED TO 
COLLECTION     
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ITEM 
NO DESCRIPTION QUANTITY UNIT 

RATE 
(KSHS) 

AMOUNT 
(KSHS) 

C Excavate for drainage 
structures and cart away 
excavated material. 23 CM   

      

D Provide ,lay and joint 600 
mm diameter concrete pipe 
culverts 18 M   

      

E Provide and place class 
15(20) concrete to beds, 
surrounds and haunches. 8 CM   

      

F Provide and place class 
20(20) concrete to headwalls, 
wingwalls and apron. 3.9 CM   

 CARRIED TO 
COLLECTION BELOW     

 

COLLECTION     

 

B/F FROM PAGE 83     

 

B/F FROM ABOVE     

 

     

  

TOTAL FOR 
WAMUHORO JUNCTION-
MUTHANGIRA 
DISPENSARY ROAD 
CARRIED TO SUMMARY 
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ITEM 
NO DESCRIPTION QUANTITY UNIT 

RATE 
(KSHS) 

AMOUNT 
(KSHS) 

  SUMMARY       

          

1 
PRELIMINARIES AND 
GENERAL      

         

 
2 
 

WAMUHORO JUNCTION-
MUTHANGIRA DISPENSARY 
ROAD 

  
    

          

 SUB-TOTAL-1 FOR 

WAMUHORO JUNCTION-
MUTHANGIRA DISPENSARY 
ROAD WORKS      

i Add the sum of 5% of sub-
total-1 (A) for contingencies 
to be expended in whole or 
in part or deleted as directed 
by the Engineer.     

 SUB-TOTAL-1=ROAD WORKS 
+ CONTIGENCIES 
     

ii Add sum of 16% of sub-total-
1 (i) for Value Added Tax 
(VAT)     

  
TOTAL CARRIED TO FORM 
OF TENDER         

 

PROPOSED WORKING PERIOD = …………………DAYS (……………….. WEEKS) 
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NOTE: 

   

  
Copies of tender documents to be submitted = 2 no 

   

  
     

All unit rates/prices to include all overhead costs , profits and 
 any other incidental cost related thereto. 
 

   

  
 

   

  
CONTRACTOR'S NAME, STAMP & SIGNATURE………………………   
 

   

  
ADDRESS………………………………………………………………………………. 

  

  
 

   

  
CELLPHONE……………………………………………………………………………… 

  

  
     
DATE…………………………………………………………………………………………. 

  

  
 

   

  
 

   

  
 

   

  
WITNESS' NAME………………………………………SIGNATURE……………………………   
 

   

  
ADDRESS…………………………………………………………………………….. 

  

  
 

   

  
CELLPHONE……………………………………………………………………………… 

  

  
 

   

  
DATE…………………………………………………………………………………………. 
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DRAWINGS 
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