
 COUNTY GOVERNMENT OF NYERI 

 
 

DEPARTMENT OF AGRICULTURE, LIVESTOCK, FISHERIES AND COORPERATIVES DEVELOPMENT 

 

Tender reference No: 

CGN /ALF & CD /88/2016-2017 
 

PROPOSED HOSTEL BLOCK AT WAMBUGU AGRICULTURAL 

TRAINING CENTRE 
 

SPECIFICATIONS AND BILLS OF QUANTITIES 
 

FOR 
 

SUPPLY, DELIVERY, INSTALLATION, TESTING AND 
COMMISSIONING OF PLUMBING, DRAINAGE, FIRE  

PROTECTION SERVICES AND SOLAR HOT WATER HEATING 
 

 
PROJECT MANAGER 

 
CHIEF OFFICER 

DEPARTMENT OF INFRASTRUCTURE DEVELOMENT 
COUNTY GOVERNMENT OF NYERI 

P.O.BOX 1112-10100 

NYERI 
 

 
ARCHITECT 
 

COUNTY ARCHITECT 
 

 
STRUCTURAL ENGINEER 
 

COUNTY STRUCTURAL ENGINEER 
 

 
QUANTITY SURVEYOR 
 

COUNTY QUANTITY SURVEYOR 

 
MECHANICAL ENGINEER 
 

COUNTY MECHANICAL ENGINEER 
 

 

 
 

 
April, 2017 

P.o. Box 1112-10100      
NYERI 
Telephone  061 2030700 
Fax No.       061 2030537 

Email: infonyericounty@gmail.com 

WHEN REPLYING PLEASE QUOTE 

OUR REFERENCE NO AND DATE. 
ALL CORRESPONDENCES TO BE 
ADDRESSED TO THE COUNTY 

SECRETARY OR THE CHIEF 

OFFICERS OF DEPARTMENTS  
 



 
TABLE OF CONTENTS 
 

TITLE                                                                                             PAGE 

 

Contents...............................................................................................   (i) 

 

Definitions......................................................................................   (ii) 

 

Special Notes.........................................................................................  (iii) 

 

Form of Tender......................................................................................  (iv) 

 

Form of Tender Security from Bank……….………….……….…….…………   (v) 

 

Form of Tender Security from Insurance...………………...…….........  (vi) 

 

SECTION A: Instructions to Tenderers...........................................   A/1-A/17 

 

SECTION B: Conditions of Contract...............................................   B/1-B/8 

 

SECTION C: Sub-Contract Preliminaries and Conditions...............   C/1-C/14 

 

SECTION D: General Mechanical Specifications................     D/1-D/3 

  

SECTION E: Particular specifications for Plumbing and Drainage    E/1 – E/6 

 

SECTION F: Particular Specifications for Fire Protection…     F/1 - F/7 

 

SECTION G: Bills of Quantities and schedule of unit rates......................   G/1-G/21 

 

SECTION H: Technical Schedule of Items to be Supplied...................................  H/1-H/2 

 

SECTION I: Standard Forms.............................................................................  I/1 - I/12 

 
 
 

 
 
 

 
 (i) 

 
 
 

 
 

 



 
 

DEFINITIONS 

 
The following terms and expressions used in the contract document shall have the 
following meanings: 

 
The Employer: County Government of Nyeri 

Represented by: The County Secretary, 
  P.O. Box 1112 - 10100 
  NYERI 

 

Architect:  County Architect 
  Department of Infrastructure Development,  

  County Government of Nyeri                   
  P.O. Box 372-10100 

  NYERI COUNTY 
 
Engineer:  County Mechanical Engineer (BS) 

  Department of Infrastructure Development,  
  County Government of Nyeri                   

  P.O. Box 372-10100 
  NYERI COUNTY 
 

Quantity Surveyor: County Quantity Surveyor 
  Department of Infrastructure Development,  
  County Government of Nyeri                   

                    P.O. Box 372-10100 
 NYERI COUNTY 

 
Structural Engineer: County Engineer (Structural) 
  Department of Infrastructure Development,  

  County Government of Nyeri                   
 P.O. Box 372-10100 

 NYERI COUNTY 
 
Employer’s representative:   This shall mean the Project Manager and shall be  

 The Chief Officer 
  Department of Infrastructure Development,  
  County Government of Nyeri                   

 P.O. Box 372-10100 
 NYERI COUNTY 

 
Contractor: The firm appointed to carry out the supply, delivery, installation, 

testing and commissioning of internal plumbing, drainage, fire 

protection and solar hot water heating installations. 
 
 Site: Wambugu farm in Nyeri County   

 
 

 
 

 

 
(ii) 



SECTION I  INVITATION TO TENDER 
 
TENDER REF NO.    CGN /ALF & CD /88/2016-2017 

        

TENDER NAME PROPOSED HOSTEL BLOCK AT WAMBUGU AGRICULTURAL 

TRAINING CENTRE 

 

SUPPLY, DELIVERY, INSTALLATION, TESTING, AND 

COMMISSIONING OF PLUMBING, DRAINAGE, FIRE 

PROTECTION AND SOLAR WATER HEATING WORKS 

   
1.1 The (County Government of Nyeri) invites sealed tenders from eligible 

candidates for THE ABOVE MENTIONED WORKS 

 
1.2 Interested eligible candidates may obtain further information from the 

office of the Director of Procurement at the County Procurement Office- 
Townhall, ground floor, during normal working hours and inspect tender 
documents from County Website www.nyeri.go.ke 

 
1.3 A complete set of tender documents may be obtained by interested 

candidates from County Website www.nyeri.go.ke 

 
1.4 Prices quoted should be net inclusive of all taxes, must be in Kenya 

Shillings and shall remain valid for (120) days from the closing date of the 

tender. 
 
1.5 Completed tender documents are to be enclosed in plain sealed envelopes 

marked with Tender name and Reference Number and deposited in the 

Tender Box outside procurement office 1st floor or to be addressed to 
(The County Secretary, County Government of Nyeri, P.o. Box 1112-10100 

Nyeri) so as to be received on or before 
 
 

DD MM YY Time 

12 April 2017 11.00 a.m. 

 
 
1.6  Tenders will be opened immediately thereafter in the presence of the 

candidates or their representatives who choose to attend at (The office of 
the Director of Procurement) 

 
 

Yours Sincerely  
        

 
 

________________________________ 
  

COUNTY SECRETARY 

COUNTY GOVERNMENT OF NYERI 
 

http://www.nyeri.go.ke/


SPECIAL NOTES 
 

1. These notes shall form part of the Instructions to Tenderers and Conditions of 

Contract. 
 
2. The tenderer is required to check the number of pages in this document and 

should he find any missing, or in duplicate, or indistinct he should inform the 
County Mechanical Engineer (BS), Department of Infrastructure Development. 

 
3. Should the tenderer be in any doubt about the precise meaning of any item or 

figure, for any reason whatsoever, he must inform the County Mechanical 

Engineer (BS), Department of Infrastructure Development -Nyeri, in order that 
the correct meaning may be decided before the date of submission of tender. 

 

4. No liability will be admitted nor claim allowed, in respect of errors in the tender 
due to mistakes in the specification, which should have been rectified in the 

manner, described above. 
 
5. All tenderers must make a declaration that they have not and will not make any 

payment to any person which can be perceived as an inducement to enable them 
to win this tender.  

 
6. Any tenderer whose firm uses the titles “Engineer” and “Engineers” must produce 

evidence of registration of at least one of the directors by the Engineers 

Registration Board of Kenya to avoid disqualification. 
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FORM OF TENDER 

 

 
To:     The County Secretary, 
          County Government of Nyeri 

          P.O. Box 1112 – 10100 
 NYERI 
 
Dear Sir, 
 
 
RE:    PROPOSED HOSTEL BLOCK AT WAMBUGU AGRICULTURAL TRAINING CENTRE                                                                                                                                                                                                                                             
 
        SUPPLY, DELIVERY, INSTALLATION, TESTING, AND COMMISSIONING OF 
 PLUMBING      DRAINAGE, FIRE PROTECTION AND SOLAR WATER HEATING 
 WORKS          
1. In accordance with the Instructions to Tenderers, Conditions of Contract, Specifications and 

Bills of Quantities for the execution of the above named Works, we, the undersigned offer to 
construct, install and complete such Works and remedy any defects therein for the sum of: 

 
      Kshs……………………………………………………………..[Amount in figures] 

 
Kenya Shillings…………………………………………………………………... 
……………………………………………………………………………………….. 
…………………………………………………………………[Amount in words] 

 
2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably 

possible after the receipt of the Employer’s Representative’s notice to commence, and to 
complete the whole of the Works comprised in the Contract within the time stated in the 
Appendix to Conditions of Contract. 

 
3. We agree to abide by this tender for a period of 120 days from the date of tender opening 

and shall remain binding upon us and may be accepted at any time before that date. 
 
4. Unless and until a formal Agreement is prepared and executed this  tender together with 

your written acceptance thereof, shall constitute a binding Contract between us. 
 
5.  Understand that you are not bound to accept the lowest or any tender you may receive. 
 

Dated this ……………….. day of …………………20….. 
 
Signature ……………………….in the capacity of ……………………………….  
 
duly authorized to sign tenders for and on behalf of:  
 
……………………………………………..[Name of  Tenderer ]  
 
of…………………………………………..[Address of Tenderer ] 

 
PIN No. …………………………………………………………….. 
 
VAT CERTIFICATE No. ………………………………………… 
 
Witness: Name ………………………………………………….  
 Address ……………………………………………….  
 Signature …………………………………………… 

 
(iv) 



COUNTY GOVERNMENT OF NYERI 

 
FORM OF AGREEMENT 
 
THIS AGREEMENT made the    day of    20    between  
 

COUNTY GOVERNMENT OF NYERI of KENYA (hereinafter called “the Procuring entity) 
of the one part and 

  
…………………….. ………….[name of tenderer] of …………… [city and country of 

tenderer] (hereinafter called “the tenderer”) of the other part; 
 
WHEREAS the Procuring entity invited tenders for 

 

TENDER REF NO.    CGN /ALF & CD/88/2016-2017 

        

TENDER NAME PROPOSED HOSTEL BLOCK AT WAMBUGU 

AGRICULTURAL TRAINING CENTRE 

 

SUPPLY, DELIVERY, INSTALLATION, TESTING, AND 

COMMISSIONING OF PLUMBING, DRAINAGE, FIRE 

PROTECTION AND SOLAR WATER HEATING WORKS 
 
and has accepted a tender by the tenderer for the supply of those goods in the sum of  
 

Kshs_______________________________________________      [Amount in figures], 
 

Kenya Shillings______________________________________________________________ 
 
_______________________________________________                [Amount in words]. 
 
 

(hereinafter called “the Contract Price).  
 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 
1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract referred to: 
 
2. The following documents shall be deemed to form and be read and construed as 

part of this Agreement viz: 
(a) the Tender Form and the Price Schedule submitted by the tenderer 

(b) the Schedule of Requirements 
(c ) the Technical Specifications 
(d)  the General Conditions of Contract 

(e)  the Special Conditions of contract; and 
(f) the Procuring entity’s Notification of Award 

 

P.O. BOX   1112-10100      

NYERI 
Telephone  061 2030700 
Fax No.       061 2030537 

Email: infonyericounty@gmail.com 

WHEN REPLYING PLEASE QUOTE 

OUR REFERENCE NO AND DATE. 
ALL CORRESPONDENCES TO BE 
ADDRESSED TO THE COUNTY 

SECRETARY OR THE CHIEF 

OFFICERS OF DEPARTMENTS  
 



3. In consideration of the payments to be made by the Procuring entity to the 
tenderer as hereinafter mentioned, the tenderer hereby covenants with the 
Procuring entity to provide the goods and to remedy the defects therein in 

conformity in all respects with the provisions of this Contract 
 
4. The Procuring entity hereby covenants to pay the tenderer in consideration of the 

provisions of the goods and the remedying of defects therein, the Contract Price 
or such other sum as may become payable under the provisions of the Contract 

at the times and in the manner prescribed by the contract. 
 
 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in 
accordance with their respective laws the day and year first above written. 
 

Signed, sealed, delivered by    the     (for the Procuring entity) 
 

Signed, sealed, delivered by    the     (for the tenderer in the presence 
of  
 

 
1. Name & Signature……………………………………………………….Date…………….. 

   (Authorized Officer: County Government of Nyeri) 
 

2. Name & Signature ……………………………………………………….Date……………… 
[Contractor/Supplier (Proprietor)] 

 
Witnessed by: 
 

1. Name & Signature………………………………………………………..Date……………… 

(Authorized Officer: County Government of Nyeri) 

 
2. Name & Signature………………………………………………………..Date…………… 

(Witness of the Contractor/Supplier) 
 
 

 
 

 
 
 

 
 

 
 
 

 
 
 

 
 

 
 
 

 
 

 



FORM OF TENDER SECURITY FROM BANK 
 
WHEREAS  …………………………………(hereinafter called “the Tenderer”) has submitted 

his tender dated ……………………. For the supply, delivery, installation, testing and 

commissioning of plumbing, drainage, fire protection and solar water heating works for 

the proposed hostel block at Wambugu agricultural training centre 

KNOW ALL PEOPLE by these presents that WE …………………………………….. 

Having our registered office at …………………………………………………………. 

(hereinafter called “the Bank’), are bound unto ………………………………………… 

(hereinafter called “the Employer”) in the sum of Kshs………………………………… 

for which payment will and truly to be made to the said Employer, the Bank binds 

itself, its successors and assigns by these presents sealed with the Common Seal of the 

said Bank this ………………………Day of …………………………………….20 ……… 

 

THE CONDITIONS of this obligation are: 

 

1. If after tender opening the Tenderer withdraws his tender during the period of 

tender validity specified in the instructions to Tenderers 

 

Or 

2. If the Tenderer, having been notified of the acceptance of his tender by the 

Employer during the period of tender validity: 

 

(a) fails or refuses to execute the form of Agreement in accordance with the 

Instructions to Tenderers, if required; or 

 

(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Tenderers; 

 

We undertake to pay to the Employer up to the above amount upon receipt of his first 

written demand, without the Employer having to substantiate his demand, provided 

that in his demand the Employer will note that the amount claimed by his is due to 

him, owing to the occurrence of one or both of the two conditions, specifying the 

occurred condition or conditions. 

 

This guarantee will remain in force for a period of 150 days from the date of tender 

opening, and any demand in respect thereof should reach the Bank not later than the 

said date. 

 

………………………………..    ……………………………… 

  (Date)             (Signature of the Bank) 

 

 

…………………………………   …………………………….. 

  (Witness)                      (Seal)   

 

(v) 

 

 



FORM OF TENDER SECURITY FROM INSURANCE 
 

WHEREAS  …………………………………(hereinafter called “the Tenderer”) has submitted his 

tender dated ……………………. For the Supply, Delivery, Installation, Testing and 

Commissioning of plumbing, drainage, fire protection and solar water heating works for 

the proposed hostel block at Wambugu agricultural training centre. 

KNOW ALL PEOPLE by these presents that WE …………………………………….. 

Having our registered office at …………………………………………………………. 

(hereinafter called “the Insurance’), are bound unto ………………………………………… 

(hereinafter called “the Employer”) in the sum of Kshs………………………………… 

for which payment well and truly to be made to the said Employer, the Insurance binds itself, 

its successors and assigns by these presents sealed with the Common Seal of the said 

Insurance this ………………………Day of …………………………………….20 ……… 

 

THE CONDITIONS of this obligation are: 

 

3. If after tender opening the Tenderer withdraws his tender during the period of tender 

validity specified in the instructions to Tenderers 

 

Or 

4. If the Tenderer, having been notified of the acceptance of his tender by the Employer 

during the period of tender validity: 

 

(a) fails or refuses to execute the form of Agreement in accordance with the 

Instructions to Tenderers, if required; or 

 

(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Tenderers; 

 

We undertake to pay to the Employer up to the above amount upon receipt of his first written 

demand, without the Employer having to substantiate his demand, provided that in his demand 

the Employer will note that the amount claimed by his is due to him, owing to the occurrence of 

one or both of the two conditions, specifying the occurred condition or conditions. 

 

This guarantee will remain in force for a period of 150 days from the date of tender opening, 

and any demand in respect thereof should reach the Insurance not later than the said date. 

 

 

 

…………………………………..   …………………………………… 

  (Date)      (Signature of the Insurance) 

 

…………………………………   ………………..………………….. 

  (Witness)                   (Seal)   

 

 

 
 

(vi) 
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INSTRUCTIONS TO TENDERERS 
 

Note:  The tenderer must comply with the following conditions and instructions and failure to do so is liable to result 
in rejection of the tender. 

 
GENERAL 

 

1. Definitions 
 

(a) “Tenderer” means any person or persons partnership firm or company submitting a sum or sums in 
the Bills of Quantities in accordance with the Instructions to Tenderers, Conditions of Contract Parts 
I and II, Specifications, Drawings and Bills of Quantities for the work contemplated, acting directly 
or through a legally appointed representative. 

 
(b) “Approved tenderer” means the tenderer who is approved by the Employer. 

 
(c) Any noun or adjective derived from the word “tender” shall be read and construed to mean the 

corresponding form of the noun or adjective “bid”.  Any conjugation of the verb “tender” shall be 
read and construed to mean the corresponding form of the verb “bid.” 

 
(d) “Employer” means a Central Government, County Government, Local Authority, State Corporation 

or any other Public Institution. 

 

2. Eligibility and Qualification Requirements 
 

2.1 This invitation to tender is open to all tenderers who have been prequalified. 
 

2.2 To be eligible for award of Contract, the tenderer shall provide evidence satisfactory to the Employer 
of their eligibility under Sub clause 2.1 above and of their capability and adequacy of resources to 
effectively carry out the subject Contract.  To this end, the tenderer shall be required to update the 
following information already submitted during prequalification:- 

 
(a) Details of experience and past performance of the tenderer on the works of a similar nature 

within the past five years and details of current work on hand and other contractual 
commitments. 

 

(b) The qualifications and experience of key personnel proposed for administration and execution of 
the contract, both on and off site. 

 
(c) Major items of construction plant and equipment proposed for use in carrying out the Contract.  

Only reliable plant in good working order and suitable for the work required of it shall be shown 
on this schedule.  The tenderer will also indicate on this schedule when each item will be 
available on the Works. Included also should be a schedule of plant, equipment and material to 
be imported for the purpose of the Contract, giving details of make, type, origin and CIF value as 
appropriate. 

 
(d) Details of subcontractors to whom it is proposed to sublet any portion of the Contract and for 

whom authority will be requested for such subletting in accordance with clause 4 of the 
Conditions of Contract. 

 
(e) A draft Program of Works in the form of a bar chart and Schedule of Payment which shall form 

part of the Contract if the tender is accepted.  Any change in the Program or Schedule shall be 
subjected to the approval of the Engineer. 

 
(f) Details of any current litigation or arbitration proceedings in which the Tenderer is involved as 

one of the parties. 
 

2.3 Joint Ventures 
Tenders submitted by a joint venture of two or more firms as partners shall comply with the 
following requirements:- 
 

(a) The tender, and in case of a successful tender, the Form of Agreement, shall be signed so as to 
be legally binding on all partners. 

 
(b) One of the partners shall be nominated as being in charge; and this authorization shall be 

evidenced by submitting a power of attorney signed by legally authorized signatories of all the 
partners. 
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(c) The partner in charge shall be authorized to incur liabilities and receive instructions for and on behalf of any 

and all partners of the joint venture and the entire execution of the Contract including payment 
shall be done exclusively with the partner in charge. 

 
(d) All partners of the joint venture shall be liable jointly and severally for the execution of the 

Contract in accordance with the Contract terms, and a relevant statement to this effect shall be 
included in the authorization mentioned under (b) above as well as in the Form of Tender and 
the Form of Agreement (in case of a successful tender). 

 
(e) A copy of the agreement entered into by the joint venture partners shall be submitted with the 

tender. 
 

3. Cost of Tendering 
The tenderer shall bear all costs associated with the preparation and submission of his tender and the 
Employer will in no case be responsible or liable for those costs, regardless of the conduct or outcome of the 
tendering process. 

 

4. Site Visit 
4.1 The tenderer is advised to visit and examine the Site and its surroundings and obtain for himself on 

his own responsibility, all information that may be necessary for preparing the tender and entering 
into a contract.  The costs of visiting the Site shall be the tenderer’s own responsibility. 

 

4.2 The tenderer and any of his personnel or agents will be granted permission by the Employer to enter 
upon premises and lands for the purpose of such inspection, but only upon the express condition that 
the tenderer, his personnel or agents, will release and indemnify the Employer from and against all 
liability in respect of, and will be responsible for personal injury (whether fatal or otherwise), loss of or 

damage to property and any other loss, damage, costs and expenses however caused, which but for 
the exercise of such permission, would not have arisen. 

 
4.3 The Employer shall organize a site visit at a date to be notified.  A representative of the Employer will 

be available to meet the intending tenderers at the Site. 
 
Tenderers must provide their own transport.  The representative will not be available at any other time for site 
inspection visits. 
Each tenderer shall complete the Certificate of Tenderer’s Visit to the Site, whether he in fact visits the Site at the 
time of the organized site visit or by himself at some other time. 

 
 

TENDER DOCUMENTS 
 

5.  Tender Documents 
5.1 The Tender documents comprise the documents listed here below and should be read together with any 

Addenda issued in accordance with Clause 7 of these instructions to tenderers. 
 

a. Form of Invitation for Tenders 
b. Instructions to Tenderers 
c. Form of Tender 
d. Appendix to Form of Tender 
e. Form of Tender Surety 
f. Statement of Foreign Currency Requirements 
g. Form of Performance Security 
h. Form of Agreement 
i. Form of Advance payment Bank Guarantee 

j. Schedules of Supplementary Information 
k. General Conditions of Contract – Part I 
l. Conditions of Particular Application – Part II 
m. Specifications  

n. Bills of Quantities 
o. Drawings 

 
5.2 The tenderer is expected to examine carefully all instructions, conditions, forms, terms, specifications 

and drawings in the tender documents.  Failure to comply with the requirements for tender submission 
will be at the tenderer’s own risk.  Pursuant to clause 22 of Instructions to Tenderers, tenders which are 
not substantially responsive to the requirements of the tender documents will be rejected. 

 
5.3 All recipients of the documents for the proposed Contract for the purpose of submitting a tender 

(whether they submit a tender or not) shall treat the details of the documents as “private and 
confidential”. 
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6. Clarification of Tender Documents 
6.1 A prospective tenderer requiring any clarification of the tender documents may notify the Employer in 

writing or by telex, cable or facsimile at the Employer’s mailing address indicated in the Invitation to 
Tender.  The Employer will respond in writing to any request for clarification which he receives earlier 
than 28 days prior to the deadline for the submission of tenders.  Written copies of the Employer’s 
response (including the query but without identifying the source of the inquiry) will be sent to all 
prospective tenderers who have purchased the tender documents. 

 

7. Amendment of Tender Documents 
7.1 At any time prior to the deadline for submission of tenders the Employer may, for any reason, whether at 

his own initiative or in response to a clarification requested by a prospective tenderer, modify the tender 
documents by issuing Addenda. 

 
7.2 Any Addendum will be notified in writing or by cable, telex or facsimile to all prospective tenderers who 

have purchased the tender documents and will be binding upon them. 
 

7.3 If during the period of tendering, any circular letters (tender notices) shall be issued to tenderers by, or 
on behalf of, the Employer setting forth the interpretation to be paced on a part of the tender documents 
or to make any change in them, such circular letters will form part of the tender documents and it will 
be assumed that the tenderer has taken account of them in preparing his tender.  The tenderer must 
promptly acknowledge any circular letters s/he may receive. 

 

7.4 In order to allow prospective tenderers reasonable time in which to take the Addendum into account in 
preparing their tenders, the Employer may, at his discretion, extend the deadline for the submission of 
tenders. 

 

 

PREPARATION OF TENDERS 
 

8. Language of Tender 
8.1 The tender and all correspondence and documents relating to the tender exchanged between the 

tenderer and the Employer shall be written in the English language.  Supporting documents and printed 
literature furnished by the tenderer with the tender may be in another language provided they are 
accompanied by an appropriate translation of pertinent passages in the above stated language.  For the 
purpose of interpretation of the tender, the English language shall prevail. 

 

9. Documents Comprising the Tender 
9.1 The tender to be prepared by the tenderer shall comprise: the Form of Tender and Appendix thereto, a 

Tender Surety, the Priced Bills of Quantities and Schedules, the information on eligibility and 
qualification, and any other materials required to be completed and submitted in accordance with the 
Instructions to Tenderers embodied in these tender documents. The Forms, Bills of Quantities and 
Schedules provided in the tender documents shall be used without exception (subject to extensions of 
the schedules in the same format and to the provisions of clause 13.2 regarding the alternative forms of 
Tender Surety]. 

 

10. Tender Prices 
10.1 All the insertions made by the tenderer shall be made in INK and the tenderer shall clearly form the 

figures.  The relevant space in the Form of Tender and Bills of Quantities shall be completed accordingly 
without interlineations or erasures except those necessary to correct errors made by the tenderer in 
which case the erasures and interlineations shall be initialled by the person or persons signing the 
tender.  

 
10.2 A price or rate shall be inserted by the tenderer for every item in the Bills of Quantities whether the 

quantities are stated or not items against which no rate or price is entered by the tenderer will not be 
paid for by the Employer when executed and shall be deemed covered by the rates for other items and 
prices in the Bills of Quantities. 

 

The prices and unit rates in the Bills of Quantities are to be the full [all-inclusive] value of the work 
described under the items, including all costs and expenses which may be necessary and all general 
risks, liabilities and obligations set forth or implied in the documents on which the tender is based.  All 
duties and taxes and other levies payable by the Contractor under the Contract or for any other cause as 
of the date 28 days prior to the deadline for the submission of tenders, shall be included in the rates and 
prices and the total tender prices submitted by the Tenderer. 

 
Each price or unit rate inserted in the Bills of Quantities should be a realistic estimate for completing the 
activity or activities described under that particular item and the tenderer is advised against inserting a 
price or rate against any item contrary to this instruction. 
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Every rate entered in the Bills of Quantities, whether or not such rate is associated with a quantity, shall 
form part of the Contract.  The Employer shall have the right to call for any item of work contained in the 
Bills of Quantities, and such items of work to be paid for at the rate entered by the tenderer and it is the 
intention of the Employer to take full advantage of unbalanced low rates. 

 
10.3 Unless otherwise specified the tenderer must enter the amounts representing 10% of the sub-total of the 

summary of the Bills of Quantities for Contingencies and Variation of Prices [V.O.P.] payments in the 
summary sheet and add them to the sub-total to arrive at the tender amount. 

 
10.4 The tenderer shall furnish with his tender written confirmation from his suppliers or manufacturers of 

unit rates for the supply of items listed in the Conditions of Contract clause 47 where appropriate. 
 
10.5 The rates and prices quoted by the tenderer are subject to adjustment during the performance of the 

Contract only in accordance with the provisions of the Conditions of Contract.  The tenderer shall 
complete the schedule of basic rates and shall submit with his tender such other supporting information 
as required under clause 47 of the Conditions of Contract Part II. 

 
11. Currencies of Tender and Payment 

11.1 Tenders shall be priced in Kenya Shillings and the tender sum shall be in Kenya Shillings. 
 
11.2 Tenderers are required to indicate in the Statement of Foreign Currency Requirements, which forms part 

of the tender, the foreign currency required by them.  Such currency should generally be the currency of 

the country of the tenderer’s main office.  However, if a substantial portion of the tenderer’s expenditure 
under the Contract is expected to be in countries other than his country of origin, then he may state a 
corresponding portion of the contract price in the currency of those other countries.  However, the 
foreign currency element is to be limited to two (2) different currencies and a maximum of 30% (thirty 

per cent) of the Contract Price. 
 
11.3 The rate of rates of exchange used for pricing the tender shall be selling rate or rates of the Central Bank 

ruling on the date thirty (30) days before the final date for the submission of tenders. 
 
11.4 Tenderers must enclose with their tenders, a brief justification of the foreign currency requirements 

stated in their tenders. 
 

12. Tender Validity 
12.1 The tender shall remain valid and open for acceptance for a period of one hundred and twenty (120) days 

from the specified date of tender opening or from the extended date of tender opening (in accordance 
with clause 7.4 here above) whichever is the later. 

 
12.2 In exceptional circumstances prior to expiry of the original tender validity period, the Employer may 

request the tenderer for a specified extension of the period of validity.  The request and the responses 
thereto shall be made in writing or by cable, telex or facsimile.  A tenderer may refuse the request 
without forfeiting his Tender Surety.  A tenderer agreeing to the request will not be required nor 
permitted to modify his tender, but will be required to extend the validity of his Tender Surety 
correspondingly. 

 

13. Tender Surety 
13.1 The tenderer shall furnish as part of his tender, a Tender Surety in the amount stated in the Appendix to 

Instructions to Tenderers. 
 
13.2 The unconditional Tender Surety shall be in Kenya Shillings and be in form of a certified cheque, a bank 

draft, an irrevocable letter of credit or a guarantee from a reputable Bank approved by the Employer 
located in the Republic of Kenya.   

 
The format of the Surety shall be in accordance with the sample form of Tender Surety included in these 
tender documents; other formats may be permitted subject to the prior approval of the Employer.  The 
Tender Surety shall be valid for twenty eight (28) days beyond the tender validity period. 

 
13.3 Any tender not accompanied by an acceptable Tender Surety will be rejected by the Employer as non-

responsive. 
 
13.4 The Tender Sureties of unsuccessful tenderers will be returned as promptly as possible, but not later 

than twenty eight (28) days after concluding the Contract execution and after a Performance Security 
has been furnished by the successful tenderer. The Tender Surety of the successful tenderer will be 
returned upon the tenderer executing the Contract and furnishing the required Performance Security. 
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13.5 The Tender Surety may be forfeited: 

(a) if a tenderer withdraws his tender during the period of tender validity: or 

(b) in the case of a successful tenderer, if he fails 

(i) to sign the Agreement, or 

(ii) to furnish the necessary Performance Security 

(c) if a tenderer does not accept the correction of his tender price pursuant to clause 23. 

 

14. No Alternative Offers 
14.1 The tenderer shall submit an offer which complies fully with the requirements of the tender documents. 
 

Only one tender may be submitted by each tenderer either by himself or as partner in a joint venture. 
 
14.2 The tenderer shall not attach any conditions of his own to his tender. The tender price must be based on 

the tender documents.  The tenderer is not required to present alternative construction options and he 
shall use without exception, the Bills of Quantities as provided, with the amendments as notified in 
tender notices, if any, for the calculation of his tender price. 

 
Any tenderer who fails to comply with this clause will be disqualified. 
 

15. Pre-Tender Meeting 
15.1 The tenderer’s designated representative is invited to attend a pre-tender meeting, which if convened, will 

take place at the venue and time stated in the Invitation to Tender.  The purpose of the meeting will be to 
clarify issues and to answer questions on any matter that may be raised at that stage. 

 
15.2 The tenderer is requested as far as possible to submit any questions in writing or by cable, to reach the 

Employer not later than seven days before the meeting.  It may not be practicable at the meeting to 

answer questions received late, but questions and responses will be transmitted in accordance with the 
following: 

 
(a) Minutes of the meeting, including the text of the questions raised and the responses given together 

with any responses prepared after the meeting will be transmitted without delay to all purchasers of 
the tender documents.  Any modification of the tender documents listed in -–Clause 9 which may 
become necessary as a result of the pre-tender meeting shall be made by the Employer exclusively 
through the issue of a tender notice pursuant to Clause 7 and not through the minutes of the pre-
tender meeting. 

 
(b) Non-attendance at the pre-tender meeting will not be cause for disqualification of a bidder. 

 

16. Format and Signing of Tenders 
16.1 The tenderer shall prepare his tender as outlined in clause 9 above and mark appropriately one set 

“ORIGINAL” and the other “COPY”. 

 
16.2 The copy of the tender and Bills of Quantities shall be typed or written in indelible ink and shall be 

signed by a person or persons duly authorized to sign on behalf of the tenderer. Proof of authorization 
shall be furnished in the form of the written power of attorney which shall accompany the tender.  All 
pages of the tender where amendments have been made shall be initialled by the person or persons 
signing the tender. 

 
16.3 The complete tender shall be without alterations, interlineations or erasures, except as necessary to 

correct errors made by the tenderer, in which case such corrections shall be initialled by the person of 
persons signing the tender. 

 

SUBMISSION OF TENDERS 
 

17. Sealing and Marking of Tenders 
17.1 The tenderer shall seal the original and copy of the tender in separated envelopes, duly marking the 

envelopes as “ORIGINAL” and “COPY”.  The envelopes shall then be sealed in an outer envelope. 

 
17.2 The inner and outer envelopes shall be addressed to the Employer at the address stated in the Appendix 

to Instructions to Tenderers and bear the name and identification of the Contract stated in the said 
Appendix with a warning not to open before the date and time for opening of tenders stated in the said 
Appendix. 

 
17.3 The inner envelopes shall each indicated the name and address of the tenderer to enable the tender to be 

returned unopened in case it is declared “late”, while the outer envelope shall bear no mark indicating 
the identity of the tenderer. 
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17.4 If the outer envelope is not sealed and marked as instructed above, the Employer will assume no 

responsibility for the misplacement or premature opening of the tender.  A tender opened prematurely 
for this cause will be rejected by the Employer and returned to the tenderer. 

 

18 Deadline for Submission of Tenders 
18.1 Tenders must be received by the Employer at the address specified in clause 17.2 and on the date and 

time specified in the Letter of Invitation, subject to the provisions of clause 7.4, 18.2 and 18.3. 
 
Tenders delivered by hand must be placed in the “tender box” provided in the office of the Employer. 
 
Proof of posting will not be accepted as proof of delivery and any tender delivered after the above stipulated 
time, from whatever cause arising will not be considered. 

 
18.2 The Employer may, at his discretion, extend the deadline for the submission of tenders through the 

issue of an Addendum in accordance with clause 7, in which case all rights and obligations of the 
Employer and the tenderers previously subject to the original deadline shall thereafter be subject to the 
new deadline as extended. 

 
18.3 Any tender received by the Employer after the prescribed deadline for submission of tender will be 

returned unopened to the tenderer. 
 

19 Modification and Withdrawal of Tenders 
19.1 The tenderer may modify or withdraw his tender after tender submission, provided that written notice of 

the modification or withdrawal is received by the Employer prior to prescribed deadline for submission of 
tenders. 

 

19.2 The tenderer’s modification or withdrawal notice shall be prepared, sealed, marked and dispatched in 
accordance with the provisions for the submission of tenders, with the inner and outer envelopes 
additionally marked “MODIFICATION” or “WITHDRAWAL” as appropriate. 

 
19.3 No tender may be modified subsequent to the deadline for submission of tenders. 
 
19.4 No tender may be withdrawn in the interval between the deadline for submission of tenders and the 

period of tender validity specified on the tender form.  Withdrawal of a tender during this interval will 
result in the forfeiture of the Tender Surety. 

 
19.5 Subsequent to the expiration of the period of tender validity prescribed by the Employer, and the 

tenderer having not been notified by the Employer of the award of the Contract or the tenderer does not 
intend to conform with the request of the Employer to extend the prior of tender validity, the tenderer 
may withdraw his tender without risk of forfeiture of the Tender Surety. 

 
 

TENDER OPENING AND EVALUATION 
 

20 Tender Opening 
20.1 The Employer will open the tenders in the presence of the tenderers’ representatives who choose to 

attend at the time and location indicated in the Letter of Invitation to Tender.  The tenderers’ 
representatives who are present shall sign a register evidencing their attendance. 

 
20.2 Tenders for which an acceptable notice of withdrawal has been submitted, pursuant to clause 19, will 

not be opened.  The Employer will examine the tenders to determine whether they are complete, whether 
the requisite Tender Sureties have been furnished, whether the documents have been properly signed 
and whether the tenders are generally in order. 

 
20.3 At the tender opening, the Employer will announce the tenderer’s names, total tender price, tender price 

modifications and tender withdrawals, if any, the presence of the requisite Tender Surety and such other 
details as the Employer, at his discretion, may consider appropriate.  No tender shall be rejected at the 

tender opening except for late tenders. 
 
20.4 The Employer shall prepare minutes of the tender opening including the information disclosed to those 

present. 
 
20.5   Tenders not opened and read out a tender opening shall not be considered further for evaluation, 

irrespective of the circumstances. 
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21 Process to be Confidential 

21.1 After the public opening of tenders, information relating to the examination, clarification, evaluation and 
comparisons of tenders and recommendations concerning the award of Contract shall not be disclosed to 
tenderers or other persons not officially concerned with such process until the award of Contract is 
announced. 

 
21.2 Any effort by a tenderer to influence the Employer in the process of examination, evaluation and 

comparison of tenders and decisions concerning award of Contract may result in the rejection of the 
tenderer’s tender. 

 

22 Clarification of Tenders 
22.1 To assist in the examination, evaluation and comparison of tenders, the Employer may ask tenderers 

individually for clarification of their tenders, including breakdown of unit prices.  The request for 
clarification and the response shall be in writing or by cable, facsimile or telex, but no change in the 
price or substance of the tender shall be sought, offered or permitted except as required to confirm the 
correction of arithmetical errors discovered by the employer during the evaluation of the tenders in 
accordance with clause 24. 

 
22.2 No Tenderer shall contact the Employer on any matter relating to his tender from the time of the tender 

opening to the time the Contract is awarded.  If the tenderer wishes to bring additional information to 
the notice of the Employer, he shall do so in writing. 

 

23 Determination of Responsiveness 
23.1 Prior to the detailed evaluation of tenders, the Employer will determine whether each tender is 

substantially responsive to the requirements of the tender documents. 
 

23.2 For the purpose of this clause, a substantially responsive tender is one which conforms to all the terms, 
conditions and specifications of the tender documents without material deviation or reservation and has 
a valid bank guarantee.  A material deviation or reservation is one which affects in any substantial way 
the scope, quality, completion timing or administration of the Works to be undertaken by the tenderer 
under the Contract, or which limits in any substantial way, inconsistent with the tender documents, the 
Employer’s rights or the tenderers obligations under the Contract and the rectification of which would 
affect unfairly the competitive position of other tenderers who have presented substantially responsive 
tenders. 

 
23.3 Each price or unit rate inserted in the Bills of Quantities shall be a realistic estimate of the cost of 

completing the works described under the particular item including allowance for overheads, profits and 
the like.  Should a tender be seriously unbalanced in relation to the Employer’s estimate of the works to 
be performed under any item or groups of items, the tender shall be deemed not responsive. 

 
23.4 A tender determined to be not substantially responsive will be rejected by the Employer and may not 

subsequently be made responsive by the tenderer by correction of the non-conforming deviation or 
reservation. 

 

24 Correction of Errors 
Tenders determined to be substantially responsive shall be checked by the Employer for any arithmetic errors in the 
computations and summations.  Errors will be corrected by the Employer as follows: 

 
(a) Where there is a discrepancy between the amount in figures and the amount in words, the amount in 

words will govern. 
 
(b) Where there is a discrepancy between the unit rate and the line item total resulting from multiplying the 

unit rate by the quantity, the unit rate as quoted will prevail, unless in the opinion of the Employer, 

there is an obvious typographical error, in which case adjustment will be made to the entry containing 
that error. 

 
(c) The amount stated in the tender will be adjusted in accordance with the above procedure for the 

correction of errors and, with concurrence of the tenderer, shall be considered as binding upon the 
tenderer.  If the tenderer does not accept the corrected amount, the tender may be rejected and the 
Tender Security may be forfeited in accordance with clause 13. 

 

25 Conversion to Single Currency 
25.1 For compensation of tenders, the tender price shall first be broken down into the respective amounts 

payable in various currencies by using the selling rate or rates of the Central Bank of Kenya ruling on 
the date twenty eight (28) days before the final date for the submission of tenders. 

 
25.2 The Employer will convert the amounts in various currencies in which the tender is payable (excluding 

provisional sums but including Day works where priced competitively) to Kenya Shillings at the selling 
rates stated in clause 25.1. 
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26 Evaluation and Comparison of Tenders 
26.1 The Employer will evaluate only tenders determined to be substantially responsive to the requirements of 

the tender documents in accordance with clause 23. 
 
26.2 In evaluating tenders, the Employer will determine for each tender the evaluated tender price by 

adjusting the tender price as follows: 

 
(a) Making any correction for errors pursuant to clause 24. 
 
(b) Excluding Provisional Sums and provision, if any, for Contingencies in the Bills of Quantities, but 

including Day works where priced competitively. 
 
26.3 The Employer reserves the right to accept any variation, deviation or alternative offer.  Variations, 

deviations, alternative offers and other factors which are in excess of the requirements of the tender 
documents or otherwise result in the accrual of unsolicited benefits to the Employer, shall not be taken 
into account in tender evaluation. 

 
26.4 Price adjustment provisions in the Conditions of Contract applied over the period of execution of the 

Contract shall not be taken into account in tender evaluation. 
 
26.5 If the lowest evaluated tender is seriously unbalanced or front loaded in relation to the Employer’s 

estimate of the items of work to be performed under the Contract, the Employer may require the tenderer 

to produce detailed price analyses for any or all items of the Bills of Quantities, to demonstrate the 
relationship between those prices, proposed construction methods and schedules.  After evaluation of 
the price analyses, the Employer may require that the amount of the Performance Security set forth in 
clause 29 be increased at the expense of the successful tenderer to a level sufficient to protect the 

Employer against financial loss in the event of subsequent default of the successful tenderer under the 
Contract. 

 
26.6 Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the share capital shall be 

allowed a 10% preferential bias provided that they do not sub-contract work valued at more than 50% of 
the Contract Price excluding Provisional Sums to a non-indigenous sub-contractor. 

 

 
AWARD OF CONTRACT 

27 Award 
27.1 Subject to clause 27.2, the Employer will award the Contract to the tenderer whose tender is determined 

to be substantially responsive to the tender documents and who has offered the lowest evaluated tender 
price subject to possessing the capability and resources to effectively carry out the Contract Works. 

 
27.2 The Employer reserves the right to accept or reject any tender, and to annual the tendering process and 

reject all tenders, at any time prior to award of Contract, without thereby incurring any liability to the 
affected tenderers or any obligation to inform the affected tenderers of the grounds for the Employer’s 
action. 

 
28 Notification of Award 

28.1 Prior to the expiration of the period of tender validity prescribed by the Employer, the Employer will 
notify the successful tenderer by cable, Telefax or telex and confirmed in writing by registered letter that 
his tender has been accepted.  This letter (hereinafter and in all Contract documents called “Letter of 
Acceptance”) shall name the sum (hereinafter and in all Contract documents called “the Contract Price”) 
which the Employer will pay to the Contractor in consideration of the execution and completion of the 
Works as prescribed by the Contract. 

  

28.2 Notification of award will constitute the formation of the Contract. 
 
28.3 Upon the furnishing of a Performance Security by the successful tenderer, the unsuccessful tenderers 

will promptly be notified that their tenders have been unsuccessful. 

 
28.4 Within twenty eight [28] days of receipt of the form of Contract Agreement from the Employer, the 

successful tenderer shall sign the form and return it to the Employer together with the required 
Performance Security. 

 

29 Performance Guarantee 
29.1 Within twenty eight [28] days of receipt of the notification of award from the Employer, the successful 

tenderer shall furnish the Employer with a  
 Performance Security in an amount stated in the Appendix to Instructions to Tenderers. 
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29.2 The Performance Security to be provided by the successful tenderer shall be an unconditional Bank 

Guarantee issued at the tenderer’s option by an established and a reputable Bank approved by the 
Employer and located  in the Republic of Kenya and shall be divided into two elements namely, a 
performance security payable in foreign currencies (based upon the exchange rates determined in 
accordance with clause 35.4 of the Conditions of Contract) and a performance security payable in Kenya 
Shillings.  The value of the two securities shall be in the same proportions of foreign and local currencies 
as requested in the form of foreign currency requirements. 

 
29.3 Failure of the successful tenderer to lodge the required Performance Security shall constitute a breach of 

Contract and sufficient grounds for the annulment of the award and forfeiture of the Tender Security 
and any other remedy under the Contract the Employer may award the Contract to the next ranked 
tenderer. 

 

30 Advance Payment 
 
An advance payment, if approved by the Employer, shall be made under the Contract, if requested by the 
Contractor, in accordance with clause 33.1 of the Conditions of Contract.  The Advance Payment Guarantee 
shall be denominated in the proportion and currencies named in the form of foreign currency requirements.  
For each currency, a separate guarantee shall be issued.  The guarantee shall be issued by a bank located in 
the Republic of Kenya, or a foreign bank through a correspondent bank located in the Republic of Kenya, in 
either case subject to the approval of the Employer. 
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APPENDIX TO INSTRUCTIONS TO TENDERERS 

 
1. CLAUSE 2.1 

Change to read “This invitation to Tender is open to all tenderers in the categories specified.” 

 

2. OMIT 

Clauses 4.3, 5.1 (a), (d), (f), (i), (j), 10.3, 10.4, 11.2, 11.3, 11.4, 15, 25, 26.6, 30 

 

3. ADD TO CLAUSE 5.1 (h) 

Form of agreement refers to the latest edition of the Kenya Association of Building Civil Engineering Contractors 

(KABCEC) document 

 

4. ADD TO CLAUSE 13.1 

 There will be no tender surety required for this tender. 

 

5. ADD TO CLAUSE 13.2  

There will be no tender surety required for this tender. 

 

6. ADD TO CLAUSE 17.1  

Only original tender document shall be submitted. 

 

7. ADD TO CLAUSE 28.4 

Amend to read ‘….within 21 days……’ 

 

8. ADD TO CLAUS E 29.1  

Amend to read ‘….within 21 days……’ 

Amount of performance security will be five per cent (5%) 

 

9. ADD TO CLAUSE 29.2 

Performance security shall not be divided in two elements and shall be payable in Kenya Shillings Only. 

 

10. ADD TO CLAUSE 24 

  

i) In the event of a discrepancy between the tender amount as stated in the form of tender and the corrected 

tender figure in the main summary of the bills of quantities the amount as stated in the form of tender shall 

prevail. 

 

ii) The correction factor shall be computed by expressing the difference between the amount and the corrected 

tender sum as a percentage of the corrected sub-contract works. (i.e. corrected tender sum less PC and 

provisional sums) 

 

iii) The Error correction factor shall be applied to all contract works (as a rebate or addition as the case may be) 

for the purposes of valuations for Interim Certificates and valuation of variations. 

 

11. ADD TO CLAUSE 26 

 The evaluation criteria as detailed on pages (A-11 to A-17) of this clause shall be applied. 
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TENDER EVALUATION CRITERIA 
After tender opening, the tenders will be evaluated in 4 stages, namely: 

 

1. Determination of Responsiveness 

2. Detailed Technical Examination 

3. Financial Evaluation. 

4. Combination of Technical, Tender Sums Comparison and Financial Score 

 

STAGE 1- DETERMINATION OF RESPONSIVENESS  

 

A) PRELIMINARY EXAMINATION  

This stage of evaluation shall involve examination of the pre-qualification conditions as set out in the Tender 

Advertisement Notice or Letter of Invitation to Tender and any other conditions stated in the bid document.  

 

These conditions may include the following:  

i. Category of Registration with Ministry of Public Works in the relevant trade. 

 

ii. Class of Licenses with the relevant statutory bodies e.g. Energy Regulatory Commission, Local Authorities, 

Water Management Boards etc. 

 

iii. Proof of payment for tender document 

 

iv. Provision of Bid Security 

  

v. Dully filled Form of Tender 

 

vi. Any other conditions included in the advertisement notice/Invitation letter. 

  

Note: 

The bid security shall be in accordance with clauses 13 and 23.2 of Instruction to Tenderers which states as follows: 

 

 Clause 13.1 of Instruction to Tenderers, “the tenderers shall furnish as part of his tenders a tender surety in 

the amount stated in the tender document in the Appendix to Instructions to Tenderers”. 

 

 Clause 13.2 of Instruction to Tenderers, “the unconditional Tender surety shall be in Kenya shillings and be 

in form of a certified cheque, bank draft, an irrevocable letter of credit or a guarantee from a reputable 

Bank/ Insurance approved by PPOA located in the Republic of Kenya. The format of the surety shall be in 

accordance with the sample form included in the tender documents and the tender surety shall be valid for 

150 days from the date of tender opening”. 

 

 Clause 23.2 of Instruction to Tenderers: “For the purposes of this clause, a substantially responsive tender 

is one which conforms to all terms and condition and specifications of the tender document without material 

deviation or reservation and has a valid Bank/Insurance guarantee”. 

 

The employer may seek further clarification/confirmation if necessary to confirm authenticity/compliance of any 

condition of the tender.  

 

The tenderers who do not satisfy any of the above requirements shall be considered Non-Responsive and their 

tenders will not be evaluated further. 
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B) COMPLETENESS OF TENDER DOCUMENT  
 
The tender document shall be examined based on clause 2.2 of the Instruction to Tenderers which states as follows: 
 
In accordance with clause 2.2 of Instruction to Tenderers, the tenderers will be required to provide evidence for 
eligibility of the award of the tender by satisfying the employer of their eligibility under sub clause 2.1 of Instruction 
to Tenderers and adequacy of resources to effectively carry out the subject contract. The tenderers shall be required 
to fill the Standards Forms provided for the purposes of providing the required information. The tenderers may also 
attach the required information if they so desire. 
 
The award of points for the STANDARD FORMS considered in this section shall be as shown below 

                                                                                                            

 PARAMETER                                MAXIMUM POINTS 
(i)    Statement of Compliance ------------------------------------------------------------------------ 3  

(ii)   Tender Questionnaire - ----------------------------------------------------------------------.---- 5 

(iii)   Confidential Business Questionnaire ---------------------------------------------------------- 5 

(iv) Key personnel - ------------------------------------------------------------------------------------ 15 

(v) Contract Completed in the last Five (5) years - ---------------------------------------------- 15 

(vi) Schedules of on-going projects ------------------------------------------------------------------ 10  

(vii) Schedules of contractors equipment ----------------------------------------------------------- 10 

(viii)   Audited Financial Report for the last 3 years------------------------------------------------- 10 

(ix)   Evidence of Financial Resources --------------------------------------------------------------- 10  

(x)   Name, Address and Telephone of Banks (Contractor to provide) ---- ------------------ 5  

(xi)   Litigation History----------------------------------------------------------------------------------- 2 

(xii) Sanctity of the tender document as in accordance with clause 5 of  
      instruction to tenderer ----------------------------------------------------------------------------- 10 

                                         

                                                                                                                TOTAL                        100 
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The detailed scoring plan shall be as shown in table 1 below: -  

TABLE 1 

Item Description Point 
Scored 

Max. Point  

i Statement of Compliance  

o Signed and stamped --------------------------------------------------- 3  

o Signed but not stamped or vice versa ------------------------------ 2                                                                                                   

o Not signed nor stamped ---------------------------------------------- 0  

  

 
3 

ii Tender Questionnaire Form 

o Completely filled ------------------------------------------------------- 5 

o Partially filled ----------------------------------------------------------- 3    

o Not filled -----------------------------------------------------------------0 

  
 
5 

iii Confidential Business Questionnaire Form. 

o Completely filled ------------------------------------------------------- 5 

o Partially filled ----------------------------------------------------------- 3   

o Not filled ---------------------------------------------------------------- 0  

  
 
5 

iv Key Personnel (Attach evidence)    
 

 
 
 
 
 
 
 
 

15 

Director of the firm 

o Holder of degree or diploma in relevant Engineering field------4 

o Holder of certificate in relevant Engineering field----------------3 

o Holder of trade test certificate in relevant Engineering field----2 

o No relevant certificate -------------------------------------------------0 

  
 
 
4 

At least 1No. degree/diploma of key personnel in relevant 

Engineering field 

o With over 10 years relevant experience -----------------------------4 

o With over 5 years relevant experience ---------------------------- 3 

o With under 5 years relevant experience -------------------------- 1 

  
 
 
4 

At least 1No certificate holder of key personnel in relevant 
Engineering field 
o With over 10 years relevant experience --------------------------- 3 

o With over 5 years relevant experience ---------------------------- 2 

o With under 5 years relevant experience ----------------------------1 

  
 

 
3 

At least 2No artisan (trade test certificate in relevant Engineering 
field) 
o Artisan with over 10 years relevant experience ------------------- 2 

o Artisan with under 10 years relevant experience ------------------ 1 

o Non skilled worker with over 10 years relevant experience -----1 

  
 
4 
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v Contract completed in the last five (5) years (Max of 5 No. Projects) 
o Project of similar nature, complexity and magnitude  ----------------3 
o Project of similar nature but of lower value than the one in 

consideration------------------------------------------------------------ 2 
o No completed project of similar nature ------------------------------- 0 

 
 
 

 
 

15 
 

 

vi On-going projects (Max of 5 No. Projects) 
o Project of similar nature, complexity and magnitude  --------------- 2 
o Project of similar nature but of lower value than the one in 

consideration –--------------------------------------------------------------1 
o No ongoing project of similar nature - ---------------------------------0   

  
 

10 

vii Schedule of contractors equipment  and transport (proof or evidence 
of ownership) 

o Means of transport (Vehicle)  ------------------------------------------  4  

o No means of transport --------------------------------------------------- 0 

  
 

4 

 
 
 

10 

For each specific equipment required in the installation of the 
 Work being tendered for.  
(Maximum No. of equipment to be considered – 3 No.) ------------------- 2 

  

6 

 

viii 

Financial report    
 
 
 

10 

Audited financial report (last three (3) years)  

o Turn over greater or equal to 5 times the cost of the project ----- 10 

o Turn over greater or equal to 3 times the cost of the project ------ 6 

o Turn over greater or equal to the cost of the project ---------------- 4 

o Turn over below the cost of the project ------------------------------- 2 

ix Evidence of Financial Resources (cash in hand, lines of credit, over 
draft facility etc ) 
o Has financial resources equal or above the cost of the project---- 10 

o Has financial resources below the cost of the project ----------------5 

o Has not indicated sources of financial resources  ---------------------0 

  
 
 

10 

x Name, Address and Telephone of Banks (Contractor to provide) 

o Provided -------------------------------------------------------------------- 5 

o Not provided -------------------------------------------------------------- 0  

  
 

5 

xi Litigation History 

o Filled --------------------------------------------------------------------------2 

o  Not filled --------------------------------------------------------------------0  

  

 

2 
 

xii Sanctity of the tender document 

o Having the document intact 
         (not tempered with in any way) ---------------------------------10 

o Having mutilated or modified the tender document---------0 

  
 

10 

 TOTAL  100 

 
 

Any bidder who scores 60 points and above shall be considered for further evaluation 
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STAGE 2 - TECHNICAL EVALUATION 
A)  COMPLIANCE WITH TECHNICAL SPECIFICATIONS 
In this section, the bid will be analyzed to determine compliance with General and Particular technical specifications 
for the works as indicated in the tender document. 
 
The tenderer shall fill in the Technical Schedule as specified in the tender document for Equipment and Items 
indicating the Country of Origin, Model/Make/Manufacturer of the Item/Equipment they propose to supply.  
 
Where the Equipment proposed by the tenderer differs with the models specified in the tender document, it is 
mandatory that the brochures/catalogues of the same be submitted with the tender document highlighting the 
catalogues Numbers of the proposed items. Such brochures/catalogues should indicate comprehensive relevant data 
of the proposed equipment/items which should include but not limited to the following: 

a) Standards of manufacture  

b) Performance ratings/characteristics 

c) Material of manufacture 

d) Electrical power ratings and 

e) Any other necessary requirements (Specify)  

Following the above analyses, where the proposed equipment are found not to satisfy the specifications, the 
tender will be deemed Non – Responsive and will not be evaluated further. 

 
B) TECHNICAL EXAMINATION 
In this section, the information provided in the Technical Schedule or Brochures attached will be analyzed for 
bidders who have qualified from STAGE 2A above and points awarded as shown below to a maximum of 50 points 

 

   TABLE 2 

Item Description Score Max. 
score 

 Technical schedule/Bronchures  
o Relevant Manufacturer Brochures for items in the technical schedule with   
       equipments to be supplied highlighted and meets specification  
       (Where alternative are to supplied---------------------------------------------- 50 

or 
o Completely filled Technical Schedule indicating Brand, Model/ Country of 

origin as per specification  in the tender--------------------------------------- 50 
 
o Relevant Manufacturer Brochures for items in the technical schedule with  
        equipments to be supplied not highlighted but within range of those    
        specified and meets specifications -------------------------------------------- 40 

or 
o Completely filled Technical Schedule indicating items as specified in  
      the tender but with over 75% of items in the technical schedule provided----
------------------------------------------------------------------------------------------------

40 
 
o Relevant Manufacturer Brochures for less than  75% of items in the 

technical schedule  with  equipments to be supplied highlighted and meets  
specifications---------------------------------------------------------------------- 30 

or 
o Less than 75% of Technical Schedule filled indicating Brand, 

Model/Country  
of origin for the items considered as specified in the tender ---------------30 

 
o No technical data provided, either in form of brochures or filling of  
       Technical Schedule.  --------------------------------------------------------------- 0 

  
 
 
 

50 

 TOTAL  50 

The Technical score will be carried forward to STAGE 4 
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STAGE 3 - FINANCIAL EVALUATION 
 
The evaluation shall be in two sections  
1.  Preliminary examinations and  
2.  Tender sum Comparisons  

 
A)  PRELIMINARY EXAMINATIONS  
 
The preliminary examination in the Financial Evaluation shall be in accordance with clause 26 of Instruction to 
Tenderers. 
 
The parameter to be considered under this section includes the following: 

a) Arithmetic errors and comparison of rates 

 (1) Arithmetic Errors  
   The bid shall be checked for arithmetic errors based on the rates and the total sums indicated in    the bills of 

quantities. 
      

a) Confirmation shall be sought in writing from the tenderers whose tender sums will be determined to have a 
significant arithmetic error to their disadvantage, to confirm whether they stand by their tender sums. The 
error shall be treated as per clause 24 of Instructions to Tenderers. 
 

 Non compliance with the above shall lead to automatic disqualification from further evaluation.   
 

      Discount if any shall be treated as an error in pursuant to clause 26.3 of Instructions to  
      Tenderers 
 

  (2) Comparison of rates 
The evaluation committee will compare rates from different bidders and note consistency of rates and front loading. 
The evaluation committee will judge and make an appropriate decision giving evidence.  
  

B) TENDER SUMS COMPARISONS  
In this section, tender sums will be compared to the average of all sums for bidders who have qualified from STAGE 
3A and score awarded to a maximum of 20 as shown below. 
 

1 Preliminary Average  
i. The tender sums of various bidders, who qualify at STAGE 3A and the engineer's estimates, shall be reduced 

by omitting PC sums, provisional sums and contingency from the respectful amounts. The average of the 
reduced amounts so obtained shall be calculated.  
 

ii. Any tenderer whose tender percentage deviation is 20% higher or lower than the average obtained above, will 
be deemed to be unreasonably high or low and shall not be included in determining the mean in table 3, their 
bids will not be evaluated further. The Engineer's estimate will also be subjected to the same treatment. 

 
The detailed scoring plan shall be as shown in table 3 below:  
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TABLE 3 

Item Description Scor
e 

Max. 
score 

i Tender Sums: (The tender sums of bidders, who qualify at STAGE 3A and the 
engineer's estimates, shall be reduced by omitting PC sums, provisional sums and 
contingency from the respectful amounts. The average of the reduced amounts so 
obtained shall be calculated. The deviation of the reduced amounts in respect of 
each bidder from the average shall then be worked out as a percentage of the 
average (Rounded off to one (1) decimal point) and scores allocated as follows :-) 
   
o Deviation of between 0% and 1%          --------------------------------------    20 
o Deviation of between 1.1% and 2%       --------------------------------------    19 
o Deviation of between 2.1% and 3%       ----------------------------------------  18 
o Deviation of between 3.1% and 4%       ----------------------------------------- 17 

 
Between 4.1% and 18% 

                                                   As above 
 

o Deviation of between 18.1% and 19%  ------------------------------------------   
2 

o Deviation of between 19.1% and 20%  -------------------------------------------- 
1 

o Deviation of  20.1%  and above            ------------------------------------------   

0 

 20 

 TOTAL  20 

 
The Tender sum score will be carried forward to STAGE 4 

 
C)  FINANCIAL SCORE  

 
      The evaluation team shall compare the prices offered by the tenderers and the financial scores (Fs) will be 
determined using the formulae below. The financial score will be allocated a maximum of 30%.  
 
Fs = 30 x Fm/F  
 
Where Fs is the financial score, Fm is the lowest priced responsive financial bid and F is the price of the bid under 
consideration 
 

 
STAGE 4 - TOTAL SCORE 

 
 The evaluation team shall combine Technical, Tender Sums Comparison and Financial Score as below: 

 
Technical score (Ts) + Tender Sums Comparison Score (TSCs) +Financial score (Fs)  
= 50% +20%+30%  
 

RECOMMENDATION 
The evaluation committee shall recommend to the client for award to the lowest bidder among those who achieve a 
score of 75% and above in STAGE 4 above. 
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CONDITIONS OF CONTRACT (MAIN WORKS) 
 

1. Definitions 
 

1.1 In this Contract, except where context otherwise requires, the following terms shall be interpreted as 
indicated; 

 
“Bills of Quantities”  means the priced and completed Bill of Quantities forming part of the tender[where 
applicable]. 
 
“Schedule of Rates” means the priced Schedule of Rates forming part of the tender [where applicable]. 

 
“The Completion Date”  means the date of completion of the Works as certified by the Employer’s 
Representative. 

 
“The Contract”  means the agreement entered into by the Employer and the Contractor as recorded in the 
Agreement Form and signed by the parties. 

 
“The Contractor”  refers to the person or corporate body whose tender to carry out the Works has been 
accepted by the Employer. 

 
“The Contractor’s Tender”  is the completed tendering document submitted by the Contractor to the 

Employer. 

 
“The Contract Price”  is the price stated in the Letter of Acceptance. 

 
“Days”  are calendar days; “Months” are calendar months. 

 
“A Defect”  is any part of the Works not completed in accordance with the Contract. 

 
“The Defects Liability Certificate”   is the certificate issued by Employer’s Representative upon correction 
of defects by the Contractor. 

 
“The Defects Liability Period”   is the period named in the Appendix to Conditions of Contract and 
calculated from the Completion Date. 

 
“Drawings”   include calculations and other information provided or approved by the Employer’s 
Representative for the execution of the Contract. 

 
“Employer”  includes Central or Local Government administration, Universities, Public Institutions and 
Corporations and is the party who employs the Contractor to carry out the Works. 

 
“Equipment”   is the Contractor’s machinery and vehicles brought temporarily to the Site for the execution 
of the Works. 

 
“Site”  means the place or places where the permanent Works are to be carried out including workshops 
where the same is being prepared. 

 
“Materials”  are all supplies, including consumables, used by the Contractor for incorporation in the Works. 

 
“Employer’s Representative”  is the person appointed by the Employer and notified to the Contractor for 
the purpose of supervision of the Works. 

 
“Specification”  means the Specification of the Works included in the Contract. 

 
“Start Date”  is the date when the Contractor shall commence execution of the Works. 

 
“ A Sub-contractor”  is a person or corporate body who has a Contract with the Contractor to carry out a 
part of the Work in the Contract, which includes Work on the Site. 

 
“Temporary works”  are works designed, constructed, installed, and removed by the Contractor which  are 
needed for construction or installation of the Works. 

 
“ A Variation”  is an instruction given by the Employer’s Representative which varies the Works. 

 
“The Works”  are what the Contract requires the Contractor to construct, install, and turnover to the 
Employer. 
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2. Contract Documents 

2.1 The following documents shall constitute the Contract documents and shall be interpreted in the 
following order of priority; 
(1) Agreement, 

(2) Letter of Acceptance, 

(3) Contractor’s Tender, 

(4) Conditions of Contract, 

(5) Specifications, 

(6) Drawings, 

(7) Bills of Quantities or Schedule of Rates [whichever is applicable) 

 
3. Employer’s Representative’s Decisions 

3.1 Except where otherwise specifically stated, the Employer’s Representative will decide contractual matters 
between the Employer and the Contractor in the role representing the Employer. 

 

4. Works, Language and Law of Contract 
4.1 The Contractor shall construct and install the Works in accordance with the Contract documents.  The 

Works may commence on the Start Date and shall be carried out in accordance with the Programme 
submitted by the Contractor, as updated with the approval of the Employer’s Representative, and 
complete them by the Intended Completion Date. 

 

4.2 The ruling language of the Contract shall be English language and the law governing the Contract shall 
be the law of the Republic of Kenya. 

 

4. Safety, Temporary works and Discoveries 
5.1 The Contractor shall be responsible for design of temporary works and shall obtain approval of third 

parties to the design of the temporary works where required. 
 
5.2 The Contractor shall be responsible for the safety of all activities on the Site. 
 
5.3 Any thing of historical or other interest or significant value unexpectedly discovered on the Site shall be 

the property of the Employer.  The Contractor shall notify the Employer’s Representative of such 
discoveries and carry out the Employer’s Representative’s instructions for dealing with them. 

 

6. Work Programme and Sub-contracting 
6.1 Within seven days after Site possession date, the Contractor shall submit to the Employer’s 

Representative for approval a programme showing the general methods, arrangements, order and timing 
for all the activities in the Works. 

 
6.2 The Contractor may sub-contract the Works (but only to a maximum of 25 percent of the Contract Price) 

with the approval of the Employer’s Representative.  However, he shall not assign the Contract without 

the approval of the Employer in writing.  Sub-contracting shall not alter the Contractor’s obligations. 
 

7. The site 
7.1 The Employer shall give possession of all parts of the Site to the Contractor. 
 
7.2 The Contractor shall allow the Employer’s Representative and any other person authorized by the 

Employer’s Representative, access to the Site and to any place where work in connection with the 
Contract is being carried out or is intended to be carried out. 

 
8. Instructions 

8.1 The Contractor shall carry out all instructions of the Employer’s Representative which are in accordance 
with the Contract. 

 

9. Extension of Completion Date 
9.1 The Employer’s Representative shall extend the Completion Date if an occurrence arises which makes it 

impossible for completion to be achieved by the Intended Completion Date.  The Employer’s 
Representative shall decide whether and by how much to extend the Completion Date. 

 
9.2 For the purposes of this Clause, the following occurrences shall be valid for consideration;  

 
Delay by:- 

(a) force majeure, or 
 
(b) reason of any exceptionally adverse weather conditions, or 
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(c) reason of civil commotion, strike or lockout affecting any of the trades employed upon the Works 

or any of the trades engaged in the preparation, manufacture or transportation of any of the 
goods or materials required for the Works, or 

 
(d) reason of the Employer’s Representative’s instructions issued under these Conditions, or 
 
(e) reason of the contractor not having received in due time necessary instructions, drawings, details 

or levels from the Employer’s Representative for which he specifically applied in writing on a date 
which having regard to the date for Completion stated in the appendix to these Conditions or to 
any extension of time then fixed under this Clause was neither unreasonably distant from nor 
unreasonably close to the date on which it was necessary for him to receive the same, or 

 
(f) delay on the part of artists, tradesmen or others  engaged by the Employer in executing work not 

forming part of this Contract, or 
 
(g) reason of delay by statutory or other services providers or similar bodies engaged directly by the 

Employer, or 

 
(h) reason of opening up for inspection of any Work covered up or of the testing or any of the Work, 

materials or goods in accordance with these conditions unless the inspection or test showed that 
the Work, materials or goods were not in accordance with this Contract, or 

 

(i) reason of delay in appointing a replacement Employer’s Representative, or 
 
(j) reason of delay caused by the late supply of goods or materials or in executing Work for which the 

Employer or his agents are contractually obliged to supply or to execute as the case may be, or 

 
(k) delay in receiving possession of or access to the Site. 
 

10. Management Meetings 
10.1 A Contract management meeting shall be held regularly and attended by the Employer’s Representative 

and the Contractor.  Its business shall be to review the plans for the remaining Work.  The Employer’s 
Representative shall record the business of management meetings and provide copies of the record to 
those attending the meeting and the Employer.  The responsibility of the parties for actions to be taken 
shall be decided by the Employer’s Representative either at the management meeting or after the 
management meeting and stated in writing to all who attend the meeting. 

 
10.2 Communication between parties shall be effective only when in writing. 
 

11. Defects 
11.1 The Employer’s Representative shall inspect the Contractor’s work and notify the Contractor of any 

defects that are found.  Such inspection shall not affect the Contractor’s responsibilities.  The Employer’s 
Representative may instruct the Contractor to search for a defect and to uncover and test any Work that 
the Employer’s Representative considers may have a defect.  Should the defect be found, the cost of 
uncovering and making good shall be borne by the Contractor.  However, if there is no defect found, the 
cost of uncovering and making good shall be treated as a variation and added to the Contract Price. 

 
11.2 The Employer’s Representative shall give notice to the Contractor of any defects before the end of the 

Defects Liability Period, which begins at Completion, and is defined in the Appendix to Conditions of 
Contract. 

 
11.3 Every time notice of a defect is given, the Contractor shall correct the notified defect within the length of 

time specified by the Employer’s Representative’s notice.  If the Contractor has not corrected a defect 

within the time specified in the Employer’s Representative’s notice, the Employer’s Representative will 
assess the cost of having the defect corrected by other parties and such cost shall be treated as a 
variation and be deducted from the Contract Price. 

 

12. Bills of Quantities/Schedule of Rates 
12.1 The Bills of Quantities/Schedule of Rates shall contain items for the construction, installation, testing 

and commissioning of the Work to be done by the Contractor.  The Contractor will be paid for the 
quantity of the Work done at the rates in the Bills of Quantities/Schedule of Rates for each item. Items 
against which no rate is entered by the Tenderer will not be paid for when executed and shall be deemed 
covered by the rates for other items in the Bills of Quantities/Schedule of Rates. 

 
12.2 Where Bills of Quantities do not form part of the Contract, the Contract Price shall be a lump sum 

(which shall be deemed to have been based on the rates in the Schedule of Rates forming part of the 
tender) and shall be subject to re-measurement after each stage. 
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13. Variations 
13.1 The Contractor shall provide the Employer’s Representative with a quotation for carrying out the 

variations when requested to do so.  The Employer’s Representative shall assess the quotation and shall 
obtain the necessary authority from the Employer before the variation is ordered. 

 
13.2 If the Work in the variation corresponds with an item description in the Bill of Quantities/Schedule of 

Rates, the rate in the Bill of Quantities/Schedule of Rates shall be used to calculate the value of the 
variation.  If the nature of the Work in the variation does not correspond with items in the Bill of 
Quantities/Schedule of Rates, the quotation by the Contractor shall be in the form of new rates for the 
relevant items of Work.  

 
13.3 If the Contractor’s quotation is unreasonable, the Employer’s Representative may order the variation and 

make a change to the Contract Price, which shall be based on the Employer’s Representative’s own 
forecast of the effects of the variation on the Contractor’s costs. 

 

14. Payment Certificates and Final Account 
14.1 The Contractor shall be paid after each of the following stages of Work listed here below (subject to re-

measurement by the Employer’s Representative of the Work done in each stage before payment is made).  
In case of lump-sum Contracts, the valuation for each stage shall be based on the quantities so obtained 
in the re-measurement and the rates in the Schedule of Rates. 

 
(i) Advance payment       NIL (percent of   Contract Price, 
 [after Contract execution]           to be inserted by the Employer). 

 
(ii) First stage (define stage)     AS PER PROGRESS 

 
(iii) Second stage (define stage)   AS PER PROGRESS 
 
(iv) Third stage (define stage)    AS PER PROGRESS  
 
(v) After defects liability period. 

 
14.2 Upon deciding that Works included in a particular stage are complete, the Contractor shall submit to the 

Employer’s Representative his application for payment. The Employer’s Representative shall check, 
adjust if necessary and certify the amount to be paid to the Contractor within 21 days of receipt of the 
Contractor’s application .The Employer shall pay the Contractor the amounts so certified within 30 days 
of the date of issue of each Interim Certificate. 

  
14.3 The Contractor shall supply the Employer’s Representative with a detailed final account of the total 

amount that the Contractor considers payable under the Contract before the end of the Defects Liability 
Period.  The Employer’s Representative shall issue a Defect Liability Certificate and certify any final 
payment that is due to the Contractor within 30 days of receiving the Contractor’s account if it is correct 
and complete.  If it is not, the Employer’s Representative shall issue within 21 days a schedule that 
states the scope of the corrections or additions that are necessary.  If the final account is still 

unsatisfactory after it has been resubmitted, the Employer’s Representative shall decide on the amount 
payable to the Contractor and issue a Final Payment Certificate.  The Employer shall pay the Contractor 
the amount so certified within 60 days of the issue of the Final Payment Certificate. 

 
14.4 If the period laid down for payment to the Contractor upon each of the Employer’s Representative’s 

Certificate by the Employer has been exceeded, the Contractor shall be entitled to claim simple interest 
calculated pro-rata on the basis of the number of days delayed at the Central Bank of Kenya’s average 
base lending rate prevailing on the first day the payment becomes overdue.  The Contractor will be 
required to notify the Employer within 15 days of receipt of delayed payments of his intentions to claim 
interest. 

 

15. Insurance 
15.1 The Contractor shall be responsible for and shall take out appropriate cover against, among other risks, 

personal injury; loss of or damage to the Works, materials and plant; and loss of or damage to property. 
 

16. Liquidated Damages 
16.1 The Contractor shall pay liquidated damages to the Employer at the rate 0.001 per cent of the Contract 

price per day for each day that the actual Completion Date is later than the Intended Completion Date 
except in the case of any of the occurrences listed under Clause 9.2.  The Employer may deduct 
liquidated damages from payments due to the Contractor.  Payment of liquidated damages shall not 
affect the Contractor’s liabilities. 
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17. Completion and Taking Over 
17.1 Upon deciding that the Work is complete the Contractor shall request the Employer’s Representative to 

issue a Certificate of Completion of the Works, upon deciding that the Work is completed. 
 
 The Employer shall take over the Site and the Works within seven days of the Employer’s Representative 

issuing a Certificate of Completion. 
 

18. Termination 
18.1 The Employer or the Contractor may terminate the Contract if the other party causes a fundamental 

breach of the Contract.  These fundamental breaches of Contract shall include, but shall not be limited 
to, the following; 

 
(a) the Contractor stops Work for 30 days continuously without reasonable cause or authority 

from the Employer’s Representative;  
 

(b) the Contractor is declared bankrupt or goes into liquidation other than for a reconstruction 
or amalgamation; 

 
(c) a payment certified by the Employer’s Representative is not paid by the Employer to the 

Contractor within 30 days after the expiry of the payment periods stated in Sub-Clauses 
14.2 and 14.3 here above.  

 

(d) the Employer’s Representative gives notice that failure to correct a particular defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a reasonable 
period of time. 

 
18.2 If the Contract is terminated, the Contractor shall stop Work immediately, and leave the Site as soon as 

reasonably possible.  The Employer’s Representative shall immediately thereafter arrange for a meeting 
for the purpose of taking record of the Works executed and materials, goods, equipment and temporary 
buildings on Site. 

 

19. Payment Upon Termination 
19.1 The Employer may employ and pay other persons to carry out and complete the Works and to rectify any 

defects and may enter upon the Works and use all materials on Site, plant, equipment and temporary 
works. 

 
19.2 The Contractor shall, during the execution or after the completion of the Works under this Clause, 

remove from the Site as and when required within such reasonable time as the Employer’s 
Representative may in writing specify, any temporary buildings, plant, machinery, appliances, goods or 
materials belonging to him, and in default thereof , the employer may (without being responsible for any 
loss or damage) remove and sell any such property of the Contractor, holding the proceeds less all costs 
incurred to the credit of the Contractor. 

 
19.3 Until after completion of the Works under this Clause, the Employer shall not be bound by any other 

provision of this Contract to make any payment to the Contractor, but upon such completion as 
aforesaid and the verification within a reasonable time of the accounts therefor the Employer’s 
Representative shall certify the amount of expenses properly incurred by the Employer and, if such 
amount added to the money paid to the Contractor before such determination exceeds the total amount 
which would have been payable on due completion in accordance with this Contract, the difference shall 
be a debt payable to the Employer by the Contractor; and if the said amount added to the said money be 
less than the said total amount, the difference shall be a debt payable by the Employer to the 
Contractor. 

 

20.    Corrupt Gifts and Payments of Commission 
20.1 The Contractor shall not: 

(a) Offer or give or agree to give to any person in the service of the Employer any gifts or 
consideration of any kind as an inducement or reward for doing or forbearing to do or for having 

done or forborne to do any act in relation to the obtaining or execution of this or any other 
contract with the Employer or for showing or forbearing to show favour or disfavour to any 
person in relation to this or any other contract with the Employer. 

 
(b) Any breach of this Condition by the Contractor or by anyone employed by him or acting on his 

behalf (whether with or without the knowledge of the Contractor) shall be an offence under the 
Laws of Kenya. 
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21.     Settlement of Disputes 

21.1 Any dispute arising out of the Contract which cannot be amicably settled between the parties shall be 

referred by either party to the arbitration and final decision of a person to be agreed between the parties.  

Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be appointed by the 

chairman of the Chartered Institute of Arbitrators, Kenya branch, on the request of the applying party. 
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APPENDIX TO CONDITIONS OF CONTRACT 
 

THE EMPLOYER IS 
 
Name:      NYERI COUNTY GOVERNMENT, 

  Represented By: 
  THE COUNTY SECRETARY,  
  P.O. Box 1112-10100 
  NYERI. 
 
Name of Employer’s Representative: Chief Officer-Department of Infrastructure Development, County 

Government of Nyeri, P.O. Box 372 NYERI 
 
 
The name of the Contract is proposed hostel block at wambugu agricultural training centre                                                                                                                                                                                                                              

     
The works consist of supply, delivery, installation, testing and commissioning of internal plumbing, drainage fire 
protection and solar water heating for the proposed hostel block at wambugu agricultural training centre                                                                                                                                                                                                                                             
The Start Date shall be as in agreement with the main contractor 
 
The Intended contract period for the whole of the Works shall be as per the letter of acceptance. 
 
The following documents also form part of the Contract; as listed in Clause 2 i.e. 

 
Agreement - The latest agreement and conditions of subcontract for building works by the Kenya Association of 

Building and Civil Engineering Contractors (KABCEC) signed between the main contractor and the 
subcontractor. 

 
Letter of acceptance – letter addressed to the main contractor by the project manager instructing the main 

contractor to enter into the sub contractor agreement with the nominated subcontractor. 
 
Contractors tender – the completed tendering document submitted by the subcontractor to the employer. 
 
Conditions of contract – refers to the conditions of contract in the main works and conditions of subcontract as 

described in the subcontract agreement (KABCEC). 
 
Specifications – specifications of subcontract works as described in the document. 
 
Bills of Quantities or schedule of Rates (Whichever is applicable) – as described in this document. 
 
Drawings - include calculations and other information provided or approved by the Employer’s Representative for the 

execution of the Contract. 
 
The Site Possession Date shall be as per the letter of acceptance. 
 

 
Clause 7 

The Site is located within Nyeri County at Wambugu farm. 

 
Clause 1 & 11 
The Defects Liability Period is 6 Months 
 
The name and Address of the Employer’s representative for the purposes of submission of tenders is Chief Officer 

Department of Infrastructure Development, County Government of Nyeri, P.O. Box 372 NYERI 

 
The tender opening date and time is as stated in the invitation to tender. 

 
The amount of performance security is 5% percent Bank Guarantee of the Contract Price. 

 
Period of final measurement……… 3 months from practical completion 
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Clause 16 
Liquidated and Ascertained damages: At the rate of Kshs. 3,000.00 per week or part thereof 
 
Prime cost sums for which the: …………… Nil 

Contractor desires to tender 
 
Clause 14.1 
Period of interim certificate:  Monthly  
 
Clause 14.2 
Period of honouring certificate:  45 days 
 
Clause 26.1 (Main Contractor’s Conditions) 
Percentage of certified value retained: 10% 
 
Clause 32.1 (Main Contractor’s Conditions) 
Limit of retention fund:   5% 

 
 
Note: Clauses 26.1 and 32.1 mentioned above are in the Main Contractor’s Document. 
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CONTRACT PRELIMINARIES AND GENERAL CONDITIONS 
 

1.01 Examination of Tender Documents 
The tenderer is required to check the number of pages of this document and should he find any missing or 
indistinct, he must inform the Engineer at once and have the same rectified. 

 
 All tenderers shall be deemed to have carefully examined the following: 
 
 Work detailed in the Specification and in the Contract Drawings. 
 

The Republic of Kenya Document “General Conditions of Contract for Electrical and Mechanical Works”. 
 

Other documents to which reference is made 
He shall also be deemed to have included for any expenditure which may be incurred in conforming with the 
above items (a), (b), (c) and observe this expense as being attached to the contract placed for the whole or 
any part of the work. 

 
The tenderer shall ensure that all ambiguities, doubts or obscure points of detail, are clarified with the 
Engineer before submission of his tender, as no claims for alleged deficiencies in the information given shall 
be considered after this date. 

 

1.02 Discrepancies 
The Contractor shall include all work either shown on the Contract Drawings or detailed in the specification.  

No claim or extra cost shall be considered for works which has been shown on the drawings or in the 
specification alone. 

 
Should the drawing and the specification appear to conflict, the Sub-contractor shall query the points at the 

time of tendering and satisfy himself that he has included for the work intended, as no claim for extra 
payment on this account shall be considered after the contract is awarded. 

 

1.03 Conditions of Contract Agreement 
 The Contractor shall be required to enter into a Sub-contract with the Main Contractor. 
 

The Conditions of the Contract between the Main Contractor and any Sub-contractor as hereinafter defined 
shall be the latest edition of the Agreement and Schedule of Conditions of Kenya Association of Building and 
Civil Engineering Contractors as particularly modified and amended hereinafter.   

 
For the purpose of this contract the Agreement and Schedule of Conditions and any such modifications and 
amendments shall read and construed together.  In any event of discrepancy the modifications and 
amendments shall prevail. 
 

1.04 Payment 
Payment will be made through certificates to the Main Contractor. All payments will be less retention as 
specified in the Main Contract. No payment will become due until materials are delivered to site. 
 

1.05 Definition of Terms 
Throughout these contract documents units of measurements, terms and expressions are abbreviated and 
wherever used hereinafter and in all other documents they shall be interpreted as follows: 
i)    Employer:  The term “Employer” shall mean The County Secretary, County Government of 

Nyeri. 
 
ii) Architect:  The term “Architect” shall mean The County Architect, 

   Department of Infrastructure Development, County Government of Nyeri 
 

iii) Quantity Surveyor:  The term “Quantity Surveyor” shall mean  

The County Quantity Surveyor, Department of Infrastructure Development, County 
Government of Nyeri 

 
iv) Civil/Structural Engineers:  The term “Civil/Structural Engineers” shall mean The County 

Engineer (Structural), Department of Infrastructure Development, County Government of 
Nyeri 

v) Engineer:   The term “Engineer” shall mean County Electrical and Mechanical Engineer (BS), 

Department of Infrastructure Development, County Government of Nyeri 
  
vi) Main Contractor:  The term “Main Contractor” shall mean the firm or company appointed to carry 

out the Building Works and shall include his or their heir, executors, assigns, administrators, 
successors, and duly appointed representatives. 
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Sub-contractor:  The term “Sub-contractor” shall mean the persons or person, firm or Company whose 
tender for this work has been accepted, and who has entered into a contract agreement with the Contractor 
for the execution of the Sub-contract Works, and shall include his or their heirs, executors, administrators, 
assigns, successors and duly appointed representatives. 
 
viii) Sub-contract Works:  The term “Sub-contract Works” shall mean all or any portion of the work, 

materials and articles, whether the same are being manufactured or prepared, which are to be used 
in the execution of this Sub-contract and whether the same may be on site or not. 

 
Contract Drawings:  The term “Contract Drawings” shall mean those drawings required or referred 
to herein and forming part of the Bills of Quantities. 

 
Working Drawings:  The term “Working Drawings” shall mean those drawings required to be 
prepared by the Sub-contractor as hereinafter described. 

 
xi) Record Drawings:  The term “Record Drawings” shall mean those drawings required tobe prepared 

by the Sub-contractor showing “as installed” and other records for the  Sub-contract Works. 
 
xii) Abbreviations: 

CM shall mean Cubic Metre 
SM shall mean Square Metre 
LM shall mean Linear Metre 

LS shall mean Lump Sum  
mm shall mean Millimetres 
No. Shall mean Number 
Kg. shall mean Kilogramme 

KEBS or KS shall mean Kenya Bureau of Standards 
BS shall mean. Current standard British Standard Specification published  

by the British Standard Institution, 2 Park Street, London W1, England 
 

 “Ditto” shall mean the whole of the preceding description in which it occurs.   Where it occurs in 
description of succeeding item it shall mean the same as in the first description of the series in 
which it occurs except as qualified in the description concerned.  Where it occurs in brackets it shall 
mean the whole of the preceding description which is contained within the appropriate brackets. 

 

1.06 Site Location 
The site of the Contract Works is situated in Nyeri County at Wambugu farm. The tenderer is 
recommended to visit the site and shall be deemed to have satisfied himself with regard to access, possible 
conditions, the risk of injury or damage to property on/or adjacent to the site, and the conditions under 
which the sub-contract Works shall have to be carried out and no claims for extras will be considered on 
account of lack of knowledge in this respect. 

 
1.07 Duration of Sub-Contract 

The Contractor shall be required to phase his work in accordance with the Main contractor’s programme (or 
its revision).   
 

1.08 Scope of Contract Works 
The contractor shall supply, deliver, unload, hoist, fix, test, commission and hand-over in satisfactory 
working order the complete installations specified hereinafter and/or as shown on the Contract Drawings 
attached hereto, including the provision of labour, transport and plant for unloading material and storage, 
and handling into position and fixing, also the supply of ladders, scaffolding the other mechanical devices to 
plant, installation, painting, testing, setting to work, the removal from site from time to time of all 
superfluous material and rubbish caused by the works. 

 
The contractor shall supply all accessories, whether of items or equipment supplied by the Sub-Contractor 
but to be fixed and commissioned under this contract. 
 

1.09 Extent of the Sub-contractor’s Duties 
At the commencement of the works, the contractor shall investigate and report to the Engineer if all 
materials and equipment to be used in the work and not specified as supplied by the others are available 
locally. If these materials and equipment are not available locally, the contractor shall at this stage place 
orders for the materials in question and copy the orders to the Engineer.  Failure to do so shall in no way 
relieve the contractor from supplying the specified materials and equipment in time. 
 
Materials supplied by others for installation and/or connection by the Contractor shall be carefully examined 
in the presence of the supplier before installation and connection.  Any defects noted shall immediately be 
reported to the Engineer. 
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The contractor shall be responsible for verifying all dimensions relative to his work by actual measurements 
taken on site. 
 
The Contractor shall mark accurately on one set of drawings and Indicate all alterations and/or 
modifications carried out to the designed System during the construction period.  This information must be 
made available on site for inspection by the Engineer. 
 

1.10 Execution of the Works 
The works shall be carried out strictly in accordance with: 

a) All relevant Kenya Bureau of Standards Specifications. 

b) All relevant British Standard Specifications and Codes of Practice 

  (hereinafter referred to B.S. and C.P. respectively). 

c) General specifications of materials and works Section D of this            document 

d) The Contract Drawings. 

e) The Bye-laws of the Local Authority. 

f) The Architect’s and/or Engineer’s Instructions. 

 
The Contract Drawings and Specifications are to be read and construed together. 
 

1.11 Validity of Tender 
The tender shall remain valid for acceptance within 120 days from the final date of submission of the tender, 

and this has to be confirmed by signing the Tender Bond.  The tenderer shall be exempted from this Bond if 
the tender was previously withdrawn in writing to the Employer before the official opening. 
 

1.12 Firm – Price Contract 
Unless specifically stated in the documents or the invitation to tender, this is a firm-price Contract and the 
contractor must allow in his tender for the increase in the cost of labour and/or materials during the 
duration of the contract.  No claims will be allowed for increased costs arising from the fluctuations in duties 
and/or day to day currency fluctuations.  The Sub-contractor will be deemed to have allowed in his tender 
for any increase in the cost of materials, which may arise as a result of currency fluctuation during the 
contract period. 
 

1.13 Variation 
No alteration to the Contract Works shall be carried out until receipt by the Contractor of written 
instructions from the Project Manager. 
 
Any variation from the contract price in respect of any extra work, alteration or omission requested or 
sanctioned by the Engineer shall be agreed and confirmed in writing at the same time such variations are 
decided and shall not affect the validity of the Contract.  Schedule of Unit Rates shall be used to assess the 
value of such variations.  No allowance shall be made for loss of profit on omitted works. 
 

Where the Architect requires additional work to be performed, the Sub-contractor, if he considers it 
necessary, will give notice within seven (7) days to the Main Contractor of the length of time he (the Sub-
contractor) requires over and above that allotted for completion of the Contract.  
 
If the Sub-contractor fails to give such notice he will be deemed responsible for the claims arising from the 
delay occasioned by reason of such extension of time. 
 

1.14 Prime Cost and Provisional Sums 
A specialist Sub-contractor may be nominated by the Project Manager to supply and/or install any 
equipment covered by the Prime Cost or Provisional Sums contained within the Contract documents. 
 
The work covered by Prime Cost and Provisional Sums may or may not be carried out at the discretion of the 
Project Manager. 
 

The whole or any part of these sums utilized by the Contractor shall be deducted from the value of the 
Contract price when calculating the final account. 
 

1.15 Bond 
The tenderer must submit with his tender the name of one Surety who must be an established Bank only 
who will be willing to be bound to the Government for an amount equal to 7½ % of the Contract amount as 
Clause 28 of the Conditions of Contract. 
 

1.16 Government Legislation and Regulations 
The Contractor’s attention is called to the provision of the Factory Act 1972 and subsequent amendments 
and revisions, and allowance must be made in his tender for compliance therewith, in so far as they are 
applicable. 
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The Contractor must also make himself acquainted with current legislation and any Government regulations 
regarding the movement, housing, security and control of labour, labour camps, passes for transport, etc. 
 
The Contractor shall allow for providing holidays and transport for work people, and for complying with 
Legislation, Regulations and Union Agreements. 

 
1.17 Import Duty and Value Added Tax 

The Sub-contractor will be required to pay full Import Duty and Value Added Tax on all items of equipment, 
fittings and plant, whether imported or locally manufactured. The tenderer shall make full allowance in his 
tender for all such taxes. 
 

1.18 Insurance Company Fees 
Attention is drawn to the tenderers to allow for all necessary fees, where known, that may be payable in 
respect of any fees imposed by Insurance Companies or statutory authorities for testing or inspection. 
 
No allowance shall be made to the contractor with respect to fees should these have been omitted by the 
tenderer due to his negligence in this respect. 
 

1.19 Provision of Services by the Main Contractor 
In accordance with Clause 1.08 of this Specification the Contractor shall make the following facilities 
available to the Sub-contractor: 
 

a) Attendance on the Sub-Contractor and the carrying out of all work affecting the structure of the 
building which may be necessary, including all chasing, cutting away and making good brickwork, 
etc., except that all plugging for fixing, fittings, machinery, fan ducting, etc., and all drilling and 
tapping of steel work shall be the responsibility of the Sub-contractor.  Any purpose made fixing 

brackets shall not constitute Builder’s Work and shall be provided and installed by the Sub-
contractor unless stated hereinafter otherwise. 

 
b) The provision of temporary water, lighting and power: the Contractor pay for all these services 

utilized. 
 
c) Fixing of anchorage and pipe supports in the shuttering shall be supplied by the Contractor who 

shall also supply the Project Manager with fully dimensioned drawings detailing the exact locations. 
 
d) i)Provision of scaffolding, cranes, etc. It shall be the Contractor’s responsibility to liaise with the 

Project Manager to ensure that there is maximum co-operation with other nominated Sub-
contractors in the use of scaffolding, cranes, etc. 

 
ii) Any specialist scaffolding, cranes, etc. by the Contractor for his own exclusive use shall be paid 

for by the Sub-contractor. 
1.20 Suppliers 

The Contractor shall submit names of any supplier for the materials to be incorporated, to the Engineer for 
approval.  The information regarding the names of the suppliers may be submitted at different times, as may 
be convenient, but no sources of supply will be changed without prior approval. 
 
Each supplier must be willing to admit the Engineer or his representative to his premises during working 
hours for the purpose of examining or obtaining samples of the materials in question. 
 

1.21 Samples and Materials Generally 
The Contractor shall, when required, provide for approval at no extra cost, samples of all materials to be 
incorporated in the works.  Such samples, when approved, shall be retained by the Engineer and shall form 
the standard for all such materials incorporated. 

 
1.22 Administrative Procedure and Contractual Responsibility 

Wherever within the Specification it is mentioned or implied that the Contractor shall deal direct with the 
Employer or Engineer, it shall mean “through the Project Manager who is responsible to the Employer for the 

whole of the works including the Sub-contract Works. 
 

1.23 Bills of Quantities 
The Bills of Quantities have been prepared in accordance with the standard method of measurement of 
Building Works for East Africa, first Edition, Metric, 1970.  All the Quantities are based on the Contract 
Drawings and are provisional and they shall not be held to gauge or to limit the amount or description of the 
work to be executed by the Contractor but the value thereof shall be deducted from the Contract Sum and 
the value of the work ordered by the Engineer and executed thereunder shall be measured and valued by the 
Engineer in accordance with the conditions of the Contract. 
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All work liable to adjustment under this Contract shall be left uncovered for a reasonable time to allow 
measurements needed for such adjustment to be taken by the Quantity Surveyor or Engineer. Immediately 
the work is ready for measuring the Contractor shall give notice to the Quantity Surveyor or Engineer to 
carry out measurements before covering up.  If the Contractor shall make default in these respects he shall, 
if the Engineer so directs, uncover the work to enable the necessary measurements to be taken and 
afterwards reinstate at his own expense. 
 

1.24 Contractor’s Office in Kenya 
The Contractor shall maintain (after first establishing if necessary) in Kenya an office staffed with competent 
Engineer Manager and such supporting technical and clerical staff as necessary to control and coordinate 
the execution and completion of the Contract Works. 
 
The Engineer Manager and his staff shall be empowered by the Contractor to represent him at meetings and 
in discussions with the Project Manager, the Engineer and other parties who may be concerned and any 
liaison with the Contractor’s Head Office on matters relating to the design, execution and completion of the 
Contract Works shall be effected through his office in Kenya. 
 
It shall be the Contractor’s responsibility to procure work permits, entry permits, licences, registration, etc., 
in respect of all expatriate staff. 
 
The Contractor shall prepare a substantial proportion of his Working Drawings at his office in Kenya.  No 
reasons for delays in the preparation or submission for approval or otherwise of such drawings or proposals 

will be accepted on the grounds that the Sub-contractor’s Head Office is remote from his office in Nairobi or 
the site of the Contract Works or otherwise. 
 

1.25 Builder’s Work 

All chasing, cutting away and making good will be done by the Contractor. The Contractor shall mark out in 
advance and shall be responsible for accuracy of the size and position of all holes and chases required. 
 
The Contractor shall drill and plug holes in floors, walls, ceiling and roof for securing services and equipment 
requiring screw or bolt fixings. 
 
Any purpose made fixing brackets shall be provided and installed by the Contractor.  
 

1.26 Structural Provision for the Works 
Preliminary major structural provision has been made for the Contract Works based on outline information 
ascertained during the preparation of the Specification. 
 
The preliminary major structural provision made will be deemed as adequate unless the Contractor stated 
otherwise when submitting his tender. 
 
Any major structural provision or alteration to major structural provisions required by the Contractor shall 
be shown on Working Drawings to be submitted to the Engineer within 30 days of being appointed. 
 
No requests for alterations to preliminary major structural provisions will be approved except where they are 
considered unavoidable by the Engineer. In no case will they be approved if building work is so far advanced 
as to cause additional costs or delays in the works. 
 

1.27   Position of Services, Plant, Equipment, Fittings and Apparatus 
The Contract Drawings give a general indication of the intended layout.  The position of the equipment and 
apparatus, and also the exact routes of the ducts, main and distribution pipework shall be confirmed before 
installation is commenced.  The exact siting of appliances, pipework, etc., may vary from that indicated. 
 

The routes of services and positions of apparatus shall be determined by the approved dimensions detailed 
in the Working Drawings or on site by the Engineer in consultation with the Contractor. 
 

Services through the ducts shall be arranged to allow maximum access along the ducts and the services shall be 

readily accessible for maintenance.  Any work, which has to be re-done due to negligence in this respect, shall be the 
Sub-contractor’s responsibility. 

 
The Sub-contractor shall be deemed to have allowed in his Contract Sum for locating terminal points of 
services (e.g. lighting, switches, socket outlets, lighting points, control switches, thermostats and other 
initiating devices, taps, stop cocks) in positions plus or minus 1.2m horizontally and vertically from the 
locations shown on Contract Drawings. Within these limits no variations in the Contract Sum will be made 
unless the work has already been executed in accordance with previously approved Working Drawings and 
with the approval of the Engineer. 
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1.28 Checking of Work 

The Contractor shall satisfy himself to the correctness of the connections he makes to all items of equipment 
supplied under the Contract agreement and equipment supplied under other contracts before it is put into 
operation.  Details of operation, working pressures, temperatures, voltages, phases, power rating, etc., shall 
be confirmed to others and confirmation received before the system is first operated. 
 

1.29 Setting to Work and Regulating System 
The Contractor shall carry out such tests of the Contract Works as required by British Standard 
Specifications or equal and approved codes as specified hereinafter and as customary. 
 
No testing or commissioning shall be undertaken except in the presence of and to the satisfaction of the 
Engineer unless otherwise stated by him (Contractor’s own preliminary and proving tests excepted). 
 
It will be deemed that the Contractor has included in the Contract Sum for the costs of all fuel, power, water 
and the like, for testing and commissioning as required as part of the Contract Works.  He shall submit for 
approval to the Engineer a suitable programme for testing and commissioning.  The Engineer and Employer 
shall be given ample warning in writing, as to the date on which testing and commissioning will take place. 

 
The Contractor shall commission the Contract Works and provide attendance during the commissioning of 
all services, plant and apparatus connected under the Contract Agreement or other Sub-contract 
Agreements, related to the project. 
 

Each system shall be properly balanced, graded and regulated to ensure that correct distribution is achieved 
and where existing installations are affected, the Contractor shall also regulate these systems to ensure that 
their performance is maintained. 
 

The proving of any system of plant or equipment as to compliance with the Specification shall not be 
approved by the Engineer, except at his discretion, until tests have been carried out under operating 
conditions pertaining to the most onerous conditions specified except where the time taken to obtain such 
conditions is unreasonable or exceeds 12 months after practical completion of the Contract Works. 
 

1.30 Identification of Plant Components 
The Contractor shall supply and fix identification labels to all plant, starters, switches and items of control 
equipment including valves, with white traffolyte or equal labels engraved in red lettering denoting its name, 
function and section controlled.  The labels shall be mounted on equipment and in the most convenient 
positions.  Care shall be taken to ensure the labels can be read without difficulty.  This requirement shall 
apply also to major components of items of control equipment. 
 
Details of the lettering of the labels and the method of mounting or supporting shall be forwarded to the 
Engineer for approval prior to manufacture. 
 

1.31 Contract Drawings 
The Contract Drawings when read in conjunction with the text of the Specification, have been completed in 
such detail as was considered necessary to enable competitive tenders to be obtained for the execution and 
completion of the Contract works. 

 
The Contract Drawings are not intended to be Working Drawings and shall not be used unless exceptionally 
they are released for this purpose.  
 

1.32 Working Drawings 
The Contractor shall prepare such Working Drawings as may be necessary.  The Working Drawings shall be 
complete in such detail not only that the Contract Works can be executed on site but also that the Engineer 
can approve the Contractor’s proposals, detailed designs and intentions in the execution of the Contract 

Works. 
 
If the Contractor requires any further instructions, details, Contract Drawings or information drawings to 
enable him to prepare his Working Drawings or proposals, the Contractor shall accept at his own cost, the 

risk that any work, commenced or which he intends to commence at site may be rejected. 

 
The Engineer, in giving his approval to the Working Drawings, will presume that any necessary action has 
been, or shall be taken by the Contractor to ensure that the installations shown on the Working Drawings 
have been cleared with the Project Manager and any other Sub-contractors whose installations and works 
might be affected. 

 
If the Contractor submits his Working Drawings to the Engineer without first liaising and obtaining 
clearance for his installations from the Project Manager and other Sub-contractors whose installations and 
works might be affected, then he shall be liable to pay for any alterations or modification to his own, or other 
Sub-contractor’s installations and works, which are incurred, notwithstanding any technical or other 
approval received from the Engineer. 
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Working Drawings to be prepared by the Contractor shall include but not be restricted to the following: 

 
Any drawings required by the Engineer to enable structural provisions to be made including Builder’s 
Working Drawings or Schedules and those for the detailing of holes, fixings, foundations, cables and 
paperwork ducting below or above ground or in or outside or below buildings. 

 
General arrangement drawings of all plant, control boards, fittings and apparatus or any part thereof and of 
installation layout arrangement of such plant and apparatus. 

 
Schematic Layout Drawings of services and of control equipment. 

 
Layout Drawings of all embedded and non-embedded paperwork, ducts and electrical conduits. 
 
Complete circuit drawings of the equipment, together with associated circuit description. 

 
Such other drawings as are called for in the text of the Specification or Schedules or as the Engineer may 
reasonably require. 

 
Three copies of all Working Drawings shall be submitted to the Engineer for approval. One copy of the 
Working Drawings submitted to the Engineer for approval shall be returned to the Contractor indicating 
approval or amendment therein.  

 

Six copies of the approved Working Drawings shall be given to the Project Manager by the Sub-contractor for 
information and distribution to other Sub-contractors carrying out work associated with or in close proximity 
to or which might be affected by the Sub-contract Works. 

 

Approved Working Drawings shall not be departed from except as may be approved or directed by the 
Engineer. 

  
Approval by the Engineer of Working Drawings shall neither relieve the Contractor of any of his obligations 
under the Sub-contract nor relieve him from correcting any errors found subsequently in the Approved 
Working Drawings or other Working Drawings and in the Sub-contract Works on site or elsewhere associated 
therewith.  
 
The Contractor shall ensure that the Working Drawings are submitted to the Engineer for approval at a time 
not unreasonably close to the date when such approval is required. Late submission of his Working 
Drawings will not relieve the Contractor of his obligation to complete the Contract Works within the agreed 
Contract Period and in a manner that would receive the approval of the Engineer. 

 
1.33 Record Drawings (As Installed) and Instructions   

During the execution of the Contract Works the Contractor shall, in a manner approved by the Engineer 
record on Working or other Drawings at site all information necessary for preparing Record Drawings of the 
installed Contract Works. Marked-up Working or other Drawings and other documents shall be made 
available to the Engineer as he may require for inspection and checking. 

 
Record Drawings, may, subject to the approval of the Engineer, include approved Working Drawings 
adjusted as necessary and certified by the Contractor as a correct record of the installation of the Contract 
Works. 

  
They shall include but not restricted to the following drawings or information: 
Working Drawings amended as necessary but titled “Record Drawings” and certified as a true record of the 
“As Installed” Sub-contract Works.  Subject to the approval of the Engineer such Working Drawings as may 
be inappropriate may be omitted. 

 
Fully dimensioned drawings of all plant and apparatus. 
 
General arrangement drawings of equipment, other areas containing plant forming part of the Contract 

Works and the like, indicating the accurate size and location of the plant and apparatus suitability cross-
referenced to the drawings mentioned in (b) above and hereinafter. 

 
Routes, types, sizes and arrangement of all pipework and ductwork including dates of installation of 
underground pipework. 

 
Relay adjustment charts and manuals. 

 
Routes, types, sizes and arrangement of all electric cables, conduits, ducts and wiring including the dates of 
installation of buried works. 
System schematic and trunking diagrams showing all salient information relating to control and 
instrumentation. 
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Grading Charts 
Valve schedules and locations suitability cross-referenced. 

 
 Wiring and piping diagrams of plant and apparatus. 

Schematic diagrams of individual plant, apparatus and switch and control boards.  These diagrams to 
include those peculiar to individual plant or apparatus and also those applicable to system operation as a 
whole. 

 
 Operating Instruction 

Schematic and wiring diagrams shall not be manufacturer’s multipurpose general issue drawings. They shall 
be prepared specially for the Contract Works and shall contain no spurious or irrelevant information. 

 
Marked-up drawings of the installation of the Contract Works shall be kept to date and completed by the 
date of practical or section completion.  Two copies of the Record Drawings of Contract Works and two sets 
of the relay adjustment and grading charts and schematic diagrams on stiff backing shall be provided not 
later than one month later. 

 
The Contractor shall supply for fixing in sub-stations, switch-rooms, boiler houses, plant rooms, pump 
houses, the office of the Maintenance Engineer and other places, suitable valve and instructions charts, 
schematic diagrams of instrumentation and of the electrical reticulation as may be requested by the 
Engineer providing that the charts, diagrams, etc., relate to installations forming part of the Contract Works.  
All such charts and diagrams shall be of suitable plastic material on a stiff backing and must be approved by 

the Engineer before final printing. 
 
Notwithstanding the Contractor’s obligations referred to above, if the Contractor fails to produce to the 
Engineer’s approval, either:- 

 
 The Marked-up Drawings during the execution of the Contract Works or 

 
 The Record Drawings, etc., within one month of the Section or Practical Completion 

 
The Engineer shall have these drawings produced by others. The cost of obtaining the necessary information 
and preparing such drawings, etc., will be recovered from the Contractor. 
 

1.34 Maintenance Manual 
Upon Practical Completion of the Contract Works, the Contractor shall furnish the Engineer four copies of a 
Maintenance Manual relating to the installation forming part of all of the Contract Works. 

 
The manual shall be loose-leaf type, International A4 size with stiff covers and cloth bound.  It may be in 
several volumes and shall be sub-divided into sections, each section covering one Engineering service 
system.  It shall have a ready means of reference and a detailed index. 

 
There shall be a separate volume dealing with Air Conditioning and Mechanical Ventilation installation 
where such installations are included in the Contract Works. 
 
The manual shall contain full operating and maintenance instructions for each item of equipment, plant and 
apparatus set out in a form dealing systematically with each system. It shall include as may be applicable to 
the Contract Works the following and any other items listed in the text of the Specifications: 
System Description. 

 
Plant 

Valve Operation 

Switch Operation 

Procedure of Fault Finding 

Emergency Procedures 

Lubrication Requirements 

Maintenance and Servicing Periods and Procedures 

Color Coding Legend for all Services 

Schematic and Writing Diagrams of Plant and Apparatus 

Record Drawings, true to scale, folded to International A4 size 

Lists of Primary and Secondary Spares. 
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The manual is to be specially prepared for the Contract Works and manufacturer’s standard descriptive 
literature and plant operating instruction cards will not be accepted for inclusion unless exceptionally 
approved by the Engineer. The Contractor shall, however, affix such cards, if suitable, adjacent to plant and 
apparatus.  One spare set of all such cards shall be furnished to the Engineer. 
 

1.35 Hand-over 
The Contract Works shall be considered complete and the Maintenance and Defects Liability Period shall 
commence only when the Contract Works and supporting services have been tested, commissioned and 
operated to the satisfaction of the Engineer and officially approved and accepted by the Employer. 

 
The procedure to be followed will be as follows: 
On the completion of the Contract Works to the satisfaction of the Engineer and the Employer, the 
Contractor shall request the Engineer, at site to arrange for handing over. 

 
The Engineer shall arrange a Hand-over Meeting or a series thereof, at site. 
 
The Contractor shall arrange with the Engineer and Employer for a complete demonstration of each and 
every service to be carried out and for instruction to be given to the relevant operation staff and other 
representatives of the Employer. 

 
In the presence of the Employer and the Engineer, Hand-over will take place, subject to Agreement of the 
Hand-over Certificates and associated check lists. 

 
1.36 Painting 

It will be deemed that the Contractor allowed for all protective and finish painting in the Contract Sum for 
the Contract Works, including color coding of service pipework to the approval of the Engineer. Any special 

requirements are described in the text of the Specifications. 
 

1.37 Spares 
The Contractor shall supply and deliver such spares suitably protected and boxed to the Engineer’s approval 
as are called for in the Specifications or in the Price Schedules. 
 

1.38 Testing and Inspection – Manufactured Plant 
The Engineer reserves the right to inspect and test or witness of all manufactured plant equipment and 
materials. 

 
The right of the Engineer relating to the inspection, examination and testing of plant during manufacture 
shall be applicable to Insurance companies and inspection authorities so nominated by the Engineer. 

 
The Contractor shall give two week’s notice to the Engineer of his intention to carry out any inspection or 
tests and the Engineer or his representative shall be entitled to witness such tests and inspections. 

 
Six copies of all test certificates and performance curves shall be submitted as soon as possible after the 
completion of such tests, to the Engineer for his approval. 
 
Plant or equipment which is shipped before the relevant test certificate has been approved by the Engineer 
shall be shipped at the Contractor’s own risk and should the test certificate not be approved new tests may 
be ordered by the Engineer at the Contractor’s expense. 

 
The foregoing provisions relate to tests at manufacturer’s works and as appropriate to those carried out at 
site. 
 

1.39 Testing and Inspection -Installation 

Allow for testing each section of the Contract Works installation as described hereinafter to the satisfaction 
of the Engineer. 
  

1.40 Labour Camps 

The Contractor shall provide the necessary temporary workshop and mess-room in position to be approved 
by the Architect. 

 
The work people employed by the Contractor shall occupy or be about only that part of the site necessary for 
the performance of the work and the Contractor shall instruct his employees accordingly. 

 
If practicable, W.C. accommodation shall be allocated for the sole use of the Contractor’s workmen and the 
Sub-contractor will be required to keep the same clean and disinfected, to make good any damage thereto 
and leave in good condition. 
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1.41 Storage of Materials 

The Contractor shall provide storerooms and workshop where required. He shall also provide space for 
storage to nominated sub-contractors who shall be responsible for these lock-up shades or stores provided.  

 
Nominated Sub-contractors are to be made liable for the cost of any storage accommodation provided 
specially for their use.  No materials shall be stored or stacked on suspended slabs without the prior 
approval of the Project manager. 
 

1.42 Initial Maintenance 
The Contractor shall make routine maintenance once a month during the liability for the Defects Period and 
shall carry out all necessary adjustments and repairs, cleaning and oiling of moving parts. A monthly report 
of the inspection and any works done upon the installation shall be supplied to the Engineer. 

 
The Contractor shall also provide a 24 -hour break-down service to attend to faults on or malfunctioning of 
the installation between the routine visits of inspection. 

 
The Contractor shall allow in the contract Sum of the initial maintenance, inspection and break-down 
service and shall provide for all tools, instruments, plant and scaffolding and the transportation thereof, as 
required for the correct and full execution of these obligations and the provision, use or installation of all 
materials as oils, greases, sandpaper, etc., or parts which are periodically renewed such as brake linings 
etc., or parts which are faulty for any reason whatsoever excepting always Acts of God such as storm, 
tempest, flood, earthquake and civil revolt, acts of war and vandalism. 

 
1.43 Maintenance and Servicing After Completion of the Initial Maintenance 

The Contractor shall, if required, enter into a maintenance and service agreement with the employer for the 
installation for a period of up to five years from the day following the last day of the liability for Defects 

Period which offers the same facilities as specified in Clause 1.41 (Initial Maintenance). 

 
The terms of any such agreement shall not be less beneficial to the employer than the terms of Agreements 
for either similar installation. 

 
The Contractor shall submit with his tender for the works, where called upon a firm quotation for the 
maintenance and service of the installation as specified herein, which shall be based upon the present day 
costs and may be varied only to take into account increases in material and labour unit rate costs between 
the time of tendering and the signing of the formal maintenance and service agreement and which shall 
remain valid and open for acceptance by the Employer to and including the last day of the fifth complete 
calendar month following the end of the liability for Defects Period. 
 

1.44 Trade Names 
Where trade names of manufacturer’s catalogue numbers are mentioned in the Specification or the Bills of 
Quantities, the reference is intended as a guide to the type of article or quality of material required. Alternate 
brands of equal and approved quality will be acceptable. 
 

1.45 Water and Electricity for the Works 
These will be made available by the Contractor who shall be liable for the cost of any water or electric current 
used and for any installation provided especially for his  own use. 
 

1.46 Protection 
The Contractor shall adequately cover up and protect his own work to prevent injury and also to cover up 
and protect from damage all parts of the building or premises where work is performed by him under the 
Contract. 
 

1.47 Defects after Completion 

The defects liability period will be 6 months from the date of practical completion of the Works in the 
Contract and certified by the Engineer. 
 

1.48 Damages for Delay 

Liquidated and Ascertained damages as stated in the Contract Agreement will be claimed against the 
Contract for any unauthorized delay in completion.  The Contractor shall be held liable for the whole or a 
portion of these damages should he cause delay in completion. 
 

1.49 Clear Away on Completion 
The Contractor shall, upon completion of the works, at his own expense, remove and clear away all plant, 
equipment, rubbish and unused materials, and shall leave the whole of the works in a clean and tidy state, 
to the satisfaction of the Engineer.  On completion, the whole of the works shall be delivered up clean, 
complete and perfect in every respect to the satisfaction of the Engineer. 
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1.50 Final Account 

On completion of the works the Contractor shall agree with the Engineer the value of any variations 
outstanding and as soon as possible thereafter submit to the Engineer his final statement of account 
showing the total sum claimed sub-divided as follows: 
 
Statement A - detailing the tender amounts less the Prime Cost and Provisional Sums, included therein. 
 
Statement B -   detailing all the variation orders issued on the contract. 
 
Statement C - Summarizing statement A and B giving the net grand total due to the Contractor for the 

execution of the Contract. 
    

1.51 Fair Wages 
The Contractor shall in respect of all persons employed anywhere by him in the execution of the contract, in 
every factory, workshop or place occupied or used by him for execution of the Contract, observe and fulfil the 
following conditions: 

 
The Contractor shall pay rates of the wages and observe hours and conditions of labour not less favourable 
than those established for the trade or industry in the district where work is carried out. 

 
In the absence of any rates of wages, hours or conditions of labour so established the Contractor shall pay 
rates and observe hours and conditions of labour are not less favourable than the general level of wages, 

hours and conditions observed by other employers whose general circumstances in the trade or industry in 
which the Contractor is engaged are similar. 
 

1.52 Supervision 

During the progress of the works, the Contractor shall provide and keep constantly available for consultation 
on site experienced English - speaking Supervisor and shall provide reasonable office facilities, attendance, 
etc., for the Supervisor. 

 
In addition, during the whole of the time the works are under construction, the Contractor shall maintain on 
site one experienced foreman or charge-hand and an adequate number of fitters, etc., for the work covered 
by the Specification. The number of this staff shall not be reduced without the prior written approval of the 
Project manager or Engineer. 

 
Any instructions given to the Supervisor on site shall be deemed to have been given to the sub-contractor. 

 
One copy of this Specification and one copy of each of the Contract Drawings (latest issue) must be retained 
on site at all times, and available for reference by the Engineer or sub-contractor. 

 
1.53 Test Certificates 

The Contractor shall provide the Engineer with three copies of all test reports or certificates that are or may 
be required by this Specification. 
 

1.54 Labour 
The Contractor shall provide skilled and unskilled labour as may be necessary for completion of the contract. 
 

1.55 Discounts to the Main Contractor 
No discount to any Sub-Contractor will be included in the tender for this installation. 
 

1.56 Guarantee 
The whole of the work will be guaranteed for a period of six months from the date of the Engineer’s 
certification of completion and under such guarantee the Sub-contractor shall remedy at his expense all 

defects in materials and apparatus due to faulty design, construction or workmanship which may develop in 
that period. 

 
1.57  Direct Contracts 

Notwithstanding the foregoing conditions, the Government reserves the right to place a “Direct Contract” for 
any goods or services required in the works which are covered by a P.C Sum in the Bills of Quantities and to 
pay for the same direct.  In any such instance, profit relative to the P.C Sum in the priced Bills of Quantities 
will be adjusted as deserved for P.C Sum allowed. 
 

1.58 Attendance upon the Tradesmen etc 
The Contractor shall allow for the attendance of trade upon trade and shall afford any tradesmen or other 
persons employed for the execution of any work not included in this contract every facility for carrying out 
their work and also for the use of ordinary scaffolding.  The contractor however, shall not be required to erect 
any special scaffolding for them. 
 

C-11 



 
1.59 Trade Unions 

The contractor shall recognize the freedom of his work people to be members of trade unions. 
 

1.60 Local and other Authorities notices and fees 

The contractor shall comply with and give all notices required by any Regulations, Act or by Law of any Local 
Authority or of any Public Service, Company or Authority who have any jurisdiction with regard to the works 
or with those systems the same are or will be connected and he shall pay and indemnify the Government 
against any fees or charges legally demandable under any regulation or by-law in respect of the works; 
provided that the said fees and charges if not expressly included in the contract sum or stated by way of 
provisional sum shall be added to the contract sum.  

 
The contractor before making any variation from the contract drawings or specification necessitated by such 
compliance shall give the Project Manager written notice specifying and giving the reason for such variation 
and applying for instructions in reference thereto. 
 
If the contractor within seven days of having applied for the same does not receive such instructions, he 
shall proceed with the works in conforming to the provision regulation or by-law in question and any 
variation thereby necessitated shall be deemed to be a variation in accordance to the conditions of contract. 
 

1.61 Assignment or subletting 
The contractor shall not without the written consent of the Project Manager assign this contract or sublet 
any portion of the works, provided that such consent shall not be unreasonably withheld to the prejudice of 

the contractor. 
 

1.62 Partial Completion  
If the Government shall take over any part or parts works, apparatus, equipment etc. then within seven days 

from the date on which the Government shall have taken possession of the relevant part, the Project 
Manager shall issue a Certificate stating his estimate of the approximate total value of the works which shall 
be the total value of that part and practical completion of the relevant part shall be deemed to have occurred, 
and the Defects Liability Period in respect of the relevant part be deemed to have commenced on the date 
Government shall have taken possession thereof. 
 
The contractor shall make good any defects or other faults in the relevant part that had been deemed 
complete. 
The contractor shall reduce the value of insurance by the full value of the relevant part  
The contractor shall be paid for the part of works taken possession by the Government 

 
1.63  Temporary Works 

Where temporal works shall be deemed necessary, such as Temporary lighting, the contractor shall take 
precaution to prevent damage to such works. 
 
The contractor shall include for the cost of and make necessary arrangements with the Project Manager for 
such temporary works.  For temporary lighting, electricity shall be metered and paid for by the contract 
 

1.64.  Patent Rights 
The contractor shall fully indemnify the Government of Kenya; against any action, claim or proceeding 
relating to infringement of any patent or design rights, and pay any royalties which may be payable in 
respect of any article or any part thereof, which shall have been supplied by the contractor to the Project 
Manager. In like manner the Government of Kenya shall fully indemnify the contractor against any such 
action, claim or proceedings for infringement under the works, the design thereof of which shall have been 
supplied by the Project Manager to the contractor, but this indemnify shall apply to the works only, and any 
permission or request to manufacture to the order of the Project Manager shall not relieve the contractor 
from liability should he manufacture for supply to other buyers.  

 
1.65  Mobilization and Demobilization 

The contractor shall mobilize labour plant and equipment to site according to his programme and schedule 
of work.  He shall ensure optimum presence and utilization of labour, plant and equipment. He should not 

pay and maintain unnecessary labour force or maintain and service idle plant and equipment.  Where 
necessary he shall demobilize and mobilize the labour, plant and equipment, as he deems fit to ensure 
optimum progress of the works and this shall be considered to be a continuous process as works progress.  
He shall make provision for this item in his tender. No claim will be entertained where the contractor has not 
made any provision for mobilization and demobilization of labour, plant and equipment in the preliminary 
bills of quantities or elsewhere in this tender.  
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1.66  Extended Preliminaries 

 Where it shall be necessary to extend the contract period by the Project manager the contractor shall still 
ensure availability on site, optimum labour, materials, plant and equipment.  The contractor shall make 
provision for extended preliminaries, should the contract period be extended and this shall be in a form of a 
percentage of the total Contractor works.  Where called upon in the Appendix to these Preliminaries the 
Contractor shall insert his percentage per month for extended preliminaries that shall form basis for 
compensation.   
 
Lack of inserting the percentage shall mean that the sub-contractor has provided for this requirement 
elsewhere in the Bills of Quantities. 
 

1.67  Supervision by Engineer and Site Meetings 
A competent Project Engineer appointed by the Engineer as his    representative shall supervise the Contract 
works.  The Project Engineer shall be responsible for issuing all the site instructions in any variations to the 
works and these shall be delivered through the Contractor with the authority of the Project Manager.  Any 
instructions given verbal shall be confirmed in writing.   
 
The project engineer and (or) the Engineer shall attend management meetings arranged by the Project 
Manager and for which the Contractor or his representative shall also attend. For the purpose of supervising 
the project, provisional sums are provided to cover for transport and allowances. The Contractor shall in his 
tender allow for the provision of management meetings and site inspections, as instructed by the Engineer, 
and also profit and attendance on these funds. The funds shall be expended according to Project Manager’s 

instructions to the contractor. 
 

1.68  Amendment to Scope of Contract Works 
No amendment to scope of sub-contract works is expected and in case of amendment or modification to 

scope of work, these shall be communicated to all tenderers in sufficient time before the deadline of the 
tender submission. However during the contract period and as the works progress the Project Manager may 
vary the works as per conditions of contract by issuing site instructions. 
 
No claims shall be entertained on account of variation to scope of works either to increase the works (pre-
financing) or reduction of works (loss of profit-see clause 1.70) 

 
1.69     Contractor Obligation and Employers Obligation 

The sub-contractor will finance all activities as part of his obligation to this contract.  The employer shall pay 
interim payment for materials and work completed on site as his obligation in this contract, as the works 
progresses.  No claims will be entertained for pre-financing of the project by the sub-contractor, or for loss of 
profit (expectation loss) in case of premature termination, reduction or increase of works as the sub-
contractor shall be deemed to have taken adequate measures in programming his works and expenditure 
and taken necessary financial precaution while executing the works.  No interest shall be payable to the 
Contractor, except as relates to late payment as in the conditions of contract clause 23.3. The contractor 
shall where called upon, insert his price to compensate for any of the occurrence stated here (premature 
termination, reduction or increase of works), as a percentage of the contract sum in the Appendix to this 
section. 
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1.70 APPENDIX TO SUB-CONTRACT PRELIMINARIES AND GENERAL CONDITIONS 
 

1 OMIT CLAUSE 1.12 
 This is not a firm price contract 
 

2    MODIFY CLAUSE 1.15 
Amount of performance security will be Five per cent (5%) 
 

3    ADD TO CLAUSE 1.17 
Prices quoted shall include 16% VAT. In accordance with Government policy, the 16% VAT and 3% 
Withholding Tax shall be deducted from all payments made to the sub-contractor, and the same shall 
subsequently be forwarded to the Kenya Revenue Authority (KRA). 

 
4    ADD TO CLAUSE 1.40  

There are no labour camps. 
 

5. ADD TO CLAUSE 1.66  
The amount or percentage that may be inserted in the bills of quantities for this item should not exceed the 
anticipated Liquidated damages amount for the same period. 
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GENERAL MECHANICAL SPECIFICATION 
 
2.01 General 

This section specifies the general requirement for plant, equipment and materials forming part of the Sub-
contract Works and shall apply except where specifically stated elsewhere in the Specification or on the 
Contract Drawings. 
 

2.02 Quality of Materials 
All plant, equipment and materials supplied as part of the Sub-contract Works shall be new and of first class 
commercial quality, shall be free from defects and imperfections and where indicated shall be of grades and 
classifications designated herein. 
 
All products or materials not manufactured by the Sub-contractor shall be products of reputable 
manufacturers and so far as the provisions of the Specification is concerned shall be as if they had been 
manufactured by the Sub-contractor. 
 
Materials and apparatus required for the complete installation as called for by the Specification and Contract 
Drawings shall be supplied by the Sub-contractor unless mention is made otherwise. 
 
Materials and apparatus supplied by others for installation and connection by the Sub-contractor shall be 
carefully examined on receipt.  Should any defects be noted, the Sub-contractor shall immediately notify the 
Engineer. 

 
Defective equipment or that damaged in the course of installation or tests shall be replaced as required to 
the approval of the Engineer. 

 

2.03 Regulations and Standards 
The Sub-contract Works shall comply with the current editions of the following: 

a) The Kenya Government Regulations. 

b) The United Kingdom Institution of Electrical Engineers (IEE) Regulations for the Electrical 

Equipment of Buildings. 

c) The United Kingdom Chartered Institute of Building Services Engineers (CIBSE) Guides. 

d) British Standard and Codes of Practice as published by the British Standards Institution (BSI) 

e) The Local Council By-laws. 

f) The Electricity Supply Authority By-laws. 

g) Local Authority By-laws. 

h) The Kenya Building Code Regulations. 

i) The Kenya Bureau of Standards 

 
2.04 Electrical Requirements 

Plant and equipment supplied under this Sub-contract shall be complete with all necessary motor starters, 
control boards, and other control apparatus.  Where control panels incorporating several starters are 
supplied they shall be complete with a main isolator. 
 
The supply power up to and including local isolators shall be provided and installed by the Electrical Sub-
contractor.  All other wiring and connections to equipment shall form part of this Sub-contract and be the 
responsibility of the Sub-contractor. 
 
The Sub-contractor shall supply three copies of all schematic, cabling and wiring diagrams for the Engineer’s 
approval. 
 
The starting current of all electric motors and equipment shall not exceed the maximum permissible starting 

currents described in the Kenya Power and Lighting Company (KPLC) By-laws. 
 
All electrical plant and equipment supplied by the Sub-contractor shall be rated for the supply voltage and 

frequency obtained in Kenya, that is 415 Volts, 50Hz, 3-Phase or 240Volts, 50Hz, 1-phase. 
 
Any equipment that is not rated for the above voltages and frequencies shall be rejected by the Engineer. 

 
2.05 Transport and Storage 

All plant and equipment shall, during transportation be suitably packed, crated and protected to minimise 
the possibility of damage and to prevent corrosion or other deterioration. 
 
On arrival at site all plant and equipment shall be examined and any damage to parts and protective priming 
coats made good before storage or installation. 
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Adequate measures shall be taken by the Sub-contractor to ensure that plant and equipment do not suffer 
any deterioration during storage. 

 
Prior to installation all piping and equipment shall be thoroughly cleaned. 
 
If, in the opinion of the Engineer any equipment has deteriorated or been damaged to such an extent that it 
is not suitable for installation, the Sub-contractor shall replace this equipment at his own cost. 
 

2.06 Site Supervision 
The Sub-contractor shall ensure that there is an English-speaking supervisor on the site at all times during 
normal working hours. 
 

2.07 Installation 
Installation of all special plant and equipment shall be carried out by the Sub-contractor under adequate 
supervision from skilled staff provided by the plant and equipment manufacturer or his appointed agent in 
accordance with the best standards of modern practice and to the relevant regulations and standards 
described under Clause 2.03 of this Section. 

 
2.08 Testing 
2.08.1 General 

The Sub-contractor’s attention is drawn to Part ‘C’ Clause 1.38 of the “Preliminaries and General 
Conditions”. 

 
2.08.2 Material Tests 

All material for plant and equipment to be installed under this Sub-contract shall be tested, unless otherwise 
directed, in accordance with the relevant B.S Specification concerned. 

 
For materials where no B.S. Specification exists, tests are to be made in accordance with the best modern 
commercial methods to the approval of the Engineer, having regard to the particular type of the materials 
concerned. 
 
The Sub-contractor shall prepare specimens and performance tests and analyses to demonstrate 
conformance of the various materials with the applicable standards. 
 
If stock material, which has not been specially manufactured for the plant and equipment specified is used, 
then the Sub-contractor shall submit satisfactory evidence to the Engineer that such materials conform to 
the requirements stated herein in which case tests of material may be partially or completely waived. 

 
Certified mill test reports of plates, piping and other materials shall be deemed acceptable. 

 
2.08.3 Manufactured Plant and Equipment – Work Tests 

The rights of the Engineer relating to the inspection, examination and testing of plant and equipment during 
manufacture shall be applicable to the Insurance Companies or Inspection Authorities so nominated by the 
Engineer. 
 
The Sub-contractor shall give two week’s notice to the Engineer of the manufacturer’s intention to carry out 
such tests and inspections. 
 
The Engineer or his representative shall be entitled to witness such tests and inspections. The cost of such 
tests and inspections shall be borne by the Sub-contractor. 
 
Six copies of all test and inspection certificates and performance graphs shall be submitted to the Engineer 
for his approval as soon as possible after the completion of such tests and inspections. 

 
Plant and equipment which is shipped before the relevant test certificate has been approved by the Engineer 
shall be shipped at the Sub-contractor’s own risk and should the test and inspection certificates not be 
approved, new tests may be ordered by the Engineer at the Sub-contractor’s expense. 

 
2.08.4 Pressure Testing 

All pipe work installations shall be pressure tested in accordance with the requirements of the various 
sections of this Specification.  The installations may be tested in sections to suit the progress of the works 
but all tests must be carried out before the work is buried or concealed behind building finishes.  All tests 
must be witnessed by the Engineer or his representative and the Sub-contractor shall give 48 hours notice to 
the Engineer of his intention to carry out such tests. 
 
Any pipe work that is buried or concealed before witnessed pressure tests have been carried out shall be 
exposed at the expense of the Sub-contractor and the specified tests shall then be applied.  
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The Sub-contractor shall prepare test certificates for signature by the Engineer and shall keep a progressive 
and up-to-date record of the section of the work that has been tested. 

 
2.09 Colour Coding 

Unless stated otherwise in the Particular Specification all pipe work shall be color coded in accordance with 
the latest edition of B.S 1710 and to the approval of the Engineer or Architect. 

 
2.10 Welding 
2.10.1 Preparation 

Joints to be made by welding shall be accurately cut to size with edges sheared, flame cut or machined to 
suit the required type of joint.  The prepared surface shall be free from all visible defects such as lamination, 
surface imperfection due to shearing or flame cutting operation, etc., and shall be free from rust scale, 
grease and other foreign matter. 
 

2.10.2 Method 
All welding shall be carried out by the electric arc processing using covered electrodes in accordance with 
B.S. 639. 
 
Gas welding may be employed in certain circumstances provided that prior approval is obtained from the 
Engineer. 

 
2.10.3 Welding Code and Construction 

All welded joints shall be carried out in accordance with the following Specifications: 
a) Pipe Welding 

All pipe welds shall be carried out in accordance with the requirements of B.S.806. 
 

b) General Welding 
All welding of mild steel components other than pipework shall comply with the general 
requirements of B.S. 1856. 
 

2.10.4 Welders Qualifications 
Any welder employed on this Sub-contractor shall have passed the trade tests as laid down by the 
Government of Kenya. 

 
The Engineer may require to see the appropriate to see the appropriate certificate obtained by any welder 
and should it be proved that the welder does not have the necessary qualifications the Engineer may instruct 
the Sub- contractor to replace him by a qualified welder. 
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PARTICULAR SPECIFICATIONS FOR PLUMBING AND DRAINAGE  
 
3.1       GENERAL 

This section specifies the general requirements for plant, equipment and materials forming part of the 
plumbing and drainage installations. 

 
3.2      MATERIALS AND STANDARDS 
3.2.1   Pipe work and Fittings 

Pipe work materials are to be used as follows: 

a) CPVC Pipework 
The pipe work for the plumbing installation shall be chlorinated polyvinyl chloride (CPVC) tubing which 
meets the requirements of SDR 11 of ASTM F441 and be suitable for potable water installations. 
 
The pipe fittings shall CPVC pipe fittings and shall meet or exceed the requirements of ASTM D2846. 
They will conform to ASTM F441 and ASTM F442, ASTM F1970. All changes in direction will be with 
standard bends or long radius fittings. 
 
All socket type joints shall be assembled employing solvent cements that meet or exceed the requirements 
of ASTM F493 and primers that meet or exceed the requirements of ASTM F656. The standard practice for 
safe handling of solvent cements shall be in accordance with ASTM F402. Solvent cement and primer shall 
be listed by NSF International for use with potable water, and approved by the pipe and fittings 
manufacturers. 

 

b) Galvanized Steel Pipe work 
Galvanized steel pipe work up to 65mm nominal bore shall be manufactured in accordance with B.S. 1387 
Medium Grade, with tapered pipe threads in accordance with B.S. 21.  All fittings shall be malleable iron 

and manufactured in accordance with B.S. 143. 
 
Pipe joints shall be screwed and socketed and sufficient coupling unions shall be allowed so that fittings 
can be disconnected without cutting the pipe. Running nipples and long screws shall not be permitted 
unless exceptionally approved by the Engineer. 
 
Galvanized steel pipe work, 80mm nominal bore up to 150mm nominal bore shall be manufactured to 
comply in all respects with the specification for 65mm pipe, except that screwed and bolted flanges shall 
replace unions and couplings for the jointing of pipes to valves and other items of plant. All flanges shall 
comply with the requirements of B.S. 10 to the relevant classifications contained hereinafter under Section 
‘C’ of the Specification. 
 
Galvanizing shall be carried out in accordance with the requirements of B.S. 1387 and B.S. 143 
respectively. 
 

c) Copper Tubing 
All copper tubing shall be manufactured in accordance with B.S. 2871 from C.160 ‘Phosphorous De-
oxidized Non-Arsenical Copper’ in accordance with B.S. 1172. 
 
Pipe joints shall be made with soldered capillary fittings and connections to equipment shall be with 
compression fittings manufactured in accordance with B.S. 864. 

 
Short copper connection tubes between galvanized pipe work and sanitary fitments shall not be used 
because of the risk of galvanic action. 
 
If, as may occur in certain circumstances, it is not possible to make the connection in any way than the 
use of copper tubing, then a brass straight connector shall be positioned between the galvanized pipe and 

the copper tube in order to prevent direct contact. 
 

d) P.V.C. (Hard) Pressure Pipes and Fittings 
All P.V.C. pipes and fittings shall be manufactured in accordance with B.S. 3505: 1968. 

 
Jointing 
The method of jointing to be employed shall be that of solvent welding, using the pipe and manufacturer’s 
approved cement.  Seal ring joint shall be introduced where it is necessary to accommodate thermal 
expansion. 

 
Testing 
Pipelines shall be tested in sections under an internal water pressure normally one and a half times the 
maximum allowable working pressure of the class of pipe used.  Testing shall be carried out as soon as 
practical after laying and when the pipeline is adequately anchored.  Precautions shall be taken to 
eliminate all air from the test section and to fill the pipe slowly to avoid risk of damage due to surge. 

  

E-1 



 

e) A.B.S. Waste System 
Where indicated on the Drawings and Schedules, the Sub-contractor shall supply and fix A.B.S. waste 
pipes and fittings. 
 
The pipes, traps and fittings shall be in accordance with the relevant British Standards, including B.S. 
3943, and fixed generally in accordance with manufacturer’s instructions and B.S. 5572: 1978. 
 
Jointing of pipes shall be carried out by means of solvent welding, the manufacturer’s instructions and 
B.S. 5572: 1978. 
 
Jointing of pipes shall be carried out by means of solvent welding.  The manufacturer’s recommended 
method of joint preparation and fixing shall be followed. 
Standard brackets, as supplied for use with this system, shall be used wherever possible.  Where the 
building structure renders this impracticable the Sub-contractor shall provide purpose made supports, 
centres of which shall not exceed one meter. 

 
Expansion joints shall be provided as indicated.  Supporting brackets and pipe clips shall be fixed on each 
side of these joints. 

 

f) PVC Soil System 
The Sub-contractor shall supply and fix PVC soil pipes and fittings as indicated on the Drawings and 
Schedules. Pipes and fittings shall be in accordance with relevant British Standards, including   B.S. 4514 

and fixed to the manufacturer’s instructions and B.S. 5572. 
 
The soil system shall incorporate synthetic rubber gaskets as provided by the manufacturer whose fixing 
instructions shall be strictly adhere to. 

 
Connections to WC pans shall be effected by the use of a WC connector, gasket and cover, fixed to suit pan 
outlet. 
 
Suitable supporting brackets and pipe clips shall be provided at maximum of one metre centres. 
 
The Sub-contractor shall be responsible for the joint into the Gully Trap on Drain as indicated on the 
Drawings. 
 

3.2.2 Valves 
a) Draw-off Taps and Stop Valves (Up to 50mm Nominal Bore) 

Draw-off taps and valves up to 50mm nominal bore, unless otherwise stated or specified for attachment or 
connection to sanitary fitment shall be manufactured in accordance with the requirements of B.S.1010. 

b) Gate Valves 
All gate valves 80mm nominal bore and above, other than those required for fitting to buried water mains 
shall be of cast iron construction, in accordance with the requirements of B.S. 3464.  All gate valves 
required for fitting to buried water mains shall be of cast iron construction in accordance with the 
requirements of B.S.1218. 

All gate valves up to and including 65mm nominal bore shall be of bronze construction in accordance with 
the requirements of B.S. 1952.  

The pressure classification of all valves shall depend upon the pressure conditions pertaining to the site of 
works. 

c) Globe Valves 
All globe valves up to and including 65mm nominal bore shall be of bronze construction in accordance 
with the requirements of B.S.3061. 

The pressure classification of all globe valves shall depend upon the pressure conditions pertaining to the 
site of works. 

 
3.2.3 Waste Fitment Traps 

a) Standard and Deep Seal P & S Traps 
Where standard or deep seal traps are specified they shall be manufactured in suitable non-ferrous 
materials in accordance with the full requirements of B.S. 1184. 
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In certain circumstances, cast iron traps may be required for cast iron baths and in these instances bath 
traps shall be provided which are manufactured in accordance with the full requirements of B.S.1291. 

 
b) Anti-Syphon Traps 

Where anti-syphon traps are specified, these shall be similar or equal to the range of traps manufactured 
by Greenwood and Hughes Limited, Deacon Works Littleshampton, Sussex, England. 
 
The trade name for traps manufactured by this company is ‘Grevak’. 
 

3.2.4 Pipe Supports 
a) General 

This sub-clause deals with pipe supports securing pipes to the structure of buildings for above ground 
application. 
 
The variety and type of support shall be kept to a minimum and their design shall be such as to facilitate 
quick and secure fixings to metal, concrete, masonry or wood. 
 
Consideration shall be given, when designing supports, to the maintenance of desired pipe falls and the 
restraining of pipe movements to a longitudinal axial direction only. 
 
The Sub-contractor shall supply and install all steelwork forming part of the pipe support assemblies and 
shall be responsible for making good damage to builders work associated with the pipe support 

installation. 
 
The Sub-contractor shall submit all his proposals for pipe supports to the Engineer for approval before any 
erection works commence. 

 
b) CPVC Pipework 

The pipe work for the plumbing installation shall be chlorinated polyvinyl chloride (CPVC) tubing which 
meets the requirements of SDR 11 of ASTM F441 and be suitable for potable water installations. 
 
The pipe fittings shall CPVC pipe fittings and shall meet or exceed the requirements of ASTM D2846. 
They will conform to ASTM F441 and ASTM F442, ASTM F1970. All changes in direction will be with 
standard bends or long radius fittings. 
 
All socket type joints shall be assembled employing solvent cements that meet or exceed the requirements 
of ASTM F493 and primers that meet or exceed the requirements of ASTM F656. The standard practice for 
safe handling of solvent cements shall be in accordance with ASTM F402. Solvent cement and primer shall 
be listed by NSF International for use with potable water, and approved by the pipe and fittings 
manufacturers. 
 

c) Steel and Copper Pipes and Tubes 
Pipe runs shall be secured by clips connected to pipe angers, wall brackets, or trapeze type supports.  ‘U’ 
bolts shall not be used as a substitute for pipe clips without the prior approval of the Engineer. 
 
An approximate guide to the maximum permissible supports spacing in metres for steel and copper pipe 
and tube is given in the following table for horizontal runs. 
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Size Copper Tube Steel Tube 
Nominal Bores to B.S. 659 to B.S. 1387 

 
15mm 1.25m 2.0m 

 
20mm 2.0m 2.5m 
 
25mm 2.0m 2.5m 
 
32mm 2.5m 3.0m 
 
40mm 2.5m 3.0m 
 
50mm 2.5m 3.0m 
 
65mm 3.0m 3.5m 
 
80mm 3.0m 3.5m 
 
100mm 3.0m 4.0m 

 
125mm 3.0m 4.5m 
 
150mm 3.5m 4.5m 

 
The support spacing for vertical runs shall not exceed one and a half times the distances given for horizontal 
runs. 

 
d) Expansion Joints and Anchors 
Where practicable, cold pipework systems shall be arranged with sufficient bends and changes of direction to 
absorb pipe expansion providing that the pipe stresses are contained within the working limits prescribed in 
the relevant B.S. specification. 

     
Where piping anchors are supplied, they shall be fixed to the main structure only.  Details of all anchor 
design proposals shall be submitted to the Engineer for approval before erection commences. 

 
The Sub-contractor when arranging his piping shall ensure that no expansion movements are transmitted 
directly to connections and flanges on pumps or other items of plant. 

 
The Sub-contractor shall supply flexible joints to prevent vibrations and other movements being transmitted 
from pumps to piping systems or vice versa. 

 
3.2.5 Sanitary Appliances 

All sanitary appliances supplied and installed as part of the Sub-contract works shall comply with the 
general requirements of B.S. Code of Practice 305 and the particular requirements of the latest B.S. 
Specifications. 

 
3.2.6 Pipe Sleeves 

Main runs of pipework are to be fitted with sleeves where they pass through walls and floors. Generally the 
sleeves shall be of P.V.C. except where they pass through the structure, where they shall be mild steel.  The 
sleeves shall have 6mm - 12mm clearance all around the pipe or for insulated pipework all around the 
installation.  The sleeve will then be packed with slag wool or similar. 

 
3.3 INSTALLATION 
3.3.1 General 

Installation of all pipework, valves, fittings and equipment shall be carried out under adequate supervision 
from skilled staff to the relevant codes and standards as specified herein.  The Sub-contractor shall be 
responsible to the Main Contractor for ensuring that all builders work associated with his piping installation 
is carried out in a satisfactory manner to the approval of the Engineer. 

 
 
 

 
 
 
 

E-4 



 
3.3.2 Above Ground Installation 
 

a)  Water Services 
Before any joint is made, the pipes shall be hung in their supports and adjusted to ensure that the joining 
faces are parallel and any falls which shall be required are achieved without springing the pipe. 
 
Where falls are not shown on the Contract Drawings or stated elsewhere in the Specification, pipework shall 
be installed parallel to the lines of the buildings and as close to the walls, ceilings, columns, etc., as is 
practicable. All water systems shall be provided with sufficient drain points and automatic air vents to 
enable them to function correctly.  

 
Valves and other user equipment shall be installed with adequate access for operation and maintenance.  
Where valves and other operational equipment are unavoidably installed beyond normal reach or in such 
position as to be difficult to reach from a small step ladder, extension spindles with floor or wall pedestals 
shall be provided. 
 
Screwed piping shall be installed with sufficient number of unions to facilitate easy removal of valves and 
fittings and to enable alterations of pipework to be carried out without the need to cut the pipe. 
 
Full allowances shall be made for the expansion and contraction of pipework, precautions being taken to 
ensure that any force produced by the pipe movements are not transmitted to valves, equipment or plant. 
All screwed joints to piping and fittings shall be made with P.T.F.E. tape. 

The test pressure shall be maintained by the pump for about one hour and if there is any leakage, it shall be 
measured by the quantity of water pumped into the main in that time. A general leakage of 4.5 litres per 
25mm of diameter, per 1.6 kilometres per 24 hours per 30 metres head, may be considered reasonable but 
any visible individual leak shall be repaired. 

 
b) Sanitary Services 

Soil, waste and vent pipe system shall be installed in accordance with the best standard of modern practice 
as described in B.S. 5572 to the approval of the Engineer. 
 
The Sub-contractor shall be responsible for ensuring that all ground waste fittings are discharged to a gully 
trap before passing to the sewer via a manhole. 
 
The Sub-contractor shall provide all necessary rodding and inspection facilities within the draining system in 
positions where easy accessibility is available. 
Where a branch requires rodding facilities in a position to which normal access is unobtainable, then that 
branch shall be extended so as to provide a suitable purpose made rodding eye in the nearest adjacent wall 
or floor to which easy access is available. 
 
The vent stacks shall terminate above roof level and where stack passes through roof, a weather skirt shall 
be provided.  The Sub-contractor shall be responsible for sealing the roof after installation of the stacks. 

 
The open end of each stack shall be fitted with a plastic coated or galvanised steel wire guard. 
 
Access for rodding and testing shall be provided at the foot of each stack. 
 

c) Sanitary Appliances 
All sanitary appliances associated with the Sub-contract works shall be installed in accordance with the best 
standard of modern practice as described in C.P. 305 to the approval of the Engineer. 

 
 
3.4 TESTING AND INSPECTION 

 
3.4.1 Site Tests – Pipework Systems 

a) Above Ground Internal Water Services Installation 
All water service pipe system installed above ground shall be tested hydraulically for a period of one hour 

to not less than one and half times to design working pressure. 
 
If preferred, the Sub-contractor may test the pipelines in sections.  Any such section found to be 
satisfactory need not be the subject of a further test when system has been completed, unless 
specifically requested by the Engineer. 
During the test, each branch and joint shall be examined carefully for leaks and any defects revealed 
shall be made good by the Sub-contractor and the section re-tested. 
 
The Sub-contractor shall take all necessary precautions to prevent damage occurring to special valves 
and fittings during the tests.  Any item damaged shall be repaired or replaced at the Sub-contractor’s 
expenses. 
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e) Above Ground Soil Waste and Ventilation System 

All soil, waste and ventilating pipe system forming part of the above ground installation, shall be given 
appropriate test procedures as described in B.S. 5572, 1972. 
 
Smoke tests on above ground soil, waste and ventilating pipe system shall not be permitted. Pressure 
tests shall be carried out before any work which is to be concealed is finally enclosed. 
 
In all respects, tests shall comply with the requirements of B.S. 5572. 

 
3.4.2 Site Test – Performance 

Following satisfactory pressure test on the pipework system operational tests shall be carried out in 
accordance with the relevant B. S. Code of practice on the systems as a whole to establish that special 
valves, gauges, control, fittings, equipment and plant are functioning correctly to the satisfaction of the 
Engineer. 
    
All hot water pipework shall be installed with pre-formed fibre glass lagging to a thickness of 25mm where 
the pipe runs above a false ceiling or in areas where the ambient temperature is higher than normal with the 
result that pipe “sweating”, due  
to condensation will cause nuisance. 
 
All lagged pipes which run in a visible position after erection shall be given a canvas cover and prepared for 
painting as follows: 

 
i) Apply a coating of suitable filler until the canvas weave disappears and allow to dry. 
 
ii) Apply two coats of an approved paint and finish in suitable gloss enamel to colors approved by the 

Engineer. 
 

All lagging for cold and hot water pipes erected in crawl ways, ducts and above  
false ceiling which after erection are not visible from the corridors of rooms, shall be covered with a 
reinforced aluminium foil finish banded in colours to be approved by the Engineer. 
 
In all respects, unless otherwise stated, the hot and cold water installation shall be carried out in accordance 
with the best standard of modern practice and described in C.P.342 and C.P.310 respectively to the approval 
of the Engineer. 

 
The test pressure shall be applied by means of a manually operated test pump or, in the case of long main or 
mains of large diameter, by a power driven test pump which shall not be left unattended.  In either case 
precautions shall be taken to ensure that the required pressure is not exceeded. 
 
Pressure gauges should be recalibrated before the tests. 
 
The Sub-contractor shall be deemed to have included in his price for all test pumps, and other equipment 
required under this specification. 
 
The test pressure shall be one and a half times the maximum working pressure except where a pipe is 
manufactured from a material for which the relevant B.S. specification designates a maximum test pressure. 

 
3.5 STERILISATION OF COLD WATER SYSTEM 

All water distribution system shall be thoroughly sterilised and flushed out after the completion of all tests 
and before being fully commissioned for handover. 
 
The sterilisation procedures shall be carried out by the Sub-contractor in accordance with the requirements 

of B.S. Code of Practice 301, Clause 409 and to the approval of the Engineer. 
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SECTION F: 

 
 

PARTICULAR SPECIFICATION FOR PORTABLE FIRE EXTINGUISHER BOOSTED HOSE REEL SYSTEM, DRY 

RISER AND FIRE HYDRANT INSTALLATIONS 

 
 
 
 
 
 
 
 
 

 
 
 
 
 



1.0 PORTABLE FIRE EXTINGUISHER AND HOSE REEL INSTALLATIONS 
 

1.1 General 
The particular specification details the requirements for the supply and installation and commissioning of 
the Portable Fire Extinguishers, Hose Reel, Fire Hydrant and Dry Riser.  The Sub-contractor shall include for 
all appurtenances and appliances not necessarily called for in this specification or shown on the contract 
drawings but which are necessary for the completion and satisfactory functioning of the works. 
 
If in the opinion of the Sub-contractor there is a difference between the requirements of the Specifications 
and the Contract Drawings, he shall clarify these differences with the Engineer before tendering. 

 

1.2 Scope of Works 
The Sub-contractor shall supply, deliver, erect, test and commission all the portable fire extinguishers, Hose 
Reel, Fire Hydrant and Dry Riser which are called for in these Specifications and as shown on the Contract 
Drawings. 

 

1.3 Water/CO2 Extinguishers 
These shall be 9-litre water filled CO2 cartridge operated portable fire extinguishers and shall comply with 
B.S. 1382: 1948 and to the requirements of B.S.4523: 1977.  Unless manufactured with stainless steel, 
bodies shall have all internal surfaces completely coated with either a lead tin, lead alloy or zinc applied by 
hot dipping. There shall be no visibly uncoated areas. 
 
The extinguishers shall be clearly marked with the following: 

a) Method of operation. 

b) The words ‘WATER TYPE’ (GAS PRESSURE) in prominent letters. 

c) Name and address of the manufacturer or responsible vendor. 

d) The nominal charge of the liquid in imperial gallons and litres. 

e) The liquid level to which the extinguisher is to be charged. 

f) The year of manufacture. 

g) A declaration to the effect that the extinguisher has been tested to a pressure of 24.1 bar (350 psi.).  

h) The number of British Standard ‘B.S’ 1382 or B.S. 5423: 1977. 

 
1.4 Portable Carbon Dioxide Fire Extinguishers 

These shall be portable carbon dioxide fire extinguishers and shall comply with B.S. 3326: 1960 and B.S. 
5423: 1977. 
 
The body of extinguisher shall be a seamless steel cylinder manufactured to one of the following British 
Standards; B.S. 401 or B.S. 1288. 
 
The filling ratio shall comply with B.S. 5355 with valves fittings for compressed gas cylinders to B.S.341. 
Where a hose is fitted it shall be flexible and have a minimum working pressure of  
206.85 bar (3000 p.s.i.). The hose is not to be under internal pressure until the extinguisher is operated. 
 
The nozzle shall be manufactured of brass gunmetal, aluminium or stainless steel and may be fitted with a 
suitable valve for temporarily stopping the discharge if such means are not incorporated in the operating 
head. 
 
The discharge horn shall be designed and constructed so as to direct the discharge and limit the 

entrainment of air.  It shall be constructed of electrically non-conductive material. 
 
The following markings shall be applied to the extinguishers:- 
 
a) The words “Carbon Dioxide Fire Extinguisher” and to include the appropriate nominal gas content. 

b) Method of operation. 

c) The words “Re-charge immediately after use”. 

d) Instructions for periodic checking. 

e) The number of the British Standard B.S. 3326: 1960 or B.S. 5423. 

f) The manufacturers name or identification markings 

 
1.5 Dry Chemical Powder Portable Fire Extinguisher 

The portable dry powder fire extinguishers shall comply with BS3465: 1962 and BS 5423.  The body shall be 
constructed to steel not less than the requirements of BS 1449 or aluminium to BS 1470: 1972 and shall be 
suitably protected against corrosion. 
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The dry powder charge shall be not-toxic and retain it s free flowing properties under normal storage 
conditions.  Any pressurizing agent used as an expellant shall be in dry state; in particular compressed air. 
 
The discharge tube and gas tube if either is fitted shall be made of steel, brass, copper or other not less 
suitable material.  Where a hose is provided it shall not exceed 1,060mm and shall be acid and alkali 
resistant.  Provision shall be made for securing the nozzle when not in use. 
 
The extinguisher shall be clearly marked with the following information 
a) The word “Dry Powder Fire Extinguisher” 

b) Method of operation in prominent letters. 

c) The working pressure and the weight of the powder charge in Kilogramme. 

d) Manufacturers name or identification mark 

e) The words “RECHARGE AFTER USE” if rechargeable type. 

f) Instructions to regularly check the weight of the pressure container (gas Cartridge) or inspect the 

pressure indicator on stored pressure types when fitted, and remedy any loss indicated by either. 

g) The year of manufacture. 

h) The Pressure to which the extinguisher was tested. 

i) The number of this British Standard BS 3465 or BS 5423: 1977. 

j) When appropriate complete instructions for charging the extinguisher shall be clearly marked on the 

extinguisher or otherwise be supplied with the refill. 

 
1.6 Air Foam Fire Extinguisher 

These shall be of 9 litres capacity complete with refills cartridges and wall fixing brackets and complying with 
B.S. 5423 with the following specifications:- 
 
Cylinder:  to B.S. 1449 
Necking: to be 76mm outside diameter steel EN 3A 23/4 X 8TPI female thread. 
Head cap: to be plastic moulding acetyl resin. 

CO2 Cylinder:  to be 75gm P.V.C coated. 
Internal Finish:  to be polythene lining on phosphate coating. 
External finish:    to be phosphated - One coat primer paint and one coat stove enamel B.S. 381 C.  

 
1.7  Fire Blanket     

The fire blanket shall be made from cloth woven with pre-asbestos yarn or any other fire proof material and 
to measure 1800 x 1210 mm and shall be fitted with special tapes folded so as to offer   instantaneous single 
action to release blanket from storing jacket. 

 

2.0 Boosted Hose Reel System 
2.1 General  

The Particular Specification details the requirements for the supply, installation and   commissioning of the 
hose reel installation.  The hose reel installation shall comply in all respects to the requirements set out in 

C.O.P 5306 Part 1: 1976, B.S 5041 and B.S 5274. The System shall comprise of a pumped system. 

 
2.2 Hose Reel Pumps 

The fire hose reel pumps shall consist of a duplicate set of multi-line centrifugal pumps from approved 
manufacturers.  The pumps shall be capable of delivering 0.76 lit/sec at a running pressure of 2 bars. 
 
The pump casing shall be of cast iron construction with the impeller shaft of stainless steel with mechanical 
seal. 

 

2.3 Control Panel 
The control panel shall be constructed of mild steel 1.0mm thick sheet, be moisture, insect and rodent proof 
and shall be provided complete with circuit breakers and a wiring diagram enclosed in plastic laminate. 
 
The pump shall be controlled by a flow switch therefore; the control panel shall include the following 

facilities: 
 
(a) ‘On’ push button for setting the control panel to live. 

(b) Green indicator light for indicating control panel live. 

(c) Duty / Stand-by pump auto change over. 

(d) Duty pump run green indicator light. 

(e) Stand-by pump run green indicator light. 

(f) Duty pump fail red indicator light. 

(g) Stand-by pump fail red indicator light. 

(h) Low water condition pump cut-out with red indicator light. 
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The pumps are to be protected by a low level cut-out switch to prevent dry pump run when low level water 
conditions occur in the water storage tank. 

   
2.3.1 Hose Reel 

The hose reel to the installation shall consist of a recessed, swing-type hose reel as Angus Fire Armour Model 
III or from other approved manufacturers. 
 
The hose reel shall comply with B.S. 5274: 1975 and B.S 3161: 1970 and is to be installed to the 
requirements of C.P. 5306 Part 1: 1976. 
 
The hose reel shall be supplied and installed complete with a first-aid Non-kinking hose 30 meters long with 
a nylon spray / jet / shut-off nozzle fitted.  A screw down chrome - plated globe valve to B.S 1010 to the inlet 
to the reel is to be supplied. 
 
The orifice to the nozzle is to be not less than 4.8mm to maintain a minimum flow of 0.4 lit / sec to jet. 
 
The hose reels shall be installed complete with electro-galvanized cabinet recessed on the wall. 

 
The hose reels shall be installed at 1.5 meters centre above the finished floor level in locations shown in the 
contract drawings. 

 
2.3.2 Pipe Work 

The pipe work for the hose reel installation shall be galvanized wrought steel tubing heavy grade Class B to 
B.S 1387: 1967 with pipe threads to B.S 21. The pipe work and all associated fittings shall be in approved 
colour for fire fittings. 

  

2.3.3 Pipe Fittings 
The pipe fittings shall be wrought steel pipe fittings, welded or seamless fittings conforming to B.S. 1740 or 
malleable iron fittings to B.S 143. 
All changes in direction will be with standard bends or long radius fittings. No elbows will be provided. 

 

2.3.4 Non-return Valves 
The non-return valves up to and including 80mm diameter shall be to B.S. 5153: 1974. 
The valves shall be of cast iron construction with gunmetal seat and bronze hinge pin. 

 

2.3.5 Gate Valves 
The gate valves up to and including 80mm diameter shall be non-rising stem and wedge disc to B.S 5154: 
1974 with screwed threads to B.S. 21 tapes thread 
 

2.3.6 Sleeves 
Where pipe work passes through walls, floors or ceilings, a sleeve shall be provided one diameter larger than 
the diameter of the pipe, the space between them to be packed with mineral wool, to the Engineer’s approval. 

 

2.3.7 Earthing 
The hose reel installation shall be electrically earthed by a direct earth connection.  The installation of the 
earthing shall be carried out by the Electrical Sub- contractor. 

 

2.3.8 Finish Painting 
Upon completion of testing and commissioning the hose reel installation, the pipe work shall be primed and 
finish painted with 2 No. coats of paints to the Engineer’s requirements. 
 

2.3.9 Testing and Commissioning 
The hose reel installation shall be flushed out before testing to ensure that no builder’s debris has entered 

the system.  The installation is to be then tested to one and half times the working pressure of the 
installation to the approval of the Engineer.  Simulated fault conditions of the pumping equipment are to be 
carried out before acceptance of the System by the Engineer. 

 

2.3.10 Instruction Period 
The Sub-contractor shall allow in his contract sum for instructing of the use of the equipment to the Client’s 
maintenance staff.  The period of instruction may be within the contract period but may also be required 
after the contract period has expired. 
 
The period of time required shall be stipulated by the Client but will not exceed two days in which time the 
Client’s staff shall be instructed on the operation and maintenance of the equipment. 
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3.0 Signage-Fire Instruction /Fire Exit 
 

3.1 Fire Instruction Notice 
Print fire instruction on the Perspex plates with White Colour   

 Background measuring 510mm length x 380mm width x 4mm thick as follows; 
 

 

FIRE INSTRUCTION NOTICE 
 
      In the event of fire; 
 
1.   Raise the alarm by actuating the nearest alarm system point,    
      Sound  Siren /gong or  Shout Fire 
 
2.   Attack fire using the nearest available equipment 
 
3.   Call nearest fire Brigade or Police 999 and inform your  
      switchboard (PABX)  Operator 
     
4.    Ensure that all personnel not involved in fire fighting 
evacuation 
       to safety outside the building. 

 
5.   Close but DO NOT LOCK doors behind as you leave. 
 
6.    Evacuate the building using stairs or fire escapes.  Do not use  
       Lifts/escalators. Walk calmly.  Avoid panic.  Do not stop or 
return for    
       personal belongings. 
 
7.   Assemble as per floor outside the building for roll call.     
          

 

3.1.1.1 Fire Exit Sign 
Print Fire Exit signs on the Perspex plate, 4mm thick,  with white colour background as follows:- 
1. Lettering IN RED COLOR of not less than 50mm in height. 
2. A pendant sign bearing words, FIRE EXIT and with a directional arrow. 
 
The sign must be capable of being read from both approaches to exit and so is double sided. 
 

3.1.1.2 Hose Reel Label 
Print Fire Exit signs on the Perspex plate, 4mm thick,  with white colour background as follows:- 
1. Lettering IN RED COLOR of not less than 50mm in height. 
2. A pendant sign bearing words, HOSE REEL and with a directional arrow. 
 
The sign must be capable of being read from both approaches to exit and so is double sided. 
 
 

4.0 The Dry Riser Installation 
4.1 Definition 

Dry riser installation is a system where a pipe is installed vertically through a building with and inlet 
breeching provided at a street level through which the fire brigade can pump water. 

                 

4.2 Installation 
The dry riser is installed with Fire Brigade Breeching inlet installed at street level in front of the building at a 
position where fire brigade can access and pump water into the building. Landing valves are then installed 

on each floor above the ground level to which the fire brigade can attach fire fighting hoses. 
 

4.3  Landing Valves 
The Hydrant outlets shall comply with the requirements of C.P 5306 Part 1:1976 and B.S 5041 Part 1.  The 
hydrant Riser outlets shall be 2No minimum per floor including the roof and shall be mounted with their 

centre line between 910mm and 1060mm above finished floor level positioned at the entry lobby on each 
floor. 
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4.4   Fire Brigade Breeching Inlets 

One of  the Brigade  Breeching  inlets shall consist  of four (4No.) 64mm  internal diameter  instantaneous 
male  coupling for connection  to the  fire  brigade  pumps  and other two shall  consist of  two (2No.) 64mm 
internal diameter instantaneous  male  coupling. 
 
The breeching inlet shall incorporate a 100mm diameter flanged connection to the 100mm dry riser mains. 
 
The breeching inlet shall be located 1000mm to the centre line of the box above ground level. 
 
The breeching inlet shall be enclosed in a galvanized mild steel cabinet of suitable dimensions to contain all 
visible pipe work. A 7.5mm thick wired glass front shall be provided with 50mm high, red lettering, DRY 
RISER BREECHING CONNECTOR.  The reminder of the box is to be finished in fire red enamel paint. 
 

4.5 Pipework 
The pipe work fittings shall be wrought steel pipe  fittings welded or seamless fittings conforming to B.S 1740 
Part 1971 or  malleable iron fittings to B.S 193. 
All changes in direction will be standard bends or long radius fittings.  No elbows will be permitted. 
 

4.6  Flanges 
The flanges shall comply with B.S 4504:1969.  All flanges shall comply with a nominal Pressure Rating of 16 
bars and shall be of either grey cast iron or steel. 
 

4.7  Gaskets 
The gaskets for use with flanges to B.S 4504: 1969 shall comply with B.S 4865 Part 1: 1972 for pressure up 
to 64 bars. 
 

4.8  Air Relief Valves 
The dry riser shall terminate 1M above the roof landing valve with an air relief valve. The valve construction 
shall be of iron Grade E conforming to B.S 1452. Float Guide  and Seat  Ring  shall be of A.B.S plastic  with 
seal ring of moulded  rubber,  Maximum  working  pressure of the valve  is to be 16 bar. 

 
4.9 Non-Return Valves 

The non-return  valves  up to  and including  80mm  diameter  shall conform  to B.S 5153:1974 with flanges  
to B.S 4504 PN 16. The valves shall be of cast iron construction with gunmetal seat and disc with spring of 
phosphor bronze. 
 
Non  return  valves  exceeding  80mm diameter and up to 300mm diameter  shall be conform to B.S 
5153:1974 with flanges  to B.S  4504 PN 16. The valve shall be is Cast Iron Construction with Gunmetal seat 
to B.S 1400. 

 
4.10 Gate Valves 

The gate  valves  up to and  including  80mm  shall be non rising  stem and wedge  disc to B.S. 1952:1964 
(B.S 5154:1974) with screwed  threads  to B.S.21(KS ISO 7 – 1)  taper  thread. The valves shall be of high 
grade bronze construction. 
 
Gate  valves  exceeding  80mm and up to  300mm shall be to B.S 5163 with flanges  to B.S 4504 PN 16.  The 
valve  is to be double  flanged  cast iron wedge  gate  valve  for water  works  purposes  with  cast  iron  body 
to B.S 1452 GRADE 14 with rubber  covered  cast iron  gate.  The stem is to be of Forged Stainless Steel to 
B.S 970 with cast iron hand wheel. 
 

4.11 Sleeves 
Where  Pipework pass through  walls or floors  or ceiling  a sleeve  shall be provided one diameter  larger 
than the diameter  of the pipe  the space  between  to be the  packed with mineral  wool, to the  Engineers 

approval. 
 

4.12 Floor and Ceiling Plates 
Where pipes pass through floors, walls and ceilings, floor, wall and ceilings plates shall be secured around 

the pipe. The plated shall be of stainless steel construction and will serve no other purpose than to present a 
neat finish to the exposed installations. 
 

4.13 Earthing 
The dry riser shall be electrically earthed by a direct earth connection.  The installation of the earthing to be 
carried out by the electrical Sub-Contractor  
 

4.14 Finish Painting  
Upon completion, testing and commissioning of the dry rise installation the pipe work shall be primed and 
finish painted with 2No. Coats of paint by the Sub-Contractor to the Engineer’s requirements. 
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4.15 Testing and Commissioning 
The installation is to be tested to one and half times the working pressure of the installation, all to the 
approval of the Engineer.  The pressure shall be maintained for about 1 hour ensuring that there is no 
change in pressure is observed  
 

4.16 Canvas Hose 
The canvas hose shall be 65mm diameter 30m long designed for a bursting pressure of 34 bars.  The canvas 
hose shall have attached instantaneous hose coupling, branch pipes and nozzle to B.S 336: 1965.   
 

4.17 Hose Cradle  
The hose cradle shall be a high quality fitting designed for use in public buildings.  The cradle shall be made 
in aluminium throughout and shall be supplied with a wall bracket and the finish shall be polished or 
chrome plated  

 
5.0 Fire Hydrant 
 
5.1 Fire Hydrant Details 
5.1.1 Definition 

The fire hydrant is a system which is installed along the water mains to used as a means of providing water 
to the fire brigades through the connection of the hose from a stand pipe. 
 

5.1.2 Installation 

The fire hydrants are installed along the water mains with the first hydrant at a location which is not more 
than 60 m from the entry of any building and they should not be more than 120 m apart.   

 
5.1.3 Hydrant body 

The body of the hydrant shall be made of grey cast iron complying with the requirements of BS 1452 having 
a tensile strength not less than that given for grade 14. 

 
5.1.4   Hydrant Valve 

The valve shall be faced with suitable resilient material. The threaded part of the valve, which engages with 
the spindle, shall be of bronze. 

 
Body seating for the valves shall be of copper alloy complying with the requirements of BS 1400 (KS 06 – 744 
– 1:1991) or high tensile brass complying with the requirements of BS 2872 or BS 2874. 
  
Turning the spindle cap in a clockwise direction when viewed from above shall close valves and the direction 
of opening shall be permanently marked on the gland. 

 
5.1.5 Spindle & Spindle Cap 

The spindle note shall be either of the same material as the spindle, or of copper alloy complying with the 
requirements of BS 1400 (KS 06 – 744 – 1:1991).  It shall have a squared top formed to receive either a cast 
iron spindle cap. 
 
The spindle shall be made of copper alloy complying with the requirements of BS 2874 (KS 06 – 744 – 
1:1991), and it shall have a threaded machined of trapezoidal form. The spindle cap shall be of a cast iron 
secured to the spindle by on M12 hexagon socket set screw conforming to BS 4168. 

 
5.1.6  Hydrant Outlet 

The outlet flange of the hydrant shall have above nominal diameter 65mm, and shall be fitted with a screwed 
outlet – Both flanges shall be 50 mm conforming to BS 4504:  Part 1:  1969 
  
The screwed outlet shall be provided with a cap of cast iron or other suitable material. The cap shall cover 

the outlet thread completely and shall be attached to the hydrant by a chain 
  
The distance between the axis of the outlet and the nearest point on the spindle fitting shall be not less than 
100 mm. 

  
The screwed outlet shall be made of Copper alloy to BS 1400 (KS 06 – 744 – 1:1991), or Copper alloy to BS 
2872, or Suitable Spheroidal graphite iron to BS 2789 protected against corrosion accordance with CP 2008. 

 
5.1.7 Drain Boss 

Each shall be provided with a suitable drain boss on the outlet side.  This shall be located at the lowest 
practical point which will permit the filling of self-operating a drilled drip plug. 
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5.1.8 Jointing 

The hydrants shall have machined joint faces through out and the fitting of adjoining parts shall be such as 
to make sound joints, corresponding parts of hydrants of the same design and manufacture shall be 
interchangeable. 

 
5.1.9 Hydrant coating 
 The hydrant shall be coated in accordance to BS. 4164. 
 
5.1.10  Surface Box 

The clear opening of hydrant surface boxes at ground level shall not be less than 250mm x 380mm. 
The depth of frame shall normally be: 
    a) For boxes located on footpaths:  100mm 
    b) For boxes located in roads:  125mm 
 

5.1.11 Marking 
Surface box covers shall be clearly marked by having the words ‘FIRE HYDRANT’ in letter not less than 
30mm high, or the initials ‘FH’ in letters not less than 75mm high cost into the cover. 
 

5.1.12 Surface Box Covers & Frames 
The surface box frames and covers shall be graded in accordance with BS 497:1967 and shall meet the 
loading test requirement also given in BS 497 
 

5.2      Stand Pipes 
One end of these shall have internal threads to couple with the 80mm diameter external threads of the screw 
down type or above ground fire Hydrant (BS 750 type 2 hydrants) outlet.  It shall have 65mm diameter 
internal threads to couple with the interconnect or hose of the pump set 

 

5.3      Hose Pipe 
Each cotton synthetic fibre rubberized fire hosepipe to be at least 30 metres long with 65mm diameter female 
instantaneous type connector complete with nozzle. 
 

6.0 Testing 
The hydrants shall be deemed to have undergone the necessary hydrostatic and flow test at time of 
manufacture. Necessary test certificates from the manufacturer shall be needed.  The test, to conform to BS 
750: 1977:  

 
 

 
 
 

 
 

 
 
 

 
 
 

 
 

 
 
 

 
 
 

 
 

 
F-7 

 
 

 
 



 
 
 

 
 
 

 
 

 
 
 

 
 
 

 
 

 
 
 

 
 

 
 

 

 
 
 

 
SECTION G: 

 
 

BILLS OF QUANTITIES 

 
AND 

 
SCHEDULE OF UNIT RATES 
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(i) 



 
SPECIAL NOTES 

  
1.        The Bills of Quantities form part of the contract documents and are to be read in 

conjunction with the contract drawings and general specifications of materials 

and works. 

 

2. The prices quoted shall be deemed to include for all obligations under the sub-

contract including but not limited to supply of materials, labour, delivery to site, 

storage on site, installation, testing, commissioning and all taxes (including 16% 

VAT). 

 

In accordance with Government policy, the 16% VAT and 3% Withholding Tax 

shall be deducted from all payments made to the Tenderer, and the same shall 

be forwarded to the Kenya Revenue Authority (KRA). 

 

3 All prices omitted from any item, section or part of the Bills of Quantities shall be 

deemed to have been included to another item, section or part there of. 

 

4. The brief description of the items given in the Bills of Quantities are for the 

purpose of establishing a standard to which the sub-contractor shall adhere. 

Otherwise alternative brands of equal and approved quality will be accepted. 

 

Should the sub-contractor install any material not specified here in before 

receiving written approval from the Project Manager, the sub-contractor shall 

remove the material in question and, at his own cost, install the proper material. 

 

5. The grand total of prices in the price summary page must be carried forward to 

the Form of Tender for the tender to be deemed valid. 

 

6. Tenderers must enclose, together with their submitted tenders, detailed 

manufacturer’s Brochures detailing Technical Literature and specifications on all 

the equipment they intend to offer. 
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1. Statement of Compliance 
 

a) I confirm compliance of all clauses of the General Conditions, General 
Specifications and Particular Specifications in this tender. 

 

b) I confirm I have not made and will not make any payment to any person, 
which can be perceived as an inducement to win this tender.  

 
 
 

 
 
 

 
 

 
 
 Signed: …………………………………….for and on behalf of the Tenderer 
 
 
 Date: …………………….. 
 
 

 Official Rubber Stamp: …………………………………………………………… 
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BILLS No. 1 
 

A) PRICING OF PRELIMINARIES ITEMS. 
 
Prices will be inserted against item of preliminaries in the sub-contractor’s Bills of 

Quantities and specification.  These Bills are designated as Bill 1 in this Section. Where 
the sub-contractor fails to insert his price in any item he shall be deemed to have made 

adequate provision for this on various items in the Bills of Quantities.  The 
preliminaries form part of this contract and together with other Bills of Quantities 
covers for the costs involved in complying with all the requirements for the proper 

execution of the whole of the works in the contract. 
 
The Bills of Quantities are divided generally into three sections:- 

 
a. Preliminaries – Bill 1 

Sub-contractors preliminaries are as per those described in section C – sub-contractor 
preliminaries and conditions of contractor.  The sub-contractor shall study the 
conditions and make provision to cover their cost in this Bill.  The number of 

preliminary items to be priced by the Tenderer has been limited to tangible items such 
as site office, temporary works and others. However the Tenderer is free to include and 

price any other items he deems necessary taking into consideration conditions he is 
likely to encounter on site. 
 

b. Installation Items – Other Bills 
i. The brief description of the items in these Bills of Quantities should in no way 

modify or supersede the detailed descriptions in the contract Drawings, 

conditions of contract and specifications. 
ii. The unit of measurements and observations are as per those described in 

clause 3.05 of the section  
 

c. Summary 

  
The summary contains tabulation of the separate parts of the Bills of Quantities carried 

forward with provisional sum, contingencies and any prime cost sums included.  The 
sub-contract shall insert his totals and enter his grand total tender sum in the space 
provided below the summary.   

This grand total tender sum shall be entered in the Form of Tender provided elsewhere 
in this document 
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BILL No. 1  PRELIMINARIES 
 

 
ITEM 

 
DESCRIPTION 

 
QTY 

 
UNIT 

 
RATE 

 
KSHS 

 
cts 

 
1 

 
2 
 

3 
 
4 

 
5 

 
6 
 

7 
 
8 

 
9 

 
 
 

10 
 

11 
 
 

12 
 
 

 
13 

 
14 
 

 
15 

 
Discrepancies clause 1.02 

 
Conditions of sub-contract Agreement 
clause 1.03 

  
Payments clause1.04 
 

Site location clause 1.06 
 

Scope of Contract Works clause 1.08 
 
Extent of the Contractor’s Duties clause 

1.09 
 
Firm price contract clause 1.12 

 
Variation clause 1.13 

 
Prime cost and provisional sum clause 
1.14 (insert profit and attendance which 

is a percentage of expended PC or 
provisional sum.) 

 
Bond clause 1.15 
 

Government Legislation and 
Regulations clause 1.16 
 

Import Duty and Value Added Tax 
clause 1.17 (Note this clause applies for 

materials supplied only. VAT will also 
be paid by the sub-contractor as 
allowed in the summary page) 

 
Insurance company Fees clause 1.18 

 
Provision of services by the Main 
contractor clause 1.19 

 
Samples and Materials Generally clause 
1.21 

 

  
 

 
 
 

 
 

   

  

SUB-TOTAL  CARRIED  TO  PAGE G-6 
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ITEM 

 
DESCRIPTION 

 
QTY 

 
UNIT 

 
RATE 

 
KSHS 

 
cts 

 
16 

 
17 

 
18 
 

19 
 

20 

 
21 

 
22 
 

23 
 
 

24 
 

25 
 

26 

 
27 

 
 

28 

 
29 
 

30 
 

 
Supplies clause 1.20 

 
Bills of Quantities clause 1.23 

 
Contractor’s Office in Kenya 
clause 1.24 

        
Builder’s Work clause 1.25 
  

Setting to work and Regulating 
system clause 1.29 

  
Identification of plant 
components clause 1.30 

 
Working Drawings clause 1.32 
  

Record Drawings (As Installed) 
and Instructions clause 1.33      

 
Maintenance Manual clause 
1.34 

  
Hand over clause 1.35 

 
Painting clause 1.36 
 

Testing and Inspection – 
manufactured plant clause 1.38 
 

Testing and Inspection – 
Installation clause 1.39 

 
Storage of Materials clause 1.41 
 

Initial Maintenance clause 1.42 
 

 
 

 
 

 
 

   

  
SUB-TOTAL  CARRIED  TO  
PAGE G-6 
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ITEM 

 
DESCRIPTION 

 
QTY 

 
UNIT 

 
RATE 

 
KSHS 

 
cts 

31 
 

 
32 

 
 

33 

 
34 
 

35 
 

36 
 
 

37 
 
 

38 
 

39 
 
 

40 
 

 
41 

 

Attendance Upon Tradesmen, etc. 
(Insert percentage only) clause 

1.58  
 

Local and other Authorities 
notices and fees clause 1.60 
 

Temporary Works clause 1.63 
 
Patent Rights clause 1.64 

 
Mobilization and Demobilization 

Clause 1.65 
  
Extended Preliminaries Clause 

1.66(see appendix on page C- 24) 
 
Supervision by Engineer and Site 

Meetings Clause 1.67                      
 

Allow for profit and Attendance 
for the above  
 

Amendment to Scope of Sub-
contract Works  

Clause 1.68 
 
Contractor Obligation and 

Employers 
Obligation clause 1.69(see 
appendix page C- 24) 

 
Any other preliminaries; 

 
 

 
 

 
 
 

 
 

 
 

 
 

 
 
 

 
 
 

 
 

   

 Subtotal above 
 

Subtotal brought forward from page 
G4 

 

Subtotal brought forward from page 
G-5 

 

 

  
 

   

  

 TOTAL FOR BILL NO. 1- PRELIMINARIES  
CARRIED  FORWARD TO  PRICE MAIN SUMMARY  
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TECHNICAL SCHEDULE OF ITEMS TO BE SUPPLIED 
 



 
 

CONTENTS 

 
 
CLAUSE No.        PAGE 

 
1. GENERAL NOTES TO THE TENDERER………………………. (i) 

 
2. TECHNICAL SCHEDULE…………………………………………. H-1 
 

 
 
 

 
 

 
 
 

 
 

 
 
 

 
 
 

 
 

 
 
 

 
 

 
 
 

 
 
 

 
 

 
 
 

 
 
 

 
 

 
(i) 



 
 

TECHNICAL SCHEDULE 

 
1. General Notes to the Tenderer 
 

1.1 The tenderer shall submit technical schedules for all materials and 
equipment upon which he has based his tender sum. 

 
1.2 The tenderer shall also submit separate comprehensive descriptive and 

performance details for all plant apparatus and fittings described in the 

technical schedules. Manufacturer’s literature shall be accepted. Failure to 
comply with this may have his tender disqualified. 

 

1.3 Completion of the technical schedule shall not relieve the Contractor from 
complying with the requirements of the specifications except as may be 

approved by the Engineer. 
 
 

 
 

 
 
 

 
 
 

 
 

 
 
 

 
 

 
 
 

 
 
 

 
 

 
 
 

 
 
 

 
 

H-1 



 
TECHNICAL SCHEDULE 
The tenderer must complete in full the technical schedule. Apart from the information 

required in the technical schedule, the tenderer MUST SUBMIT comprehensive 
manufacturer’s technical brochures and performance details for all items listed in this 
schedule (fill forms attached). 

ITE
M 

DESCRIPTION MANUFA
CTURER/

MODEL 

COUNTRY 
OF 

ORIGIN 

REMARKS 
(Catalogue No. 

etc.) 

 

A 

B 

C 

D 

E 

F 

G 

H 

I 

 
J 
 

K 
 
L 

 
M 

 
N 
 

O 
 

P 
 

Q 

 
 

 

Water Closet 

Wash hand basin 

Hand/face driers 

Soap Dish 

PPR Pipes 

Gate Valves. 

Shower fitting. 

Hose Reel Fire Pump  Hose 

Reel   

Portable fire Extinguishers 

G.M.S pipes 

PVC Water tanks 

Solar panels 

Hot water storage cylinders 

Automatic air eliminators 

Pressure gauge 

Booster pump 

 

 
 
 

 
 

 
 
 

 

  

Catalogue must be attached for all the tems in the schedule of material above 
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DRAWING SCHEDULE: 

 

 

 

As shall be provided during project implementation. 
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SECTION J: 
 

 
STANDARD FORMS 



 
 
 

 
STANDARD FORMS 

 

 
CONTENTS 

 
 FORM         PAGE  
  

1. PERFORMANCE BANK GUARANTEE…………………………..      J-1 
 

2. TENDER QUESTIONNAIRE………………………………………    J-2 

 
3. CONFIDENTIAL BUSINESS QUESTIONNAIRE……………….       J-3 

 
4. KEY PERSONNEL……………………………………………… J-5 

         

5. CONTRACTS COMPLETED IN THE LAST FIVE (5) YEARS…. J-6 
 

 6 SCHEDULE OF ON-GOING PROJECTS……………………….. J-7 
 

7 FINANCIAL REPORTS FOR THE LAST FIVE YEARS ….         J-8 

 
8 EVIDENCE OF FINANCIAL RESOURCES………………..  J-9 
  

9 NAME OF THE BANKERS…………………………………..  J-10 
 

10 DETAILS OF LITIGATIONS OR ARBITRATION  
PROCEEDINGS ……………………………………………… J-11 

  

11 SCHEDULE OF MAJOR ITEMS OF CONTRACTOR’S EQUIPMENT 
PROPOSED FOR CARRYING OUT THE 

WORKS……………………………………… J-12 
 
 

 
 
 

 
 

 
 
 

NOTE:  ALL FORMS IN THIS SECTION MUST BE FILLED AS THEY SHALL BE PART 

OF THE EVALUATION CRITERIA 
 

 
 

 
(i) 
 

 
 

 



 
PERFORMANCE BANK GUARANTEE 

 

To: The County Secretary, 
P.O. Box 1112-10100 
NYERI 

 
Dear Sir, 

 
WHEREAS ……………………………………….(hereinafter called “the Contractor”) has 
undertaken, in pursuance of Contract No. ………………………… dated ……………… to 

execute …………………………………………………  (hereinafter called “the Works”); 
 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 

shall furnish you with a Bank Guarantee by a recognized bank for the sum specified 
therein as security for compliance with his obligations in accordance with the Contract; 

 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, 
on behalf of the Contractor, up to a total of: 

Kshs. …………………………………. (amount of Guarantee in figures)  
Kenya Shillings ……………………………………………………………………………………     
……………………………………………………………….(amount of Guarantee in words),  

and we undertake to pay you, upon your first written demand and without cavil or 
argument, any sum or sums within the limits of Kenya Shillings …………………….. 

……………………………………………………………….. (amount of Guarantee in words) as 
aforesaid without your needing to prove or to show grounds or reasons for your demand 

for the sum specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the Contractor 

before presenting us with the demand. 
 
We further agree that no change, addition or other modification of the terms of the 

Contract or of the Works to be performed there under or of any of the Contract 
documents which may be made between you and the Contractor shall in any way 

release us from any liability under this Guarantee, and we hereby waive notice of any 
change, addition, or modification. 
 

This guarantee shall be valid until the date of issue of the Certificate of Completion. 
SIGNATURE AND SEAL OF THE GUARANTOR ……………………………. 
 

Name of Bank ………………………………………………………………….    
 

Address ……………………………………… 
 
Date …………………………………………………………………………… 
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TENDER QUESTIONNAIRE 

 

 Please fill in block letters. 
 

1. Full names of Tenderer: 
 

……………………………………………………………………………………… 

 
2. Full address of Tenderer to which tender correspondence is to be sent (unless an 

agent has been appointed below): 

 
……………………………………………………………………………………… 

 
3. Telephone number (s) of Tenderer: 
 

……………………………………………………………………………………… 
 

4. Telex/Fax Address of Tenderer: 
……………………………………………………………………………………… 

 

5. Name of Tenderer’s representative to be contacted on matters of the tender during 
the tender period: 
……………………………………………………………………………………… 

 
6. Details of Tenderer’s nominated agent (if any) to receive tender notices.  This is 

essential if the Tenderer does not have his registered address in Kenya (name, 
address, telephone, telex): 

 

……………………………………………………………………………………… 
 

……………………………………………………………………………………… 
 
       

               _______________________ 
           Signature of Tenderer 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) 

or 2(c) and (2d) whichever applies to your type of business. 
 

You are advised that it is a serious offence to give false information on this Form. 
 

Part 1 – General 

 
Business Name ……………………………………………………………………… 

 

Location of business premises:          Country/Town………………………. 
 

Plot No……………………………………… Street/Road ………………………… 
 

Postal Address……………………………… Tel No……………………………….. 

 
Nature of Business………………………………………………………………….. 

 
Current Trade Licence No…………………… Expiring date………………… 

 

Maximum value of business which you can handle at any time:   
Kenya Shillings……………………………………………………………………… 

 

Name of your bankers……………………………………………………………… 
 

Branch………………………………………………………………………………… 
 

Part 2 (a) – Sole Proprietor 

 
Your name in full…………………………………… Age………………………… 

 
Nationality………………………………… Country of Origin………………… 

 

Citizenship details ………………………………………………………………… 
 
Part 2 (b) – Partnership  

 
Give details of partners as follows: 

 
  Name in full      Nationality      Citizenship Details        Shares 
 

1. …………………   ………………. ……………………….. …….. 
 
2. ………………… ………………. ……………………….. ……… 

   
3.  ………………… ………………… ………………………… ……… 

 
4. ………………… ………………… ………………………… ……… 
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Part 2(c) – Registered Company 
 

Private or Public …………………………………………………………………………… 
 

State the nominal and issued capita of the company: 
 
Nominal  KShs. ………………….. 

 
Issued  KShs. ………………….. 
 

Give details of all directors as follows: 
 

 Name in full  Nationality  Citizenship Details* Shares 
 
1. ……………….. ……………  ……………………….. ……….. 

 
2. ……………….. ……………  ……………………….. ……….. 

 
3.  ……………….. ……………  ……………………….. ……….. 
 

4.  ……………….. ……………  ……………………….. ……….. 
 
 

 
Part 2(d) Interest in the Firm: 

 

Is there any person/persons in the employment of the Government of Kenya WHO has 
interest in this firm? Yes/No ……. (Delete as necessary) 

 
I certify that the above information is correct. 

 
 

…………………..  …………………………….   …………………. 

Title    Signature     Date 
 
 

 
 

 
* Attach proof of citizenship 
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KEY PERSONNEL 

 

Qualifications and experience of key personnel proposed for administration and 
execution of the Contract.  

 

 
 

POSITIO
N 

 
 

NAME 

 
YEARS OF 

EXPERIEN
CE 

(GENERAL) 

YEARS OF 
EXPERIEN

CE IN 
PROPOSE

D 

POSITION 

 

1. 
 

2. 
 

3. 

 
4. 
 

5. 
 

6. 
 

7. 

 
8. 

 
9. 
 

10. 
 

 

 
 

 
 
 

 
 

 
 
 

 
 

   

 
 
I certify that the above information is correct. 

 
……………………..  ……... ………………….  ……... …………… 

 Title    Signature    Date 
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CONTRACTS COMPLETED IN THE LAST FIVE (5) YEARS 

 

Work performed on works of a similar nature and volume over the last five years.  
 

PROJECT NAME NAME OF CLIENT TYPE OF 
WORK AND 
YEAR OF 

COMPLETIO
N 

VALUE OF 
CONTRACT 

(Kshs.) 

 
 
 

 
 

 
 
 

 
 
 

 
 

 
 
 

 
 

 
 
 

 
 
 

 
 

 
 
 

 
 

 
 

   

 

 
 

I certify that the above works were successfully carried out and completed by 
ourselves. 
 

 
……………………….  ………………………….  …………………. 

 Title     Signature    Date 
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SCHEDULE OF ON-GOING PROJECTS 

Details of on-going or committed projects, including expected completion date. 

 

PROJECT 

NAME 

NAME OF CLIENT CONTRAC

T SUM 

% 

COMPLE
TE 

COMPLET

ION DATE 

 
 
 

 
 
 

 
 

 
 
 

 
 
 

 
 

 
 
 

 
 

 
 
 

 
 
 

 
 

 
 
 

    

 
 

I certify that the above works are currently being carried out by ourselves. 
 
………………….        …………….……………  …………………. 

 Title     Signature    Date 
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FINANCIAL REPORTS FOR THE LAST FIVE YEARS 

(Balance sheets, Profits and Loss Statements, Auditor’s reports, etc.  
 List below and attach copies) 
 

1. .           . 
 

2. .           . 
 
3. .           . 

 
4. .           . 
 

5. .           . 
 

6. .           . 
 
7. .           . 

 
8. .           . 

 
9. .           . 
 

10 .           . 
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EVIDENCE OF FINANCIAL RESOURCES TO MEET QUALIFICATION 

REQUIREMENTS 
(Cash in Hand, Lines of credit, e.t.c. List below and attach copies of supportive 
documents.) 

 
1. .          . 

 
2. .          . 
 

3. .          . 
 
4. .          . 

 
5. .          . 

 
6. ._____         . 
 

7. .          . 
 

8. .          . 
 
9. .          . 

 
10 .          . 
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NAME, ADDRESS AND TELEPHONE, TELEX AND FACSIMILE OF BANKS 

(This should be for banks that may provide reference if contacted by the 
employer) 
 

NAME ADDRESS TELEPHONE  TELEX FACSIMILE 
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DETAILS OF LITIGATIONS OR ARBITRATION PROCEEDINGS IN WHICH THE 

TENDERER IS INVOLVED AS ONE OF THE PARTIES 
 
 

1. .           . 
 

2. .            
 
3. .           . 

 
4. .           . 
 

5. .           . 
 

6. .           . 
 
7. .           . 

 
8. .           . 

 
9. .           . 
 

10 .           . 
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SCHEDULE OF MAJOR ITEMS OF CONTRACTOR’S EQUIPMENT PROPOSED FOR 

CARRYING OUT THE WORKS 
 

ITEM OF 
EQUIPMENT 

DESCRIPTION, 
MAKE AND AGE  
(Years) 

CONDITION 
(New, good, 
poor) and 

number 
available 

OWNED, LEASED 
(From whom?), 
or to be 

purchased (From 
whom?) 
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BILLS OF QUANTITIES 
 

 



 
 
 
 

 
 

 



 

 
 

 
 
 

 



 

 
 
 
 



 
 

 
 
 

 



 
 
 
 

 



 
 
 

 
 
 



 
 
 

 
 

 



 
 
 
 

 
 



 
 
 
 

 
 



 
 
 

 
 

 



 
 
 
 

 
 



 
 

 
 
 

 



 
 

 
 

 



 
 

 
 
 

 
 



 


