
I 
 

 

 

 

COUNTY GOVERNMENT OF NYERI 

OFFICE OF THE COUNTY CHIEF OFFICER 

WATER, ENVIRONMENT& NATURAL RESOURCES 

 
          

 

 
 

TENDER DOCUMENT 

FOR 

CONTRACT OF WORKS 

 

REHABILITATION OF NYUMBA ITHATU EARTH DAM IN  

KIENI EAST SUB-COUNTY 

NYERI COUNTY 

    

TENDER No: CGN/WE&NR/38/2017-18 

  

Maji House- TWSB 

P.O. BOX    1112 - 10100  

NYERI 

email: cowaternyeri@yahoo.com 
     

 

 

 

 

 



II 
 

Table of Contents 

SECTION I:  INVITATION TO TENDER ....................................................................................................... 1 

SECTION II:  INSTRUCTIONS TO TENDERERS ............................................................................................. 2 

2.1 Eligible Tenderers ................................................................................................................................ 2 

2.2 Eligible Goods ................................................................................................................................ 2 

2.3 Cost of Tendering .......................................................................................................................... 2 

2.4. The Tender Document .................................................................................................................. 3 

2.5 Clarification of Documents ........................................................................................................... 3 

2.6 Amendment of Documents ........................................................................................................... 3 

2.7 Language of Tender ...................................................................................................................... 4 

2.8 Documents Comprising of Tender ................................................................................................ 4 

2.9 Tender Forms ................................................................................................................................ 4 

2.10 Tender Prices ................................................................................................................................ 4 

2.11 Tender Currencies ......................................................................................................................... 5 

2.12 Tenderers Eligibility and Qualifications ........................................................................................ 5 

2.13 Goods Eligibility and Conformity to Tender Documents .................................................................. 5 

2.14 Tender Security ................................................................................................................................. 6 

2.15 Validity of Tenders ........................................................................................................................ 7 

2.16 Format and Signing of Tender ....................................................................................................... 7 

2.17 Sealing and Marking of Tenders ....................................................................................................... 8 

2.18 Deadline for Submission of Tenders ............................................................................................. 8 

2.19 Modification and Withdrawal of Tenders ..................................................................................... 8 

2.20 Opening of Tenders ........................................................................................................................... 9 

2.21 Clarification of Tenders ..................................................................................................................... 9 

2.22 Preliminary Examination ................................................................................................................... 9 

2.23 Conversion to Single Currency ........................................................................................................ 10 

2.24 Evaluation and Comparison of Tenders .......................................................................................... 10 



III 
 

2.25 Preference ....................................................................................................................................... 10 

2.26 Contacting the Procuring entity ...................................................................................................... 10 

2.27 Award of Contract ........................................................................................................................... 11 

2.28 Notification of Award ...................................................................................................................... 11 

2.29 Signing of Contract .......................................................................................................................... 12 

2.30 Performance Security...................................................................................................................... 12 

2.31 Corrupt or Fraudulent Practices ..................................................................................................... 12 

SECTION III:  GENERAL CONDITIONS OF CONTRACT ............................................................................ 14 

3.1 Definitions ......................................................................................................................................... 14 

3.2 Application .................................................................................................................................. 14 

3.3 Country of Origin ............................................................................................................................... 14 

3.4 Standards .......................................................................................................................................... 14 

3.5 Use of Contract Documents and Information ................................................................................... 14 

3.6 Patent Rights ..................................................................................................................................... 15 

3.7 Performance Security ........................................................................................................................ 15 

3.8 Inspection and Tests ......................................................................................................................... 15 

3.9 Packing .............................................................................................................................................. 16 

3.10 Delivery and Document .................................................................................................................. 16 

3.11 Insurance ......................................................................................................................................... 16 

3.12 Contract Price and Payment ........................................................................................................... 16 

3.12.1 The Contract Price .................................................................................................................... 16 

3.12.2  Application for Interim Payment Certificates ......................................................................... 17 

3.12.3 Schedule of Payments .............................................................................................................. 17 

3.12.4 Issue of Interim Payment Certificates ...................................................................................... 18 

3.12.5 Payment ................................................................................................................................... 18 

3.12.6 Payment of Retention Money .................................................................................................. 19 

3.12.7 Statement at Completion ......................................................................................................... 19 



IV 
 

3.12.8 Application for Final Payment Certificate ........................................................................... 19 

3.12.9 Discharge .................................................................................................................................. 20 

3.12.10 Issue of Final Payment Certificate.......................................................................................... 20 

3.13 Prices ............................................................................................................................................... 20 

3.14 Assignment ...................................................................................................................................... 21 

3.15 Subcontracts ................................................................................................................................... 21 

3.16 Extension of Completion Date ........................................................................................................ 21 

3.17 Termination for default................................................................................................................... 22 

3.18 Defects ............................................................................................................................................ 22 

3.19 Liquidated Damages ........................................................................................................................ 23 

3.20 Completion and Taking Over .......................................................................................................... 23 

3.21 Termination ..................................................................................................................................... 23 

3.22 Payment upon Termination ............................................................................................................ 23 

3.23 Corrupt Gifts and Payments of Commission ................................................................................... 24 

3.24 Resolution of Disputes .................................................................................................................... 24 

3.25 Language and Law ........................................................................................................................... 24 

3.26 Management Meetings ............................................................................................................... 24 

3.27 Force Majeure ............................................................................................................................. 25 

3.28 Appendix to Conditions of Contract ............................................................................................... 26 

3.27.1 Notes on the Appendix to the Instruction to Tenderers............. Error! Bookmark not defined. 

SECTION IV:  SPECIAL CONDITIONS OF CONTRACT ..................................................................................... 29 

5.1 CONDITIONS ...................................................................................................................................... 31 

SECTION VI: STANDARD TECHNICAL SPECIFICATIONS ................................................................................ 34 

6.1 GENERAL SPECIFICATIONS ................................................................................................................ 34 

6.1.1 Introduction ............................................................................................................................... 34 

6.1.2 Location ...................................................................................................................................... 34 

6.1.3 Scope of Works .......................................................................................................................... 34 



V 
 

6.1.4 Extent of Contract ...................................................................................................................... 34 

6.1.5 Precedence of Contract Documents .......................................................................................... 34 

6.1.6 Standards ................................................................................................................................... 35 

6.1.7 Quality of Materials and Workmanship ..................................................................................... 35 

6.1.8 Trade Names .............................................................................................................................. 36 

6.1.9 Samples ...................................................................................................................................... 36 

6.1.10 Testing ...................................................................................................................................... 36 

6.1.11 Programmes for the Execution of Works ................................................................................. 36 

6.1.12 Substantial (Practical) Completion ........................................................................................... 37 

6.1.13 Nominated Sub-contractors and Nominated suppliers ........................................................... 37 

6.1.14 Entry upon Land, Working site and Adjoining Lands ............................................................... 38 

6.1.15 Preservation of Survey Beacons ............................................................................................... 39 

6.1.16 Land for Camp Sites ................................................................................................................. 39 

4.1.17 Existing Services ....................................................................................................................... 39 

6.1.18 Damage to Services ............................................................................................................. 39 

6.1.19 Temporary Roads and Traffic .............................................................................................. 40 

6.1.20 Road Closure ....................................................................................................................... 40 

6.1.21 Roads and Railways Crossing and Traffic Control ............................................................... 40 

6.1.22 Protection from Water ........................................................................................................ 40 

6.1.23 Weather Conditions ............................................................................................................ 40 

6.1.24 Protection from Weather .................................................................................................... 40 

6.1.25 Explosives and Blasting ....................................................................................................... 40 

6.1.26 Liaison with Police, etc ........................................................................................................ 41 

6.1.27 Provision of Water .............................................................................................................. 41 

6.1.28 Temporary Lighting and Power ........................................................................................... 41 

6.1.29 Sanitation ............................................................................................................................ 41 

6.1.30 Medical Facilities ................................................................................................................. 41 



VI 
 

6.1.31 Signboards ........................................................................................................................... 42 

6.1.32 Setting out and survey Equipment ...................................................................................... 42 

6.1.33 Backfilling of Holes and Trenches ....................................................................................... 42 

6.1.34 Inspection of Works ............................................................................................................ 42 

6.1.35 Testing of Water Retaining Structures ................................................................................ 43 

6.1.36 Testing of Roofs ................................................................................................................... 43 

6.1.37 Cleaning and Sterilizing Water Retaining Structures .......................................................... 43 

6.1.38 Contractor’s Superintendence ............................................................................................ 43 

6.1.39 Normal Working Hours ....................................................................................................... 44 

6.1.40 Compliance with Statutes and Local Regulations ............................................................... 44 

6.1.41 Transport of Workmen ....................................................................................................... 44 

6.1.42 Storage Spaces and Sheds ................................................................................................... 44 

6.1.43 Office for Contractor ........................................................................................................... 44 

6.1.44 Telephones .......................................................................................................................... 44 

6.1.45 Attendance upon Resident Engineer and his Staff ............................................................. 44 

6.1.46 Insurance ............................................................................................................................. 45 

6.1.47 Allowances for the Engineer and his Representatives ........................................................ 45 

6.1.48 Removal of Camps .............................................................................................................. 45 

6.1.49 Site Meetings ...................................................................................................................... 45 

6.2 SITE CLEARANCE ........................................................................................................................... 45 

6.2.1 Clearance of Trees, Bushes, Scrubs, Huts, etc. .......................................................................... 45 

6.2.2 Damage to Lands, etc ................................................................................................................. 46 

6.2.3 Clearing the Site Completion ..................................................................................................... 46 

6.3 EARTH WORKS .................................................................................................................................. 46 

4.3.1 General ....................................................................................................................................... 46 

6.3.2 Classification of Excavation ........................................................................................................ 46 

6.3.3 Stripping and Disposal of Topsoil ............................................................................................... 47 



VII 
 

6.3.4 Excavation in Open Cut .............................................................................................................. 47 

6.3.5 Foundation for Structures .......................................................................................................... 48 

6.3.6 Trench Excavations for Pipe Laying ............................................................................................ 49 

6.3.7 Timbering of Excavation ............................................................................................................. 50 

6.3.8 Refilling Excavations ................................................................................................................... 51 

6.3.9 Reinstatement of Surfaces ......................................................................................................... 51 

6.3.10 Removal of Surplus Excavation Material ................................................................................. 51 

6.3.11 Borrow Pits ............................................................................................................................... 52 

6.3.12 Hardcore Filling ........................................................................................................................ 52 

6.3.13 Earth Filling .............................................................................................................................. 53 

6.3.14 Anti –Proofing .......................................................................................................................... 53 

6.4 CONCRETE WORKS ............................................................................................................................ 54 

6.4.1 General ....................................................................................................................................... 54 

6.4.2 Materials and Tests .................................................................................................................... 54 

6.4.3 Workmanship ............................................................................................................................. 58 

6.5 MASONRY WORKS ............................................................................................................................ 65 

6.5.1 Concrete Block Walling .............................................................................................................. 65 

6.6 CARPENTRY AND JOINERY ................................................................................................................. 68 

6.6.1 Timber Materials ........................................................................................................................ 68 

6.6.2 Workmanship ............................................................................................................................. 69 

6.6.3 Inspection and Testing ............................................................................................................... 69 

6.6.4 Clearing Up ................................................................................................................................. 70 

6.6.5 Roofing ....................................................................................................................................... 70 

6.6.6 Protection................................................................................................................................... 70 

6.7 STEELWORK ....................................................................................................................................... 70 

6.7.1 Materials .................................................................................................................................... 70 

6.7.2 Workmanship ............................................................................................................................. 70 



VIII 
 

6.7.3 Ladders ....................................................................................................................................... 71 

6.8 IRONMONGERY AND OTHER FITTINGS ............................................................................................. 71 

6.8.1 Locks ........................................................................................................................................... 71 

6.8.2 Sanitary fittings .......................................................................................................................... 71 

6.9 GLAZING ............................................................................................................................................ 71 

6.9.1 Glass ........................................................................................................................................... 71 

6.9.2 Cleaning Etc ................................................................................................................................ 72 

6.10 PAINTING, DECORATING AND OTHER SURFACE TREATMENT ........................................................ 72 

6.10.1 Approved Specialist .................................................................................................................. 72 

6.10.2 General ..................................................................................................................................... 72 

6.10.3 Painting Generally .................................................................................................................... 72 

6.10.4 Preparation and priming of plaster etc. surfaces .................................................................... 73 

6.10.5 Preparation and Priming of Metalwork ................................................................................... 73 

6.10.6 Preparation and Priming Woodwork ....................................................................................... 73 

6.10.7 Wood Preservative ................................................................................................................... 73 

6.10. 8 Cement Paint ........................................................................................................................... 73 

6.10.9 Emulsion Paint ......................................................................................................................... 74 

6.10.10 Enamel Paint .......................................................................................................................... 74 

6.10.11 Lining of chemical Tanks ........................................................................................................ 74 

6.10.12 Cover Up................................................................................................................................. 74 

6.10.13 Clean and Touch Up ............................................................................................................... 74 

6.11 PIPE WORKS .................................................................................................................................... 74 

6.11.1 Materials .................................................................................................................................. 74 

6.11.2 Handling and Storing Materials ............................................................................................... 76 

6.11.3 Excavation of Trenches ............................................................................................................ 77 

6.11.4 Laying and Jointing ................................................................................................................... 77 

6.11.5 Concrete Manholes and Plot Chambers .................................................................................. 79 



IX 
 

6.11.6 Testing ...................................................................................................................................... 79 

6.11.7 Refilling of Trenches ................................................................................................................. 80 

6.12 PLUMBING AND DRAINAGE ............................................................................................................ 81 

6.12.1 General ..................................................................................................................................... 81 

6.12.2 Plumbing .................................................................................................................................. 81 

6.12.3 Tubing ...................................................................................................................................... 81 

6.12.4 Cold Water Storage Tank ......................................................................................................... 82 

6.12.5 Sanitary Fittings........................................................................................................................ 82 

6.12.6 Cast Iron Soil and Ventilation Pipes ......................................................................................... 82 

6.13 DRAINAGE ....................................................................................................................................... 83 

6.13.1 Cast Iron Drain Pipes ................................................................................................................ 83 

6.13.2 Open Drains or Channels ......................................................................................................... 83 

6.14 FENCING .......................................................................................................................................... 83 

6.14.1 Pretreated Blue gum Posts ...................................................................................................... 83 

6.14.2 Chain Link ................................................................................................................................. 83 

6.14. 3 Gates ....................................................................................................................................... 84 

6.15 ELECTRICAL WORKS ........................................................................................................................ 84 

6.15.1 General ..................................................................................................................................... 84 

6.15.2 Regulation ................................................................................................................................ 84 

6.15.3 Material .................................................................................................................................... 84 

6.15.4 Workmanship ........................................................................................................................... 85 

6.15.5 Main Switchboard .................................................................................................................... 85 

6.15.6 Cable and Conductors .............................................................................................................. 85 

6.15.7 Conduits ................................................................................................................................... 85 

6.15.8 Boxes ........................................................................................................................................ 85 

6.15.9 Light fitting ............................................................................................................................... 85 

6.15.10 Light Switches ........................................................................................................................ 85 



X 
 

6.15.11 Power Installation .................................................................................................................. 86 

6.15.12 Earthling and Bonding ............................................................................................................ 86 

6.15.13 Testing .................................................................................................................................... 86 

6.15.14 Handing Over ......................................................................................................................... 86 

SECTION VII: BILLS OF QUANTITIES ............................................................................................................. 87 

7.1 BILLS SUMMARY ................................................................................... Error! Bookmark not defined. 

SECTION VI:  STANDARD FORMS ................................................................................................................. 90 

7.1 FORM OF TENDER ............................................................................................................................. 91 

7.2 CONFIDENTIAL BUSINESS QUESTIONNAIRE FORM ........................................................................... 92 

7.3  CONTRACT FORM ............................................................................................................................. 93 

7.4 PERFORMANCE SECURITY FORM ...................................................................................................... 94 

7.5 LETTER OF NOTIFICATION OF AWARD .............................................................................................. 95 

SECTION VIII: TECHNICAL DRAWINGS ..................................................................................................... 97 

 



1 
 

SECTION I:  INVITATION TO TENDER 

DATE: 30th January 2018 

TENDER NO: CGN/WE&NR/38/2017-18 

TENDER NAME: REHABILITATION OF NYUMBA ITHATU EARTH DAM KIENI 

EAST SUB-COUNTY 

1.1 The County Government of Nyeri invites sealed bids from eligible candidates for the 

construction of Nyumba Ithatu Dam. 

 

1.2 Interested eligible candidates may obtain further information from the Director 

Procurement at Nyeri County Town Hall, P.O. Box 1112-10100 NYERI, Kenyatta 

Road, during normal working hours. 

 

1.3 A complete set of tender documents may be obtained by interested candidates from the 

County Government of Nyeri website www.nyeri.go.ke free of charge. 

 

1.4 Completed tender documents are to be enclosed in plain sealed envelopes marked with 

tender reference number and tender name and be deposited in the Tender Box situated at 

the ground floor at Town Hall Nyeri County, or be addressed to the County 

Secretary, County Government of Nyeri, P.O. Box 1112-10100 NYERI, Kenyatta 

Road, so as to be received on or before 15th February 2018 at 11.00am. 

 

1.5 Prices quoted should be net inclusive of all taxes and delivery and must be in Kenya 

Shillings and shall remain valid for (150) days from the closing date of the tender. 

 

1.6 Tenders will be opened immediately thereafter in the presence of the Candidates or their 

representatives who choose to attend at Main Town Hall boardroom Nyeri County. 

 

 

The County Secretary 

County Government of Nyeri 

P.O. Box 1112-10100 

Nyeri. 
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SECTION II:  INSTRUCTIONS TO TENDERERS 

 

2.1 Eligible Tenderers 

 

2.1.1 This Invitation for Tenders is open to all tenderers eligible as described in the Invitation 

to Tender. Successful tenderers shall complete the treatment works by the intended 

completion date specified in the Schedule of Requirements Section VII. 

 

2.1.2 The procuring entity’s employees, committee members, board members and their relative 

(spouse and children) are not eligible to participate in the tender. 

 

2.1.3 Tenderers shall provide the qualification information statement that the tenderer 

(including all members of a joint venture and subcontractors) is not associated, or have 

been associated in the past, directly or indirectly, with a firm or any of its affiliates which 

have been engaged by the Procuring entity to provide consulting services for the 

preparation of the design, specifications, and other documents to be used for the 

procurement of the works under this Invitation for tenders. 

 

2.1.4 Tenderers shall not be under a declaration of ineligibility for corrupt and fraudulent 

practices. 

 

2.2 Eligible Goods 

2.2.1 All goods to be supplied under the contract shall have their origin in eligible source 

countries. 

 

2.2.2 For purposes of this clause, “origin” means the place where the goods are mined, grown, 

or produced.  Goods are produced when, through manufacturing, processing, or 

substantial and major assembly of components, a commercially-recognized product 

results that is substantially different in basic characteristics or in purpose or utility from 

its components  

 

2.2.3 The origin of goods is distinct from the nationality of the tenderer. 

 

2.3 Cost of Tendering 

2.3.1 The Tenderer shall bear all costs associated with the preparation and submission of its 

tender, and the procuring entity, will in no case be responsible or liable for those costs, 

regardless of the conduct or outcome of the tendering process. 

 

2.3.2 All firms found capable of performing the contract satisfactorily in accordance with the 

set prequalification criteria shall be prequalified. 
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2.4. The Tender Document 

2.4.1 The tender document comprises the documents listed below and addenda issued in 

accordance with clause 2.6 of these instructions to Tenderers 

(i) Invitation to Tender 

(ii) Instructions to tenderers 

(iii) General Conditions of Contract 

(iv) Special Conditions of Contract 

(v) Evaluation criteria 

(vi) Schedule of requirements/Bill of Quantities 

(vii) Standard Forms: 

1. Form of Tender 

2. Confidential Business Questionnaire  

3. Tender securing declaration form 

4. Contract Form 

5. Performance Security Form 

6. Notification of award 

7. Certificate of Site Visit 

 

2.4.2 The Tenderer is expected to examine all instructions, forms, terms, and specifications in 

the tender documents.  Failure to furnish all information required by the tender 

documents or to submit a tender not substantially responsive to the tender documents in 

every respect will be at the tenderers risk and may result in the rejection of its tender. 

 

2.5 Clarification of Documents 

2.5.1 A prospective tenderer requiring any clarification of the tender document may notify the 

Procuring entity in writing or by post at the entity’s address indicated in the Invitation to 

Tender.  The Procuring entity will respond in writing to any request for clarification of 

the tender documents, which it receives not later than seven (7) days prior to the deadline 

for the submission of tenders, prescribed by the procuring entity.  Written copies of the 

Procuring entities response (including an explanation of the query but without identifying 

the source of inquiry) will be sent to all prospective tenderers that have received the 

tender document. 

2.5.2 The procuring entity shall reply to any clarifications sought by the tenderer within 3 days 

of receiving the request to enable the tenderer to make timely submission of its tender. 

 

2.6 Amendment of Documents 

2.6.1 At any time prior to the deadline for submission of tenders, the Procuring entity, for any 

reason, whether at its own initiative or in response to a clarification requested by a 

prospective tenderer, may modify the tender documents by amendment. 

 

2.6.2 All prospective candidates that have received the tender documents will be notified of the 

amendment in writing or by post and will be binding on them. 
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2.6.3 In order to allow prospective tenderers reasonable time in which to take the amendment 

into account in preparing their tenders, the Procuring entity, at its discretion, may extend 

the deadline for the submission of tenders. 

 

2.7 Language of Tender 

2.7.1 The tender prepared by the tenderer, as well as all correspondence and documents 

relating to the tender exchange by the tenderer and the Procuring entity, shall be written 

in English language, provided that any printed literature furnished by the tenderer may be 

written in another language provided they are accompanied by an accurate English 

translation of the relevant passages in which case, for purposes of interpretation of the 

tender, the English translation shall govern. 

 

2.8 Documents Comprising of Tender 

2.8.1 The tender prepared by the tenderers shall comprise the following components 

(a) a Tender Form and a Price Schedule completed in accordance with paragraph 

2.9, 2.10 and 2.11 below 

(b) documentary evidence established in accordance with paragraph 2.1 that the 

tenderer is eligible to tender and is qualified to perform the contract if its tender 

is accepted; 

(c) documentary evidence established in accordance with paragraph 2.2 that the 

goods and ancillary services to be supplied by the tenderer are eligible goods and 

services and conform to the tender documents; and 

(d) tender security furnished in accordance with paragraph 2.14 

 

2.9 Tender Forms 

2.9.1 The tenderer shall complete the Tender Form and the appropriate Price Schedule 

furnished in the tender documents, indicating the goods to be supplied, a brief description 

of the goods, their country of origin, quantity, and prices. 

 

2.10 Tender Prices 

2.10.1 The tenderer shall indicate on the appropriate Price Schedule the unit prices and total 

tender price of the goods it proposes to supply under the contract 

 

2.10.2 Prices indicated on the Price Schedule shall include all costs including taxes, insurances 

and delivery to the premises of the entity. 

 

2.10.3 Prices quoted by the tenderer shall be fixed during the Tender’s performance of the 

contract and not subject to variation on any account. A tender submitted with an 

adjustable price quotation will be treated as non-responsive and will be rejected, 

pursuant to paragraph 2.22 

 

2.10.4 The validity period of the tender shall be 150 days from the date of opening of the 

tender. 
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2.11 Tender Currencies 

2.11.1 Prices shall be quoted in Kenya Shillings unless otherwise specified in the Appendix to 

Instructions to Tenderers. 
 

2.12 Tenderers Eligibility and Qualifications 

2.12.1  Pursuant to paragraph 2.1. The tenderer shall furnish, as part of its tender, documents 

establishing the tenderers eligibility to tender and its qualifications to perform the 

contract if its tender is accepted. 

2.12.2 The documentary evidence of the tenderers eligibility to tender shall establish to the 

Procuring entity’s satisfaction that the tenderer, at the time of submission of its tender, is 

from an eligible source country as defined under paragraph 2.1 
 

2.12.3 The documentary evidence of the tenderers qualifications to perform the contract if its 

tender is accepted shall be established to the Procuring entity’s satisfaction; 

 

(a) that, in the case of a tenderer offering to supply goods under the contract which 

the tenderer did not manufacture or otherwise produce, the tenderer has been duly 

authorized by the goods’ Manufacturer or producer to supply the  goods. 

 

(b) that the tenderer has the financial, technical, and production capability necessary 

to perform the contract; 

 

(c) that, in the case of a tenderer not doing business within Kenya, the tenderer is or 

will be (if awarded the contract) represented by an Agent in Kenya equipped, and 

able to carry out the Tenderer’s maintenance, repair, and spare parts-stocking 

obligations prescribed in the Conditions of Contract and/or Technical 

Specifications. 
 

2.13 Goods Eligibility and Conformity to Tender Documents 

2.13.1 Pursuant to paragraph 2.2 of this section, the tenderer shall furnish, as part of its tender 

documents establishing the eligibility and conformity to the tender documents of all 

goods which the tenderer proposes to supply under the contract 

 

2.13.2 The documentary evidence of the eligibility of the goods shall consist of a statement in 

the Price Schedule of the country of origin of the goods and services offered which shall 

be confirmed by a certificate of origin issued at the time of shipment. 

 

2.13.3 The documentary evidence of conformity of  the goods to the tender documents may be 

in the form of literature, drawings, and data, and shall consist of: 
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(a) a detailed description of the essential technical and performance characteristic of 

the goods; 

(b) a list giving full particulars, including available source and current prices of spare 

parts, special tools, etc., necessary for the proper and continuing functioning of 

the goods for a period of two (2) years, following commencement of the use of 

the goods by the Procuring entity; and 

(c) a clause-by-clause commentary on the Procuring entity’s Technical Specifications 

demonstrating substantial responsiveness of the goods and service to those 

specifications, or a statement of deviations and exceptions to the provisions of the 

Technical Specifications. 

 

2.13.4 For purposes of the documentary evidence to be furnished pursuant to paragraph 

2.13.3(c) above, the tenderer shall note that standards for workmanship, material, and 

equipment, as well as references to brand names or catalogue numbers designated by the 

Procurement entity in its Technical Specifications, are intended to be descriptive only and 

not restrictive.  The tenderer may substitute alternative standards, brand names, and/or 

catalogue numbers in its tender, provided that it demonstrates to the Procurement entity’s 

satisfaction that the substitutions ensure substantial equivalence to those designated in the 

Technical Specifications. 

 

2.14 Tender Security 

Appendix to Invitation to The tenderer shall furnish, as part of its tender, a tender security for the 

amount specified in the Tenderers. 

2.14.1 The tender security shall be in the amount of Ksh 2% of tender sum. 

 

2.14.2 The tender security is required to protect the Procuring entity against the risk of 

Tenderer’s conduct which would warrant the security’s forfeiture, pursuant to paragraph 

2.14.7 

 

2.14.3 The tender security shall be denominated in Kenya Shillings or in another freely 

convertible currency, and shall be in the form of a bank guarantee or a bank draft issued 

by a reputable bank located in Kenya or abroad, or a guarantee issued by a reputable 

insurance company in the form provided in the tender documents or another form 

acceptable to the Procuring entity and valid for thirty (30) days beyond the validity of the 

tender. 

 

2.14.4 Any tender not secured in accordance with paragraph 2.14.1 and 2.14.3 will be rejected 

by the Procuring entity as non-responsive, pursuant to paragraph 2.22 

 

2.14.5 Unsuccessful Tenderer’s tender security will be discharged or returned as promptly as 

possible as but not later than thirty (30) days after evaluation. 
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2.14.6 The successful Tenderer’s tender security will be discharged upon the tenderer signing 

the contract, pursuant to paragraph 2.27 and furnishing the performance security, 

pursuant to paragraph 2.28  

2.14.7 The tender security may be forfeited: 

 

(a) if a tenderer withdraws its tender during the period of tender validity specified by 

the procuring entity on the Tender Form; or 

(b) in the case of a successful tenderer, if the tenderer fails: 

(i) to sign the contract in accordance with paragraph 2.27 

Or 

(ii) to furnish performance security in accordance with paragraph 2.28 

 

2.15 Validity of Tenders 

2.15.1 Tenders shall remain valid for 150 days or as specified in the Invitation to tender after the 

date of tender opening prescribed by the Procuring entity, pursuant to paragraph 2.18.  A 

tender valid for a shorter period shall be rejected by the Procuring entity as non-

responsive. 

 

2.15.2 In exceptional circumstances, the Procuring entity may solicit the Tenderer’s consent to 

an extension of the period of validity.  The request and the responses thereto shall be 

made in writing.  The tender security provided under paragraph 2.14 shall also be suitably 

extended.  A tenderer may refuse the request without forfeiting its tender security.  A 

tenderer granting the request will not be required nor permitted to modify its tender. 

 

2.16 Format and Signing of Tender 

2.16.1 The Procuring entity shall prepare two copies of the tender, clearly marking each 

“ORIGINAL TENDER” and “COPY OF TENDER,” as appropriate.  In the event of any 

discrepancy between them, the original shall govern. 

 

2.16.2 The original and all copies of the tender shall be typed or written in indelible ink and 

shall be signed by the tenderer or a person or persons duly authorized to bind the tenderer 

to the contract.  The latter authorization shall be indicated by written power-of-attorney 

accompanying the tender.  All pages of the tender, except for un amended printed 

literature, shall be initialed by the person or persons signing the tender. 

 

2.16.3  The tender shall have no interlineations, erasures, or overwriting except as necessary to 

correct errors made by the tenderer, in which case such corrections shall be initialed by 

the person or persons signing the tender. 
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2.17 Sealing and Marking of Tenders 

2.17.1 The Tenderer shall seal the original and each copy of the tender in separate envelopes, 

duly marking the envelopes as “ORIGINAL” and “COPY.” The envelopes shall then be 

sealed in an outer envelope. 

 

2.17.2 The inner and outer envelopes shall: 

(a) Be addressed to the Procuring entity at the address given in the Invitation to 

Tender: 

(b) Bear, tender number and name in the Invitation for Tenders and the words, “DO 

NOT OPEN BEFORE, 11.00a.m on 15th February 2018 

2.17.3 The inner envelopes shall also indicate the name and address of the tenderer to enable the 

tender to be returned unopened in case it is declared “late”. 

 

2.17.4 If the outer envelope is not sealed and marked as required by paragraph 2.17.2, the 

Procuring entity will assume no responsibility for the tender’s misplacement or premature 

opening. 

 

2.18 Deadline for Submission of Tenders 

2.18.1 Tenders must be received by the Procuring entity at the address specified under paragraph 

2.17.2 not later than 11.00a.m on 15th February 2018 

 

2.18.2 The Procuring entity may, at its discretion, extend this deadline for the submission of 

tenders by amending the tender documents in accordance with paragraph 2.6, in which 

case all rights and obligations of the Procuring entity and candidates previously subject to 

the deadline will therefore be subject to the deadline as extended 

 

2.19 Modification and Withdrawal of Tenders 

2.19.1 The tenderer may modify or withdraw its tender after the tender’s submission, provided 

that written notice of the modification, including substitution or withdrawal of the 

tenders, is received by the Procuring Entity prior to the deadline prescribed for 

submission of tenders. 

 

2.19.2 The Tenderers modification or withdrawal notice shall be prepared, sealed, marked, and 

dispatched in accordance with the provisions of paragraph 2.17.  A withdrawal notice 

may also be sent by cable, telex but followed by a signed confirmation copy, postmarked 

no later than the deadline for submission of tenders. 

 

2.19.3 No tender may be modified after the deadline for submission of tenders. 

 

2.19.4 No tender may be withdrawn in the interval between the deadline for submission of 

tenders and the expiration of the period of tender validity specified by the tenderer on the 

Tender Form.  Withdrawal of a tender during this interval may result in the Tenderer’s 

forfeiture of its tender security, pursuant  to paragraph 2.14.7 
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2.19.5 The procuring entity may at any time terminate procurement proceedings before contract 

award and shall not be liable to any person for the termination. 

 

2.19.6 The procuring entity shall give prompt notice of the termination to the tenderers and on 

request give its reasons for termination within 14 days of receiving the request from any 

tenderer 

 

2.19.7 The tenderers’ names, tender modifications or withdrawals, tender prices, discounts and 

the presence or absence of requisite tender security and such other details as the 

Procuring entity, at its discretion, may consider appropriate, will be announced at the 

opening. 

 

2.19.8 The Procuring entity will prepare minutes of the tender opening. 

 

2.20 Opening of Tenders 

2.20.1 The Procuring entity will open all tenders in the presence of tenderers’ representatives 

who choose to attend, at 11.00a.m on 15th February2018,  and in the location specified 

in the Invitation to Tender. 

 

The tenderers’ representatives who are present shall sign a register evidencing their attendance. 

2.21 Clarification of Tenders 

 

2.21.1 To assist in the examination, evaluation and comparison of tenders the Procuring entity 

may, at its discretion, ask the tenderer for a clarification of its tender.  The request for 

clarification and the response shall be in writing, and no change in the prices or substance 

of the tender shall be sought, offered, or permitted. 

 

2.21.2 Any effort by the tenderer to influence the Procuring entity in the Procuring entity’s 

tender evaluation, tender comparison or contract award decisions may result in the 

rejection of the tenderers’ tender. 

 

2.22 Preliminary Examination 

2.22.1 The Procuring entity will examine the tenders to determine whether they are complete, 

whether any computational errors have been made, whether required sureties have been 

furnished, whether the documents have been properly signed, and whether the tenders are 

generally in order. 

 

2.22.2 Arithmetical errors will be rectified on the following basis.  If there is a discrepancy 

between the unit price and the total price that is obtained by multiplying the unit price 

and quantify, the unit price shall prevail, and the total price shall be corrected.  If the 

candidate does not accept the correction of the errors, its tender will be rejected, and its 
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tender security forfeited.  If there is a discrepancy between words and figures the amount 

in words will prevail 

 

2.22.3 The Procuring entity may waive any minor informality or non-conformity or irregularity 

in a tender which does not constitute a material deviation, provided such waiver does not 

prejudice or affect the relative ranking of any tenderer. 

 

2.22.4 Prior to the detailed evaluation, pursuant to paragraph 2.23 the Procuring entity will 

determine the substantial responsiveness of each tender to the tender documents.  For 

purposes of these paragraphs, a substantially responsive tender is one, which conforms to 

all the terms and conditions of the tender documents without material deviations. The 

Procuring entity’s determination of a tender’s responsiveness is to be based on the 

contents of the tender itself without recourse to extrinsic evidence. 

 

2.22.5 If a tender is not substantially responsive, it will be rejected by the Procuring entity and 

may not subsequently be made responsive by the tenderer by correction of the non-

conformity. 

 

2.23 Conversion to Single Currency 

2.23.1 Where other currencies are used, the procuring entity will convert these currencies to 

Kenya Shillings using the selling exchange rate on the date of tender closing provided by 

the Central Bank of Kenya. 

 

2.24 Evaluation and Comparison of Tenders 

2.24.1 The Procuring entity will evaluate and compare the tenders which have been determined 

to be substantially responsive, pursuant to paragraph 2.22 

 

2.24.2 The tender evaluation committee shall evaluate the tender within 30 days of the validity 

period from the date of opening the tender. 

 

2.24.3 A tenderer who gives false information in the tender document about its qualification or 

who refuses to enter into a contract after notification of contract award shall be 

considered for debarment from participating in future public procurement. 

 

2.25 Preference 

2.25.1 Preference where allowed in the evaluation of tenders shall not exceed 15% 

 

2.26 Contacting the Procuring entity 

2.26.1 Subject to paragraph 2.21 no tenderer shall contact the Procuring entity on any matter 

related to its tender, from the time of the tender opening to the time the contract is 

awarded. 
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2.26.2 Any effort by a tenderer to influence the Procuring entity in its decisions on tender, 

evaluation, tender comparison, or contract award may result in the rejection of the 

Tenderer’s tender 

2.27 Award of Contract 

 

(a) Post-qualification 

 

2.27.1 In the absence of pre-qualification, the Procuring entity will determine to its satisfaction 

whether the tenderer that is selected as having submitted the lowest evaluated responsive 

tender is qualified to perform the contract satisfactorily. 

 

2.27.2 The determination will take into account the tenderer financial, technical, and production 

capabilities.  It will be based upon an examination of the documentary evidence of the 

tenderers qualifications submitted by the tenderer, pursuant to paragraph 2.12.3 as well as 

such other information as the Procuring entity deems necessary and appropriate. 

 

2.27.3 An affirmative determination will be a prerequisite for award of the contract to the 

tenderer.  A negative determination will result in rejection of the Tenderer’s tender, in 

which event the Procuring entity will proceed to the next lowest evaluated tender to make 

a similar determination of that Tenderer’s capabilities to perform satisfactorily. 

 

 (b) Award Criteria 

2.27.4  The Procuring entity will award the contract to the successful tenderer(s) whose tender 

has been determined to be substantially responsive and has been determined to be the 

lowest evaluated tender, provided further that the tenderer is determined to be qualified to 

perform the contract satisfactorily. 

 

(c) Procuring entity’s Right to Vary quantities 

2.27.5 The Procuring entity reserves the right at the time of contract award to increase or 

decrease the quantity of goods originally specified in the Schedule of requirements 

without any change in unit price or other terms and conditions 

 

(d) Procuring entity’s Right to accept or Reject any or All Tenders 

2.27.6 The Procuring entity reserves the right to accept or reject any tender, and to annul the 

tendering process and reject all tenders at any time prior to contract award, without 

thereby incurring any liability to the affected tenderer or tenderers or any obligation to 

inform the affected tenderer or tenderers of the grounds for the Procuring entity’s action. 

 

2.28 Notification of Award 

2.28.1 Prior to the expiration of the period of tender validity, the Procuring entity will notify the 

successful tenderer in writing that its tender has been accepted. 
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2.28.2 The  notification of award will constitute the formation of the Contract but will have to 

wait until the contract is finally signed by both parties 

 

2.28.3 Upon the successful Tenderer’s furnishing of the performance security pursuant to 

paragraph 2.28, the Procuring entity will promptly notify each unsuccessful Tenderer and 

will discharge its tender security, pursuant to paragraph  2.14 

 

2.29 Signing of Contract 

 

2.29.1 At the same time as the Procuring entity notifies the successful tenderer that its tender has 

been accepted, the Procuring entity will send the tenderer the Contract Form provided in 

the tender documents, incorporating all agreements between the parties. 

 

2.29.2 The parties to the contract shall have it signed within 7 days from the date of notification 

of contract award unless there is an administrative review request. 

 

2.29.3 Within seven (7) days of receipt of the Contract Form, the successful tenderer shall sign 

and date the contract and return it to the Procuring entity. 

 

2.30 Performance Security 

2.30.1 Within Seven (7) days of the receipt of notification of award from the Procuring entity, 

the successful tenderer shall furnish the performance security in accordance with the 

Conditions of Contract, in the Performance Security Form provided in the tender 

documents, or in another form acceptable to the Procuring entity. 

 

2.30.2 Failure of the successful tenderer to comply with the requirements of paragraph 2.27 or 

paragraph 2.28 shall constitute sufficient grounds for the annulment of the award and 

forfeiture of the tender security, in which event the Procuring entity may make the award 

to the next lowest evaluated Candidate or call for new tenders. 

 

2.31 Corrupt or Fraudulent Practices 

2.31.1 The Procuring entity requires that tenderers observe the highest standard of ethics during 

the procurement process and execution of contracts when used in the present regulations, 

the following terms are defined as follows;  

(i) “corrupt practice” means the offering, giving, receiving, or soliciting of anything 

of value to influence the action of a public official in the procurement process or 

in contract execution; and  

 

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the 

Procuring entity, and includes collusive practice among tenderer (prior to or after 

tender submission) designed to establish tender prices at artificial non-competitive 

levels and to deprive the Procuring entity of the benefits of free and open 

competition; 
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2.31.2 The procuring entity will reject a proposal for award if it determines that the tenderer 

recommended for award has engaged in corrupt or fraudulent practices in competing for 

the contract in question. 

2.31.3 Further a tenderer who is found to have indulged in corrupt or fraudulent practices risks    

being debarred from participating in public procurement in Kenya.  
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SECTION III:  GENERAL CONDITIONS OF CONTRACT 

3.1 Definitions 

 

3.1.1 In this Contract, the following terms shall be interpreted as indicated:- 

(a) “The Contract” means the agreement entered into between the Procuring entity 

and the tenderer, as recorded in the Contract Form signed by the parties, including 

all attachments and appendices thereto and all documents incorporated by 

reference therein. 
 
(b) “The Contract Price” means the price stated in the Letter of Acceptance. 
 
 
(c) “The Procuring entity” means the organization that employs the Contractor to 

carry out the Works. 
 
(d) “The Contractor’ means the individual or firm who’s tender to carry out the 

Works has been accepted by the Employer. 
 

(e) “The Defects Liability Period” is the period named in the appendix to conditions 

of contract and calculated from the completion date. 

 

3.2 Application 

3.2.1 These General Conditions shall apply in all Contracts made by the Procuring entity for the 

procurement installation and commissioning of equipment. 
 

3.3 Country of Origin 

3.3.1   For purposes of this clause, “Origin” means the place where the Goods were mined, 

grown or produced. 
 
3.3.2 The origin of Goods and Services is distinct from the nationality of the tenderer. 

 

3.4 Standards 

 
3.4.1 The Goods supplied under this Contract shall conform to the standards mentioned in the 

Technical Specifications. 

 

3.5 Use of Contract Documents and Information 

 
3.5.1 The tenderer shall not, without the Procuring entity’s prior written consent, disclose the 

Contract, or any provision therefore, or any specification, plan, drawing, pattern, sample, 

or information furnished by or on behalf of the Procuring entity in connection therewith, 

to any person other than a person employed by the tenderer in the performance of the 

Contract. 
 
3.5.2 The tenderer shall not, without the Procuring entity’s prior written consent, make use of 

any document or information enumerated in paragraph 3.5.1 above 
 
3.5.3 Any document, other than the Contract itself, enumerated in paragraph 3.5.1 shall remain 

the property of the Procuring entity and shall be returned (all copies) to the Procuring 
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entity on completion of the Tenderer’s performance under the Contract if so required by 

the Procuring entity 
 

3.6 Patent Rights 

 
3.6.1 The tenderer shall indemnify the Procuring entity against all third-party claims of 

infringement of patent, trademark, or industrial design rights arising from use of the 

Goods or any part thereof in the Procuring entity’s country. 

 

3.7 Performance Security 

3.7.1 Within seven (7) days of receipt of the notification of Contract award, the successful 

tenderer shall furnish to the Procuring entity the performance security in the amount 

specified in Special Conditions of Contract. 

 

3.7.2 The proceeds of the performance security shall be payable to the Procuring entity as 

compensation for any loss resulting from the Tenderer’s failure to complete its 

obligations under the Contract. 

 

3.7.3 The performance security shall be denominated in the currency of the Contract, or in a 

freely convertible currency acceptable to the Procuring entity and shall be in the form of 

a bank guarantee or an irrevocable letter of credit issued by a reputable bank located in 

Kenya or abroad, acceptable to the Procuring entity, in the form provided in the tender 

documents. 

 

3.7.4 The performance security will be discharged by the Procuring entity and returned to the 

Candidate not later than Seven (7) days following the date of completion of the 

Tenderer’s performance obligations under the Contract, including any warranty 

obligations, under the Contract 

 

3.8 Inspection and Tests 

 

3.8.1 The Procuring entity or its representative shall have the right to inspect and/or to test the 

goods to confirm their conformity to the Contract specifications.  The Procuring entity 

shall notify the tenderer in writing in a timely manner, of the identity of any 

representatives retained for these purposes. 

 

3.8.2 The inspections and tests may be conducted in the premises of the tenderer or its 

subcontractor(s), at point of delivery, and/or at the Goods’ final destination If conducted 

on the premises of the tenderer or its subcontractor(s), all reasonable facilities and 

assistance, including access to drawings and production data, shall be furnished to the 

inspectors at no charge to the Procuring entity. 

 

3.8.3 Should any inspected or tested goods fail to conform to the Specifications, the Procuring 

entity may reject the goods/ equipment, and the tenderer shall either replace the rejected 

goods/ equipment or make alterations necessary to make specification requirements free 

of costs to the Procuring entity. 
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3.8.4 The Procuring entity’s right to inspect, test and where necessary, reject the goods after 

the Goods’ arrival shall in no way be limited or waived by reason of the goods/ 

equipment having previously been inspected, tested and passed by the Procuring entity or 

its representative prior to the equipment delivery. 
 

3.8.5 Nothing in paragraph 3.8 shall in any way release the tenderer from any warranty or other 

obligations under this Contract. 

 

3.9 Packing 

3.9.1 The tenderer shall provide such packing of the Goods as is required to prevent their damage 

or deterioration during transit to their final destination, as indicated in the Contract. 

 

3.9.2 The packing, marking, and documentation within and outside the packages shall comply 

strictly with such special requirements as shall be expressly provided for in the Contract 

 

3.10 Delivery and Document 

3.10.1 Delivery of the Goods shall be made by the tenderer in accordance with the terms 

specified by Procuring entity in its Schedule of Requirements and the Special Conditions 

of Contract 

 

3.11 Insurance 

3.11.1 The Goods supplied under the Contract shall be fully insured against loss or damage 

incidental to manufacturer or acquisition, transportation, storage, and delivery in the 

manner specified in the Special conditions of contract. 

 

3.12 Contract Price and Payment 

3.12.1 The Contract Price   

Unless otherwise stated in the Particular Conditions: 

      (a)  the Contract Price shall be agreed or determined under Sub-Clause 12.3 [Evaluation] and 

be   subject to adjustments in accordance with the Contract; 

      (b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the 

Contract, and the Contract Price shall not be adjusted for any of these costs except as 

stated in Sub-Clause 13.7 [Adjustments for Changes in Legislation];  

(c) any quantities which may be set out in the Bill of Quantities or other Schedule are 

estimated quantities and are not to be taken as the actual and correct quantities: 

(i) of the Works which the Contractor is required to execute, or  

(ii) for the purposes of Clause 12 [Measurement and Evaluation]; and 
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(d) the Contractor shall submit to the Engineer, within 28 days after the Commencement 

Date, a proposed breakdown of each lump sum price in the Schedules. The Engineer may 

take account of the breakdown when preparing Payment Certificates, but shall not be 

bound by it. (e) Notwithstanding the provisions of subparagraph (b), Contractor’s 

Equipment, including essential spare parts therefore, imported by the Contractor for the 

sole purpose of executing the Contract shall be exempt from the payment of import duties 

and taxes upon importation. 

3.12.2  Application for Interim Payment Certificates 

The Contractor shall submit a Statement to the Engineer after the end of specified period 

in a form approved by the Engineer showing in detail the amounts to which the 

Contractor considers himself to be entitled, together with supporting documents which 

shall include the report for the period. 

The Statement shall include the following items, as applicable, which shall be expressed 

in the various currencies in which the Contract Price is payable, in the sequence listed: 

(a) the estimated contract value of the Works executed and the Contractor’s Documents 

produced up to the specified period (including Variations but excluding items 

described in sub-paragraphs; 

(b) any amounts to be added or deducted for changes in legislation and changes in cost, in 

accordance with site instructions; 

(c) any amount to be deducted for retention, (10% of every interim certificate, until the 

amount so retained by the Employer reaches the limit of Retention Money (if any) 

stated in the Contract Data; 

3.12.3 Schedule of Payments 

If the Contract includes a schedule of payments specifying the instalments in which the 

Contract Price will be paid, then unless otherwise stated in this schedule: 

(a) the instalments quoted in this schedule of payments shall be the estimated contract 

values for the purposes of sub-paragraph (a) of Application for Interim Payment 

Certificates Sub-Clause.  

(b) if these instalments are not defined by reference to the actual progress achieved in 

executing the Works, and if actual progress is found to be less than that on which this 

schedule of payments was based, then the Engineer may proceed in accordance with 

Determinations Sub-Clause to agree or determine revised instalments, which shall 

take account of the extent to which progress is less than that on which the instalments 

were previously based. 
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3.12.4 Issue of Interim Payment Certificates 

No amount will be certified or paid until the Employer has received and approved the 

Performance Security. Thereafter, the Engineer shall, within 28 days after receiving a 

Statement and supporting documents, issue to the Employer an Interim Payment 

Certificate which shall state the amount which the Engineer fairly determines to be due, 

with supporting particulars. 

However, prior to issuing the Taking-Over Certificate for the Works, the Engineer shall 

not be bound to issue an Interim Payment Certificate in an amount which would (after 

retention and other deductions) be less than the minimum amount of Interim Payment 

Certificates (if any) stated in the Contract Data. In this event, the Engineer shall give 

notice to the Contractor accordingly. 

An Interim Payment Certificate shall not be withheld for any other reason, although: 

(a) if anything supplied or work done by the Contractor is not in accordance with the 

Contract, the cost of rectification or replacement may be withheld until rectification or 

replacement has been completed; and/or  

(b) If the Contractor was or is failing to perform any work or obligation in accordance 

with the Contract, and had been so notified by the Engineer, the value of this work or 

obligation may be withheld until the work or obligation has been performed. 

The Engineer may in any Payment Certificate make any correction or modification 

that should properly be made to any previous Payment Certificate. A Payment 

Certificate shall be deemed to indicate the Engineer’s acceptance, approval, consent or 

satisfaction. 

3.12.5 Payment 

The Employer shall pay to the Contractor 

 (a) The amount certified in each Interim Payment Certificate within 14 days after the 

Engineer receives the Statement and supporting documents.  

 (b) The amount certified in the Final Payment Certificate within 14days after the 

Employer receives this Payment Certificate. 

 (c) A retention fee of 10% of each payment certificate will be retained by the Employer.  

Payment of the due amount shall be made into the bank account, nominated by the 

Contractor, in the payment currency specified in the Contract. 
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3.12.6 Payment of Retention Money 

When the Taking-Over Certificate has been issued for the Works, the first half of the 

Retention Money shall be certified by the Engineer for payment to the Contractor. If a 

Taking-Over Certificate is issued for a Section or part of the Works, a proportion of the 

Retention Money shall be certified and paid. This proportion shall be two-fifths (40%) of 

the proportion calculated by dividing the estimated contract value of the Section or part, 

by the estimated final Contract Price. 

Promptly after the latest of the expiry dates of the Defects Notification Periods, the 

outstanding balance of the Retention Money shall be certified by the Engineer for 

payment to the Contractor. If a Taking-Over Certificate was issued for a Section, a 

proportion of the second half of the Retention Money shall be certified and paid promptly 

after the expiry date of the Defects Notification Period for the Section. This proportion 

shall be two-fifths (40%) of the proportion calculated by dividing the estimated contract 

value of the Section by the estimated final Contract Price. 

However, if any work remains to be executed under Defects Liability Clause, the 

Engineer shall be entitled to withhold certification of the estimated cost of this work until 

it has been executed. 

3.12.7 Statement at Completion 

Within 14 days after receiving the Taking-Over Certificate for the Works, the Contractor 

shall submit to the Engineer a Statement at completion with supporting documents, in 

accordance with Sub-Clause 3.12.2 [Application for Interim Payment Certificates], 

showing: 

(a) The value of all work done in accordance with the Contract up to the date stated in the 

Taking-Over Certificate for the Works, 

 (b) Any further sums which the Contractor considers to be due, and 

 (c) An estimate of any other amounts which the Contractor considers will become due to 

him under the Contract.  

The Engineer shall then certify in accordance with Sub-Clause 3.12.4 [Issue of Interim 

Payment Certificates]. 

3.12.8 Application for Final Payment Certificate 

Within 14 days after receiving the Performance Certificate, the Contractor shall submit, 

to the Engineer, a draft final statement with supporting documents showing in detail in a 

form approved by the Engineer: 

(a) The value of all work done in accordance with the Contract, and 
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 (b) Any further sums which the Contractor considers to be due to him under the Contract 

or otherwise. 

If the Engineer disagrees with or cannot verify any part of the draft final statement, the 

Contractor shall submit such further information as the Engineer may reasonably require 

and shall make such changes in the draft as may be agreed between them. The Contractor 

shall then prepare and submit to the Engineer the final statement as agreed. This agreed 

statement is referred to in these Conditions as the “Final Statement". 

3.12.9 Discharge  

When submitting the Final Statement, the Contractor shall submit a discharge which 

confirms that the total of the Final Statement represents full and final settlement of all 

moneys due to the Contractor under or in connection with the Contract. This discharge 

may state that it becomes effective when the Contractor has received the Performance 

Security and the outstanding balance of this total, in which event the discharge shall be 

effective on such date. 

3.12.10 Issue of Final Payment Certificate 

Within 7 days after receiving the Final Statement and Discharge in accordance with Sub-

Clause 3.12.8 [Application for Final Payment Certificate] and Sub-Clause 3.12.9 

[Discharge], the Engineer shall issue, to the Employer, the Final Payment Certificate 

which shall state: 

(a) The amount which he fairly determines is finally due, and 

(b) After giving credit to the Employer for all amounts previously paid by the Employer 

and for all sums to which the Employer is entitled, the balance (if any) due from the 

Employer to the Contractor or from the Contractor to the Employer, as the case may be. 

If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-

Clause 3.12.8 [Application for Final Payment Certificate] and Sub-Clause 3.12.9 

[Discharge], the Engineer shall request the Contractor to do so. If the Contractor fails to 

submit an application within a period of 28 days, the Engineer shall issue the Final 

Payment Certificate for such amount as he fairly determines to be due. 

 

3.13 Prices 

 
3.13.1 Prices charged by the tenderer for goods delivered and services performed under the 

Contract shall not, with the exception of any price adjustments authorized in Special 

Conditions of Contract, vary from the prices by the tenderer in its tender. 
 
3.13.2 Contract price variations shall not be allowed for contracts not exceeding one year (12 

months) 
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3.13.3 Where contract price variation is allowed, the variation shall not exceed 10% of the 

original contract price. 
 
3.13.4 Price variation request shall be processed by the procuring entity within 30 days of 

receiving the request. 

 

3.14 Assignment 

 
3.14.1 The tenderer shall not assign, in whole or in part, its obligations to perform under this 

Contract, except with the Procuring entity’s prior written consent. 

 

3.15 Subcontracts 

 
3.15.1 The tenderer shall notify the Procuring entity in writing of all subcontracts awarded under 

this Contract if not already specified in the tender.  Such notification, in the original tender 

or later, shall not relieve the tenderer from any liability or obligation under the Contract. 

 

3.16 Extension of Completion Date 

3.16.1 The Employer’s Representative shall extend the Completion Date if an occurrence arises 

which makes it impossible for completion to be achieved by the Intended Completion 

Date.  The Employer’s Representative shall decide whether and by how much to extend 

the Completion date. 

 

3.13.5 For the purposes of this clause, the following occurrences shall be valid for consideration; 
 

3.13.6 Delay by:- 
 

(a) force majeure,- The tenderer shall not be liable for forfeiture of its performance 

security or termination for default if and to the extent that it’s delay in 

performance or other failure to perform its obligations under the Contract is the 

result of an event of Force Majeure or 

(b) reason of any exceptionally adverse weather conditions or 

(c) reason of civil commotion, strike or lockout affecting any of the trades employed 

upon the Works or any of the trades engaged in the preparation, manufacture or 

transportation of any of the goods or materials required for the Works, or 

(d) reason of the Employer’s Representative’s instructions issued under these 

Conditions, or 

(e) reason of the contractor not having received in due time necessary instructions, 

drawing, details or levels from the Employer’s Representative for which he 

specifically applied in writing on a date which having regard to the date for 

Completion stated in the appendix to these Conditions or to any extension of time 

then fixed under this clause was neither unreasonably distant from nor 

unreasonably close to the date on which it was necessary for him to receive the 

same, or 

 

(f) delay on the part or artists, tradesmen or others engaged by the Employer in 

executing work not forming part of this Contract, or 
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(g) reason of delay by statutory or other services providers or similar bodies engaged 

directly by the Employer, or 

(h) reason of opening up for inspection of any Work covered up or of the testing or 

any of the Work, materials or goods in accordance with these conditions unless 

the inspection or test showed that the Work, materials or goods were not in 

accordance with the Contract, or 

(i) reason of delay in appointing a replacement Employer’s Representative, or 

(j) reason of delay caused by the late supply of goods or materials or in executing 

Work for which the Employer or his agents are contractually obliged to supply or 

to execute as the case may be, or 

(k) delay in receiving possession of or access to the Site. 

 

3.17 Termination for default 

3.17.1 The Procuring entity may, without prejudice to any other remedy for breach of Contract, 

by written notice of default sent to the tenderer, terminate this Contract in whole or in part 

 

(a) if the tenderer fails to deliver any or all of the goods within the period(s) 

specified in the Contract, or within any extension thereof granted by the 

Procuring entity 

(b) if the tenderer fails to perform any other obligation(s) under the Contract 

(c) if the tenderer, in the judgment of the Procuring entity has engaged in corrupt 

or fraudulent practices in competing for or in executing the Contract 

 

3.17.2 In the event the Procuring entity terminates the Contract in whole or in part, it may 

procure, upon such terms and in such manner as it deems appropriate, equipment similar 

to those undelivered, and the tenderer shall be liable to the Procuring entity for any 

excess costs for such similar goods. 

 

3.18 Defects 

3.18.1 The Employer’s Representative shall inspect the Contractor’s work and notify the 

Contractor of any defects that are found. Such inspection shall not affect the Contractor’s 

responsibilities.  The Employer’s Representative may instruct the Contractor to search for 

a defect and to uncover and test any Work that the Employer’s Representative considers 

may have a defect.  Should the defect be found, the cost of uncovering and making good 

shall be borne by the Contractor.  However if there is no defect found, the cost of 

uncovering and making good shall be treated as a variation and added to the Contract 

Price. 

 

3.18.2 The Employer’s Representative shall give notice to the Contractor of any defects before 

the end of the Defects Liability Period, which begins at Completion, and is defined in the 

Appendix to Conditions of Contract. 
 

3.18.3 Length of time specified by the Employer’s Representative’s notice. If the Contractor has 

not corrected a defect within the time specified in the Employer’s Representative’s 

notice, the Employer’s Representative will assess the cost of having the defect corrected 

by other parties and such cost shall be treated as a variation and be deducted from the 

Contract Price. 
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3.19 Liquidated Damages 

 

3.19.1 If the tenderer fails to deliver any or all of the works within the period(s) specified in the 

contract, the procuring entity shall, without prejudice to its other remedies under the 

contract, deduct from the contract prices liquidated damages sum equivalent to 0.5% of 

the delivered price of the delayed items up to a maximum deduction of 10% of the 

delayed goods/works.  After this the tenderer may consider termination of the contract. 
 

3.20 Completion and Taking Over 

3.20.1 Upon deciding that the Work is complete the Contractor shall request the Employer’s 

Representative to issue a Certificate of Completion of Works, upon deciding that the 

Work is completed. The Employer shall take over the Site and the Works within seven 

days of the Employer’s Representative issuing a Certificate of Completion. 

 

3.21 Termination 

3.21.1 The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract.  These fundamental breaches of Contract shall include, 

but shall not be limited to, the following; 

 

(a)  The Contractor stops Work for 30 days continuously without reasonable cause or 

authority from the Employer’s Representative; 

(b) The Contractor is declared bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation; 

(c) A payment certified by the Employer’s Representative is not paid by the Employer to 

the Contractor within 30 days after the expiry of the payment periods stated in sub 

clauses 14.2 and 14.3 here above. 

(d) The Employer’s Representative gives notice that failure to correct a particular defect 

is a fundamental breach of Contract and the Contractor fails to correct it within a 

reasonable period of time. 

 

3.22 Payment upon Termination 

3.22.1 The Employer may employ and pay other persons to carry out and complete the Works 

and to rectify any defects and may enter upon the Works and use all materials on Site, 

plant, equipment and temporary works. 

 

3.22.2 The Contractor shall, during the execution or after the completion of the Works under 

this clause, remove from the Site as and when required within such reasonable time as the 

Employer’s Representative may in writing specify, any temporary buildings, plant, 

machinery, appliances, goods or materials belonging to him, and in default thereof, the 

Employer may (without being responsible for any loss or damage ) remove and sell any 

such property of the Contractor, holding the proceeds less all costs incurred to the credit 

of the Contractor. 
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3.22.3 Until after completion of the Works under this clause, the Employer shall not be bound 

by any other provision of this Contract to make any payment to the Contractor, but upon 

such completion as aforesaid and the verification within a reasonable time of the accounts 

therefore the Employer’s Representative shall certify the amount of expenses properly 

incurred by the Employer and, if such amount added to the money paid to the Contractor 

before such determination exceeds the total amount which would have been payable on 

due completion in accordance with this Contract, the difference shall be a debt payable to 

the Employer by the contractor; and if the said amount added to the said money be less 

than the said total amount, the difference shall be a debt payable by the Employer to the 

Contractor. 
 

3.23 Corrupt Gifts and Payments of Commission  

3.23.1 The Contractor shall not; 

(a) Offer or give or agree to give to any person in the service of the Employer any gifts 

or consideration of any kind as an inducement or reward for doing or forbearing to 

do or for having done or forborne to do any act in relation to the obtaining or 

execution of this or any other contract with the Employer or for showing or 

forbearing to show favour or disfavor to any person in relation to this or any other 

contract with the Employer. 

 

(b) Any breach of this Condition by the Contractor or by anyone employed by him or 

acting on his behalf (whether with or without the knowledge of the Contractor) shall 

be an offence under the Laws of Kenya. 

 

3.24 Resolution of Disputes 

3.24.1 The procuring entity and the tenderer shall make every effort to resolve amicably by 

direct informal negotiation and disagreement or dispute arising between them under or in 

connection with the contract 

3.24.2 If, after thirty (30) days from the commencement of such informal negotiations both 

parties have been unable to resolve amicably a contract dispute, either party may require 

adjudication in an agreed national or international  forum, and/or international 

arbitration. 

 

3.25 Language and Law 

3.25.1 The language of the contract and the law governing the contract shall be English language 

and the Laws of Kenya respectively unless otherwise stated. 

  

3.26Management Meetings 

3.26.1 A contract management meeting shall be held regularly and attended by the employer’s 

representative and the contractor. Its business shall be to review the work plans for the 

remaining work. The employer shall record the business of management meetings and 

provide copies of the record to those attending the meeting and the employer. The 

responsibility of the parties for actions to be taken shall be decided by the employer’s 

representative either at the management meeting or after the management meeting and 

stated in writing to all who attended the meeting. 
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3.26.2 Communication between parties shall be effective only when in writing. 

3.27 Force Majeure 

3.27.1 The tenderer shall not be liable for forfeiture of its performance security or termination for 

default if and to the extent that it’s delay in performance or other failure to perform its 

obligations under the Contract is the result of an event of Force Majeure. 
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3.28 Appendix to Conditions of Contract 

Name of Employer:  County Government of Nyeri, Department of Water Environment & Natural 

Resources 

Address: P O Box 1112-10100 Nyeri 

Name of Employer’s Representative: Chief Officer, Water, Environment & Natural Resources, 

P.O. Box 1112-10100 Nyeri 

Name of Engineer’s Representative:  Director Water Services, Department of Water, 

Environment & Natural Resources P O Box 1343-10100 

Nyeri 

The name of Contract:  Rehabilitation of Nyumba Ithatu Earth Dam in Kieni East Sub-

County  

Tender No: CGN/WE&NR/38/2017-18 

The Works consist of the works described in the Tender Documents. 

The Start Date shall be as stated in the Engineer’s or his Representative’s Notice to commence 

work. 

The Intended Completion period for the whole of the Works shall be120days (Contractor to 

indicate period of construction) not exceeding 4months. 

The following documents also form part of the Contract: As stated in Clause 2.4 of the 

Instructions to Tenderers. 

The Site possession Date shall be the date site is handed over by the Employer or his 

Representative. 

The Defects Liability Period is 6 months. 

Amount of Tender Security is Ksh 2% of the tender sum in the Form of Tender Security or a 

Banker’s Cheque, from a reputable Commercial bank, to County Government of Nyeri 

The amount of performance security is 5% of Contract Price in form of a Performance Bank 

Guarantee, from a reputable Commercial bank, acceptable to the Employer. 

Retention money will be 10% of the interim certificate with a limit of 10% of the Contract Price 

or such other sum as shall become payable. 
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The following information regarding the particulars of the tender shall complement, supplement 

or amend the provisions of the instructions to tenderers.  Wherever there is a conflict between the 

provision of the instructions to tenderers and the provisions of the appendix, the provisions of the 

appendix herein shall prevail over those of the instructions to tenderers. 

 

Instructions 

to Tenderers 

Reference 

Particulars of appendix to instructions to tenderers 

3.1.1 (c) The employer is NYERI COUNTY GOVERNMENT 

2.1.1 The invitation is open ONLY to the invited tenderers and it is not 

Permissible to transfer this invitation to any other tenderer or agent. 

The company;-  

a) Must be incorporated in the Republic of Kenya and documentary proof of the 

registrations MUST be submitted with the tender. 

b) Valid Registration with National Construction Authority (NCA 6) as a 

contractor (in Civil Engineering - Water Works; category 7) is mandatory and 

documentary evidence MUST be provided.  

c) Must be registered with Ministry of Water and Irrigation Services as a Water 

Works Contractor (class 'F') 

d) Physical Address, e-mail, Location & Mobile Number. 

e) Valid Tax Compliance certificate should be attached. 

f) PIN Certificate 

NB: (Certificates/Documents must be certified by Commissioner of Oaths). 

2.2.1 All goods to be NEW 

2.12.3 Financial statement for the last two years MUST BE provided with the Tender.  

2.14.2 The tender security shall be in the amount equivalent to Ksh 2% of tender sum 

2.16 The tenderer shall prepare ONE ORIGINAL and ONE COPY of the tender. 

3.12 Payment will be upon submission and verification of interim certificate for a minimum 

of KShs 30% of the tender sum. 

6.1 The Employer will respond in writing to any request for clarification which he receives 

earlier than five (5) days prior to the deadline for the submission of tenders. 

7.2 All Addenda shall be notified by written mail using the addresses provided by the 

participating tenderers in their application letters. 
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12.2 The request for extension of tender validity shall be made by e-mail using the e-mail 

addresses provided by the participating tenderers in their tender submission letters/letter 

of bid 

14.1 Alternative offers shall not be permitted. 

15.1 Tenders shall remain valid for a period of 150 calendar days after date of opening. 

15.2 (b) Copy of minutes of pre-bid meeting and Addendum shall be transmitted to all tenderers 

by e-mail using the e-mail addresses provided by the participating tenderers in their 

applications letters. 

22.1 The request for clarification and response shall be through e-mail. 

23.1 & 23.2 The substantial responsiveness of the tender shall be determined through preliminary 

examination, eligibility and qualification requirements specified in the Appendix to ITB 

2.1 & 2.2.1 

23.4 Tenders not meeting the minimum qualification requirements specified in the Appendix 

to ITB 2.1 shall be declared non-responsive and REJECTED. 

26.6 No preferential bias shall be allowed. 

26.11 Poor past performance on contracts awarded by the employer and other parties will be 

considered in evaluation of the tenders. 

28.4 Signing of contract by parties shall take place after lapse of 7 days from date of 

notification of contract award. 

29.1 Within 7 calendar days, Performance security in an amount equivalent to 5% of the 

contract price in the form of an irrevocable and unconditional Bank Guarantee from a 

local bank.  The currency shall be in Kenya Shillings. 

3.1.1.E The Defects Liability Period will be 6 months after issuance of Completion  

Certificate. 
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SECTION IV:  SPECIAL CONDITIONS OF CONTRACT 

1. Special conditions of contract shall supplement the General Conditions of Contract. 

Wherever there is a conflict between the GCC and the SCC, the provisions of the SCC herein 

shall prevail over those in the GCC. 

2. Prices quoted must be net and in Kenya Shillings and be inclusive of all Government taxes 

and delivery charges to site as indicated on Bills of Quantities and must remain valid for one 

hundred fifty (150) days from the date of closing the tender. 

3. The Chief Officer reserves the right to change the quantities without giving reasons or notice 

to the supplier. 

4. No Tender document will be accepted after the official closing time as specified on the 

advertisement. 

5. Candidates are required to submit copies of the following documents which must be certified 

by commissioner of oaths: 

a) Valid Certificate of incorporation 

b) Valid Tax Compliance Certificate 

c) PIN Certificate 

d) Valid Registration with National Construction Authority (NCA 6) as a contractor (in Civil 

Engineering - Water Works; category 7) is mandatory and documentary evidence MUST be 

provided.  

e) MUST be registered with Ministry of Water and Irrigation Services as a Water Works 

Contractor (class 'F') 

f) Valid Business Permit 

g) Physical Address, email, Location & Mobile Number 

 NB: (Certificates/Documents must be certified by Commissioner of Oaths). 

FAILURE TO SUBMIT ANY ONE OF THE ABOVE MENTIONED CERTIFIED 

DOCUMENTS SHALL LEAD TO AUTOMATIC DISQUALIFICATION AND SHALL 

NOT PROCEED FOR FURTHER EVALUATION 

6. Tenderers must quote only one price per item. 

7. Firms considered responsive after document evaluation will be visited physically by the 

appointed team of officers, to: 

 Confirm the authenticity of the documents provided 

 Confirm the premise’s physical location 

 Confirm previous performance  

8. Index mechanism to adjust prices will be based on relevant public information 

(Consumer Price Index, Inflation, exchange rate and prevailing market prices) 
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9. Tenderers must complete the following: 

a) Form of tender- filled, signed and stamped 

b) Confidential Business Questionnaire Form- filled, signed and stamped 

10. As part of assessment of the capability and capacity of tenderers to perform the contract, 

the Tenderers must furnish this office with the firm’s past experience/capability of 

carrying out similar works 

11. The Tenderer MUST give in writing a guarantee that they will be capable of delivering 

quality materials and works within the specified period. 

12. Price schedule of materials and works (as stipulated in Section VII, Bill of Quantities) 

must be completed. 

13. Tenders should note that no substitution, alteration, change of format or modification to 

standard tender document is allowed. Tenderers are only allowed to add other relevant 

additional information to the tender documents. Any tenderer who does not adhere to this 

condition will automatically be disqualified. 

14. The Client will conduct a Site Visit on 6th February 2018. Contractors are supposed to 

converge at 10.00a.m. at the Sub county Water offces - Naromoru for the visit. 

 

Declaration 

 

I/We hereby certify that I/We have read the special conditions of the contract (Section IV) 

and confirm that I/We have understood and I/We shall abide by them. 

 

Tenderers Name: …………………………………………………………………… 

 

Signature: …………………………………………………………………………… 

 

Date: ………………………………………………………………………………… 

 

 

Official Stamp: ……………………………………………………………………..
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SECTION V: EVALUATION CRITERIA 

5.1 CONDITIONS 

A three-stage procedure will be adopted in evaluating the tenders 

1. Preliminary evaluation 

2. Technical evaluation 

3. Financial evaluation 

 

STAGE 1 – PRELIMINARY EVALUATION 

 Valid copy of certificate of Incorporation Registration 

 Valid copy of Tax Compliance Certificate 

 PIN Certificate 

 Valid copy of National Construction Authority (NCA) Registration Certificate (NCA 6 

and above) 

 Valid copy of Ministry of Water & Irrigation as a Water Works Contractor Registration 

Certificate (Class F and above) 

 Must provide a bid bond of ksh 150,000.00 which must remain valid for 30 days (after 

expiry of the tender validity period in the form a bank guarantee or from an insurance 

company approved by the Public Procurement Oversight Authority (PPOA) payable to 

the County Secretary, Nyeri County Government. 

 Copies of audited financial statements for the latest two years (2015 & 2016) signed by 

the auditors. 

 Original Bank statements for the last one year certified by the respective bank(s) 

 Letter from a reputable bank operating in Kenya under license from the Central Bank of 

Kenya, confirming the tender’s credit worthiness. 

 Current Business Permit/ License 

 Duly filled, signed and stamped Form of Tender 

 Duly filled, signed and stamped Confidential Business Questionnaire 

 Two copies of tender document (original and copy) 

 Completely filled Certificate of Tenderers Site Visit 
NB: (Certificates/Documents must be certified by Commissioner of Oaths). 

Failure to meet the preliminary mandatory requirements will lead to automatic 

disqualification. 
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STAGE 2: TECHNICAL EVALUATION 

 

No. Evaluation Criterion % Score % 

1. Number of years in operation 

a) Less than 1 year 

b) 1-3 years 

c) 4-6 years 

d) 7-10 years 

e) > 10 years 

 

  0 

  5 

  7 

  10 

  15 

 

2. Completed building projects of over Kshs.10 million 

 (Must provide signed certificates of completion as evidence) 

a) 1-3 projects 

b) 3-5 projects 

c) > 5 projects 

 

 

20 

25 

30 

 

3. Qualified Technical Staff (Provide CVs and certificates of at least 

Diploma in relevant construction courses) 

a) 1-3 persons 

b) 4-6 persons 

c) > 6 persons 

 

 

20 

25 

30 

 

4. Management Staff (provide CVs and certificates of at least diploma 

holder in construction or business related course) 

a) 0-1 

b) >1 

 

 
  5 

10 

 

5. Plant, equipment and transport vehicles owned by the company 

(give Registration Number, type and capacity of each and attach 

proof of ownership or attach leasing contracts) 

a) 1-2 

b) 3-5 

c) >5 

 

 

  5 

 10 

 15 

 

 TOTAL 100  

 

Only tenders with a technical score of 70% and above out of 100% shall be considered technical 

responsive hence quality for financial evaluation. 
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STAGE 3 – FINANCIAL EVALUATION 

Tenders shall be checked for arithmetic errors and compared with the estimated cost of the 

works.  The lowest evaluated tender to be considered for award must be economically responsive 

i.e. unit rates in the bill of quantities must realistically be within market rates and the tender sum 

is within reasonable range of the estimate. If there is a discrepancy between words and figures 

the amount in words will prevail. 

 



34 
 

SECTION VI: STANDARD TECHNICAL SPECIFICATIONS 

 

6.1 GENERAL SPECIFICATIONS 

6.1.1 Introduction 

These specifications cover the construction of the works as shown on the drawings and listed in 

the Bills of Quantities and shall be read in conjunction with the contract documents as listed in 

Section II, Instructions to Tenderers. 

 

All references given are intended solely for the convenience of those using the above clauses in 

the documents, which may, in the opinion of the Engineer have any bearing on the point in 

question. 

6.1.2 Location  

The proposed works are located within Mureru area 

 

 6.1.3 Scope of Works 

The scope of the work is described in Section VII (Bill of Quantities) and in the specific 

drawings  

6.1.4 Extent of Contract 

The works specified under this contract shall include all general works preparatory to the 

construction of the works and materials and work of any kind necessary. 

6.1.5 Precedence of Contract Documents 

Should the provisions of any clauses of any or all of the Contract Document to be shown to be 

mutually at variance of exclusive, the following order of precedence shall be applied in order to 

establish which of the said provisions, mutually at variance or exclusive, shall be deemed to be 

true and correct intent of the contract entered into by Employer, and the contractor shall 

forthwith be absolved from any liability under the provisions not so proved to be the true and 

correct intent of the contact, provided that in the execution of the contract the contractor has, or 

shall have complied with such true and correct intent. 

 

(i) Provision of the Standard or Special Specifications shall take precedence over those of 

the General Conditions of Contract. 

 

(ii) Provision of Section II shall take precedence over the standard specifications unless 

otherwise indicated. 

 

(iii) Details shown or noted on the contract drawing shall take precedence over the 

requirements of both the standard and Section II. 

 

(iv) Detail drawing shall take precedence over General Drawings. 
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(v) Within the Standard Specifications, the provisions of any section particular to the 

provisions at variance shall take precedence over the general section, and within any 

section clauses particular to the provisions at variance shall take precedence over those 

not so particular.  The foregoing order of precedence shall apply also to sections and 

clauses of the special specification. 

 

Notwithstanding any fore written provisions, should the application of the foregoing order of 

precedence fail to resolve any variance or mutual exclusions as to the true and correct intention 

of the contract and the contractor shall have the right to claim additional payment for any 

additional expense incurred by him as a consequence of such variance or exclusion and arbitrary 

ruling. 

6.1.6 Standards     

 In the specifications, Bills of Quantities, and Drawings reference has been made to relevant 

British Standard and Specifications and Codes of practice-to which the materials and 

workmanship should comply with .However ,the materials and workmanship complying with 

equivalent Kenya Bureau of Standards (K.B.S) or International Standards  Organization   (I.S.O )   

Standard for that particular material or workmanship will also be acceptable.  

Mixture of different standards in one trade will not be allowed. For instance, if pipes are to be 

provided to I.S.O Standard, then all the pipes in the works are to be to the I. S.O Standard. 

Where the dimension in one standard does not completely correspond to the dimension of the 

other standard, which is being used for the construction of works, ruling of the Engineer will be 

sought and any decision given by the Engineer will be final and binding upon the contractor.         

6.1.7 Quality of Materials and Workmanship 

The materials and workmanship shall be of best of their respective kinds and shall be to the 

approval of the Engineer. In reading of these specifications, the words “to the approval of the 

Engineer” shall be deemed to be included in the description of all materials incorporated in the 

works, whether manufactured or natural, and in the description of all operations for the due 

execution of the works.   

 No materials of any description shall be used without prior approval by the Engineer and any 

condemned as unfit for the use in the works shall be removed immediately from the site, and 

without recompense to the contractor. All works or parts thereof shall be in accordance with the 

latest edition of either Kenya Bureau of Standards (K.B.S.) specification or British (B.S) 

specifications and British Codes of Practice (C.P) as published by British Standards Institution.                                                                                            

All materials shall be of approved manufacturer and origin and the best quality of their 

respective kind, equal to sample and delivered on to the site at sufficient period before they are 

required to be used in the works to enable the Engineer to take such samples as he may require 

for testing or approval, and the contractor shall furnish any information required by the Engineer 

as to the quality, weight, strength, description, etc. of the materials.  
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6.1.8 Trade Names   

Trade names and Catalogue Reference are given solely as the guide to the quality and alternative 

manufacturers of the materials or goods of equivalent quality will be accepted at the discretion of 

the Engineer  

6.1.9 Samples  

Samples of all materials shall be deposited with the engineer and approved prior to the ordering 

or delivery to site .The Engineer reserves his right to test any sample to the destruction and retain 

samples until the end of the maintenance period. No payment will be made for the samples and 

the contactor must in the rates of prices allow for costs of the samples .All materials delivered to 

site shall be equal or better in all respect than the samples delivered to the Engineer. 

  All sampling of materials on the site must be done by or in the presence of the Engineer. .All 

other samples will be deemed not to be valid under the contract.  

All materials delivered to the site or intended for the works not equal or better than the samples 

approved by the Engineer shall be removed and replaced at the contractor’s expense.  

6.1.10 Testing   

As provided for in clause 3.8 of the conditions of contract and in accordance with  the 

specification quoted for any material used on works of this contract, tests may be called upon by 

the Engineer to be carried out at the place of manufacture or the site. The contractor may assume 

that the tests will be required on soils, workmanships, and materials, plant and apparatus for 

sampling and for carrying out of the tests shall by the contractor at his own expense 

6.1.11 Programmes for the Execution of Works  

(i) In accordance with the conditions of contract, the contractor upon receiving 

Engineer’s order to commence shall within 28 days draw up a working programme 

setting out order in which the works are to be carried out with appropriate dates 

thereof together with delivery dates for materials. The contractor shall together with 

his work progamme supply an expenditure chart showing monthly anticipated 

expenditure. 

 

(ii) The programme shall be deemed to have taken into account normal variations in 

climatic conditions to provide for completion of the order and within the times 

specified therein. 

(iii) The order in which it is proposed to execute the permanent works shall be subject to 

adjustment and approval by Engineer and contractor’s price shall be held to include 

for any reasonable and necessary adjustment required by the Engineer during the 

course of   the works.  
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(iv) The Contractor shall carry out the contract in accordance with the progamme agreed 

with the Engineer, but he shall in no manner be relieved by the Engineer’s approval 

of the programme of his obligations to complete the works in the prescribed order and 

by the prescribed completion date and shall from time to time review his progress and 

make such amendments to his rate or executions of the works as may be necessary to 

fulfill these obligations. 

 

(v) Once the proposed programme is approved by the Engineer, the contactor shall not 

depart from the programme without the written consent of the Engineer of such 

occurrences without delay and submit proposals for any necessary remedial measures 

into effect.   

 

(vi) The contractor shall furnish the Engineer with a monthly statement of all works done 

on the contract and of all materials on site.  

 6.1.12 Substantial (Practical) Completion  

Substantial or  Practical  Completion of works is to be understood as a state of completion which 

leaves out only minor outstanding items that can be readily completed within a period of less 

than one month without interfering with the normal operation of works.  

The works will not be considered as substantial or practically completed without the works being 

capable of being used by the employer in accordance with the purpose of the works. This means 

amongst other things that all the components of the plant being constructed under this contract 

are complete and final tests have been carried out to the satisfaction of the Engineer.  

The contractor shall allow for a period of one month for the completion by others of as built 

drawings before the works are handed over to the employer.  

6.1.13 Nominated Sub-contractors and Nominated suppliers  

The contractor shall be responsible for nominated Sub-contractor in every respect. In particular, 

it shall be the Contractor’s responsibility to ensure that each sub-contractor commences and 

completes the work in a manner so as to conform to the working programme, as specified above.   

It is also the responsibility of the contractor to ensure satisfactory progress of the works and to 

ensure the works are completed to a standard satisfactory to the Engineer. 

The contractor shall accept liability for and bear the cost of General and Specific Attendance on 

Nominated Sub-contractors which shall be deemed to include for:-  

(i) Allowing the use of special scaffolding, maintenance and alteration of all scaffolding, 

retention of all scaffolding until such time as all relevant Sub-contractor’s works are 

complete and removal of all scaffolding on completion. 
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(ii) Providing space for office accommodation, and for storage of plant and materials 

allowing use of sanitary accommodation; the supply of all necessary water, power, 

lighting and watching and clearing away all rubbish.  

 

(iii) Cutting away for and making good after the work of sub-contractors as may be 

required will be measured and valued separately in the Bills of Quantities.  

Before placing any orders with nominated sub-contractors or nominated suppliers, the contractor 

should enter into an agreement with the nominated sub-contractor/nominated suppliers to ensure 

that the conditions and delivery of materials to site comply with the conditions of contract 

programme. Particular clause should be inserted in the agreement with the nominated supplies 

ensuring the validity of the rates for the supply of materials as per the delivery schedule.  

Nominated suppliers who are unable to meet the delivery schedule will not be given allowance 

for any increases in prices incurred after the delivery time agreed in the delivery schedule.  

6.1.14 Entry upon Land, Working site and Adjoining Lands  

The employer shall provide land, right of ways and leaves for the works specified in the contract. 

If nothing else is mentioned, the contractor will be allotted for execution of the actual area as 

necessary for the extent of the construction.  

The contractor shall give notice to the Engineer at least 30days before he wishes to enter onto the 

land required to carry out the contract.  

The contractor shall not enter onto the land or commence any operations until such time as he 

receives formal confirmation from the Engineer that all necessary compensation formalities have 

been completed and that permission has been obtained from the landowner to enter the land and 

commence operations. Should the contractor enter onto land or commence operations without 

first obtaining this confirmation, he shall be liable in whole or in part, at the sole discretion of the 

Engineer, for all additional costs and/or legal charges which might arise therefore.      

The contractor shall on his own accord obtain rights of using all other areas which are necessary 

for storing and manufacturing, or for setting up site offices and resident engineer’s office or 

whatsoever will be necessary.  

The contractor shall take care to prevent injury, damage and trespass on lands, fences and other 

properties near and adjacent to the works and must in this connection make all necessary 

arrangements with adjoining landowners, or into the case of Government property with officers 

appointed for this purpose, and ensure the workmen’s observance of all Government rules and 

ordinances regarding game protection and other matters and provide, maintain and clear away on 

completiio0n of the works, all temporary fencing which may  be required for execution of the 

works.                               
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Before completion of the works, the contractor must make good or compensate any such injury, 

damage or trespass on lands, fences and other properties which have no otherwise been provided 

for in the contract                                                                                                                                                                                

6.1.15 Preservation of Survey Beacons   

Ordinance Survey Beacons, Bench marks, etc. or around the site of the works shall not be 

disturbed unless permission has been obtained by the Engineer from the Survey of Kenya.                                                                                                                                                

In the event of unauthorized disturbance of such beacons, bench marks, etc. in the course of the 

works being carried out, the contractor shall be responsible for reporting same to the Engineer 

and the Survey of Kenya and for payments of any fees due to said Survey of Kenya for 

replacement of such disturbed beacons, bench marks, etc. The contractor shall not replace such 

disturbed beacons bench marks, etc. on his own accord.  

 6.1.16 Land for Camp Sites  

The employer shall make available fees of charge to the contractor all land on under or through 

which the works other than Temporary works are to be executed or carried out all as indicated 

onto the drawings or as detailed in the specifications .Such land shall exclude land for Resident 

Engineer’s offices and the land required by the contractor for his own camps, offices, houses 

temporary works or any other purposes. 

4.1.17 Existing Services    

Drains, pipes, cables and similar services encountered in the course of the works shall be 

guarded from damage by the contractor at his own costs to safeguard a continued uninterrupted 

use to the satisfaction of the owners thereof, and the contractor shall not store materials 

otherwise occupy any part of the site in a manner likely to hinder the operation of such services.  

The contractor shall on the Engineer’s direction arrange for the construction of permanent or 

temporary diversions of the said drains etc., together with their reinstatement in liaison with the 

respective departments, bodies, corporations or authorities. No services may be tampered with by 

the contractor and all works in connection with any kind of services shall be carried out by their 

respective owners. It is the responsibility of the contractor to inform the Engineer immediately 

any existing service is exposed.   

6.1.18 Damage to Services 

The contractor shall be held liable for all the damage and interference to mains and pipes, to 

electric cables or lines of any kind either above or below ground caused by him or his sub-

contractors in execution of the works ,whether such services are located on the contract drawings 

or not. The contractor must make good or report to the appropriate authorities the same without 

delay and do any further work considered by the Engineer or owner. The contractor shall provide 

for these contingencies in his rates. 
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6.1.19 Temporary Roads and Traffic  

The contractor shall provide and maintain all temporary roads, bridges and other work required 

for the construction of the works including access to quarries, borrow-pits, accommodation etc.                                                                                   

6.1.20 Road Closure 

Where a road used by the contractor for delivery of any materials used in the works is closed 

under section 71 of the Traffic Ordinance Act 1962 or amendments thereto, the contractor shall 

obey such closure order and use alternative roads. 

6.1.21 Roads and Railways Crossing and Traffic Control         

Where the pipeline is crossing the classified roads and railway-line in accordance with 

requirements of the authorities concerned and shall pay any royalties connected with this work, 

and the contractor will provide temporary detour road together with any warnings signs 

necessary. There will be no separate payment for this and cost of all expenses connected with 

road and railway crossing for which no separate items have been included in the Bills of 

Quantities.  

6.1.22 Protection from Water  

Unless otherwise mentioned, the contractor shall keep the whole of the works from water and 

allow in his rates for all dams, coffer dams, pumping, pilling, shoring, temporary drains, slumps, 

etc. necessary for this purpose and shall make good at his own costs all damage caused thereby.  

6.1.23 Weather Conditions 

The contractor shall be deemed to take into account all possible weather conditions when 

preparing his tender and he shall not be entitled for extra payment by the reason for the 

occurrence or effect of high winds, excessive rainfall, temperature or any other meteorological 

phenomena.    

6.1.24 Protection from Weather 

All materials shall be stored on site in a manner approved by the Engineer’s Representative and 

the contractor shall carefully protect from the weather all works and materials which may be 

affected thereby. No separate payment will be made for this and contractor will allow in his rates 

for this. 

6.1.25 Explosives and Blasting  

At works requiring the use of explosives, the contractor shall employ men experienced in 

blasting and these men must be in possession of a current blasting certificate. The purchase 

,transport, storage and use of explosives shall be carried out in accordance with the most recent 

Explosives Ordinance and rules issued by the Government and the contractor shall allow in his 

rates for excavation and quarrying for all expenses incurred in meeting these requirements, 
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including the provision of suitable stores. Blasting operations shall be carried out with as little 

interferences as possible to traffic or persons and the rates shall include for all flagging, 

watching, barricades and clearance of debris.  

In all cases previous permission from the Engineer must be obtained before commencing any 

blasting operation.  

If, in the opinion of the Engineer, blasting would be dangerous to persons or property, or it is 

carried out in a reckless manner, the Engineer can prohibit any further use of explosives. 

6.1.26 Liaison with Police, etc 

The contractor shall keep himself in close contact with the police, Labour Officers and other 

officials in the areas concerned regarding their requirements in the control of workmen, passage 

through townships, or other matters and shall provide all assistance and/or facilities which may 

be required by such officials in execution of their duties in connection with the works. 

6.1.27 Provision of Water 

The contractor shall provide water for use in the works. He shall supply all hydrants, hose, cocks, 

vessels and appliances necessary for the distribution thereof and shall provide pumps, tanks, 

carts, vessels and appliances transport and labour when and where-ever it is necessary for water 

to be carted for use at the works. All water used in connection with the works shall if possible be 

obtained from a public water supply and the contractor shall make all necessary arrangements 

and pay all the charges for connections to mains and for water used.    

6.1.28 Temporary Lighting and Power    

The contractor shall provide all artificial lighting and power for use on the works, including sub-

contractors and Specialists requirements and including all temporary connections, wiring, 

fittings, etc. and clear away on completion. The contractor shall pay all fees and charges and 

obtain all permits in connection therewith. 

6.1.29 Sanitation   

The site shall be kept in a clean and proper sanitary condition. No nuisance shall be committed 

on or around the work, Latrines for the workmen and staff shall be provided in accordance with 

the requirements of the Medical Officer or Sanitary Authorities. The contactor shall be 

responsible for the sanitary discipline of his labour. 

6.1.30 Medical Facilities  

The contractor’s attention is drawn to Legal Notice No.79 of 22nd September, 1978 by which it 

is mandatory that every contractor employing more than twenty people should appoint (in 

writing) a safety supervisor. A safety supervisor advices the management on all matters 

regarding safety, hygiene and welfare of the people affected by the Contractors undertaking on 

the site. The safety officer may in addition carry out other duties.  
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The contractor shall provide adequate first aid equipment on the site; ensure that at least two of 

his site staff are competently trained in the first aid.  

6.1.31 Signboards 

The contractor shall erect 2 signboards in prominent positions adjacent to the works to the 

satisfaction of the Engineer. 

6.1.32 Setting out and survey Equipment 

The contractor must before commencing any construction works, make sure that the levels 

shown on the drawings corresponds with levels found on the site. 

Should any discrepancy be discovered between the levels shown on the drawings and those 

found on the site, which may affect the levels and dimensions of any part of the works, the 

contractor shall notify the Engineer, who if necessary, will issue drawings showing the amended 

levels and dimensions. 

The Contractor shall allow for in his rates, the cost of the necessary qualified and experienced 

staff to set out the works and during the continuance of the contract for the sole use of the 

Engineer, provide approved new and accurate instruments together with all other requisites, all 

necessary chairmen and other attendance and transport required for setting out and checking the 

works or purposes in connection there with. The major requirements are as a minimum but not 

limited to the following:  

 Description                                                                                         No.                                                                       

(a)  2 m ranging rods                                                                            6                                                                          

(b) Modern Universal Theodolite and Tripod                                  1                                                                                  

(c) Automatic Level and Tripod                                                             1                                                                 

(d) 4m leveling staff with leveling bubble                                        2                                                                                                    

(e) 100 m steel tape                                                                             2                                                                             

(f) 50 m steel tape                                                                                2                                                                          

(g) 3 m pocket tapes                                                                                         3                                                                                                                       

The contractor shall clear the site and set out the works well in advance to enable the Engineer 

inspect and approve the setting out prior to commencements of the works.   

6.1.33 Backfilling of Holes and Trenches  

The contractor shall immediately upon approval of any work at his own expense and to the 

satisfaction of the Engineer backfill all holes, trenches and temporary quarries which have been 

made.  

6.1.34 Inspection of Works 

The contractor must give due notice in writing to the Engineer’s Representative when any part of 

the works are ready for inspection. 
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6.1.35 Testing of Water Retaining Structures  

All water retaining structures shall on completion be tested for water tightness in the following 

manner:- 

 

(i) The structure shall be filled with portable water in stages held at each stage for such time as 

the Engineer may require. Should any dampness or leakage occur at any stage, the water 

shall be drained off and the defects made good .The procedure shall be continued and 

finally the structure shall after a period allowed for absorption remain full for seven days. 

Within those seven days shall after a period allowed for the absorption remains full for 

seven days, the level of the structure of the water should be recorded and measurements 

made at intervals of 24 hours.  

 

(ii) The total leak must not exceed 0.3% of the total volume of water in the tested structure.                                                        

If the structure does not satisfy the conditions of the test, and the daily drop in water level 

is decreasing, the period of test may be extended for a further 7 days, and if the specified 

limit is then not exceeded, the structure may be considered as satisfactory.  

6.1.36 Testing of Roofs 

Where structures are used for storage of portable water, adequate precautions should be taken to 

ensure that the roof is watertight in order to give protection against a potential source of pollution 

The roof should be tested by laying the concrete slab to a minimum depth of 75mm or a period 

of 3days; the roof slab should be regarded as satisfactory if no damp patches occur on the soffit. 

The roof screed should be completed immediately after testing. 

6.1.37 Cleaning and Sterilizing Water Retaining Structures  

The interior of all potable water retaining structures shall be thoroughly cleaned and washed after 

the water tightness test has been approved by the Engineer in order to remove all contaminations. 

The structure shall then be filled to overflow level with clean water containing 50 parts per 

million of chlorine and left for a period of at least 24hours.The chlorinated water shall be drained 

away and the structures refilled with clean water from which samples shall be taken for 

bacteriological examination and for tests of residual chlorine. If any of the results of the tests are 

unsatisfactory when compared with those of the control sample of the supply water, the 

sterilizing process shall be repeated until the results of the tests are satisfactory.  

6.1.38 Contractor’s Superintendence    

The contractor shall give or provide all the necessary superintendence during the execution of the 

works and as long thereafter as the Engineer may consider necessary for proper fulfilling of the 

contractor’s obligations under the contact. 
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6.1.39 Normal Working Hours    

The contractor shall inform the Engineer in writing, at the time of submitting the work 

programme, the normal working hours. The contractor shall respect all the public holidays. 

Where the contractor wishes to work outside these working hours, he shall request the Engineer 

in writing at least 24hours in advance for consideration.  

6.1.40 Compliance with Statutes and Local Regulations   

In addition to requirements of Section III (general conditions of contract), the contractor shall be 

responsible for acquainting himself with all the current valid statue ordinance by-laws or 

regulations which may affect the works and shall include these in the item provided in the Bills 

of Quantities. This applies to training levy and other similar taxes for which no claim on the part 

of the contractor other than the one inserted in the bills of quantities will be allowed. 

6.1.41 Transport of Workmen 

The contractor shall make arrangements for the transportation of workmen to and from the site 

during the contract period. The contractor shall throughout the contract provide an adequate 

supply of portable water for the workmen.  

6.1.42 Storage Spaces and Sheds  

Suitable temporary stores and workshops shall be erected and later removed on completion of the 

works by the contractor.  

6.1.43 Office for Contractor  

The contractor shall erect an office near the woks on the site to be approved by the Engineer. 

This office shall be kept open at all hours during which the work is in progress. Any notice to be 

given to or served upon the contractor shall be deemed and taken to be effectively given or 

served upon by the delivery thereof at such office on the site. 

6.1.44 Telephones 

The contractor shall arrange to provide a site phone for the use by the site engineer and other site 

foremen. The telephone shall be kept in the site office, on the onset of the Contract and shall be 

used to communicate during working hours.  

6.1.45 Attendance upon Resident Engineer and his Staff  

For the duration of the Contract:- 

(i) The Contractor shall provide all assistance including labourers, chainmen, clerks and 

junior staff as and when required by the Resident Engineer for checking, setting out, 

surveying measuring or for testing of work.  

(ii) The Contractor shall provide all tools and protective clothing, wooden pegs, iron pins 

and picket’s water cement and aggregate for concreting, transport for labourers and 
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materials as may be required by the Resident Engineer and his staff for checking, 

setting out, surveying, measuring or testing of the work.  

6.1.46 Insurance  

The contactor shall provide insurance for the materials, equipment, machinery and workers 

during the period of contract as provided for in the BOQ and in line with the provisions of the 

relevant OHS laws and regulations of Kenya. 

6.1.47 Allowances for the Engineer and his Representatives  

The contractor shall deposit with the employer an amount of money as provided for in the BOQ 

for the supervision of works by the Engineer and the Engineers’ Representatives.  

6.1.48 Removal of Camps 

On the completion of the Contract, the Contractor shall if so requested take down and remove all 

structures connected with his camp, and shall take up all pipes, drains and culverts, backfills 

trenches, fill up all latrine pits, soak ways and other sewage disposal excavations and shall 

restore the site as far as practicable to its origin condition and leave it neat and tidy to the 

satisfaction of the Engineer.  

6.1.49 Site Meetings 

Site meetings will normally be held monthly, but will be called for whenever the progress of the 

works requires or when demanded by the Engineer.  

 

The Contractor shall at all meetings be represented by a responsible representative other than the 

Site Agent, who has the powers to commit the contractor in all matters concerning the contract.  

In the event, no responsible representative of the contractor is present at the meetings; any 

decision taken by the Engineer at the meeting will be binding upon the contractor.                                                                                                       

6.2 SITE CLEARANCE  

6.2.1 Clearance of Trees, Bushes, Scrubs, Huts, etc.  

The contractor shall unless otherwise directed cut down all trees, remove bushes, plantations, 

crops and other vegetable growth and grub up all roots ,take down  all huts, buildings, walls 

fence and any other obstruction and handle and transport salvaged usable materials, to a site 

approved by the Engineer. All salvaged and usable materials shall be carried out to a width of the 

minimum excavation plus 1.50m on either side. 

 

With exception of the salvaged material aforementioned, the contractor shall destroy or 

otherwise remove the whole of the rubbish from the site to an approved tip or numbers of tips 

provided by him. Trees shall be cut down to as near the ground level as possible and the rates 

entered in the Bills of Quantities shall include for cutting down, removing branches and foliage, 
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cutting into suitable lengths, grubbing up stumps and roots, stacking up, burning or disposing of 

as directed. 

 

Before commencing any site clearance, general clearance, clearance of pipelines etc., the 

contractor shall inform the Engineer’s Representatives of his intention. The Engineer’s 

Representative will be visiting the section of works concerned, determine the extent of the 

clearance expressly required. 

6.2.2 Damage to Lands, etc 

Except where necessary for the proper execution of the works, the contractor shall not interfere 

with any fence, hedge, trees, land or crop forming the boundary of   the site, or elsewhere. In the 

event of any interference, the contractor shall make good any damage to such fence, hedges, tree, 

land or crop to the satisfaction of the Engineer and the owner thereof.                                                                                                     

 

Where the work is to be executed in private land, the Employer will be responsible for 

negotiating and obtaining rights of way and the serving of all notices as may be required upon 

the owners and /or occupiers of the land and it shall be the obligation of the contractor to keep 

the Employer and the Engineer fully informed as provided for under the condition of contract 

and required by this specification.  

6.2.3 Clearing the Site Completion   

On completion of the works, the contractor shall clear the site of all plant, building, spoils, 

dumps, rubbish etc. and leave the site to the satisfaction of the Engineer.                                                                                                                                                          

Borrow pits and temporary quarries shall be made good and covered with vegetable soil. Dumps 

for waste material shall be covered with at least 0.5m of soil of which at least a 0.10m layer in 

top shall be vegetable soil. 

6.3 EARTH WORKS  

4.3.1 General  

Excavation shall be made to such lengths, depths and inclinations as may be necessary for the 

construction of the works or as shown on the drawings or as the Engineer may direct.                                                                                          

6.3.2 Classification of Excavation  

The Engineer or his Representative and the Contractor or his Representative shall be present 

during classification of materials.                                                                                                                                                 

Where the terms ‘’rock excavation’’ and ‘’common excavation’’ or ‘excavation ‘are used in 

these specifications, the following definitions shall apply.                         

 

                                                                                  



47 
 

(i) Rocks Excavation                                                                                                                                                    

Rock excavation includes all solid rock in place which cannot be removed until loosened by 

blasting, barring, wedging, and all boulders or detached pieces of solid rock more than 0.25cubic 

metre in volume. Solid rock under this class is defined as sound rock of such hardness and 

texture that it cannot be loosened or broken down by hand–drifting picks.                                                                                                                            

All materials containing more than 50% by volume of boulders exceeding 0.25 cubic metres in 

volume shall be classified as rock excavation.                                                                                                                                   

(ii) Common Excavation                                                                                                                                       

Common excavation includes all materials other than rock excavation: including, but not 

restricted to earth, gravel, and also such hard and compact material as hardpan, cemented gravel, 

and soft or disintegrated rock together with all boulders or detached pieces of solid rock not 

exceeding 0.5cubic metre in volume.  

6.3.3 Stripping and Disposal of Topsoil 

(i) Stripping  

Stripping shall consist of removing, transporting and disposing of topsoil, stumps, roots, buried 

logs, debris, humus and similar objectionable matter.                                  

 Areas to be stripped are all areas required for the permanent constructional works, borrow-pits 

and embankment fills.                                                                                                  

The limits of stripping shall extend 2 metres beyond the limits of excavation or toes of fills. The 

depth of stripping shall normally be 0.2m, but deeper stripping might be needed to remove 

stumps.                                                                                                           

(ii) Disposal  

Materials from stripping suitable as topsoil shall be spread in approved areas. All other non-

combustible materials shall be buried in approved disposal area; covered with a minimum of 

0.5m of excavation spoil. These disposal areas shall be left with neatly graded surfaces and 

stable slopes that assure drainage. Alternatively, the non-combustible material shall be removed 

from the area by the contractor.  

6.3.4 Excavation in Open Cut 

(i) General  

All open cut excavation shall be performed in accordance with this section to the lines, grades 

and dimensions shown on the drawings or as directed by the Engineer.  The Engineer reserves 

his right to at any time during the progress of the work to vary the slopes or dimensions of the 

excavation from those previously specified.  
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Any damage to the works due to the contractor’s operations, including shattering of the material 

beyond the required excavation lines, shall be repaired at the expense of and by the contractor. 

All excess excavations and over-excavation shall be filled with compacted concrete grade 10 

furnished and placed at the expense of and by the contractor. All excavation for structure 

foundations shall be performed in the dry. If excavations are carried out in roads, footpaths, 

separators, or within 5m of buildings, the contractor is requested to execute the work in a way 

that will minimize damage and disturbances.  

(ii) Mechanical Excavation  

A mechanical excavator shall be employed only if the sub-soil is suitable and will allow 

timbering of trenches or other excavations to be kept sufficiently closed up to ensure that no slips 

fall or disturbance of the ground takes place or there are no pipes, cables, mains or other services 

or property which may be disturbed or damaged by its use. 

When mechanical excavations are used, a sufficient depth of material shall be left over the 

bottom of the excavation to ensure that the ground at finished excavation level is not damaged or 

disturbed in any way. The excavations shall then be compacted by hand to be the finished levels 

required.  

(iii) Rock Excavation  

The contractor shall trim all rock faces in cuttings according to the dimensions shown on the 

drawings and upon completion leave them safe from rock falls to the satisfaction of the Engineer  

6.3.5 Foundation for Structures  

(a)  Common Material  

The bottom and side slopes of common material upon or against which concrete is to be placed 

shall be finished accurately to the established lines and grades, and loose material on surfaces so 

prepared shall be moistened with water and tamped or rolled with suitable tools and equipment 

to form a firm foundation for the concrete structure. If, at any point, material is excavated 

beyond the established excavation lines, then the over excavation resulting voids shall be filled 

with consolidated concrete grade 10 at the contractor’s expense.  

If the excavation is carried out in advance, a protective layer of 150mm thickness shall be left 

above the foundation level until immediately before the contractor is ready to pour the blinding 

concrete.   

(b) Rock Materials  

The bottom and side slopes of rock material upon or against which concrete is to be placed shall 

be excavated to the required dimensions as shown on the drawings or established by the 

Engineer. No material will be permitted to extend with the neat lines of the structure. If at any 

point in the rock material, material is excavated beyond the limits required to receive the 

structure the additional excavation shall be filled solidly with concrete grade 10. All soft or loose 
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materials shall be removed by the use of stiff, brooms, picks, hammer or jets and cavities 

backfilled with concrete grade 10, grout or compacted rock fill as directed.  

(c) Levels and Dimensions of Foundations 

Levels and dimensions of foundation shown on the drawing may be changed by the Engineer to 

suit actual site conditions. The additional volume shall be measured net and paid according to the 

rates the Bills of Quantities. 

6.3.6 Trench Excavations for Pipe Laying 

All surface material including top soil which differs in any nature whatsoever from the sub-

strata, shall in every case be carefully set aside and stored separately from other excavated 

material .No extra claim will be   allowed  for setting aside surface matter or topsoil for later use.  

Trench excavation shall be carried out with great care, true to line and gradient and as near as 

practicable to the size required for construction of the permanent work. Nowhere shall the 

external dimensions of the excavations be less than the dimensions of the permanent work shown 

on the drawings or as directed by the Engineer.  

If the bottom of the excavation becomes weathered prior to pipe laying, due to fault of the 

contractor, the weathered soil shall be replaced with suitable compacted material to the original 

formation level at the contract’s expense. The pipe trench shall be excavated to a depth of 

150mm below the invert level or the pipe and width shall be equal to the breadth of concrete 

bedding for the pipes plus 150mm on either side.  

Where concrete pipes are laid in concrete, the pipe trench shall be excavated to a depth of 

150mm below the invert level or the pipe and the width shall be equal to the breadth of concrete 

bedding for the pipes plus 150mm on either side 

Excavation for the pipe trenches shall be of sufficient depth to give a minimum cover of 600mm 

over the top of the pipe. Where pipes/sewers cross under roads, minimum cover shall be 900mm, 

or such cover as may be directed by the Road Authority. 

Where the pipeline is required to be laid at depth ,which does not satisfy the minimum cover 

conditions set out above ,the ground surfaces shall be brought up to the required level by banking 

the backfill or as directed by the Engineer 

No pipes shall be laid and no excavation filled in or covered with concrete until the formation 

has been inspected and permission to proceed with the work obtained.  

Where P.V.C. or Polythene pipes are being laid, the bottom of the trench must be completely free 

from stones, and a smooth bed of fine material must be provided. Where the bed of the trench for 

the P.V.C. or Polythene pipes is excavated in rock, it must be excavated to a depth of not less 

than 100mm below the bottom of the pipe, and refilled with selected fine granular material to 

make a smooth bed for the pipe. 
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The width of the trench to be excavated will depend on the size and type of pipe being laid. 

Sufficient width must be excavated to allow the pipe to be correctly bedded and aligned, and to 

allow for the joints to be correctly made.  

The width of the trench to be excavated will depend on the size and type of the pipe being laid. 

Sufficient width must be excavated to allow the pipe to be correctly bedded and aligned, and 

allow for the joints to be correctly made.  

Any excavated material stored on site for backfilling or other purposes shall be deposited 

alongside the excavation at a minimum distance of 0.5m in such a manner that it will cause no 

damage and as little inconvenience as possible.   

6.3.7 Timbering of Excavation   

The contractor shall supply and fix outside the limits of the permanent works all the timber 

necessary for support of sides of the excavations, for the security of the adjacent structures and 

properties and for every other purpose for which it may be required, all to the satisfaction of the 

Engineer. The contractor shall maintain such supports until in the opinion of the Engineer, the 

works is sufficiently advanced to permit the withdrawal of the support .Such withdrawal shall be 

executed only under the personal supervision of a competent foreman. 

The Engineer may order excavations to be timbered or to be close timbered or may order 

timbering to be driven ahead of the excavation, or may order the adoption of any other method of 

supporting the sides and bottoms of the excavations as may appear to be necessary, and the 

contractor shall adopt and shall make no charge for executing the adopted method.  

The contractor shall be responsible for any injury to the work and any consequential damage 

caused by or arising out of the insufficiency of the support he provides for his excavations or 

caused by or arising out of the removal of that support, and any advice permission, approval or 

instruction given by the Engineer relative to that support or removal thereof shall not relieve the 

contractor of his responsibility. 

Any instruction given by the Engineer will be directed to the provision of stronger support than 

that proposed by the contractor, and will be given only when, in opinion of the Engineer, the 

support proposed by the contractor is insufficient.  

Where timber has been used in excavations any such timber left In position shall be at an 

expense of the contractor except where the engineer has ordered the timber to be left in place or 

if any timber should be left in place with prior approval of the Engineer. The timber approved or 

ordered to be left in place will be paid for at the rates entered in the Bills of Quantities.  

For the purpose of this clause ,the words ‘’timber’’ and ‘’timbering’’ shall be construed to 

include trench sheeting and steel or concrete sheet, pilling or any other means adopted by the 

contractor for supporting excavations. 
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6.3.8 Refilling Excavations  

The refilling of the excavations shall be commenced as soon as practicable after the permanent 

works have been tested where so required and inspected and approved by the Engineer. In 

particular, the back filling of trenches shall be carried out expeditiously to reduce lengths of 

trenches open at any one time. 

Backfilling shall be executed with the selected materials in 150mm layers (300mm layers if a 

mechanical hammer is used) each layer being well rammed and watered to obtain the maximum 

compaction. Care shall be taken to ensure that no stone or other material, which could damage 

pipes or other work, is placed within 300mm of such work. 

As soon as P.V.C. or Polythene pipes are laid and jointed in their final positions, they should be 

protected from possible damage by carefully backfilling of fine granular material brought up to 

about 150mm over the top of the pipe, for the full width of the trench, and well compacted. 

Joints must be left open for inspection until the pressure test is completed. Backfilling over steel 

pipes shall be generally as described above, except that the initial protective filling around the 

pipe is not necessary.  

6.3.9 Reinstatement of Surfaces  

Generally, all the trenches and backfilled excavations shall be reinstated to equal surfaces as 

before excavation. 

Trenches in any existing road shall be refilled to the level of natural soil below the road with sub-

soil in the 75mm layers, each being carefully tamped with rammers. The remaining top layer 

shall be filled to the road surface with materials equal in type, quantity and compaction to 

materials used for the existing road.  

The trench shall then be left to settle for 30 days .At the expiration of this period, the surface 

shall be made up to level and tamped or rolled to the approval of the Engineer, who will decide 

on the particular surfacing employed in accordance with the existing surface of road. Before 

expiration of the maintenance period, the contractor shall make good any defaults in 

reinstatements. 

6.3.10 Removal of Surplus Excavation Material  

Excavated material, which is not needed either for backfilling trenches or other excavations or 

use in embankments or otherwise, shall be removed and disposed of to tipping places obtained 

by the contractor. All rubbish and waste material shall similarly be removed by the contractor. 

All surplus excavated material shall be spread and leveled in tipping places in accordance with 

such directions as the Engineer may give, and the contractor’s rates for disposal shall include for 

the costs of such operations. 
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The contractor shall take every practical precaution against causing nuisance, damage, injury or 

inconveniences in the handling, stacking, carting or disposal of excavated materials or any other 

operation matter or thing in connection therewith.  

No excavated material shall be placed in any position here it may be washed away or may be 

liable to fall or spread into  any private property or across a road or footpath, should such occur 

,the contractor shall forthwith remove the same at his own costs. 

Should the Engineer direct the contractor to tip certain surplus excavated materials in a particular 

place (other than the tipping places obtained by the contractor) the contractor shall abide by such 

instruction and shall make no charge in consequence thereof unless the place specified entails a 

longer haul than what would be incurred by tipping at the place obtained by the contractor.  

In the case of bulk excavations, the contractor shall unless otherwise directed by the Engineer 

prior to the commencement of any excavation prepare grid plans of the various showing the sites 

of the existing ground levels at intervals of not more than 10m.For any particular part of 

excavation, the mean ground level shall be determined from the aforesaid grid plan and the depth 

shall be calculated from the above mean ground level. 

Rates for excavation shall also include for working in manner that causes no interference with 

the stability of adjacent structures and properties ;for  the cost of all timber or other support left  

in place unless ordered or approved to be left in place by the Engineer: for ground stabilization 

by means of de-watering ,chemical processes or other approved method whether affected by 

floods ,storms or otherwise ;for  the provision and sealing of temporary channels, drains  and 

dumps ;for temporarily storing excavated materials required for backfill or other purposes; for 

temporarily supporting, protecting, diverting, maintaining utility services; for maintaining flows 

in sewers and water found necessary for the proper execution and safety of the works. 

6.3.11 Borrow Pits 

No borrow pits will be allowed to be opened on the site unless permission in writing has been 

obtained by the Engineer.  

Before the excavation of an approved borrow area is commenced, the contractor shall clear the 

surface and strip the soil. 

Borrow excavations shall be regular in width and shape and shall be properly graded and drained 

and finished with neatly trimmed slopes, and if so directed soiled and grassed. 

6.3.12 Hardcore Filling   

Hardcore fill shall consist of clean hard broken stone or rubble with measurements not below 

200mm and not exceeding 500mm in any one direction with sufficient murram added to fill the 

interstices. The hardcore shall be well packed, rammed and where possible rolled with a 5 ton 

roller. Where rolling is impossible, compaction shall b by hand or by mechanical tampers. 

Before any concrete is laid on hardcore, the hardcore shall be leveled and blinded with fine stone 

chipping, rolled and watered as necessary. Hardcore filling is measured after compaction.  
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6.3.13 Earth Filling  

(i) General  

Earth suitable to be used in filling may at any time be rejected by the Engineer. If there is a 

deficit of soil, the contractor shall from approved borrow pits supply selected material in ordered 

amount.  

Before earth filling, the sand or gravel bedding of the pipes, according to the drawings shall be 

made. Soil filled to 500mm over the top of pipes shall be free from stones and be filled in by 

hand with the utmost care to avoid replacement of pipes.  

(ii) Compaction of Fill  

The 500mm fill over the pipe shall be completed carefully by hand. In other areas, after removal 

of topsoil as specified, fill material shall be spread in even layers over the full width of the area 

to be filled.  Each layer shall not exceed 300mm in thickness after compaction.  

The water content of the earth fill material prior to and during compaction shall be distributed 

uniformly throughout each layer of the material. The allowable ranges of placement water 

content are based on design considerations. In general, the average placement water content will 

be required to be maintained at the Protocol Laboratory Standard Optimum Condition. This 

standard optimum water content is defined as: “That water content which will result in a 

maximum dry unit weight of the soil when subjected to the standard Proctor Compaction Test’’. 

As far as practicable, the material shall be brought to the proper water content in the borrow pit 

before excavation. Supplementary water, if required, shall be added to the material by sprinkling 

on the earth fill and shall be mixed uniformly throughout the layer. Compaction of fill shall be 

carried out to 95 per cent standard proctor if not otherwise indicated on the drawings.  

In case of unsatisfactory compaction test results, the contractor shall re-compact or remove the 

fill to the satisfaction of the Engineer. The number of tests to be made shall be agreed upon by 

the Engineer and the contractor at commencement of the work.  

The machinery the contractor intends to use for compaction (pneumatic, vibrating, static or other 

rollers) must be approved by the Engineer before employment. The contractor shall take care that 

each separate layer is formed with side slopes to ensure that water cannot gather on the surface, 

thus causing softening of the soil. Compaction shall start from the side of the embankment and 

continue towards the middle. Earth shall be measured after compaction  

 6.3.14 Anti –Proofing  

Where an ant-proof course has been specified, it should be made by application of Rentokil 

Termite Soil Concentrate or equal dilute one part concentrate to forty parts water (by weight) at 

rat of 5 litres solution to 1 square metre to the whole area of the building immediately before 

(36hours maximum) the concrete is poured .Additionally to all critical areas, i.e. both sides of 

wall foundations, piers and porches the application should be 5 litres per running metre. 
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Treatment should not be made when the soil is excessively wet. Precautions should be taken to 

prevent disturbance of the treated areas before they are covered. 

6.4 CONCRETE WORKS  

6.4.1 General 

All materials and workmanship for concrete shall comply with BS8110 and BS 8007 where 

applicable.  

6.4.2 Materials and Tests 

(i) Cement  

Cement shall be ordinary Portland cement complying with BS12. The cement shall be delivered 

properly sealed, unbroken bags.  

Rapid hardening Portland cement complying with BS 12 may be used with the approval of the 

Engineer.  

Quantities in excess of one ton shall be stored in a water–proof shed with a raised floor. The 

cement shall be used in the order in which it has been received.  

Quantities of less than one ton for early use may be stored on a raised floor and covered by a 

water–proof tarpaulin. 

Any cement damaged by water or proving defective shall be removed from the site immediately. 

(ii) Aggregates for Concrete  

The aggregate shall comply in all respects with the requirements of BS 882. The aggregate shall 

be free from dust, decomposed material, clay, earthy matter, and foreign substance or friable, 

then or laminated material. The fine aggregate shall be approved river sand.  

Coarse and fine aggregate shall be stored on the sites in separate heaps so that no possibility of 

any intermixing of the two shall occur. Any materials, which have been intermixed, shall be 

removed by the Contractor forthwith.  

A sample of all aggregates shall be delivered to the site for the approval of the Engineer, and it 

shall remain on the site until all concrete work is finished.  

Should the Engineer so require, the Contractor shall furnish a certificate from an approved 

testing laboratory in connection with each source of fine and coarse aggregates showing that 

materials comply with the required specifications. All such testing shall be carried out at the 

Contractor’s expense.  
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(iii) Water  

All water to be used for concrete, mortar and curing shall be good drinkable quality, free from 

humus acid, chemicals, salts or other matters that in any way whatsoever, may be harmful to the 

concrete, either by diminishing the strength or causing a discoloration of the concrete. 

Generally, water from the public mains shall be used, but if this is not possible, the contractor 

shall obtain water from other sources approved by the Engineer. The Contractor may be 

requested to provide test analysis according to BS 3148 from an approved laboratory.  

(iv)  Admixture  

Admixture of any kind of accelerating the setting of cement, plasticizers, water proofers, etc 

shall not be used except by written permission of the Engineer. The Contractor must by request 

supply all details of any admixture.  

(v) Concrete Mixes   

Concrete shall be ‘’Designed mixes’’ for reinforced concrete and ‘’Nominal Mixes for Mass 

Concrete’’ to BS 8110 and used as shown on the drawings and in the Bills of Quantities. The 

concrete mixes, maximum aggregate sizes, maximum water/cement ratio and minimum cement 

shall be in accordance with the following table.  

S/N Concrete Grade Max Size of 

Coarse 

Aggregates 

Min 

cement 

Content 

Water/Cement 

Ratio 

1 10 40mm 210kg/m
3
  

2 15 40mm 250kg/m
3
  

3 20 20mm 320kg/m
3
  

4 25 14mm 390kg/m
3
  

 

(vi) Trial Mixes  

The actual concrete shall be determined prior to starting of concrete works according to BS 8110  

For each grade of concrete three separate batches shall be made using the actual aggregate.  

The workability of each of the trial batches should be determined and two times three cubes 

made from each batch for tests at 7 days and 28 days.  

The average strength of the nine cubes shall exceed the following values:-  

S/No Concrete 

Grade 

Minimum average 

strength at 7 days 

Strength of cube at 28 

days 

1 20 21N/mm2 31.5 N/mm2 

2 25 24.5N/mm2 36.5 N/mm2 

 

For all the trial mixes the mix proportion shall be as specified under clause 6.3 of BS 8110.   
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(vii) Testing of Concrete  

Testing of concrete shall comply with BS 8110.  

All test cubes shall be manufactured, cured and tested as detailed in BS1881. The Contractor 

shall provide at his own expense all the necessary labour, equipment, moulds, etc, required for 

the manufacture of test cubes. All test cubes requested by the Engineer shall be tested by 

Ministry of Works, materials Branch and the Contractor shall allow in his rates for concrete for 

all costs in relation with test cubes.  

Should the contractor require independent tests, he shall make them at his own expenses, and the 

results of such tests shall not be valid unless test cubes are manufactured in the presence of the 

Engineer and tested by an approved agency and to the requirement in all details of the BS 

mentioned above.  

Sufficient moulds and equipment shall be provided to enable a minimum of six test cubes to be 

prepared on each day when concrete is being mixed or such other number as the Engineer may 

direct. Contractor shall be responsible for delivery of the cubes to the Ministry of Works, 

materials Branch, or other approved testing laboratory.  

The precise location of the concrete, which the test cubes represent and the time of placing shall 

be noted given by the engineer.  

Where the concrete in the work is compacted by mechanical vibration, the test cubes shall be 

compacted by mechanical vibration, and where the concrete   in the work is compacted by hand, 

the test cubes shall also be compacted by hand as specified in BS 1881.  

The Engineer may in the laboratory make test cubes for any purpose from site materials, and the 

Contractor shall supply such materials required free of charge.  

The test cubes shall be stored at the site of construction at a place free from vibration under damp 

sacks for 24hours after which time they shall be removed from their moulds, marked and buried 

in damp sand under water until the time for delivery to the testing laboratory. The cubes shall 

then be placed in damp sand or other suitable damp material and sent to the testing laboratory, 

where they shall be similarly stored until the date of test.  The cubes shall be kept on the site for 

as long as practicable but for at least three-fourths of the period before testing, except for the  

tests at ages less than seven days.   

(viii) Standards for Acceptance of Cubes Tests   

The result of all cube tests shall be accepted by the Contractor and Engineer as true results of the 

crushing strength of the cubes. The cube strength shall be calculated from the maximum load 

sustained by the cube at failure. 

The appropriate strength required may be considered to be satisfied if the requirements in BS 

5328: Part 4, clause 3.16, is fulfilled.  
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If the tests fail to give the required strength, further testing of the concrete shall be carried out if 

these tests fail to prove the strength of the concrete as directed by the Engineer.  

(ix)  Slump Tests   

Concrete consistency shall be determined by a slump test carried out in accordance with BS 1881 

and at the contractor’s expense.   

Unless otherwise specified by the Engineer, the following are the slump for the particular class 

of work.  

a) Compaction by vibrator or Compaction by hand  

b) Reinforced Concrete: 30 to 60 mm  

c) Mass Concrete 0 to 30mm, 30 to 80mm  

Concrete having a slump test value exceeding the values here-in specified may be rejected by the 

Engineer.  

(x) Steel Reinforcement  

Steel for reinforced concrete shall be stored under cover clear of the ground and shall comply 

with BS 4449, BS 4461 and BS 4483.  

All steel shall be supplied by an approved manufacturer, and obtain a manufacturer’s test 

certificate in respect of steel reinforcement supplied. In absence of such a test certificate, the 

Contractor may be required to submit samples to be tested at the Contractors expense in such a 

manner as the Engineer may determine.  

(xi) Precast Concrete Units  

Precast concrete shall be cast in properly made strong moulds true to the shapes required. For 

work described “Finished Fair’’ the moulds shall be lined with hard board, sheet metal or other 

approved material.  

The concrete shall be thoroughly tamped in the moulds and shall not be removed from them until 

7 days after placing the concrete, but the sides may be removed after 3 days, provided the 

moulds are such that the sides are easily removable without damaging the concrete.  

The precast work shall be cast under sheds and shall remain under same for 7 days in the moulds 

and a further 7 after removal from the moulds. During the whole of the period, the concrete shall 

be shielded by sacking or other approved material kept wet. It shall then be removed from the 

sheds and stacked in the open for at least 7 days to season.  

All precast work shall be cast in lengths convenient for handling unless otherwise described.  
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6.4.3 Workmanship 

(i) Inspection of Reinforcement and Formwork 

No concreting shall commence until the reinforcement and formwork have been inspected and 

approved by the Engineer.  Reinforcement in walls and columns shall be inspected and 

approved before being enclosed in the formwork.  Before concreting any part of the work, the 

Contractor shall give at least 24 hours’ notice in writing to the Engineer and obtain his approval. 

 

The concrete shall be placed in layers as directed by the Engineer over the whole area to be 

concreted and the second layer shall not be commenced until the first is completed. Sloping 

beds will not be allowed when placing concrete.  Should any accidental segregation occur, the 

affected area shall be thoroughly turned over by hand until homogeneous mix has been 

obtained. 

 

(ii) Mixing Concrete       

Concrete for grade 20 and grade 25 shall be mixed by weight batching only, unless approval has 

been obtained from the Engineer for the concrete materials to be mixed by volume.  Concrete 

for grade 10 and 15 can be mixed by volume. 

 

The weight of coarse and fine aggregate in each batch shall be so computed that each batch 

contains one or more full 50 Kg bags of cement. 

 

All concrete is to be mechanically mixed in a batch mixer of an approved type.  The dry 

materials for concrete shall be mixed in the mixer until a uniform colour is obtained after which 

the gauged quantity of water shall be gradually added.  After all the water has been added, the 

mixer shall continue to mix for a period of not less than two minutes. 

 

The mixers shall be equipped with an adjustable device capable of supplying a predetermined 

amount of water. 

 

On the completion of each mixed batch of concrete, the mixer drum shall be completely 

emptied before a fresh batch is placed therein.  On the cessation of work, the mixer and all 

handling plant shall be washed out and shall always be left clean and free from hardened 

concrete. 

 

Any mix considered to be unsatisfactory by the Engineer for any reason, will be discharged to 

waste at the Contractor’s expense, as and where directed by the Engineer, well clear of all 

mixed and placing operations in such a manner as to avoid the risk of defective concrete being 

incorporated in the works. 

 

The mixer shall be maintained in a first class condition throughout the contract and any mixer or 

plant, which is faulty in any respect, shall not be used.  The drums of all mixers shall revolve at 

the speed recommended by the makers.  A mixer which has been out of use for more than 20 

minutes shall be thoroughly cleaned out before ant fresh concrete is mixed. 

 

The Contractor shall always have one spare mixer ready on the site to avoid interruption in the 

mixing casting of concrete. 
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(iii)Transport and Placing of Concrete 

 

Concrete shall be transported in a manner which shall avoid a segregation of the constituent 

material, placing in the forms shall be completed before the concrete has taken its initial set.  In 

no case the concrete be placed dint he works more than 30 minutes after mixing.  Concrete shall 

not be dropped through a height greater than 1.2m. Chutes may be used if they are constantly 

kept free from coating hardened concrete or other obstructions.  Pumping of concrete through 

delivery pipes may be used only with the prior approval of the Engineer. 

 

Concrete of any unit or section of the work shall be carried out in one continuous operation and 

interruption of the concreting will be allowed without the approval of the Engineer.  The 

concrete shall be placed in layers as directed by the Engineer over the whole area to be 

concreted the second layer shall not be commenced until the first is completed.  Sloping beds 

will not be allowed when placing concrete.  Should any accidental segregation occur, the 

affected area shall be thoroughly turned over by hand until a homogeneous mix has been 

obtained. 

 

When concreting walls and columns, the mix proportions of the first 250mm depth of concrete 

place contact with the horizontal joint should be adjusted by reducing the amount of coarse 

aggregate. 

 

(iv)  Compaction 

After the concrete has been placed in a position it shall be compacted by vibration with a rigid 

poker type with internal vibrator approved by the Engineer.  The Concrete shall be worked well 

up against the joints and around the reinforcement and be free from voids and other 

imperfections.  Under no circumstances shall the concrete be shifted or transported inside the 

form with vibrator. 

 

The contractor shall always have one spare vibrator ready on the site to avoid interruption in the 

mixing, casting and vibrating of concrete.  

 In the case of reinforced concrete, a competent steel fixer shall be in constant attendance during 

the placing of concrete to adjust and correct the position of the reinforcement, if so required, 

immediately before the concrete is placed.  In no case shall the vibrators be attached to or be 

allowed to come into contact with the reinforcement. 

 

Each freshly placed layer of concrete must be thoroughly compacted and worked into the 

preceding one but care shall be taken that no damage is done to previous work that has already 

set.  Excessive compaction of concrete shall be avoided. 

The upper surface of slabs shall be compacted by approved external vibrator. 

 

(v) Placing of Concrete under Water 

Concrete shall only be placed under water with the prior approval of the Engineer who shall 

likewise approve the methods to be used and the precautions necessary to prevent loss of 

material.  In no circumstances shall concrete be dropped or placed in water in a loose condition 

or be placed in flowing water.  In all cases the cement shall be increased by 25% for each class 

of concrete at the Contractor’s Expense. 
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(vi)   Placing of Concrete on Earth Surface 

Earth surfaces on which concrete is to be placed shall be clean, firm and free from standing or 

flowing water. After the excavation has been completed to the approved lines, levels and 

dimensions it shall be kept as damp as practicable to reduce absorption of water from the 

concrete to a minimum.  No concrete shall be placed until the prepared earth surface has been 

approved by the Engineer. 

 

(vii) Construction and Expansion Joints 

The position and arrangement of construction and expansion joints shall be as shown on the 

drawings. Where additional joints are requested, the positions must be approved by the 

Engineer. 

 

All construction joints shall be rebated to form a key with subsequent work.  Concreting of any 

unit or section of the work shall be carried out in one continuous operation up to construction 

joints and no interruption of the concreting will be allowed without approval. 

 

Where shown on the drawings, construction and expansion joints shall be provided with water 

bars of P.V.C or other approved material. The widths and shapes of the water bars shall be as 

specified on the drawings and all joints shall be used.  The trade mark of the water bars shall be 

approved by the Engineer before commencement of work, and fixing and jointing of water bars 

shall be approved by the Engineer before commencement of work, and fixing and jointing of 

water bars shall be approved by the Engineer before costing. 

 

The fusing of water bars shall be performed in a way so as to secure that the two bars are joined 

over the entire width.  The fused joint shall be able to withstand tension and shall be intact after 

10 consecutive bendings. The Engineer may request that the fusing is carried out by specialists. 

 

Where shown on the drawings, joints shall be provided with a joint sealing compound. The 

sealing compound shall be a two component polysulphide rubber sealing compound complying 

with BS 4254, and trade mark shall be approved by the Engineer.  The compound shall be 

placed in chase made by a fillet strip in the formwork.  The concrete shall be dry and a suitable 

primer shall be applied to the joint before applying the sealant.  The procedure for the 

workmanship shall be approved by the Engineer before commencement of work, but the 

Contractor shall have the full responsibility for the water tightness of the joints. 

 

It should be noted that the lower of the concrete walls shall be cast together with the floor slab 

and to joint directly on the slab will be permitted. 

 

Before depositing fresh concrete against which the already set, the face of the latter shall be 

roughened to expose the coarse aggregate, all cement latency removed whilst the concrete is 

still green and the surface thoroughly wetted with water and cleared of foreign matter.  Cement 

mortar grout mixed in the proportion of one part of cement to two parts of sand shall be spread 

to a thickness of 5mm over the face of the set concrete before fresh concrete is deposited. 

 

 

 

 

(viii) Curing and protection of Concrete 
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Curing shall be as soon as the surface of the concrete has hardened sufficiently.  All exposed 

concrete surfaces shall be cured for a period of seven days by covering them with a layer of 

sand, hessian canvas or other approved material kept damp.  Concrete shall be protected from 

sun, wind, heavy rains and flowing water for at least three days after placing. 

 

(ix)  Finishes of Horizontal Surfaces 

Concrete surfaces for floor shall be true to level and falls as shown on the drawings.  Water 

coming to the surface when vibrating shall be removed.  After casting the surface shall be 

smoothened with a wooden flat.  After some hours, when the surface has dried up, the surface 

shall be trowelled smooth with a steel trowel. 

 All other horizontal surfaces shall have the same surface finish except for the final trowelling 

with steel trowel. 

 

(x) Finishes of Vertical Surfaces 

The shuttering for exposed concrete faces shall be so constructed that the latter shall be true to 

line and surface.  The concrete shall be consolidated as specified against the shuttering to keep 

the face of the work free from honeycombing and other blemishes. 

 

After removal of the shuttering no concrete surfaces shall be treated in any way until they have 

been inspected by the Engineer. 

If upon removal of the shuttering, the line of surface of the work is , in the opinion of the 

Engineer, unsightly and not in accordance with the requirements of the contract, the Contractor 

shall at his own expense cut out and make good such portions of the work as the Engineer 

directs. 

 

Rendering over defective surfaces shall not be permitted.  Areas of honeycombing shall with the 

approval of the Engineer be made good immediately upon removal of the shuttering, and 

isolated superficial air and water holes shall be filled.  Care shall be taken not to leave mortar or 

cement on parts of the surface which have been cast smooth and without pores. 

 

Unless otherwise instructed, the face of exposed concrete placed against shuttering shall after 

removal of the shuttering be rubbed down with a carborundum stone or in other approved 

manner to remove fins and other irregularities, and washed perfectly clean. 

 

Concealed concrete faces shall be left as from the shuttering, except that surfaces with 

honeycombing shall be made good. 

 

(xi)  Accuracy of Finish 

The arrangement of all formwork shall be made in such a way that all dimensions shall comply 

as exactly as possible with those given on the drawings.  The following tolerance shall be 

respect. 

 

 

Foundation    = 50mm 

Position of columns and Walls =    5mm 

Thickness of walls   =    5mm 

Lateral dimensions of columns =    5mm 

Level of slabs, beams  =    5mm 

Slab thickness   =    5mm 
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Lateral dimensions of beams    =    5mm 

Plumb of columns and walls  =    3mm in each story (non/accumulative) 

Window and door opening sizes =    5 mm 

 

Surfaces and edges must not show any noticeable wrapping.  On a length of less than 10m the 

deviation may be 10mm at the most. 

 

The Contractor shall be responsible for the cost of all corrective measures required by the 

Engineer to rectify work which is not constructed within the tolerance set out above. 

 

(xii) Construction of Formwork 

All formwork shall be substantially and rigidly constructed of timber or steel or pre-cast 

concrete or other approved materials and shall be true to the shape, line, level and dimensions 

shown on the drawings. 

 

Timber shall be well seasoned, free from loose knots and or formwork of exposed concrete 

faces be planned to thickness.  Faces in contact with concrete shall be free from adhering grout, 

projecting nails, splits or other defects that will mark the concrete surface.  Formwork for 

foundations and other concealed work may be undresses or rough timber. 

 

All joints shall be sufficiently tight to prevent leakage of cement grout and to avoid the 

formation of fins or other blemishes, and all faulty joints shall be caulked. 

 

All formwork shall be thoroughly cleaned and coated with an approved type of oil before it is 

fixed in position.  Immediately before concreting the formwork shall be watered thoroughly and 

washed out to remove sawdust, shavings, or other rubbish.  Where the appearance of the 

concrete face is important, the position and direction of the joints shall be as directed. 

 

Filet strips shall be fixed in the formwork to form a chamber 20mm by 20mm on all external 

corners of the concrete. 

 

Openings for inspection of the inside of the formwork for walls, beams and similar work and for 

the escape of wash water shall be formed in such a way that they can be conveniently closed 

before starting to place the concrete. 

 

Connections between formwork elements shall be constructed to allow for easy removal of the 

formwork, and shall be either nailed, screwed, bolted, clamped, braced or otherwise fixed 

securing a sufficient strength to retain the correct shape and line during compaction of the 

concrete. 

 

Bracing members placed in the formwork to keep two sides of formwork in exact position shall 

be approved by the Engineer.  Holes in the concrete after bracing arrangement shall be made 

good by plugging with approved material. 

 

Top formwork shall be provided to concrete faces where the slope exceeds 1 vertical to 21/2 

horizontal.  Such formwork shall be counterweighted or otherwise anchored floating.  

 

The formwork shall be so designed that the formwork for soffits of slabs and for sides of beams, 

columns and walls may be removed first leaving the formwork for the soffits of beams and their 
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supports in position.  Wedging or other suitable ways of adjustment shall be provided to allow 

accurate adjustments of the formwork and to allow a gradual removal of the same without 

jarring the concrete. 

 

On demand the Contractor shall provide such drawings and calculations as necessary for 

determination of the structural strength of the formwork.  The Engineer’s approval of such 

drawings and calculations will not relieve the Contractor of his responsibilities under the 

contract. 

 

Formwork shall be erected true to line and braced and shuttered to prevent deformation under 

the weight and pressure of the wet concrete, construction loads, wind pressure or other forces.  

Forming for beam soffits shall be erected with an upward camber as shown on the drawings or 

as directed by the Engineer or of 2 mm for each 1 m of horizontal span. 

 

Re-propping of beams will not be approved except when props are re-instated to relieve the 

beams of loads in excess of the design load.  Vertical; props shall be supported on folding 

wedges on sole-plates, or other measures shall be taken whereby the props can be gently 

lowered vertically when commencing to remove the formwork. 

 

If, in the opinion of the Engineer, the formwork is faulty, inadequate or does not comply with 

the specifications, then the Contractor shall at this own cost modify the formwork until it meets 

the approval of the Engineer. 

 

(xiii) Mould Oil 

All faces of formwork that will come in contact with wet concrete shall be treated with 

approved mould oil or other coating to prevent adherence to the concrete.  Such coatings shall 

be insoluble in water, non-staining, nor injurious to the concrete, shall not become flaky and 

shall not be removable by rain or wash-water.  Liquids that retard the setting of cement shall 

only be applied to the shuttering when approved.  Mould oils and similar coatings shall be kept 

free from contact with the reinforcement. 

 

(xiv) Holes for Pipes, Cast-in Items etc., General 

 

The Contractor shall be responsible for the co-ordination with the sub-contractors for the setting 

out and fixing of all pipes and holes, pockets and chases for pipes.  Sleeves provided by the sub-

contractors are to be accurately set out and cast in the cutting away in completed concrete work 

is to be minimized. 

 

Details of all holes etc. required in a structural work for services must be submitted to the 

Engineer who will assess the necessity for extra trimming reinforcement. 

 

No opening, holes, chases, etc, are to be formed in the concrete without the approval of the 

Engineer and details of fixtures or fixings to be cast in must be approved. 

 

 

 

 

(xv) Pipes through Water Retaining Walls 
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Pipes passing through water retaining walls and floors shall, wherever possible, be built into the 

stricture in-situ.  Shuttering shall be formed closely to the outside of the pipe, and concrete shall 

be placed and compacted thoroughly round the pipe. 

 

Pipes, bolts and other steel items cast into the concrete in water retaining structures must not in 

any way be in contact with the steel reinforcement. 

 

When not possible to build in place, pipes shall pass through preformed hole.  Holes shall be 

formed with formwork which shall be stripped cleanly and without shock to the concrete.  As 

soon as the shuttering is tripped, the hole shall be thoroughly wire brushed to expose the 

aggregate.  The hole shall be as neat as possible to allow the pipe to be passed through the wall, 

while the corners shall be chamfered or rounded. 

 

The pipe shall be set and the hole filled up as soon as possible.  Immediately before filling, the 

hole shall be continuously soaked so as to saturate the concrete, and the surface coated with a 

stiff mix of 1:1 sand grout.  Shutters shall be fixed true to the faces of the wall, and stiff mix of 

concrete packed in until the hold is completely filled, particular care to be taken to ensure that 

the spaces beneath the invert of the pipes and beneath the slopping soffit of the hole are 

completely filled.  Shuttering shall be stripped as soon as possible and filling rubbed smooth.  

The filling and the surrounding concrete shall be kept wet for 7 days after filling. 

 

(xvi) Removal of Formwork 

 

Formwork shall be left in position until the concrete has attained sufficient strength to be self-

supporting.  The Contractor shall be responsible for the safe removal of the formwork without 

shock or vibration – which would damage the concrete. 

 

Any work showing sign of damage through premature removal of formwork or through 

premature loading shall be entirely reconstructed at the contractor’s expense.  The Engineer 

may delay the time of removal of formwork if necessary.  Subject to the above, the minimum 

period for removal of formwork shall generally be as follows:- 

 

Slabs Soffits (props left under)  7 days 

Props               21 days 

Beams Sides     3 days 

Soffits               21 days 

Walls and Columns (unloaded)            3 days 

 

When formwork is removed after 3 days, it will be necessary to ensure that the exposed surfaces 

of the concrete are kept thoroughly wet for the period of curing. 

 

(xvii) Reinforcement 

All bending, cutting and fixing to comply with BS 8110 and BS 4466. Normally bending 

schedules are incorporated into the Contract Drawings, but the Contractor shall satisfy himself 

about their accuracy and about their complete coverage of the work involved.  Any omission, 

inaccuracy or other errors observed by the Contractor shall be reported to the Engineer before 

commencement of the work. 
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In case of errors in bending schedules, no extra payment will be approved, provided the 

reinforcement is shown correctly on the contract drawings. 

 

Bars shall be of the shown lengths, and lapping, except where indicated on the drawings, is not 

permitted unless approved by the Engineer. 

 

Spacing between bars shall not differ more than 5mm from the required spacing.  Any 

inaccuracy in the total length of a bar as cut shall be compensated for in the end hooks or other 

approved parts of the bar. 

 

The internal radius of a bend shall neither be less than allowed by BS 4466 nor less than the 

radius given in the Bending Schedule.  The steel reinforcement shall be assembled and fixed in 

the form of a rigid case.  To prevent displacement before or during concreting the bars shall be 

secured one to the other with approved binding wire at each intersection.  In slabs and walls 

binding at every second intersection is sufficient. 

 

Concrete cover blocks (mix 1:3) shall unless otherwise directed be used between the 

reinforcement the bottoms and sides of the forms to ensure the specified concrete cover to the 

bars. Variations of cover shall be kept within plus/minus 3 mm from the specified cover. 

 

The minimum clear horizontal distance between adjacent bars shall be of 25mm or the diameter 

of the bar whichever is the biggest, and 25mm vertically.  Space bars shall be inserted at such 

intervals that the bars do not perceptibly sag.  Projecting bars shall be adequately protected 

against displacement both during and after concreting. 

 

At the time of fixing and when concrete is being placed, all reinforcement shall be free from oil, 

painting, grease, dust and scale or any other coating which would destroy and bond with the 

concrete.  The Contractor must obtain the Engineer’s approval of the reinforcement when places, 

before any concreting is commenced. 

If there is a discrepancy between words and figures the amount in words will prevail. 

 

6.5 MASONRY WORKS 

6.5.1 Concrete Block Walling 

(i) Precast Concrete Blocks 

 

Concrete Blocks shall comply with BS 6073.  The blocks shall be solid or hollow as specified on 

the drawings, with a minimum comprehensive strength of 3.5 N/mm2, tested as described in BS 

6073. 

 

All blocks must be left with goods sharp edges.  The standard face size of blocks for use in the 

works shall be 440mm x 190mm and this size of blocks shall be used whenever practicable. 

 

The Contractor shall be responsible for making test blocks and experimenting with available 

materials to ascertain what mix will be necessary to attain the required strength.  If suitable 

materials are not available locally, the Contractor shall obtain them from other approved sources. 
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Manufacture shall be carried out under shelter and after casting; the blocks shall be struck under 

shelter to protect them from sun and weather, and properly cured by covering with sand or sacks 

and sprayed daily for not less than 14 years. 

 

(ii) Wall Reinforcement 

 

Reinforcement in walls made of solid blocks shall where so specified consist of a 25mm wide 

strip of “Exmet” or similar block reinforcement centrally in joints at approximately 450 mm 

centre (vertically) for the fullness of the walls, lapped and cramped 300mm at running joints and 

full width of walls at angels and intersections. 

 

(iii) Sand 

 

The sand for mortar shall be fine sand. 

(iv) Mortar 

 

The cement mortar shall consist of 1 part of Portland cement to 4 parts of sand by volume or as 

specified on the drawing. 

 

(v)  Damp-Proof Coarse 

 

All Damp-proof coarse shall be of bituminous felt to BS 743 weighing not less than 3Kg/m2 free 

from tears and holes, lapped 150mm at running joint and for full width of wall at angles and 

intersection and bended and including at 12mm leveled screed of cement mortar. 

 

(vi) Workmanship 

Blocks shall be laid in regular even courses and shall be bedded in cement mortar consisting of 1 

part of cement to 3 parts of sand or as indicated on the drawing. 

All bends and vertical joints shall be filled completely with mortar when the blocks are laid. 

All exposed faces of wall for plastering are to be left rough and the joints raked out while mortar 

is green to form adequate key. 

All other faces shall be cleaned down on completion with wire brush or as necessary and mortar 

dropping, smear marks, etc removed. 

Where block work faces are to be left exposed, blocks shall be chosen for their uniformity and 

unmarked faces and unbroken arises and shall be finished with a fair face and pointed with a neat 

joint recessed from the face of the blocks. 

(vii) Block work Tanks  

The concrete blocks shall be solid, type A with a minimum comprehensive strength of 7N/mm2, 

tested as described in BS 2028 for circular block work tanks, the blocks shall be manufactured as 

the required shape to fit the curvature of  the tank, and all block shall be immersed in water for 

24 hrs before being laid. 
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(viii) Plaster work 

Internal plaster shall be of mix 1:2, made water proof by use of approved additive. 

(ix)  Lime  

The lime for plastering shall comply with BS 890 clause “A” for non-hydraulic lime and shall be 

as obtainable and be approved.  

(x) Composition of plaster 

A mix referred as 1:4 or other mixes as specified on the drawing shall be used. 

(xi) Surfaces 

All surfaces to be paved or plastered must be brushed clean and well wetted before each coat is 

applied. All cement pavings and plaster shall be kept continuously damp in the interval between 

applications of coats for seven days after the application of the final coat. 

(xii) Partially or wholly set materials  

Partially or wholly set materials will not be allowed to be used or remixed. The plaster mixes etc. 

must be used within one hour being combined with water. 

(xiii) Samples  

The contractor shall prepare sample areas of the screed, pavings and plastering as   directed until 

the quality, texture and finish required is obtained and approved by the engineer, after which all 

work executed, shall conform with the respective approved samples. 

(xiv) Finish Generally 

All screed and pavings shall be finished smooth, even and truly level unless otherwise specified. 

Rendering and plastering shall be finished plumb, square, smooth and even. 

All surfaces to be plastered shall be thoroughly wetted before any plastering is commenced. 

No plastering will be allowed to take place until all chases for services have been cut, services 

installed and chased made good. 

On no account may finished plaster surface be chased and made good. 

All work shall be to the approval of the Engineer and any work not complying with the above 

shall be hacked away and replaced at the contractor’s expense. 

(xv)  Arises and Angles  

All arises and angles shall be clean and sharp or slightly rounded or thumb-covered as directed 

including neatly forming metres. 

(xvi) Making Good  

All making good shall be cut out to a rectangular shape, the edges undercut to form dovetail key 

and finished flush with the face of surrounding paving or plaster. All cracks, blisters and other 

defects shall be cut out and made good and the whole of the works shall be perfect on 

completion. 

(xvii) Cement Pavings, Screed etc. 
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Cement screed shall consist of cement and sand mix 1:2 laid in panels and finished with a steel 

trowel if not otherwise specified. 

Where specified as waterproof “pudlo” or similar waterproofing compound shall be added to the 

cement paving or screed strictly in accordance with the manufacturer’s instructions. 

Where practicable, screeds are to be laid while the concrete is still green. When this is not 

practicable, the concrete is to be well washed and brushed perfectly clean with a steel wire brush, 

to remove laitance and to give a roughened face as a key and then kept wet for at least seven 

days before the screed is laid. On the day of laying the surface is to be only damp with all surplus 

water removed and has to be painted with cement and sand mix 1:1 grout immediately before 

commencing laying of the screed. The grout is to be applied continuously in front of the screed, 

and not in large areas that will dry out before the screed is applied. 

Screed shall be protected during the first stage of hardening from harmful effects of sunshine, 

drying winds, rain or water. In exposed positions, the screed shall be covered with a well wetted 

layer of sawdust, hessian or other approved material, and this layer shall be damp for at least 

seven days, during which period no traffic is to be allowed over the screed. 

(xviii) Cement Rending 

Cement rending shall consist of cement and sand mix 1:4 to not less than 15mm finished 

thickness and be furnished to a true and even surface. 

6.6 CARPENTRY AND JOINERY 

6.6.1 Timber Materials 

All timber shall be in accordance with the latest approved grading rules issued by the 

government of Kenya or other competent authority (legal notice No.358) 

The quality shall be as first (or prime) grade. All timber works to be carried out in accordance 

with BS 1186 and CP 112. 

Any of the following timber may be used:  

Standard Common Name Botanical Name 

Podocarpus Spp 

Cedar Juniperus Procera 

African Mahogany (Munyama) Khaya anthotheca 

Mininga Pterocarpus Angloensis 

Mvule Chrophora Excelsa 

All timber shall be free of live borer beetle or other insect attack when brought upon the site. The 

contractor shall be responsible upto the end of the maintenance period for executing at his own 
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cost all work necessary to eradicate insect attack of timber which becomes evident-including the 

replacement of timber attacked or suspected of being attacked, notwithstanding that the timber 

concerned may have already been inspected and passed as fit for use. 

All timber shall be seasoned to a moisture content of not more than 15%. 

(i) Boards and sheets  

Fiberboard: Shall be 12mm “Celotex” or other approved fiberboard complying with BS 1142, 

Part 3  

Plywood: Shall be laminated board faced on in both sides with 4mm plywood. Exposed edges 

shall be lipped with 20mm hardwood and rates shall include for leaping. 

Plastic sheeting: Shall be 45mm thick, and be obtained from an approved manufacturer. The 

doors shall comply with BS 459, Part 2. External doors shall be framed, ledged and braced as 

shown on the drawings, and they shall comply with BS 459, Part 4. 

6.6.2 Workmanship  

All timber shall be as long as possible and practicable to eliminate joints. Where joints are 

unavoidable, surfaces shall be in contact over the whole area of the join before fastenings are 

applied. 

No nails, screws or bolts are to be fixed in any split end. If splitting is likely, or is encountered in 

the course of the work, holes for nails must be bent at right angles to the grain. 

All exposed surfaces of joinery work shall be wrought and all arises “eased off” by planning and 

sand papering to an approved finish suitable to the specified treatment. 

Where intended to be in contact with stone, concrete blocks, cement or plaster, the backs and 

other faces of all doors, windows and other frames and linings, posts, architectural skirtings, 

fillets and fascias shall be treated with two coats of wood preservative before fixing. 

Bottom edges of doors shall be painted with one coat of approved primer before fixing. 

Any fixed joinery which in the opinion of the Engineer is liable to become bruised or damaged in 

any way shall be completely cased and protected by the contractor until the completion of the 

works. 

6.6.3 Inspection and Testing 

The engineer shall be given facilities for inspection of all works in progress whether in workshop 

or on site. Such tests will be carried out by the Forestry Department. 
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6.6.4 Clearing Up 

The contractor is to clear out and destroy or remove all cuts ends, shavings and other wood waste 

from all parts of the building and the site as the work progresses and at the conclusion of the 

work. 

 This is to prevent accidental borer infestation and to discourage termites and decay. 

6.6.5 Roofing 

(i) Galvanized Roof Sheeting 

 The floor sheeting and fittings shall be “Super-Seven” corrugated galvanized iron roofing, 

manufactured by Galsheets Company  laid and fixed in strict accordance with the manufacturer’s 

instructions. 

Fixing to be of approved type and quality. 

6.6.6 Protection  

All roof surfaces shall be kept clean and protected and handed over watertight at completion. 

6.7 STEELWORK 

6.7.1 Materials  

All materials shall be the best of their respective kinds and free from defects. The materials in all 

stages of transportation handling and stacking shall be kept clean and injury from breaking, 

bending and distortion prevented. 

All steel and steel sections shall comply with BS 4, BS 4360 and BS 4848. 

All steel shall be of approved manufacture and the contractor shall on request deliver to the 

Engineer a manufacturer’s test certificate for all steel used. 

All structural steel shall be of grade 43A according to BS 4360. 

Steel for handrails, screens etc. can be of lower grade, but all steel shall be weld able and the 

grade shall be approved by the Engineer. 

Electrodes shall be of a class appropriate to the steel. Bolts and nuts shall be according to BS 

4190. 

6.7.2 Workmanship 

Workmanship for all steelwork shall generally follow the requirements in BS 449 and BS 5135. 

The contractor shall prepare all the necessary workshop drawings, which shall be approved by 

the Engineer. The Engineer’s approval shall not in any way relieve the contractor of his 
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responsibility for the workshop drawings being in accordance with the contract drawings and 

specifications. 

All welding of structural steel shall be carried out in the contractor’s workshop and the whole 

structure or pars thereof shall be test assembled in the workshop before delivery to the site. 

Should any doubt arise as to the quality of the steel or the welds, the Engineer may require 

testing carried out. If the results show insufficient quality of materials or workmanship, the 

contractor shall cover all expenses related to the tests and shall replace and rectify all materials 

and welds found unsatisfactory. 

6.7.3 Ladders  

Ladders and tanks etc shall be galvanized steel pipes in accordance with BS 1387 “medium 

clause” and shall be mad to the dimensions on the drawing. 

6.8 IRONMONGERY AND OTHER FITTINGS  

All ironmongery shall be approved by the Engineer. The approved samples shall be regarded as 

the standard for work. 

6.8.1 Locks  

All locks and ironmongery shall be with screws, etc. to match. Before the door etc. is painted, 

handles shall be removed, carefully stored and reaffixed after completion of painting. Locks shall 

be oiled and left in perfect working orders. 

25mm diameter rubber door stops shall be provided at all doors and securely plugged and 

screwed to floors or walls. 

All external doors shall be provided with locks of cylinder type. All internal doors to be provided 

with approved latch locks and handles. All locks shall have two keys with attached labels with 

door references before being handed over to an Engineer. 

6.8.2 Sanitary fittings  

All sanitary fittings shall be of approved manufacture and installed in accordance with the 

manufacturer’s recommendation. 

6.9 GLAZING 

6.9.1 Glass  

All glass shall comply with BS 952 and be free from flaws, bubbles, specks and other 

imperfections. 

Glass panes shall be cut to sizes to fit the opening with not more than 2mm play all round and 

where puttied shall be clipped to the frames. 
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Clear sheet glass be of ordinary glazing quality. 

6.9.2 Cleaning Etc 

On completion, remove all broken, scratched or cracked panes and replace with new to the 

satisfaction of the Engineer. Clean inside and out with approved liquid cleaner. On no account 

shall windows be cleaned by scrapping with glass. 

6.10 PAINTING, DECORATING AND OTHER SURFACE TREATMENT 

6.10.1 Approved Specialist  

An approved specialist must execute all work under this trade unless the engineer agrees 

otherwise. The paint shall be of approved manufacture. 

 6.10.2 General  

The contractor shall so arrange his programme of work that all other trades are completed and 

the workmen are away from the area to be painted, when painting begins. Before painting, the 

contractor must remove all concrete and mortar droppings and the like from all work to be 

decorated and remove all stains as to obtain uniform colour to work to be oiled and polished. 

All plaster, metal, wood and other surfaces which are to receive finishes of paint, stain, and 

distemper or paint work of any description are to be carefully inspected by the contractor before 

he allows any of his painters to commence work. 

6.10.3 Painting Generally 

All materials to be applied externally shall be of exterior quality and/or recommended by the 

manufacturers for external use, all in accordance with BS 4800 or similar. 

All materials shall be delivered on site intact in the original sealed drums of tins and shall be 

mixed and applied strictly in accordance with the manufacturer’s instructions and to the approval 

of the Engineer. 

Unless specially instructed or approved by the Engineer, no paints are to be thinned or otherwise 

adulterated, but are to be used as supplied by the manufacturers and direct from the tins. 

The priming, undercoats and finishing coats shall each be of differing tints and the priming and 

undercoats shall be the correct brands and tints to suit the respective finishing coats in 

accordance with the manufacturer’s instructions. 

No painting is to be done in wet weather or on surfaces which are not thoroughly dry. 

Each coat shall be properly dry and in the case of oil or enamel paints shall be well rubbed down 

with fine glass paper before the next coat is applied. The paint work shall be finished smooth and 

free from brush marks. 
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6.10.4 Preparation and priming of plaster etc. surfaces  

Surfaces shall be perfectly smooth, free from defects and ready for decoration. All such surfaces 

shall be allowed to dry for a minimum period of six weeks, stopped with approved plaster 

compound stopping and rubbed down flush, as necessary, and then be thoroughly brushed down 

and left free from all efflorescence, dirt and dust immediately prior to decorating. 

Plaster surfaces, which are to be finished with emulsion, oil or enamel paint, shall be primed 

with an alkali resisting primer complying with the particular paint manufacturer’s specification 

and applied in accordance with their instructions. 

Fiberboard or similar surfaces shall be lightly brushed down to remove all dirt, dust and loose 

particles and have all nail holes or other defects stopped with an approved plaster compound 

stopping rubbed down flush and left with a texture to match surrounding material. 

6.10.5 Preparation and Priming of Metalwork 

All surfaces shall be thoroughly brushed down with wire brushes and scraped where necessary to 

remove all scale, rust, etc. immediately prior to decorating. Where severe rust exists and if 

approved by the Engineer, a proprietary de- rusting solution may be used in accordance with the 

manufacturer’s instructions. 

Shop primed and un-primed surfaces shall be given one coat of metal chromate primer or lead 

oxide primer. 

Galvanized surfaces shall be treated before priming with an approved proprietary mordant or de-

greasing solution. The surfaces shall be thoroughly washed down with water, allowed to dry and 

primed at last. Coated surfaces already treated with bituminous solution, shall be scraped to 

remove soft parts and then receive two isolating coats of aluminum primer or other approved ant-

tar primer. 

6.10.6 Preparation and Priming Woodwork 

All woodwork shall be rubbed down, all knots, covered with a thick coat of good shellac or 

aluminum knotting; primed with one coat of approved ready-mixed proprietary wood primer and 

all cracks, nail holes, defects and uneven surfaces, etc. , stopped and faced up with hard stopping 

rubbed down flush. 

6.10.7 Wood Preservative 

All woodwork in contact with walling or plaster shall be treated after cutting and preparation but 

before assembly or fixing with one coat of approved wood preservative. The solution is to be 

brushed on all faces of all timbers, unless exposed to view and painted. 

6.10. 8 Cement Paint 

Shall be super snowed or equal and approved. Two coats shall be applied after preparation as 

specified above. 
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6.10.9 Emulsion Paint 

After preparation as specified above, a minimum of three coats shall be applied using a thinning 

medium or water only if and recommended by the manufacturer. 

An approved plaster primer tinted to match may be substituted for the first coat. 

6.10.10 Enamel Paint 

Apply two undercoats and one finishing coat, after preparation and priming as specified above. 

6.10.11 Lining of chemical Tanks 

The lining of chemical tanks with “EPOBOND” and “EPOFLOOR” shall be carried out by 

specialists approved for such work by the manufacturer or his agent. 

6.10.12 Cover Up 

Cover all floors, fittings, etc. with dust sheets when executing all painting and decoration work. 

6.10.13 Clean and Touch Up 

Paint splashes, spots and stains shall be removed from floors, woodwork, etc. Any damaged 

surfaces touched up and the work left clean and perfect upon completion and during the 

maintenance period. 

6.11 PIPE WORKS 

6.11.1 Materials 

(i) Concrete Pipes  

(a) General  

Precast concrete pipes and fittings shall comply with BS 5911: Part 100. 

Minimum crushing test loads shall be as specified in Table 7 of the said standard. 

Where plot chambers are connected directly to the main sewer, the connection shall be done by 

oblique-angled junctions with an angle of 450 

(b) Concrete pipes with flexible joints  

The joints of pipes and junctions shall be of type which is able to maintain a maximum angular 

and straight movement as shown in the following table, without loss of water tightness under the 

pressure stated in clause 7.7 Testing. 

Internal diameter 150 225 300 375 450 525 

Angular movement 1.67º 1.19º 0.89º 0.72º 0.6º 0.50.4 
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(c) Concrete pipes with rigid joints 

The joints of pipes and junctions shall be sealed with mortar mix 1:3. 

(ii) Unplasticised polyvinyl chloride (uPVC) Pipes 

All uPVC pipes and fittings shall comply with KS ISO-standard 1452-2:2009 (Metric series) 

(iii)Ductile Iron Pipes  

Ductile iron pipes and fittings shall comply with BS 4772 or ISO 2531. The pressure rating of 

the pipe shall be for a minimum working pressure of 2.5N/mm
2
. 

Joints in pipe bridges are flanged, spigot-socket or Viking Johnson Couplings. 

Pipes and fittings shall be coated inside and outside with a hot pipes material complying with the 

requirements of BS 4164 “Coal Tar based hot applied coating materials for protecting iron and 

steel” or with a cold applied material complying with BS 3416” Black bitumen coating solutions 

for cold application”, Type 1 material. 

(iv) Sluice Valves 

Sluice valves shall comply with British Standard BS 5163 PN16 Flanged End Gate Valve c/w 

Hand wheel and Open/Shut Indicator. They shall be flanged in accordance with BS 4772, PN 16. 

(v) Precast concrete Covers 

Concrete covers to be manufactured according to the detailed drawings. 

(vi) Cast Manhole Covers 

Covers in traffic areas: - Standard Triangular Heavy Duty Frame and cover are according to BS 

497. Ref. A2-191/2. 

Covers for plot chambers: - Grade C (light Duty) single seal recessed type inspection cover and 

frame according to BS 497 ref. C8-24/18. 

(vii) Manhole Step Iron 

To be manufactured according to the detailed drawing. 

(viii) Steel Work 

All steel to be hot dip galvanized according to BS 729. All steel surfaces exposed to sewage shall 

be coated with black bitumen to BS 3416, TYPE 1 material. 
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6.11.2 Handling and Storing Materials 

(i) General 

The method of transportation, handling and storing of pipes and fittings shall be in accordance 

with the manufacturer’s recommendations. 

Pipes, valves, specials and other materials shall be handled, moved, lifted or lowered with the 

least possible impact. Handling equipment shall be of approved type. In slinging pipes, only flat 

slings shall be used and impact the use of chain slings, hooks or other devices working on 

scissors or grab principles shall not be permitted. Pipes shall be slung from two or more points as 

the Engineer may direct and the slinging, lifting and lowering shall be in the hands of a 

competent and experienced man. Care shall be taken to keep pipes and fittings clean and free 

from soil, mud, dirty water, solvents chemicals etc. 

Subject to the requirements of inspection before acceptance ,protective bolsters, caps or discs on 

the ends of flanges of pipes or specials shall not be removed until the pipes or specials are about 

to be lowered into the trench. Every precaution shall be taken to prevent damage to internal 

linings of external coatings. 

Pipes in storage shall be supported clear of the ground on approved supports and adequately 

braced to prevent rolling. They shall not be stacked more than four tiers high without the 

approval of the Engineer. 

Materials of different classification shall be stored separately. 

All pipes and associated material shall at all times be protected from sun and weather to the 

satisfaction of the Engineer. 

No valves shall be lifted by the spindle. 

No valves, fittings or specials shall be stacked more than one tier high without the permission of 

the Engineer, and they shall not be stored in a dirty place or condition and shall not be allowed to 

become embedded in earth, sand, stone, aggregate, water, fuel, or any other deleterious matter. 

Valves and their ancillary equipment shall be protected before and after erection against collapse 

of earthworks, falls of materials, concrete and cement droppings, wood and other matter. 

Shortly before the laying or fixing any valve, pipe or fitting the contractor shall in the presence 

of the Engineer or his representative carefully examine each valve, pipe and fittings during 

loading, unloading, handling, storage and transportation. All damage and all defects revealed by 

this examination shall be repaired and remedied by the contractor. 

 

 

(ii) Transport of PVC pipes 
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The full length of the pipe shaft shall rest on the loading area of the lorry. Overhanging of pipes, 

to prevent sagging and deformation shall be avoided. Rough handling and dragging of pipes and 

fittings shall be avoided. 

(iii)Storing of PVC pipes  

PVC pipes shall not be stored on each other to a height exceeding 1.5m. 

6.11.3 Excavation of Trenches 

(i) Trench Width 

The minimum trench width shall be according to the detailed drawings, corresponding to the 

minimum width indicated below: - 

 Pipe Diameter, mm 

Pipe material 150 160 200 225 250 300 315 375 450 525 

Concrete  805 - - 890 - 970 - 1060 1140 1220 

uPVC - 460 500 - 550 - 615 - - - 

 

6.11.4 Laying and Jointing 

(i) General  

All laying and jointing of pipes except jointing of PVC and Polythene pipes shall be in 

conformity with CP 301 and CP 2010. 

The bottom of the trench or surface of the bed shall be finished to a smooth even surface at the 

correct level to permit the barrel of the pipe to rest on the surface throughout its whole length 

between joint and sling holes. If considered necessary by the Engineer, fine screened material 

shall be placed and consolidated in the trench bottom to provide such a bed. The bottom of the 

trench and pipe bed shall be inspected by the Engineer, and only when passed as satisfactory 

shall pipe laying commence. 

Each pipe shall be laid accurately to line, level and gradient so that, except where otherwise 

directed, the finished pipe line shall be in a straight line both in horizontal and vertical planes. 

The levels and gradients shown on the drawing shall be rigidly adhered to unless otherwise 

ordered by the Engineer. 

Where lines of pipe are to be constructed, the contractor shall provide and fix, at such points as 

may be directed, properly painted and securely positioned sight rails, the levels and positions of 

which shall be examined and checked by the Engineer before the rails are used and as often 

thereafter as may be necessary. 
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There shall at no time be less than three sight rails in positions on each length of pipeline under 

construction to any one gradient, and the sight rails shall be situated vertically above the lines of 

pipes or immediately adjacent thereto. 

Pipes shall be lowered singly into the trench, brought to the correct alignment and inclination 

bedded throughout their length, and properly jointed strictly in accordance with the 

manufacturer’s instructions. Unless otherwise approved by the Engineer, pipes shall be laid in an 

upstream direction and the socket of the pipes shall face upstream and every pipe shall be 

concentric with the previous. 

Notwithstanding any flexibility provided in pipe joints, pipes must be securely positioned to 

prevent movement during and after the making of a joint. On screw and socket joints threads 

shall be coated with an approved tape to ensure water tightness. 

Long radius curves in the pipeline shall be negotiated by deflections taken up in the joints or 

pipes of one or more lengths of pipes. The deflection at each of the various types of joint of pipes 

used in the works shall not exceed the manufacturer’s specifications. 

The contractor shall take care that all pipes and couplings are clean and free of foreign matter 

before subsequent sections are jointed. 

The contractor shall obtain from the manufacture or other approved supplier the necessary tackle 

required for the proper jointing of the pipes. 

The contractor shall make himself and his employees acquainted with and comply with the 

instructions issued by the manufacturers of the various types of proprietary joints and couplings 

for incorporation in the works. The contractor shall be responsible for obtaining copies of such 

instructions. 

Pipes shall not be cut without the permission of the engineer. The cut shall be made with an 

approved mechanical pipe cutter and the edges of the cut shall be clean, true and square. 

Threading of steel pipes shall be done with an approved device. 

Subject to the permission of the Engineer, pipes shall be covered over with approved fill material 

upon successful completion of laying and joining. Joints shall be left exposed until completion of 

the pressure test. 

Fill for surrounding and cushioning shall consist of uniformly readily compatible material free 

from tree roots, vegetable matter, building rubbish and excluding clay lumps retained on a 75mm 

sieve and stone retained on a 25mm sieve. 

Adequately precautions shall be taken by way of back-filling or other means to anchor each pipe 

securely to prevent flotation of the pipeline in the event of the trench being flooded or during 

concreting. 

Upon successful completion of the pressure test, the pipeline shall be backed-filled as specified. 
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(ii) Pipes 

(a) PVC Pipes 

The pipes shall be laid on smooth soil and must never be surrounded with concrete. The soil 

must not contain hard lumps. 

In road reserves, all PVC pipes should be protected by concrete slabs, when the distance from 

road surface to top of pipe is less than 1200mm. 

(b) Steel Pipes  

Steel pipes and fittings shall conform to the relevant BS or KBS standards. 

6.11.5 Concrete Manholes and Plot Chambers  

Manholes shall be constructed on sewer lines in the positions indicated on the plan drawings or 

wherever ordered by the Engineer. 

Manholes on pipes sewers shall be constructed with an in-situ base as detailed on the drawings 

which shall be raised to form the benching and channels shall be carefully formed to shape 

according to the number, diameter and positions of the incoming and outgoing pipes. The 

channels in the manhole bases shall have circular inverts. The benching shall be sloped towards 

the channels at a gradient of I in 5. 

Benching shall be carried out in concrete mix 1:3:6 and rendered with 10mm 1:3 cement mortar. 

The ends of all pipes entering and leaving manholes are to be carefully cut to shape to suit the 

internal dimensions of the manholes. 

Precast concrete chamber rings shall have a wall thickness of at least 150mm. the lowest 

chamber ring shall be bedded in 1:2 cement mortar. 

Adjacent chamber rings shall have ogee joints, chamber rings bearing on manhole bases shall 

have the appropriate edge square. This edge shall contain a shallow u-chase to assist the bedding 

of the rings or slabs.  

Plot chambers of block work shall be carried out as specified on the drawings and reinforced 

with hoop irons in every shift. The block work shall be rendered internally with 10mm cement 

mortar, 1:3. Step irons as detailed on the drawings shall be provided in manholes deeper than 

1.20m. 

6.11.6 Testing 

A water test shall be applied for concrete pipes as specified in B.S., C.P. 301 after laying and 

jointing the pipeline and before backfilling or placing concrete surround or bedding concrete, to 

reveal cracked or porous pipes and faulty joints. Any leakages including excessive sweating 

which causes a drop in the test water level will be visible, and the defective part of the work shall 

be rectified. 
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Should the Engineer so direct, manholes shall be tested by completely filling with water, and 

there shall be no appreciable loss over a period of 2 hours. 

On completion of works, or at suitable intervals during construction, infiltration tests shall be 

carried out. The permissible amount of infiltration shall be 2 litres of water per minute per 

kilometer of sewer line of any diameter. 

The test should be carried out by inserting suitable strutted plugs in the low end of the pipelines 

and in the connections, if necessary, and by filling the system with water. For small pipes, a 

knuckle bend may be temporarily jointed in at the top and a sufficient length of vertical pipe 

jointed to it in order to provide the required test head. Alternatively, the required test head may 

be applied by means of a small bore pipe leading from a suitable container and connected to a 

plug. 

Precautions should be taken by strutting or otherwise to prevent any movement of the pipeline 

during the test. 

A test pressure of 1.2m head of water above the soffit of the drain should be applied at the high 

end but not more than 2.4m.at the low end. Steeply graded drains should be tested in stages 

where the above maximum head would be exceeded if the whole section were tested at once. 

The loss of water over a period of 30 minutes should be measured by adding water from a 

measuring vessel at regular intervals of 10 minutes and noting the quantity required to maintain 

the original water level in the standpipe. The average quantity of water added for drains up to 

300mm nominal bore should not exceed 0.06 litre per hour per 100 linear meters per millimeter 

of nominal bore of the drain. A water test shall be applied for P.V.C pipes as specified in DIN 

4033 paragraph 7.2 after laying and jointing the pipeline and before backfilling to reveal faulty 

joints. No backfilling of the trench will be allowed before the water test has been carried out 

successfully. 

The water test for P.V.C. pipe shall be carried out as follows: 

The pipeline shall be filled with water and air pockets shall be removed. The pipeline shall for at 

least 1 hour be exposed for an internal pressure of 5 m water column. Eventually water losses 

occurring during that time shall be restored. Testing is to be carried out for a period of 15 

minutes where the pipes are exposed under internal pressure of 5m water column. During that 

time there must be no loss of water. 

 

 

 

6.11.7 Refilling of Trenches 

(i) Refilling in common Excavation 
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The back filling of trenches shall be carried out expeditiously so as to reduce lengths of trenches 

open at any one time. The back filing to a depth of 250mm above the top of the construction 

shall be placed immediately the work is ready to receive it, in order to protect the construction 

from the sun. 

Backfill to a depth of min. 300mm above the top of the pipe shall be suitable fine material with 

max. particle size 20mm, placed in layers of 50 mm kept at the same level on each side of the 

pipe and rammed to a density of 90% modified AASHO. 

Further back filling shall be executed with selected materials in 150 mm layers (300mm layers if 

a mechanical rammer is used) each layer being well rammed and watered to obtain the maximum 

compaction. Care shall be taken to ensure that no stone or other material which could damage 

pipes or other work is placed within 500mm of work. 

If the original soil is not water bearing, the cohesion less material used for refilling should at 

intervals be interrupted by barriers of impermeable material in order to prevent a flow along the 

trench. 

(ii) Refilling in Rock 

The fill material in rock excavation shall consist of soil of friable nature not exceeding 20mm 

and approved by the Engineer. Rock fill must only be used when a layer of minimum 500mm 

sand, gravel or soil of friable nature has been  carefully compacted by hand over the top of the 

pipe and then only when approved by the Engineer. 

6.12 PLUMBING AND DRAINAGE 

6.12.1 General 

Testing, cleansing and sterilization are to be carried out as specified in section 6- Pipe works. 

All work shall comply with CP 310, CP 301 or CP 308. 

6.12.2 Plumbing 

The entire works must be carried out in strict accordance with the local authorities By-laws and 

to the satisfaction of the Engineer. 

6.12.3 Tubing 

Galvanized mild steel tubing shall comply with BS 1387 “Medium” with screwed and socketed 

joints made in approved jointing compound. 

Fittings for the same shall be galvanized malleable iron to BS 143. Pipes shall be cut by hacksaw 

or other method which does not reduce the diameter of the pipe or form a bead or feather, which 

might restrict the flow of water. 
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Copper tubings shall be light gauge, to conform to BS 2871, and the fittings shall be capillary or 

compression fittings of approved manufacture complying with BS 864: Part 2. 

All brass work and fittings shall be in accordance with BS 1010 for draw of taps and stop valves 

and BS 1212 for ball valves.  

All tubing described as chased into walls shall have the wall face neatly cut and chased, the 

tubing wedged and fixed and plastered over. 

All formed beads shall be made so as to retain the full diameter of the pipe.  

Bends shall be formed with approved tools to an internal radius of not less than eight times the 

outside diameter of the pipe. 

Bending of tubes shall only take place when suitable fittings are not available, and unions shall 

be incorporated in the system in order to facilitate easy repair or augmentation to the system. 

6.12.4 Cold Water Storage Tank 

Cold water storage tanks shall be of galvanized steel or of approved quality. The tank if 

galvanized should be supplied with a galvanized sheet iron or fiber glass removable dust covers 

with edges turned down 25mm to suit the exact size of the tank. 

6.12.5 Sanitary Fittings 

Connections to sanitary fittings shall be made with 450mm copper tubing bent to shape as 

required with copper to iron couplings at each end. 

All waste fittings shall be provided with copper “S” or “P” traps, complying with BS1184, 

minimum size 40mm.they shall be properly connected to tails of waste fittings with screwed or 

approved joints, and be complete with openings for cleaning. Traps to sink shall be unpolished, 

and those to lavatory basins shall have a chromium plated finish. 

6.12.6 Cast Iron Soil and Ventilation Pipes 

The soil, waste and vent pipes shall be coated cast iron spigot and socket pipes to BS 416 

medium grade. 

Pipes described as fixed to walls are to be secured at least 25mm clear of finished wall surface 

with strong cast iron holder bar clamps in two sections bolted together, one section to have 

lewised end for building into walls, fixed not more than 2mm apart. 

Pipes shall be jointed with asbestos yarn and caulked with molten lead or jointed with an 

approved special jointing compound. 

Ventilation pipes shall normally be brought up above the roofs and shall be fitted with an 

approved galvanizing wire grating. 
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Where a ventilating pipe passes through a roof, the contractor shall provide a 24 gauge 

galvanized sheet metal flashing of approved size to suit the roof dressed tightly against pipe and 

over and under roof finishing and sealed to the Engineer’s approval. 

6.13 DRAINAGE 

6.13.1 Cast Iron Drain Pipes 

Shall be coated cast iron spigot and socket pipes conforming with BS 437 in all respects, and 

with fitting to BS 1130.  Pipes shall be jointed with asbestos yam and caulked with molten lead 

or jointed with an approved special jointing compound.   

6.13.2 Open Drains or Channels 

Sights rails shall be fixed at intervals not exceeding 50m. 

The excavation for the drains shall be neatly taken out to the required levels and gradients so as 

to avoid any unnecessary under-filling.  Where under filling is required, it shall be laid in 100mm 

layers of approved  granular material, each layer being well rammed.  The earth sides above 

the drains shall be neatly dressed off to such slope as the Engineer may direct. 

The invert and sides of the drains shall, where specified, consist of precast concrete elements as 

specified in section 5 and on the drawings, jointed with cement mortar, the joints being neatly 

struck as the work proceeds. 

6.14 FENCING 

All fencing shall be erected in exact vertical position and to straight lines.  The materials and 

workmanship shall comply with the recommendations in BS 1722. 

6.14.1 Pretreated Blue gum Posts 

Fence posts shall be of 2700mm length (inclusive of 600mm to be buried) 150mm diameter 

treated blue gum.  

The posts shall be securely placed in performed holes and cast in concrete to 600mm depths. 

Bracing shall be provided at all corners, and at intervals of not more than 50 metres on straight 

lines of fencing.  Maximum distance between posts is 2.5m. 

6.14.2 Chain Link 

The chain link fencing shall be supplied in rolls of 2130mm (7 feet) width and shall be with 

65mm mesh of 12 ½ gauge, fitted to 4 rows of line wires with binding wire at 130mm centres. 

All members of the fencing shall be hot dip galvanized. 
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6.14. 3 Gates  

If not otherwise stated, gates shall be 4 metres wide double leaf gates, made from 40mm 

galvanized steel tube frame (medium class) with 8 gauge galvanized weld mesh to the frame.  

Bracing, hinges, tower bolts and locking arrangement shall be as shown on the drawings or of 

other approved type.  The top of the gates shall be fitted with 3 strands of 12 ½ gauge barbed 

wire. 

6.15 ELECTRICAL WORKS 

6.15.1 General 

The quality of material and workmanship specified in his section is for all items forming part of 

Electric Installation as shown in the drawing, bill of quantities and these specifications. 

6.15.2 Regulation 

All these electrical works carried out strictly in accordance with the following:- 

(i) The 13
th

 Edition of the Regulations for electrical equipment of Building issued by the 

Institute of Electrical Engineer of Great Britain with Kenya amendments. 

(ii) The Licenses by-laws. 

(iii) The Government Electrical Specification/GES No.1 and No.2 

(iv) The power act. 

(v) The relevant British standard Specification and codes of practice published by the 

British Institution/here-in after referred to as BS a CP respectively). 

(vi) Specification 

(vii) The contract drawing and the working drawing produced by the contractor an approved 

by the Engineer. 

(viii) The Engineers Instructions. 

The Contractor shall undertake all modifications demanded by the authorities in order to comply 

with the regulation and produce all certificates if any from the authority without change.  After 

completion of the work the Contractor shall deliver a complete set of as built drawings showing 

the complete installation including all alterations and modifications.  The set of drawings shall 

include but is not limited to all floor plans and diagrams. 

6.15.3 Material 

All materials, fittings and accessories are to be new and in accordance with the requirement of 

the current rules and regulations where such exist with the relevant KBS standards, BS or others.  

The Contractor shall be required by the Engineer to submit samples for his approval before 

placing an order. 

The Contractor will be entirely responsible for all materials, equipment etc furnish by him in 

connection with his work and shall take all special care to protect all parts of finished work from 

damage until handed over to the Employer. 
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Competent workmen under skilled and experienced supervision shall carry out the work. 

The Engineer shall have the right to have any part of the work taken down or changed at the 

Contractors expense which is executed in an unsatisfactory manner. 

6.15.4 Workmanship 

The routes of services and approximate positions of operator are shown on the contract drawings 

but the exact positions shall be determined by approved dimensional detail on working drawing 

or on site by the Engineer in consultation with the Contractor. 

6.15.5 Main Switchboard 

The main switchboard shall be free standing type switchboard with front access. The 

switchboard shall be constructed fully wired and checked out at the factory and shall require a 

minimum of installation work on site, Modula construction shall be used wherever practicable, 

and provision shall be make for simplified servicing replacement and maintenance throughout 

without major dismantling. 

The enclosure shall be suitable for containing circuit breakers motor starters and metering 

equipment from KP&C where spaces on the switchboard are provided for future circuit 

components, all ancillary ports shall be installed initially.  Full safety precautions shall be 

provided in all cases. 

6.15.6 Cable and Conductors 

All cables shall conform to relevant BS.  No cable dimensions shall be smaller than 1.5sq. mm 

for light and control circuits shall be used. 

All low voltage cables shall be thoroughly soldered or joined with connectors of absolutely 

reliable type which hold the conductors in a firm grip, without damaging the wire and without 

any possibilities of the vibrating loose.  

6.15.7 Conduits 

Plastic conduits shall be of the best quality new super high impact grade, heavy gauge class “A” 

rigid PVC, suitable for plain connection. 

In no case shall conduits smaller than 20mm shall be used. 

6.15.8 Boxes 

All conduit boxes in connection with plastic Conduit shall be of plastic.  All boxes shall match to 

the equipment installed in the box. 

6.15.9 Light fitting 

All light fittings shall be cleared and installed in complete working order before handing over. 

6.15.10 Light Switches 

Light switches shall be 5 or 20 Ampere according to the load switches 
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6.15.11 Power Installation 

The installation for power shall be concealed in wells and floors in PVC conduits.  All adaptors 

shall be solid bronze or brass pattern with standard thread. 

6.15.12 Earthling and Bonding 

Earthling and bonding shall be carried out to the requirement of the current 14
th

 edition of the 

TEE regulation and GES 1 and 2.  In particular attention is drawn to IEE regulation D5, D6, D7 

and D29. 

6.15.13 Testing  

All tests prescribed in the 14
th

 Edition of the regulations for the electrical equipment of the 

Institution of Electrical Engineers, together with all amendments as applicable, shall be carried 

out by the Contractor on the completed installation. 

6.15.14 Handing Over 

The Contract works shall be considered complete and the maintenance and defects liability 

period shall commence only when the contract work and supporting services has been tested, 

commissioned and operated to the satisfaction of the Engineer and officially approved and 

accepted by the Employer. 

 

 

  

 

 

 



87 
 

SECTION VII: BILLS OF QUANTITIES 

 

  
REHABILATATION OF GATUANYAGA EARTH 
DAM          

Bill No. 1 Preliminary 
          

Item No. Description Unit Qty 
Rate 
Kshs Amount Kshs 

1.1 

Allow for technical dept. services including 
supervision, monitoring and evaluation and site 
meetings  LS     200,000 

1.2 
Allow for contractors overheads and attendance 
for item 1.1 above. % 30   60,000 

1.3 Erect signboard as specified in attached drawing No. 2 
  

1.4 
Allow for setting out of the works in accordance 
with conditions of contract and specifications LS   

  Total carried to collection page 
  

540,000.00 

BILL NO. 2 DAM WORKS 

Item No. Description Unit Qty Rate Kshs Amount Kshs 

  
Bill No 2.1:  Site Clearance and Earth Works.         

2.1.1 Site Clearance         

2.1.1.1 
Clear reservior area of all bushes and other 
vegetations. m2 11,000 

  

2.1.1.2 

Strip top soil to an average depth of 0.4 m ovr 
full area of embankment, including removal to 
stockpile or disposal as necessary m2 1,800 

  2.1.1.3 Ditto spilway m2 240 
  2.1.2 Earth Works         

2.1.2.1 

Excavate normal material in bulk from the dam 
area, including removal to stockpile for reuse or 
direct haulage m3 15,000 

  

2.1.2.2 

Excavate normal material in bulk from the 
spilway site, including removal to stockpile or 
direct to fill m3 180 

  

2.1.2.3 
Spread, trim and compact fill material  to 
embankment u/s, d/s & crest of the dam m3 900 

  
2.1.3 Ditto  riprap M

2
 900 

  2.1.4 1 m dia Diversion culvert & channel no 40 
  

2.1.5 Slush grouting within culvert trench M
3
 2 
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2.2 Spillway         

2.2.1 

Excavate top soil strip 300mm over full area of 
spillway excavation, including adjacent rock 
blanket zones.  Removal to stockpile or disposal 
as directed. M

2
 160 

  

2.2.2 

Spread, trim and compact Rip Rap Protection to 
spillway, including all haulage and sorting 
material from other structures and within the 
site. M

2
 80 

  Total carried to collection Page          

BILL NO. 3 SPILLWAY SILL 

Item No. Description Unit Qty 
Rate 
Kshs Amount Kshs 

3.1 Spillway Concreting and Finishes         

3.1.1 Provide Shuttering         

3.1.2 Wrought to spillway sill 200mm high M2 5 
  3.1.3 Provide & Place Concrete     

  3.1.4 Mass Grade 15 for spillway sill and cut-offs M
3
 1 

  

3.1.5 
Reinforced concrete, Grade 25 for spillway sill 
and spillway apron M

3
 2 

  3.2 Earthfill         

3.2.1 

Spread, trim and compact fill material to 
spillway, collection channel, outlet channel 
and protection works including all necessary 
haulage, sorting and specified addition of 
water M

3
 5 200 

 Total carried to collection page 
 4 Auxilliary works         

4.1 FENCING THE DAM AREA.         

  

Excavate for, provide and erect chain link 

fence 2100mm high and covering the entire 

1.1Ha. Comprising 2700mm length 150mm 

diameter treated blue gum posts at 2500mm 

centers to center; 12 ½ gauge chain link 

fence with 4no 12½ gauge barbed wire fixed 

to the posts by steel staples, covering 850m 

perimeter. Include Straining posts of corners 

and at intervals not more than 50m or as 

directed by the engineer. The rate to include 

for all excavation and disposal, profits and 

taxes 

l/s     
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4.2 

Provide and install double leaf gate of 

2mx4.8m (height and width) fabricated from 

50mm hollow section black pipes gauge16 

and 50mm x 50mm weld mesh (8 S.W.G) 

rate to include for 2no 75mm x 75mm gauge 

16 rectangular hollow section m.s. gate posts 

and also include for painting the gate with 

oxide primer and 2 coats of blue gloss paint. No 1 
    carried forward to collection page       

  

 

 

 

 

COLLECTION PAGE 
 

 

ITEM 

NO 

 

DESCRIPTION 

AMOUNT KSHS 

1 BILL NO. 1:  PRELIMINARY AND GENERAL ITEM  

2 BILL NO. 2:  DAM WORKS  

3 BILL NO. 3:  SPILLWAY SILL  

4 BILL NO .4: AUXILLIARY WORKS  

  SUB TOTAL  

 

ADD 10% CONTINGENCY  

  GRAND TOTAL   
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SECTION VI:  STANDARD FORMS 

(i) Notes on the sample Forms 

 
1. Form of Tender - The form of tender must be completed by the tenderer and submitted with 

the tender documents.  It must also be duly signed by duly authorized representatives of the 

tenderer. 

 

2. Confidential Business Questionnaire Form - This form must be completed by the tenderer and 

submitted with the tender documents. 

 

3. Tender Security Form - When required by the tender documents the tender shall provide the 

tender security either in the form included herein or in another format acceptable to the procuring 

entity. 

 

4. Contract Form - The Contract Form shall not be completed by the tenderer at the time of 

submitting the tender.  The Contract Form shall be completed after contract award and should 

incorporate the accepted contract price. 

 

5. Performance Security Form - The performance security form should not be completed by the 

tenderers at the time of tender preparation.  Only the successful tenderer will be required to 

provide performance security in the form provided herein or in another form acceptable to the 

procuring entity. 

 

6. Notification of award form – This form is issued by the procuring entity to notify the 

successful tenderer of the award. 
 

7. Certificate of Tenderers visit to the Site  
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7.1 FORM OF TENDER 

 

          Date     

 

        Tender No.     

 
To The Chief Officer 

Water, Environment & Natural Resources 

Nyeri County 

 P.O. Box 1112-10100 

 NYERI 

      
Gentlemen and/or Ladies: 
 
1. Having examined the tender documents including Addenda 
Nos --------------------------------------- the receipt of which is hereby duly acknowledged, we, the 
undersigned, offer to supply materials and deliver works 
( …………………………………………… (Insert works description) in conformity with the said tender documents 
for the sum of …………………………………………………………. (total tender amount in words and figures) or such 
other sums as may be ascertained in accordance with the Schedule of Prices attached herewith and 
made part of this Tender. 
 
2. We undertake, if our Tender is accepted, to deliver materials and carry out the treatment works the 

equipment in accordance with the delivery schedule specified in the Schedule of Requirements. 
 

3. If our Tender is accepted, we will obtain the guarantee of a bank in a sum of equivalent to   
  percent of the Contract Price for the due performance of the Contract, in the form prescribed 
by The Chief Officer. 

 

4. We agree to abide by this Tender for a period of 60 days from the date fixed for tender opening of 
the Instructions to tenderers, and it shall remain binding upon us and may be accepted at any time 
before the expiration of that period. 

 

5. This Tender, together with your written acceptance thereof and your notification of award, shall 
constitute a Contract, between us, Subject to signing of the Contract by the parties. 

 

6. We understand that you are not bound to accept the lowest or any tender you may receive. 
 
 
Dated this     day of     20    
 
             
[signature]      [in the capacity of] 
 
 
Duly authorized to sign tender for an on behalf of       
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7.2 CONFIDENTIAL BUSINESS QUESTIONNAIRE FORM 

 You are requested to give the particulars indicated in Part 1 and either  Part 2(a), 2(b) or 2 (c)   
whichever applied to your type of business. 
You are advised that it is a serious offence to give false information on this form. 
 

Part 1 – General: 

Business Name …………………………………………………………… 

Location of business premises…………………………………………………………………… 

Plot No…………………………………Street/Road………………………………………….. 

Postal Address ……………………….. Tel No. …………………. E mail ……………. 

Nature of Business ……………………………………………………………………………….. 

Registration Certificate No. ……………………………………………………………………… 

Maximum value of business which you can handle at any one time – Kshs.…………………… 

Name of your bankers ……………………………………Branch ……………………………………… 

 
                                               Part 2 (a) – Sole Proprietor 
Your name in full …………………………………………………… Age ……………………….. 
Nationality ………………………………….Country of origin ……………………………………. 

 Citizenship details ……………………………………………………………………. 
 

                                             Part 2 (b) Partnership 

Given details of partners as follows: 

         Name                                             Nationality                        Citizenship Details               Shares 

1. …………………………………………………………………………………………………………………….. 

2. ……………………………………………………………………………………………………………………… 

3. ……………………………………………………………………………………………………………………… 

4. ……………………………………………………………………………………………………………………… 

 

                               
Part 2 (c ) – Registered Company 
Private or Public …………………………………………………………………………………. 
State the nominal and issued capital of company- 
       Nominal Kshs. ……………………………… 
        Issued    Kshs. ………………………………… 
Given details of all directors as follows 
               Name                                  Nationality                           Citizenship Details                  Shares 
1…………………………………………………………………………………………………………………………………………………… 
2.…………………………………………………………………………………………………………………………………………………… 
3.……………………………………………………………………………………………………………………………………………………. 
4. …………………………………………………………………………………………………………………………………………………… 
5 ……………………………………………………………………………………………………………………………………………………. 

Date ……………… Signature of Candidate ……………………………….. 

 If a Kenya Citizen, indicate under “Citizenship Details” whether by Birth, Naturalization or   
       Registration. 
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7.3  CONTRACT FORM 

THIS AGREEMENT made on the ____________day of____________2016, between 

_______________________ [name of Procurement entity) of ……….. [Country of Procurement entity] 

(Hereinafter called “the Procuring entity) of the one part and …………………….. [Name of tenderer] of 

………….. [City and country of tenderer] (Hereinafter called “the tenderer”) of the other part; 

WHEREAS the Procuring entity invited tenders for certain goods] and has accepted a tender by the 

tenderer for the supply of those goods in the sum of …………………………… [Contract price in words and 

figures] (Hereinafter called “the Contract Price).  

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this Agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract referred to: 

2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement viz: 

(a) the Tender Form and the Price Schedule submitted by the tenderer 

(b) the Schedule of Requirements 

(c ) the Technical Specifications 

(d)  the General Conditions of Contract 

(e)  the Special Conditions of contract; and 

(f) the Procuring entity’s Notification of Award 

3. In consideration of the payments to be made by the Procuring entity to the tenderer as 

hereinafter mentioned, the tender hereby covenants with the Procuring entity to provide the goods and 

to remedy defects therein in conformity in all respects with the provisions of the Contract 

4. The Procuring entity hereby covenants to pay the tenderer in consideration of the provisions of 

the goods and the remedying of defects therein, the Contract Price or such other sum as may become 

payable under the provisions of the Contract at the times and in the manner prescribed by the contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with 

their respective laws the day and year first above written. 

 

Signed, sealed, delivered by.................................................................  (for the Procuring entity) 

 

Signed, sealed, delivered by………………………………….(for the tenderer in the presence of )   
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7.4 PERFORMANCE SECURITY FORM 

To …………………………………………. 

[name of Procuring entity] 

 

WHEREAS…………………………………… [name of tenderer] (hereinafter called “the tenderer”) has undertaken 

, in pursuance of Contract No.      [reference number of the contract] dated  

  20    to supply ……………………………………………… [description of goods] (hereinafter called “the 

Contract”). 

AND WHEREAS it has been stipulated by you in the said Contract that the tenderer shall furnish you with 

a bank guarantee by a reputable bank for the sum specified therein as security for compliance with the 

Tenderer’s performance obligations in accordance with the Contract. 

AND WHEREAS we have agreed to give the tenderer a guarantee: 

THEREFORE WE hereby affirm that we are Guarantors and responsible to you, on behalf of the tenderer, 

up to a total of ………………………. [amount of the guarantee in words and figure] and we undertake to pay 

you, upon your first written demand declaring the tenderer to be in default under the Contract and 

without cavil or argument, any sum or sums within the limits of …………………….. [Amount of guarantee] 

as aforesaid, without you needing to prove or to show grounds or reasons for your demand or the sum 

specified therein. 

 

This guarantee is valid until the    day of    20    

 

Signed and seal of the Guarantors 

 

             

  [Name of bank or financial institution] 

             

  [Address] 

             

  [Date] 
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7.5 LETTER OF NOTIFICATION OF AWARD       

Address of Procuring Entity 

   _____________________ 

   _____________________ 

To:  ___________ 

         

   

   

 

RE: Tender No. ______________________ 

 

       Tender Name _______________ 

 

This is to notify that the contract/s stated below under the above mentioned tender have been awarded 

to you.  

  

  

1. Please acknowledge receipt of this letter of notification signifying your acceptance. 
 

2. The contract/contracts shall be signed by the parties within 30 days of the date of this letter but 
not earlier than 14 days from the date of the letter.  

 

3. You may contact the officer(s) whose particulars appear below on the subject matter of this 
letter of notification of award.  
 

(FULL PARTICULARS)  

   

 

 SIGNED FOR ACCOUNTING OFFICER 
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7.7 CERTIFICATE OF TENDERERS VISIT TO THE SITE 

1. This is to Certify that ................................................................................................................  

(Full Name of Tenderer or his representative) 

Of the Firm of   .............................................................................................................................. 

 

........................................................................................................................................................ 

 

...................................................................................................................................... 

Visited the site in connection with the Tender for:  ................................................................... 

 

..................................................................................................................................................... 

(Project Name) 

 

Contract No. .............................................................................................................................. 

 

2. Having previously studied the Contract Documents, i carefully examined the Site. 

3. I have made myself familiar with all the local conditions likely to influence the works and the 

cost thereof: 

4. I further clarify that i am satisfied with the description of the works and the explanations given 

by the said Engineer and that i understand perfectly the work to be done as specified and implied 

in the execution of the Contract. 

 

 

Signed: ....................................................................................... Date: ................................... 

(Tenderer or his representative) 

 

 

Witnessed: ................................................................................. Date: ................................. 

(Signature & Stamp of the Engineer conducting the Site Visit) 

 

 

Witnessed: ................................................................................. Date:................................. 

(Signature & Stamp of the WSP Representative) 
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SECTION VIII: TECHNICAL DRAWINGS 
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FORM RB 1 

REPUBLIC OF KENYA 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

…………………………………………….APPLICANT 

AND 

 

…………………………………RESPONDENT (Procuring Entity) 

Request for review of the decision of the…………… (Name of the Procuring Entity) of 

……………dated the…day of ………….20……….in the matter of Tender No………..…of 

…………..20… 

REQUEST FOR REVIEW 

I/We……………………………,the above named Applicant(s), of address: Physical 

address…………….Fax No……Tel. No……..Email ……………, hereby request the Public 

Procurement Administrative Review Board to review the whole/part of the above mentioned 

decision on the following grounds , namely:- 

1.  

2.  

etc.  

By this memorandum, the Applicant requests the Board for an order/orders that: - 

1. 

2. 

etc 

SIGNED ……………….(Applicant) 

Dated on…………….day of ……………/…20… 

  

FOR OFFICIAL USE ONLY 

Lodged with the Secretary Public Procurement Administrative Review Board on ………… day 

of ………....20….……… 

SIGNED 

Board Secretary 
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