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INVITATION TO TENDER

The CountyGovernment ofNyeriinvitessealedendersor the PROPOSEDCONSTRUCTION
24NO. MARKET STALLS AT KAHARO MARKET

1. Tendering will be conductedundernationalcompetitive bidding using standardizetender
document. Tendering is open to all qualified and interested Tenderers.

2. Tenderersnay obtairfurtherinformationatthe CountyGovernmenhyeri Headquarter@\yeri TownHall) P.O
Box 111210100 Nyeri, Procurement Officduringofficial workinghours.

3. Tenderersnayview anddownloadacompletesetof tendedocument®lectronicallyfrom the Nyeri
Countywebsite free of charg@ww.nyeri.go.ke

4. Tendersshallbequotedbein KenyaShillingsandshallincludeall taxes.Tendersshallremainvalid for
150 daysfrom the date of opening of the tenders.

5. All Tenderanustbeaccompanietby atendersecurityor bid bondKenya Shillings One

Hundred and Twenty Thousand (Kshs120,d0.00).

6. TheTendereshallchronologicallyserializeall pagesof thetenderdocumentsubmittede.g1,2 , 3 é . .

8. Theywill bea Pre-tender site visit on 4" May, 2026.Tenderersshall assembleat Kaharo Market ,
Mukurwe -ini

9. Completed tender documents are to be enclosed in plain sealed en{aligires only) marked with

tender name ameferencenumber and deposited in the Tender BboXyeri County Government Offices ¢
as to be received on or befdf® May, 2026 at 11.00am

6. Tenderswill be publicly openedimmediatelyafter thedeadlinedate and time specifiedabovein
the presence of the Tenderers' designated representatives who choose to attend.

7. Late tenderswill berejected


http://www.nyeri.go.ke/

PART |I: TENDERING PROCEDURES




SECTION I - INSTRUCTIONS TO TENDERERS
A. GENERAL PROVISIONS

10 Scopeof tender

11 TheProcuringEntity asd e y imehdAppendixto Conditionsof Contractinvitestenderdor WorksContract
asdescribedn thetenderdocumentsThenamej d e n t i ghdnamberas lats (contractspf this Tender
Document ars p e c in heTDS.

12 Throughouthistendering document:

a The term Ain writingodo means c¢ o mmaihfax iactuding if i n
speciyed in the TDS, di st r i bprotuerdentsysten wesed dy thee d
ProcuringEntity) with proofof receipt;

b) if thecontextsorequiresfi s i n gnednd p ® uandaviceversa;

c) "nDayo means calendar day, unless otherwise s
thatisano f y wvarking dayof the ProcuringEntity. It excludeso f y publi holidays.

2.0 Fraud and corruption

2.1.TheProcuringEntity requirescompliancewith theprovisionsof the PublicProcuremenandAssetDisposal
Act , 2015, Section 62 fdDeclaration not to eng:
include a declaration that the person shall not engage in any corrupt or fraudulent practice and a declara
that the person or his or her sobntractors are not debarred from participating in public procurement
proceedings.

2.2.The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regardin
collusive practicesn contracting. Any tenderer found to have engaged in collusive conduct shall be
di squaliyed and criminal and/ or ci vil bsrmquicettoo n
completeandsignthefi C e r t of degehdenTendeD e t e r miannaxedo theFormof Tender.

2.3.Tenderersshall permit and shall causetheir agents(whether declaredor not), subcontractorssub
consultants, service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect
accounts, records and other documents relating to any initial selection proceps) pré i ycat i on
tender submission, proposal submission, and contract performance (in the case of award), and to have 1
auditedby auditorsappointedoy the ProcuringEntity.

2.4 Unfair Competitive AdvantageFai rness and transparency in the
their Afyliates competing for a speciyc assig
provided consulting services related to this tender. To that end, the Procuring Entity shall indicate in t
Data Sheetandmakeavailableto all they r rogiethemwith thistenderdocumentll in formationthatwould
in thatrespecgive suchy r amyunfaircompetitiveadvantage over competiggr ms .

3.0Eligible tenderers

31 A Tenderer may be a yr mownhddarterpiiss or imstitption subgedt ® IT€ n
3.8, or an individual or any combination of such entities in the form of a joint venture (JV) under a
existing agree mentor with the intent to enter in to such an agreement supported by a letter of intent
thecaseof ajoint venture all membershallbejointly andseverallyliable for theexecutiorof theentire
Contractin accordancevith the Contractterms.TheJV shallnominatea Representativevho shallhave
the authority to conduct all business for and on behalf of any and all the members of the JV during t
tenderingprocessand,in theeventtheJV is awardedhe Contract,during contractexecutionMembers
of a joint venture may not also make an individual tender, be a subcontractor in a separate tender o
partof anotheijoint venturefor the purpose®f the sameTender Themaximumnumberof JV members
shallbes p e c in hesTDS.

32 Public Ofycers of the Procuring Entity, t hei
Brother or Sister of a Spouse, their busines:c
have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. Pul
Of y caesalsonotallowedto participatein any procuremenproceedings.

3.3 A Tendereshallnothaveac o n [ofiintetest.Any tendereifoundto haveac o n [pfiintetestshall



3.4

3.5

3.6

3.7

3.8

be disqualiyed. A tenderer may be considerec
tenderingprocessif thetenderer:

Directly or indirectly controlsjs controlled byor is undercommoncontrolwith anothertenderer;
Receiveor hasreceivedanydirectorindirect subsidyrom anotheitenderer;
Hasthesamédegalrepresentativasan otheitenderer;

Has a relationship with an other tenderer, directly or through common third parties, that puts it in
positiontoi n p u thatenderof anothertendererpri n p u thedecisionof the ProcuringEntity
regardingthistenderingprocess;

Any of i t s af yab acarisdtant imhe mpreparatiormpf atte elesignor technical
S p e c i ydfthetgdodsor worksthat arethe subjectof thetender;

Any ofitsa f y | hHasbeeshised(oris proposedo behired)by the ProcuringEntity asa consultant
for Contract implementation;

Would be providing goods, works, or nroonsulting services resulting from or directly related to
consulting services for the preparation or
Document;

Has a close business or personal relationship with senior management or professional staff of |
ProcuringEntity who hastheability toi n p u e rbiddingdrolcess and:

Are directly orindirectly involvedin the preparation ofhe Tenderdocumenbrs p e c i yafthet i o
Contract,and/or theTenderevaluationprocesof suchcontract;or

May beinvolvedin theimplementatioror supervisiorof suchContractunlesgshec o n pstemmmirsg
from such relationship has been resolved in a manner acceptable to the Procuring Entity through
thetenderingprocessandexecutionof the Contract.

A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A tenderer th
is proven tohavebeeninvolvedin anyof thesepracticesshallbeautomaticallyd i s qual i yed

A Tendere(eitherindividually or asaJV memberyshallnot participaten morethanone Tender except
for permittedalternativetendersThisincludesparticipationasa subcontractoin otherTendersSuch
participationshallresultinthed i s q u a |of alf Terderdénevimchthey r iminvolved.Members
of a joint venture may not also make an individual tender, be-aantbactor in a separate tender or
bepartof anotheijoint venturefor the purpose®f thesameTenderA y r thatis notatendereror a
JV membemay participateasa subcontractoin morethanonetender.

A Tenderer may have the nationality of any country, subject to the restrictions pursuant to AT T3.9.
Tenderershall be deemed to have the nationality of a country if the Tenderer is constitutec
incorporated or registered in and operates in conformity with the provisions of the laws of the
country, as evidenced by its articles of incorporation (or equivalent documents of constitution c
association) and its registration documents, as the case may be. This criterion also shall apply to
determination of the nationality of proposed samtractors or subonsultants for any part of the
ContractincludingrelatedServices.

A Tenderethathasbeendebarredrom participatingin public procuremenshallbeineligible to tender
or be awarded a contract. The |list of debar
PPRAwww.ppra.go.ke

A Tenderethatis astateownedenterpriseor apublicinstitutionin Kenyamaybeeligible to tenderand
be awarded Contract(s) only if it is determined by the Procuring Entity to meet the following
conditions,.e. if it is:
i) A legalpublicentity of Governmenand/orpublicadministration,
i) ¥y n an cautanbrhoysand not receivinganys i g n i subsidiesor budgetsupportfrom any
public entity or Governmentand;

(iiiy Operatingunder commerciallaw and vestedwith legal rights and liabilities similar to any


http://www.ppra.go.ke/

commerciaknterpris¢o enablet competev i t h inythreprigatesectoron an equabasis.

3.9 Firmsandindividualsshallbeineligibleif their countriesof origin are:
(@) Asamatteroflaworo f y cegutationsKenyaprohibitscommerciarelationswith thatcountry;
(b) By an act of compliance with a decision of the United Nations Security Council taken under &Hapter

of the Charterof the United Nations,Kenyaprohibitsanyimport of goodsor contractingof works or
servicedrom thatcountry,or any paymentgo any country,personpr entity in thatcountry.

A tenderershall provide suchdocumentaryevidenceof eligibility satisfactoryto the ProcuringEntity, asthe
ProcuringEntity shallreasonablyequest.

3.10

3.11

3.12

3.13

3.14

40
41

4.2

50
51

52

Foreign tenderers are required to source at least forty (40%) percent of their contract inputs |
supplies, local subontracts and labor) from citizen suppliers and contractors. To this end, a foreigr
tenderer shall provide in its tender documentary evidence that this requirement is met. Forei
tenderers not meeting this criterion wil/ b e
the ProcuringEntity determinef this conditionis metshallbe providedfor thispurposenfi SECT 1 ON
[l - EVALUATIONAND QUALIFICATIONCRITERIAl t em 9 0.

Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, if it
registered in Kenya and has less than 51 percent ownership by nationals of Kenya and if it does
subcontract to foreign yrms or individual s
provisionalsums.JVsareconsideredsforeigntenderersf theindividual membery r megisteredn
Kenya have less 51 percent ownership by nationals of Kenya. The JV shall not subcontract to forel
y r merethan10 percenbof the contractprice,excludingprovisionalsums.

The National Construction Authority Act of Kenya requires that all local and foreign contractors be
regi stered with the National Construction A
before they can undertake any construction works in Kenya. Registration shall not be a condition f
tender, but it shall be a condition of contract award and signature. A selected tenderer shall be gi\
opportunity to register before such award and signature of contract. Application for registration wit
NationalConstructionAuthority may beaccessefrom thewebsitewww.nca.go.ke

The Competition Act of Kenya requires that
which may prevent, distort or lessen competition in provision of services are prohibited unless the
areexemptin accordanceavith the provisionsof Section25 of the CompetitiorAct, 2010.JVswill be
required to seek for exemption from the Competition Authority. Exemption shall not be a conditiot
for tender, but it shall be a condition of contract award and signature. A JV tenderer shall be give
opportunityto seeksuchexemptionasa conditionof awardandsignatureof contract Applicationfor
exemption from the Competition Authority of Kenya may be accessedfrom the website

www.cak.go.ke

A Kenyan tenderer shal/l be eligible to tend
obligations by producing valid tax complian
KenyaRevenue Authority.

Eligible goods,equipment, and services

Goodsequipmentandservicedo besuppliedunderthe Contractmayhavetheir origin in any country

that is not ineligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required |
provideevidence otheorigin of Goods,equipmentandservices.

Any goods, works and production processes with characteristics that have been declared by
relevant national environmental protection agency or by other competent authority as harmful -
humanbeingsandto theenvironmentshallnot be eligible for procurement.

Tenderer'sresponsibilities
Thetendereshallbearall costsassociatedvith the preparatiorandsubmissiorof his/hertender,and
the ProcuringEntity will in no caseberesponsible oliable for thosecosts.

The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine &
inspectheSite of theWorksandits surroundinggndobtainall informationthatmaybenecessarjor


http://www.nca.go.ke/
http://www.cak.go.ke/

preparingthetenderandenteringinto a contractfor constructionof the Works. The costsof visiting
the Siteshall beathetenderer's owexpense.

53 TheTenderemandanyof its personnebr agentswill be grantedoermissiorby the ProcuringEntity to
enter upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify t
Procuring Entity again stall liability arising from death or personal injury, loss of or damage tc
property,and any othelossesandexpensefcurredasaresultof theexaminatiorandinspection.

The tenderer shall provide in the Form of Tenc
of the proposedvork methodandschedulejncludingcharts, asiecessargr required.

B. CONTENTS OF TENDER DOCUMENTS

6.0 Sectionsof Tender Document
6.1 Thetenderdocumentonsistof Partsl, 2, and3, whichincludesall thesectionss p e c belpw,ahd

which shouldbereadin conjunctionwith anyAddenda issueth accordance withiT T 10.

PART 1: Tendering Procedures

Se
Se
Se

ction Ii Instructionsto Tenderers
ctionll T TendeDataShee{(TDS)
ctionlll - Evaluation andQu a | i yCoitaria$ectionlV i Tendering=orms

PART 2: Works' Requirements Section V- Bills of Quantities

SectionVI-Speci ycations

SectionVIl - Drawings

PART 3: Conditions of Contract and Contract Forms

Section VIII- General Conditions (GCC)
Section 1X- Special Conditions of Contract
SectionX- ContractForms

6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents.
Unlessobtaineddirectly from the Procuring Entity, the Procuring Entity is not responsiblefor the
completenessftheTenderdocumentresponse® requestforc | a r i Yhenairtutesof apre-arranged

site visit and those of the pfieender meeting (if any), or Addenda to the Tender document in accordance

6.3

with ITT 10. In caseof any contradiction,documentobtaineddirectly from the ProcuringEntity shall

prevail.

The Tenderer is expected to examine al/l i nstr
Document and to furnish with its Tender all information and documentation as is required by the Tende
document.

70 Cl ar i yof Teender Datument,Site Visit, Pre-tender Meeting
71 A Tenderer requiring any <clariycation of the

writing atthe ProcuringEntity'saddress p e c in thed DS or raiseits enquiriesduringthe pre- Tender
meetingif providedfor in accordancevith ITT 7.2. TheProcuringEntity will respondn writing to any
request for <clariycation, provided that such
TDS prior to the deadline for submission of tenders. The Procuring Entity shall forward copies of its
response to all tenderers who have acquited Tender documents in accordance with ITT 7.4,

including a description of the inquiry but wi
ProcuringEntity shallalsopromptly publishits responsatthewebpagei d e n inthg T®#. Should
the clariycation resul't in changes to the es

Entity shallamendhe TenderDocumentdollowing theproceduraunderITT 8 andITT 22.2.



72 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine al
inspect the site(s) of the required contracts and obtain all information that may be necessary f
preparingatender.The costsof visiting the Siteshallbeatthe Tenderer'®wn expenseThe Procuring
Entity shall specify in th&DS if a prearranged Site visit and or a pender meeting will be held,
when and where. The Tenderer's designated representative is invited to attead-anged site visit
and a prdender meeting, as the case may be. The purpose of the site visit andtdrepreneetig
will beto clarify issuesandto answemuestion®n any matterthatmay beraisedat thatstage.

73 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not late
thantheperiods p e c in theelf'DS before thaneeting.

74 Minutesof apre-arrangeditevisit andthoseof the pre-tendemmeeting,if applicablejncludingthetext
of thequestionaskedby Tendererandtheresponsegiven,togethemwith anyresponsepreparedfter
the meeting, will be transmitted promptly to all Tenderers who have acquired the Tender Document:
Minutesshallnotidentify thesourceof the questionsasked.

75 The Procuringentity shall al so promptly publish anonymizea (hamegsMinutes of the prarranged
site visit and those oftheptee nder meeti ng at t HIBS. weAlmyp angpa i iy
to the Tender Documents that may become neceasayesult of the pr&ranged site visit and those
of the pretender meeting shall be made by the Procuring Entity exclusively through the issue of ar
Addendum pursuant to ITT 8 and not through the minutes of th&@gder meeting. Neattendance
at the prearranged site visit andthe pree nder meet i ng wi | | not be
Tenderer.

80 Amendmentof Tender Documents
81 At anytime prior to thedeadlinefor submissiorof Tendersthe ProcuringEntity mayamendthe Tender
Documents byssuingaddenda.

82 Any addendum issued shall be part of the Tender Documents and shall be commimiggtid) to all
who have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall alsc
promptly publishtheaddendunon the ProcuringEntity'swebsitein accordancevith ITT 7.5.

83 To give Tenderers reasonable time in which to take an addendum into account in ptbparifgnders,
theProcuringEntity shouldextend thaleadline for the submissiorof Tenderspursuanto ITT 22.2.

C. PREPARATION OF TENDERS

9.0Costof Tendering

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and
ProcuringEntity shallnotberesponsibler liable for thosecosts regardles®f theconductor outcomeof the
tenderingprocess.

10.0Languageof Tender

TheTenderaswell asall correspondencanddocumentselatingto thetenderexchangedby thetendereiand

the Procuring Entity, shall be written in the English Language. Supporting documents and printed literatt
that are part of the Tender may be in another language provided they are accompanied by an accurate
notarized translation of the relevant passages into the English Languageich case, for purposes of
interpretatiorof the Tender suchtranslationshallgovern.

11.0DocumentsComprising the Tender
11.1TheTendershallcomprisethefollowing:

a) Formof Tendermpreparedn accordancevith ITT 12;
b) Schedulesncluding priced Bill of Quantities,completedin accordancevith ITT 12 and



9)
h)

ITT 14;
TenderSecurityor TenderSecuringDeclarationjn accordancevith ITT 19.1;
AlternativeTenderjf permissiblejn accordancevith ITT 13;

Authorizationnwr i tt en conyr mati on authorizing t
Tendererjn accordance withiTT 20.3;

Qu al i y cdacunentarysvidencein accordancevith ITT 17 establishingthe
Tenderer's) u a | i ytopetoimsheContractf its Tendeiis accepted;

Conformity:atechnicalproposain accordancevith ITT 16;
Any otherdocumentequiredin the TDS.

11.2In additionto therequirementsinderITT 11.1, Tendersubmittedoy a JV shallincludea copy of the Joint
VentureAgreemenenterednto by all membersAlternatively,aletterof intentto executea Joint Venture
Agreement in the event of a successful Tender shall be signed by all members and submitted with
Tendertogethemith acopyof theproposedlVV AgreementChangeof membershi@ndconditionsof the
JV priorto contractsignaturewill render théenderliablefordi squal i ycati on.

12.0Form of Tender and Schedules

12.1 TheFormof TenderandSchedules, includintpe Bill of Quantities shallbe preparediusingthe

relevantforms furnishedin SectionlV, TenderingForms.Theforms mustbe completedwithout

any alterationsto the text, andno substitutesshall be acceptedexceptas providedunderITT

20. 3. Al bl ank spaces shall be ylled 1in
chronologicallyserializeall pagesof thetenderdocumentsubmitted.

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, |

any,paidor to bepaidto agentsor any otherpartyrelatingto this Tender.

13.0Alternative Tenders

13.1

13.2

13.3

13.4

Unlessotherwises p e c in thedldS, alternativeTendershallnotbeconsidered.

When alternative times for completion are explicitly invited, a statement to that effect will be
included in theTDS, and the method of evaluating different alternative times for completion
will bedescribedn Sectionlll, EvaluationandQu a | i yGCoitaria.i o n

Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives t
the requirements of the Tender Document s
described in the Tender Documents and shall further provide all information necessary for
complete evaluation of the alternative by the Procuring Entity, including drawings, desigr
calculations, technical s p e ¢ i y cheedakdowmo$ prices, and proposed construction
methodology and other relevant details. Only the technical alternatives, if any, of the Tender
with the Winning Tenderconformingto thebasictechnicalrequirementshallbeconsideredy
theProcuring Entity.

Whens p e cin thed @S, Tendererarepermittedto submitalternativetechnicalsolutionsfor
s p e c pastsef theWorks,andsuchpartswill bei d e n tnthgT®$®, aswill themethodfor
their evaluatinganddescribedn SectionVIl, Works'Requirements.

14.0Tender Pricesand Discounts

14.1The prices and discounts (including any price reduction) quoted by the Tenderer in th

Form of Tender and inthgillof Quant i ti es shall conform
below.
142The Tenderer shall yII in rates and pri

of Quantities.Items againstwhich no rateor price is enteredoy the Tenderershall be



deemed covered by the rates for other items in the Bill of Quantities and will not be paic
for separately by the Procuring Entity. An item not listed in the priced Bill of Quantities
shall be assumed to be not included in the Tender, and provided that the Tender
determined substantially responsive notwithstanding this omission, the average price ¢
the item quoted by substantially responsive Tenderers will be added to the Tender pric
and the equivalenttotal cost of the Tender so determinedwill be used for price
comparison.

14.3 Thepriceto be quotedin the Formof Tender,n accordancevith ITT 12.1,shallbethe
total price of the Tenderjncludinganydiscountsoffered.

14.4 The Tendereshallquoteanydiscountsandthe methodologyfor their applicationin the
Formof Tenderjn accordancevith ITT 12.1.

14.5 Itwill bes p e cinthed DS if theratesandpricesquotedby the Tendererreor arenotsubject
to adjustment during the performance of the Contract in accordance with the provisions of tf
Conditions of Contract, exceptin caseswhere the contractis subjectto p uct u ardi o n
adjustmentsnoty x erite.In suchacasethe Tendereshallfurnishtheindicesandweightings
for the price adjustment formulae in the Schedule of Adjustment Data and the Procuring Entit
may require therendereto justify its proposedndicesandweightings.

14.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots
(packages), tenderers wishing to offer discounts for the award of more than one Contract sh
specify in their Tender the price reductions applicable to each package, or alternatively, t
individual Contracts within the package. Discounts shall be submitted in accordance with IT"
14.4 providedthe Tender$or all lots (contractslareopenedatthesame time

All duties taxes,andotherleviespayableby the Contractorunderthe Contract,or for anyothercause, asf the
date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and prices anc
total TenderPricesubmittedby the Tenderer.

15.0 Currenciesof Tender and Payment
15.1 Thecurrency(ies) of theTenderand thecurrency(ies) of paymentshallbethesame

15.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted
theTendereiin theBill of Quantitiesentirelyin Kenyashillings.

15.2.1 A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplie
from outsideKenya(referredto asii t toreigncurrencyr e g u i r eshalfihsbadlodvédin the
TDS) indicate in the Appendix to Tender the percentage(s) of the Tender Price (excludin
ProvisionalSums) heededy the Tendereffor thepaymenbf suchforeigncurrencyrequirements,
limited to no morethantwo foreigncurrencies.

15.2.2 The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent &
the percentage(s) mentioned in (a) above s
Tenderandshallbebasedntheexchangeateprovidedby the CentralBank of Kenyaonthedate
30 days prior to the actual date of tender opening. Such exchange rate shall apply for all forei
paymentsinder theContract.

15.3  Tenderersnayberequiredby the ProcuringEntity to justify, to the ProcuringEntity's satisfaction,
theirlocal andforeigncurrencyrequirementsandto substantiatéhattheamountsncludedin the
unit ratesandpricesandshownin the Scheduleof AdjustmentDatain the Appendixto Tenderare
reasonable, in which case a detailzdakdownof the foreign currency requirements shall be
providedby Tenderers.

16.0 DocumentsComprising the Technical Proposal

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, person
schedul e and any ot her information as stipul at e
demonstrat¢headequacyf theTenderer'proposato meethework'srequirementsindthecompletion time.



17.0 DocumentsEstablishingthe Eligibility andQu a | i y ofdhe Teodersr

17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establ
Tenderer'ligibility in accordance withTT 4.

17.2In accordancevith Sectionlll, EvaluationandQu a | i yCeitarig,io establishitsq u a | i yteperfoimo n <
the Contract the Tenderer shall provide the information requested in the corresponding information sh
includedin SectionlV, TenderForms.

1731 f a margin of preference applies as speciyed
or in joint ventures, applying for eligibility for national preference shall supply all information required t
satisfythecriteriafor eligibility s p e c in gceolancevith ITT 33.1.

174 Tenderers shall be asked to provide, as part o
of ownership, as shal/l be required to deter mi|
ProcuringEntity, a particularcontractoror groupof contractorsy u a | for @ rmaasginof preferenceFurther
theinformationwill enablethe ProcuringEntity identify anyactualor potentialc o n [pfiintetestin relation
to the procurement and/or contract management processes, or a possibility of collusion between tende

and thereby help to preveatny corrupt i npuence in relation
management.

17.5The purpose of the information describedTT 174above overrides any cl ai
tenderer may have. There can be no circumstan
informationrelatingto its ownershipandcontrolc o n y d whereit istdnderingo undertakepublic sector
work and receive public sector funds. Thus, co
justiycation for a Tenderer's failure to discl
andcontrol.

17.6 The Tendereshallprovidefurtherdocumentaryproof, informationor authorizationshatthe ProcuringEntity
mayrequestn relationto ownershipandcontrolwhichin formationon anychangego theinformationwhich
wasprovidedby thetendererunderITT 6.4. Theobligationsto requirethisinformationshall continuefor the
duration of the procurement process and contract performance and after completion of the contract, if
change to the information previously provided
management dhecontract.

17.7All information provided by the tenderer pursuant to these requirements must be complete, current
accurate as at the date of provision to the Procuring Entity. In submitting the information required pursu
to these requirements, the Tenderer shall warrant that the information submitted is complete, current
accurateasatthe dateof submissiorto the ProcuringEntity.

17.81f a tenderer fails to submit the information required by these requirements, its tender will be reject
Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree
informationsubmittedoy atenderepursuanto theserequirementsthen thetenderwill berejected.

17.91f information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Er
(whet her through its own enquiries, through no
interestwhich couldmateriallyandimproperlyb e n theteanderein relationto theprocuremenbr contract
management procesben:

17.9.1 If theprocuremenprocesss still ongoing,thetenderemwill bed i s g dr@nl the precdrement
process,

17.9.2 if the contracthasbeenawardedo thattendererthe contractawardwill be setasif depending
theoutcomeof (iii),

17.9.3 thetenderewill bereferredto therelevaniaw enforcemenauthoritiesfor investigationof whether
thetenderemor anyotherpersonshave committedny criminal offence.

17.10If a tenderer submits information pursuant to these requirements that is incomplete, inaccuraté-or out
date,or attemptdo obstructthev e r i y pracdssthemheconsequencd3 T 17.8will ensueunlesshe
tenderercanshowto thereasonablsatisfactiorof the ProcuringEntity thatany suchactwasnot material,
orwasdueto genuineerrorwhichwasnotattributableto theintentionalact,negligenceor recklessnessf
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thetender.
18.0Period of Validity of Tenders

18. 1. Tenders shal/l remain val i dTDSoThe Tedder Validityn d e
period starts from the date yxed for the Tende
in accordance with ITT 22). At ender valid for a shorter period shall be rejected by the Procuring Entity
norrresponsive.

18.2 In exceptional circumstances, prior to the expiratidgheofrender validity period, the Procuring Entity
may request Tenderers to extend the period of validity of Teeiders. Theequest and the responses shall
bemadein writing. If aTendelSecurity isrequestedn accordancevith ITT 19, it shallalsobeextendedor

thirty (30) days beyond the deadline of the extended validity period. A Tenderer may refuse the requ:
without forfeiting its Tender security. A Tenderer granting the request shall not be required or permitted
modify its Tender.

19.0 Tender Security

19.1 TheTendereshallfurnishaspartof its Tender eithera TenderSecuringDeclarationor a TenderSecurity
ass p e cintperDsS, in originalform and,in thecaseof a TenderSecurity,in theamountandcurrency
s p e ¢ infheTdS. A TenderSecuring Declaration shall use tleem included in Section IV, Tender
Forms.

19.2 If aTenderSecurityiss p e ¢ pusswaito ITT 19.1,theTenderSecurityshallbeademandyuaranteén
any of thefollowing formsatthe Tenderer'sption:
i. cash;
i) abankguarantee;
i) aguarantedy aninsurance&eompanyregisteredndlicensedoy thelnsurancdregulatoryAuthority
listed by the Authority;
(iv) aguaranteéssuedby ay n a niostitaion approvedandlicensedby the CentralBank of Kenya,
from areputablesource andaneligible country.
19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall h
acorrespondertianklocatedin Kenyato makeit enforceableThe TendeiSecurityshallbevalid for thirty
(30) days beyond the original validity period of the Tender, or beyond any period of extension if request
under ITT18.2.

If a Tender Securityor TenderSecuringDeclarationis s p e ¢ puyseadtto ITT 19.1, any Tender not
accompanied by a substantially responsive Tender Security or T8edering Declaration shall be
rejectedby the ProcuringEntity asnonresponsive.

19.4 If aTenderSecurityiss p e c pusstamto ITT 19.1,the TenderSecurityof unsuccessfulenderershall
bereturnedaspromptly aspossibleuponthesuccessful enderer'signingthe Contractandfurnishingthe
Performance Security and any other documents required in the TDS. The Procuring Entity shall al
promptlyreturnthetendersecurityto thetenderersvherethe procuremenproceedingsreterminatedall
tenderswveredeterminechonresponsiver abidderdeclineso extendtendervalidity period.

19.5 The Tender Security of the successful Tenderer shall be returned as promptly as possible once
successful Tenderer has signed the Contract and furnished the required Performance Security, and
otherdocumentsequiredin the TDS.

19.6 TheTenderSecuritymaybeforfeitedor the TenderSecuringDeclarationexecuted:

a) if aTenderewithdrawsits Tenderduringtheperiodof Tendewalidity s p e ¢ by theTéndereonthe
Formof Tenderor anyextensiorthere toprovidedby the Tendererpr

b) if thesuccessfulendereffails to: -
i)  signtheContractin accordancevith ITT47; or
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i)  furnish aPerformancé&ecurityandif requiredin the TDS, andanyotherdocumentsequiredin the TDS.

19.7 Wheretendersecuringdeclaratioris executedthe ProcuringEntity shallrecommendo thePPRAtodebar
theTenderefrom participatingin public procurement aprovidedin thelaw.

19.8 The Tender Security or the Tend®ecuring Declaration of a JV shall be in the name of the JV that
submits the Tender. If the JV has not been legally constituted into a legally enforceable JV
the time of tendering, the Tender Security or the TeS@euring Declaration shall be in the
namef all futuremembersasnamedn theletterof intentreferredtoin ITT 4.1andITT 11.2.

19.9 Atenderesshallnotissueatendersecurity toguarantedself.

20.0 Format and Signing of Tender

20.1 TheTendereshallprepareoneoriginal of thedocumentsomprisingthe Tenderasdescribedn ITT 11
andclearlymarkit A OR 1 G| Nlteinatige Tendersif permittedin accordancevith ITT 13,shallbe
clearly marked AALTERNATIVE. ® I n addition, t
number speldbgmred ¢ heahmhley mark them ACOPY. 0 I n
theoriginal andthecopies, the originahallprevail.

2002 Tenderers shall/l mar k as ACONFI DENTI ALO all [
their business. This may include proprietary
sensitivenformation.

20.3 The original and all copies of the Tender shall be typed or wiiitgrdelible ink and shall be signég
a personduly authorizedto sign on behalfof the TendererThis authorizationshall consistof a written
conyr mati on aTDSang shal beyattadhed tmthetTénder. The reamdegposition held by
each person signing the authorization must be typed or printed below the signature. All pages of
Tender where entries or amendments have been made shall be signed or initialed by the person sig
theTender.

20.4 IncaseheTendereisaJV,theTendershallbesignedby anauthorizedepresentativef theJV onbehalf
of the JV, and so as to be legally binding on all the members as evidenced by affiteeney signed
by their legallyauthorizedrepresentatives.

20.5 Any interlineation, erasures, or overwriting shall be valid only if they are signed or initialed by the
persorsigningthe Tender.

D. SUBMISSION AND OPENING OF TENDERS
21.0 Sealingand Marking of Tenders

21.1The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or
singlesealeccontainebearingthenameandReferencaaumberof the Tender addressetb the ProcuringEntity
andawarningnotto openbeforethetime anddatefor Tenderopeningdate.Within thesingleenvelopepackage

or containerthe Tendereshallplacethefollowing separatesealedenvelopes:

21.1.1 in anenvelopeor packageor containermarkedid OR 1 G| N documentscomprisingthe
Tenderasdescribedn ITT 11;and

21.1.2 in aenvelopeor packageor containemarkedii C O P | &l &quijred copiesf theTender;and
21.1.3 if alternativeTendersarepermitted inaccordancevith ITT 13,andif relevant:

21.1.3.1in anenvelopeor packageor containemrmarkedfi ORI G| IRIAERNATIVE T END E R
alternativeTender;and

21.1.3.2in the envelopeor packageor containermarkedii COP{ ALBERNATIVE TEND E Rl ,
requiredcopies ofthealternative Tender.

12



Theinnerenvelope®r package®r containershall:

21.2

22.0

221

22.2

23.0

a) bearthenameandaddres®f theProcuringEntity,

b) bearthenameandaddres®f the Tendererand

c) bearthenameandReferencawumberof the Tender.
If an envelope or package or container is not sealed and marked as requikedctineg Entitywill
assumano responsibilityfor the misplacemenbr prematureopeningof the Tender.Tendergnisplaced
or openedorematurelywill not beaccepted.

Deadlinefor Submissionof Tenders

Tenders must be received by the PD®andinoiatergharE n
the date antimealsos p e cinthedDS.Wh e n s o s p €0S]tenaeckrs shall havétiee option
of submitting their Tenders electronically. Tenderers submitting Tenders electronically shall follow tt
electronicTendersubmissiorpr o c e d u r eirsthesOBe ci y e d

The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders
amending the Tendéocumentdn accordance with ITT 8, in which case all rights and obligations of
theProcuring Entity and Tenderers previously subject to the deadlinetisbadhfterbe subject to the
deadlineasextended.

Late Tenders

The Procuring Entity shall not consider any Tender that arrives after the deadbudrussion ofenders, in

240

241

242

243

20

51

accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline for submiss
of Tendersshallbedeclaredate, rejectedandreturnedunopenedo theTenderer.

Withdrawal, Substitution,andMo d i y cd Tenders

A Tenderer may withdraw, substitute, or modify its Tenaléer is as been submitted by sending a
written notice,duly signedby anauthorizedepresentativeandshallincludea copyof theauthorization

in accordancevith ITT 20.3,(exceptthatwithdrawalnoticesdo notrequirecopies).Thecorresponding
substitution or modiycation of the Tender mu
mustbe:

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices c
not require copies), and in addition, the respective envelopesshall be clearly marked
AWI THDRAWMSWBSTI TWMAGN,RI CATI ON; 6 and

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, |
accordancevith ITT 22.

Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to
Tenderers.

No Tender maybe wi t hdr awn, s u b sthei intarvial ebetweertiter deadhimedfor y e
submi ssion of Tenders and the expiration of
theFormof Tenderor any extensiorthereof.

Tender Opening

Except in the cases speciyed in I TT 23 and |1

outall Tendergeceivedby thedeadline atthe date time andplaces p e c in thesT®S, in thepresence

of Tenderers' designated representatives who
proceduresequiredif electronicTenderings permittedin accordancevith ITT 22.1,shallbeass pe c i y €
in the TDS.

First, envel opes mar ked AW THDRAWALO shall b
correspondingrendershall not be openedbut returnedto the TendererNo Tenderwithdrawalshallbe
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permitted unlessthe correspondingwithdrawal notice containsa valid authorizationto requestthe
withdrawal ands readoutat Tenderopening.

23 Next , envel opes mar ked ASUBSTI TUTI ONO shall
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returne
the Tenderer. No Tender substitution shall be permitted unless the corresponding substitution not
containsavalid authorizatiorto requesthesubstitutionandis readout at Tenderopening.

254 Next,envelopesnarkedd MOD | F | C Ashallb@dgenedandreadoutwith thecorrespondingender.
No Tender modiycation shall be permitted unl e
aut horizationtorequestthemodiycationandi sread

25 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer
whet her there is a modiycati on; the total Te
discounts and alternative Tenders; the presence or absence of a Tender Security eBelcemihey
Declarationjf required;andanyotherdetails aghe ProcuringEntity may consideappropriate.

26 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening she
considered further for evaluation. The Form of Tender and pages of the Bill of Quantities (to be decid
on by thetenderopeningcommittee)areto beinitialed by the membersf thetenderopeningcommittee
attendingthe opening.

X7 At theTenderOpeningtheProcuringe n t ihallyneitterdiscusgshemeritsof any Tendemorrejectany
Tender(excepffor late Tendersjn accordancevith ITT 23.1).

28 TheProcuringEntity shallprepareminutesof the TenderOpeningthatshallinclude,asaminimum:-
a) thenameoftheTendereandwhetherthereis awithdrawal, substitutiorgrmo di ycat i on;
b) theTenderPrice,perlot (contract)if applicablejncludinganydiscounts;
c) anyalternativeTenders;
d) thepresencerabsencef aTenderSecurity,if newasrequired;
e) numberof pagesf eachtenderdocumensubmitted.

%9 TheTenderersepresentativeaho arepresenshallberequestedo signthe minutes.Theomissionof a

Tenderer'signatureon the minutesshallnotinvalidatethe contentsandeffectof theminutes A copyof
thetender openingegistershall bedistributedto all Tenderers.

E. EVALUATION AND COMPARISON OF TENDERS

260Conydential ity

26.1Information relating to the evaluation of Tenders and recommendation of contract award shall not |
di sclosed to Tenderers or any other persons
informationon Intentionto Awardthe Contractis transmittedo all Tenderersn accordancevith ITT 43.

262Any effort by a Tenderer to inpuence the Proc
awarddecisiongmayresult intherejectionof its tender.

26.3NotwithstandingITT 26.2, from the time of tender opening to the time of contract award, if a tenderer
wishes to contact the Procuring Entity on any matter related to the tendering process, it shall do sc
writing.

27.0CI ar i yof Tender®d n

27.1Toassist inthe examinatiorevaluationandcomparisorof thetendersandq u a | i yfdhe tenderers,
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the Procuring Entity may, at its discretion
reasonablémefor aresponseAnyc | a r i gubnaittedoycatenderethatis notin responséo arequest
by the Procuring Entity shal ot be consi der ed. The Procuring
response shall be in writing. No change, including any voluntary increase or decrease, in the prices
substancef thetendershallbe soughtoffered,or permitted,exceptoc o n ytheauarrectionof arithmetic
errorsdiscoveredy theProcuringEntity in theevaluationof thetendersjn accordancevith ITT 31.

27.21f atenderedoesnot providec | a r i yotita teriderby the dateandtime setin the ProcuringEntity's

28.1

20.1

29.2

request f oitsTendemaybeyefeatdd.i o n ,
28.0 Deviations,Reservations,and Omissions

Duringtheevaluation otendersthef ol | owi ngappyeyni ti ons

28.1.1 A De v i astadepantuwdromtherequirements p e c in thetedderdocument;

28.1.2 i Re s e r wsthésettmgoflimiting conditionsor withholding from

28.1.3 completeacceptancef therequirements p e c in thesedderdocumentand

28.1.4 A Omi s ssithefaildre to submitpartor all of theinformationor documentatiomequiredin
theTenderdocument.

29.0 Determination of Responsiveness

TheProcuringEntity'sdeterminatiorof a Tender'sesponsiveness to bebasednthecontents
of thetenderitself,a s d enyTT dd

A substantially responsive Tender is one that meets the requirements of the Tender document with
material deviation, reservation, or omission. A material deviation, reservation, or omission is one that,
acceptedyould:

2921 Affect in any substantial way the scope,
Contract;

29.2.2 limit in any substantial way, inconsistent with the tender document, the Procuring Entity's right:
or thetenderer'®bligations undethe proposectontract;

29.2.3if r e c t iwgule dinfairly affect the competitive position of other tendererspresenting
substantiallyresponsiveéenders.

29.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordar
with ITT 16,toc o n ythatall requirement®f SectionVIl, Works'Requirementiavebeenmet
without any materialdeviation,reservatioror omission.

29.4 If a tender is not substantially responsive to the requirements of the tender document, it shall
rejected by the Procuring Entity and may not subsequently be made responsive by correction
thematerialdeviation,reservationpr omission.

30.0 Non-material non-conformities

30.1Providedthat a tender is substantialhgesponsivethe ProcuringEntity may waive anynon
conformitiesin thetender

30.2 Providedthata Tendelis substantiallyresponsivethe ProcuringEntity mayrequesthatthetenderer
submit the necessary information or documentation, within a reasonable period of time, to rectify
non-material non conformities in the tender related to documentation requirements. Requesting
information or documentation on such roonformities shall not be related to any aspect of the
price of the tender. Failure of the tenderer to comply with the request may result in the rejection o
its tender.

30.3 Providedthatatenderis substantiallyresponsivethe ProcuringEntity shallrectifyg u a nt hogra b |
material non-conformitiesrelatedto the TenderPrice. To this effect, the TenderPrice shall be
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adjusted, for comparison pur pos ecnfonmngigemort o
component irthe mannes p e ¢ in heTdS.

31.0 Arithmetical Errors

310 Thetendersumassubmittedandreadoutduringthetenderopeningshallbeabsoluteandy n andshall
notbethe subjectof correctionadjustment oamendmenin anyway by any personor entity.

3L1 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on tt
following basis:-

a) Any errordetectedf considered majordeviationthataffectsthe substancef thetender shallleadto
di s g u aloftheteradtrasmomnresponsive.

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, subtotal anc
total bidpriceshallbe considered as a major deviation that affects the substance of the tender and sh:
leadtod i s g u a | of theteradér asomresponsiveand

c) if thereis adiscrepancy between wordady g u rtheampuntin wordsshallprevail

312  Tenderershallben o t ioffaeydrrordetectedn theirbidduringthen ot i y camard.on o f
32.0 Conversionto Single Currency

Forevaluatiorandcomparisorpurposesthecurrency(ies)of theTendershallbeconvertedn to asingle
currencyass p e c in theelfBS.

330 Margin of Preferenceand Reservations

331 A margin of preference may be allowed only when the contract is open to international competitive
tendering where foreign contractors are expected to participate in the tendering process and whe
thecontractexceedshevalue/threshold p e c in theRdgulations.

332 A marginof preferenceshallnotbeallowed unles#t iss p e ¢ $0ynthaTDS.

333 Contracts procured on basis of international competitive tendering shall not be subject to
reservationgxclusiveto s p e qioupsasprovidedin ITT 33.4.

334 Where itis intended to reserve a contracttgpae ci yc group of business
and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons livir
with disability, asthecasemaybe),andwho areappropriatelyregisteredassuchby the authorityto
be speciIDSd anptdeuring entity shal/l ensur e
indicates that only businesses or yrms belo
tender shall be reserved to more than one group. If not so stated in the Invitation to Tender and
the Tenderdocumentstheinvitation to tendemwill be opento all interestedenderers.

340 Nominated Subcontractors

34.1 Unless otherwise stated in thi®S,t he Procuring Entity does n¢
elements of the Works by subcontractors selected/nominated by the Procuring Entity. Incase t
Procuring Entity nominates a subcontractor, the subcontract agreement shall be signed by
Subcontractor and the Procuring Entity. The main contract shall specify the working arrangemer
betweernthe maincontractorandthe nominatedsubcontractor.

342 Tenderersnay proposesubrcontractingup to the percentagef total valueof contractsor thevolume
of works as TB e Siupednitmacthers proposed by
for their partsof theWorks.

U3 Domestic subcontractor's qualiycations shal
unless their specializazhrts of thaVorkswere previoushdesignatedo by theProcuringEntity in
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the TDS as can be met by subcontractors referred to hereafter as 'Specialized Subcontractors'
which case, the qualiycations of the Speciz
addedotheq u al i y cthetTénderes o f

3»0 Evaluation of Tenders

3H1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section |l
Evaluationand Qu a | i y Critetiai No rother evaluation criteria or methodologiesshall be
permitted. By applying the criteria and methodologies the Procuring Entity shall determine th
LowestEvaluatedTenderin accordancevith ITT 40.

3H2 Toevaluatea Tenderthe Procurindge=ntity shallconsiderthe following:

a) Price adjustment in accordance with ITT 31.1 (iii); excluding provisional sums and contingencies
if any,butincluding Dayworkitems,wherepricedcompetitively.

b) priceadjustmentueto discountofferedin accordancevith ITT 14.4;

¢) convertingthe amountresultingfrom applying(a) and(b) above,if relevantto a singlecurrency
in accordance withTT 32;

d) priceadjustmentluetoq u a n t noynaterlaleon-conformities inaccordancevith ITT 30.3;
and

e) any additionalevaluationfactorss p e ¢ in fhe TDS and Sectionlll, Evaluationand
Qu al i yCritaria.i o n

B3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied ov:
the periodof executionof the Contract,shallnot be consideredn Tenderevaluation.

b4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one
or more lots (contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The
methodology to determine the lowest evaluated tenderer or tenderers base done lot (contract)
basedon a combinationof lots (contracts),will be s p e ¢ inySection Ill, Evaluationand
Qualiycation Criteria. Il n t h e wiltbe eaquired toprepatel t i
theEligibility andQua | i y cCateriaFormfor eachLot.

36.0 Comparisonof tenders

The ProcuringEntity shallcomparehe evaluatedcostsof all substantiallyresponsivélenders
establishedn accordancevith ITT 35.2to determinghe Tenderthathasthelowestevaluatedtost.

37.0 Abnormally low tendersand abnormally high tenders
Abnormally Low Tenders

37.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of
the Tender, appears so low that it raises material concerns as to the capability of the Trenderer
regard tathe Tenderer'sbility to performthe Contractfor the offered TenderPriceor thatgenuine
competitionbetweenTenderers isompromised.

3721 n the event of identiycation of a potenti s
seekwrittenc | a r i yfronatheiTemdererincludingdetailedpriceanalyse®f its Tenderpricein
relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation
risksandresponsibilitiesandanyother requirementsf the Tenderdocument.

37.3 After evaluation of the price analys#sthe Procuring Entity determines that trenderehasfailed

to demonstratés capabilityto performtheContractor theofferedTendePrice,the ProcuringEntity
shallreject theTender.

Abnormally high tenders

37.4 Abnormally hightenderpriceis one where théenderprice,in combinationwith otherconstituent
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elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity
concerned that it (the Procuring Entity) may not be getting value for money or it may be paying toc
high a price for the contract compared with market prices or that genuine competition betweel
Tenderers isompromised.

37.5 In caseof a nab normally high price, the Procuring Entity shall make a survey of the market prices,
check if the estimated cost of the contract is correct and review the Tender Documents to check if tf
speciycations, scope of work and conditions
tenders. The Procuring Entity may al so seek
the hightenderprice. The ProcuringEntity shall proceedasfollows:

37.5.11f the tender price is abnormally high based on wrong estimated cost of the contract, the Procurin
Entity mayaccepor notaaccepthetenderdependingntheProcuringentity'sbudgetconsiderations.

37521 f speciycations, scope of work and/ or condi
tender prices, the Procuring Entity shall reject all tenders and may retender for the contract based
revised estimates, p e ¢ i y scaptof wmnk angdconditionsof contract, ashecasemaybe.

37.6 If the Procuring Entity determines that the Tender Price is abnormally too high because genuin
competition betweentenderersis compromised(often due to collusion, corruption, or other
manipulation$, the Procuring Entity shall reject all Tenders and shall institute or cause competent
GovernmenAgenciedo instituteaninvestigationonthecausef thecompromisebeforeretendering.

38.0 Unbalancedand/ or front -loadedtenders.

38.1 If in theProcuringentity'sopinion,the Tendetthatis evaluatedsthelowestevaluategriceis seriously
unbalanced and/or frontloaded, the Procuring Entity may require the Tenderer to provide writte

clariycations. Clariycations may include det
tender prices with the scope of works, proposed methodology, schedule and any other requirement
theTenderdocument.

38.2 After the evaluationof the information and detailedprice analysegresentedoy the Tendererthe
ProcuringEntity mayasappropriate:

38.2.1 acceptheTender;

38.2.2 requirethatthe total amountof the PerformanceSecuritybe increasedat the expenseof the
Tenderetto alevel notexceedinga 30%of the ContractPrice;

38.2.3 agreeon a paymentmodethat eliminatesthe inherentrisk of the ProcuringEntity payingtoo
muchfor undeliveredwvorks;

38.2.4 rejecttheTender,
39.0 Qual i y ofdhe temerer

39.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selectt
as having submittedhe lowest evaluatedost andsubstantiallyresponsive Tender, meets the
qualifying criterias p e c in $eetidnlll, EvaluationandQu a | i yCritaria.i o n

39.2 Thedeterminatiorshallbebaseduponanexaminatiorof thedocumentarevidenceof theTenderer's
gualiycations submitted by the Tenderer, pu
consideration the qualiycations of ot her yr
af y | isabtoetmctors(other than Specialized Subcontractorsif permitted in the Tender
document)pr anyothery r m diféenentfrom the Tenderer.

393 An afyrmative determination shall be a prer
negative determination shall result in disgq
Entity shallproceedo the Tenderemho offersa substantiallyesponsival endemwith thenextlowest
evaluatedprice to make a similar determinationof that Tenderer'sq u a |l i y t gérform n s

satisfactorily.
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40.0 Lowestevaluatedtender

Havingcomparedheevaluategricesof Tendersthe ProcuringEntity shalldetermingheLowestEvaluated
Tender.The LowestEvaluatedTenderis the Tenderof the TenderethatmeetsheQu a | i yCoitartaand n
whoseTenderhasbeendeterminedo be:

a) Mostresponsiveo theTenderdocumentand
b) thelowestevaluatedorice.

41.0 Procuring entity's right to acceptany tender, and to reject any or all tenders.

TheProcuringEntity reservesheright to accepor rejectany Tenderandto annulthe Tenderprocessandreject
all Tenders at any time prior to Contract Award, without there by incurring any liability to Tenderers. Incas

of annul ment , al | Tenders submitted and speciy
Tenderers.
F. AWARD OF CONTRACT

42.0 Award criteria

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determine
betheLowestEvaluatedTender.

43.0 Notice ofIntention to Enter into a Contract/Notification of Award

Uponawardof the contractandPriorto the expiry of the TendeValidity Periodthe ProcuringEntity shallissue
a Notiycation of I ntention to Enter into a Cont
ataminimum,thefollowing information:

a) thenameandaddres®f the Tenderesubmittingthe successfulender;
b) theContractpriceof thesuccessfutender;

c) a statement dhe reason(dhe tendeof theunsuccessful tenderey whomtheletter isaddressed
wasunsuccessfulinlesshepriceinformationin (c) abovealreadyrevealghereason;

d) theexpiry dateof the StandstillPeriod;and
e) instructionsonhowtorequestad e b r i e Yorsgomita cothplaintduringthestandstill period;

44.0 Stand still Period

44.1The Contractshallnot be signedearlierthanthe expiry of a StandstillPeriodof 14 daysto allow any
di ssatisyed tender to |l aunch a complaint. Wt
shallnotapply.

44 2Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted t
eachTenderetheN o t i y oféntentianto Enterinto a Contractwith thesuccessful'enderer

45.0 De b r i y\YheBrocuring Entity

4510n receipt of the Procuring Entity's Notiyc:
ITT 43,anunsuccessfuienderemaymakea writtenrequesto the Procuringéntityforad e b r i ey r
ons p e dssugsar concerngegardingheirtender.TheProcuringEntity shallprovidethed e b r i e y r
within y v days of receiptf therequest.

452Debri eyngs of wunsuccessful Tenderers may be

its own costsof attendingsuchad e br i eyng meeti ng.

46.0 Letterof Award

19



Prior to the expiry of the Tender Validity Peri
uponaddressing complaintthathasbeeny | with in the StandstillPeriod,the ProcuringEntity shalltransmit
theLetterof Awardto thesuccessful'endererTheletterof awardshallrequesthesuccessfutendereto furnish

the Performancesecuritywithin 21 daysof the dateof theletter.

470 Signingof Contract

471 Upon the expiry of the fourteen days of the
the parties meeting their respective statutory requirements, the Procuring Entity shall send t
successfulenderethe ContractAgreement.

472 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sig
date, andeturnit to the ProcuringEntity.

473The written contract shal/l be entered into \
beforeexpiry of thetendervalidity period.

480 Performance Security

481 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the
successful Tenderer shall furnish the Performance Security and, any other documents refaired in
TDS, in accordance with the General Conditions of Contract, subject to ITT 38.2 (b), using th
Performance Security and other Forms included in Section X, Contract Forms, or another for
acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall have
corresponde n ttionyocated miKanlya, unless thé Pracuring Entity has agreed in
writing that acorrespondertbankis not required.

482 Failure of the successful Tenderer to submit the albometioned Performance Security and other
documents required in thEDS o r sign the Contract shall C
annulmenbf theawardandforfeiture of the TenderSecurity.In thateventthe ProcuringEntity may
award theContractto the Tendereoffering thenext BestEvaluatedlender.

483 Performance security shall not be required for contracts estimated to cost less than the amo
s p e c in theRdgulations.

49.0 Publicationof Procurement Contract

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at
noticeboardsandwebsitesandon the Websiteof the Authority. At the minimum,thenoticeshallcontainthe
following information:

a) nameandaddres®f the ProcuringEntity;

b) name and reference number of the contract being awarded, a summary of its scope and the selec
methodused:;

c) thenameofthesuccessful'endererthey n totial contractprice,thecontractduration;
d) datesof signaturecommencemerdgndcompletionof contract;
e) namef all TenderershatsubmittedTendersandtheir Tenderpricesasreadoutat Tenderopening.

50.0 ProcurementelatedComplaint

Theproceduresor makingProcurementelatedComplaintsareass p e c in thesroS.
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SECTION Il - TENDER DATA SHEET (TDS)

Thefollowing specificdatashallcomplementsupplementor amendheprovisionsin thelnstruction
to TenderergITT). Whenevethereis aconflict, theconditionsherein shallprevailoverthosein ITT

A. GENERAL

Thenameof theContractis PROPOSEDCONSTRUCTION OF 24NO. STALLS AT
KAHARO MARKET

Thereferencenumberof thecontractis: ---------=-=-=--=-mommmommmm e

ITT 1.1

ITT 2.3 Theinformationmadeavailableon competingiirms is asfollows:

ITT 2.4 Thefirms thatprovidedconsultancyservicedor the contractbeingtenderedor are:

DEPARTMENT FOR PUBLIC WORKS, NYERI

ITT 3.1 JointventureqJVs)tenderings not applicable for thistender

B. Contentsof Tender Document

T 7.1 (i) The Tendererwill submit any requestfor clarificationsin writing at the
' Address:As indicatedin the tender advertisement

ToreachtheProcuringEntity notlaterthanasindicatedin thetenderadvertisement

(i) The ProcuringEntity shall publishits responset thewebsiteasindicatedin
the tender advertisement

ITT 7.2 (A) A pre-arrangedpretendersite visit [insert "shall" or "shall not"] take placeat
' thefollowing date,time andplace:As indicatedin the tender advertisement
Date:
Time:
Place:

(B) PreTendermeeting[insert "shall" or "shall not"] take placeat the following
date time andplace Asindicatedin the tenderadvertisement

Date:
Time:
Place
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TT 7.3 TheTenderemwill submitanyquestionsn writing, to reachthe ProcuringEntity notlater
' thanasindicatedin thetender advertisementeforethe meeting.
ITT 75 TheProcuringEntity'swebsitewhereMinutesof thepre-Tendemeetingandthepre-
' arrangedretendewill bepublished isasindicated inthe tenderadvertisement
ITT 9.1 For Clarificationof Tendermpurposestor obtainingfurtherinformationandfor purchasing
' tender documentshe ProcuringEntity's address is:
Nameof ProcuringEntity: County Government of Nyeri
P.O BOX 111210100, Nyeri
D) Physicaladdress fohandCourierDelivery to an office or TendemBox (City,
Street Building, Floor NumberandRoom)As indicatedin the tenderadvertisement
(2) PostalAddress
(3) Insertname,telephonenumberand e-mail addressof the officer to be
contactedAs indicatedin the tender advertisement
C. Preparation of Tenders
ITT 11.1
(h) TheTenderesshallsubmitthe requireddocumentdts Tender:(Requireddocumentsand
evidenceof qualification asdetailed inthe Evaluation criteria in Section IlI)
ITT 13.1 | AlternativeTendersshall not beconsidered.
ITT 13.2 | Alternativetimesfor completionshall not be permitted.
ITT 13.4 | Alternativetechnicalsolutionsshallbe permittedfor thefollowing partsof the Works:
Not applicable
ITT 15.2 . .
@) Foreigncurrencyrequirementsot allowed.
ITT 18.1 | TheTendervalidity periodshallbe 150days.
ITT 18.3 (@) TheNumberof daysbeyondtheexpiry of theinitial tendervalidity periodwill be30
' days
(b) TheTendermriceshallbe adjustedy thefollowing percentagesf thetenderprice:
(i) By.Notapplicable% thelocal currencyportionof theContractprice adjustedo reflect
local inflation during the period of extensionand
(i) ByNotapplicable% theforeigncurrencyportion of the Contractprice adjustedo reflect
theinternationalinflation during the period of extension
Tendershall provide a Tender Security. The type of Tender security shall be Bank
ITT 19.1 | guaranteeor insurance bonéh the amount H
Thousand(KShs120,000.00)
ITT 20.1 | In additionto theoriginal of the Tender, thenumberof copiesis: One (1)
ITT 203 Thewritten confirmationof authorizatiorto sign on behalfof the Tenderershall consist
' of proof of Power ofattorney
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D. Submissionand Opening of Tenders

ITT 22.1 (A) ForTendersubmissiorpurposesnly, the ProcuringEntity's addresss:

(1)  Nameof ProcuringEntity: County Government of Nyeri
(2)  PostalAddressiP.O. Box1010Q Nyeri

(3) Physicaladdressor hand Courier Delivery to an office or TenderBox
(City, Street,Building, Floor NumberandRoom)As indicatedin tenderadvertisement

(4) Date andtime for submissionof Tenders:As indicatedin tender
advertisement

(5) Tendersshall not submit tenders electronically.

The Tenderopeningshalltakeplaceat thetime andthe addresgor Openingof Tenders
Providedbelow: Asindicatedin the tenderadvertisement

(1) Nameof ProcuringEntity

(2) Physicaladdress fothelocation(City, Street,Building, FloorNumberand
Room)

(3) Statedate andime oftenderopening.

ITT 25.1

If Tendererareallowedto submitTenderslectronically theyshallfollow theelectronic

ITT 25.1 tender submissioprocedures specificielow:

The numberof representativesf the ProcuringEntity to signis: As directedby procuring

ITT 25.5 entity

E. Evaluation, and Comparison of Tenders

Theadjustmenshallbebasedonthe"averagé price of theitem or componentasquoted
in othersubstantiallyresponsivel enderslf the price of theitem or componentannotbe
derived from the price of other substantially responsive Tenders, the Procuring Entil
useits bestestimate

ITT 30.3

ITT 33.2 | A marginof preferenceshall not apply.

ITT 33.4 | Theinvitationto tenderis extendedo thefollowing groupthatqualify for Reservations
Not applicable

Contractor'snay proposesubcontractingMaximum percentag®f subcontractingpermitted

ITT 34.2 is: 10% of the total contractamount

ITT 35.2 | Additionalrequirementspply. Thesearedetailedin theevaluationcriteriain Sectionlll,
(d) EvaluationandQualificationCriteria.

The procedures for making a Procuremieatated Complaint are detailed in the "Not
ITT 49.1 | of Intentionto AwardtheContract"hereinandarealsoavailablefrom the PPRAWebsite
www.ppra.go.keor emailcomplaints@ppra.go.ke
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If a Tenderer wishes to make a Procurenretdted Complaint, the Tenderer sho
submit its complaint following these procedures, in writing (by the quickest n
available, that is either by hand delivery or email to: As indicated in_the tender
advertisement

Fortheattention:[insert full nameof personreceivingcomplaints}

Title/position:[insert title/position}

ProcuringEntity: [insert nameof Procuring Entity]

Emailaddressfinsert emailaddress}

In summarya ProcurementelatedComplaintmay challengeany of thefollowing
(amongothers):

0] thetermsof the Tender Documentsnd
(i)  theProcuringEntity'sdecision toawardthe contract
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SECTION 1l - EVALUATION AND QUALIFICATION CRITERIA

1 GeneralProvisions

County Government of Nyeshallusethe criteriaandmethodologiedistedin this Sectionto evaluate
tendersandarrive atheLowestEvaluatedrenderThetendethat(i) meetdsheq u a | i gritedat(ii) e
beerdeterminedo be substantiallyesponsiveéotheTendeiDocumentsand(iii) is determinedo havethe
LowestEvaluatedlrenderpriceshallbeselectedor awardof contract.

2. Preliminary Evaluationfor Determination of Responsiveness
Tender evaluation wilstartby examiningall tendersto ensurethey meetin all respectghe eligibility

criteria andother requirementsn the ITT. Tenders shall be considered responsive in the Preliminary
Evaluation by providing the following mandatory documents.

a) Company Incorporation/Registration Certificate
b) Valid CR12 issued within the lassix (6) months
C) Valid Tax Compliance Certificate.

d) Valid National Construction Authority (NCA) Registration Certificate 1 Building Works
Category (NCA 7 and abové.

e) Current National Construction Authority (NCA) Annual License Building Works
for 2025/2026.

f) Current business permit/licenserom any County Government

Q) Duly filled, signedand stamped Form of Tender

h) Duly filled, signedand stamped Confidential Business Questionnaire

i) Duly filled, signed and stamped Certificateof Independent tender determination.

) Duly filled, signedand stamped SeHl Declaration Form SD1 (Public Procurement and

Disposal Act NorDebarment Form.
k) Duly filled, signed and stamped SelfDeclaration Form SD2 @Anti-corruption pledgé.
)] Duly filled signed and stamped Declaration and Commitment to the Code of Ethic.
m) Audited accounts forthe years2023 & 2024 signed byan ICPAK LicensedAuditor
(attachvalid copy ofpracticing licensé.

NB: Tendersthat do not passthe Preliminary Examinationwill beconsidered irresponsivendwill not
beconsideredurther.



3. Technical evaluation

ITEM EVALUATION CRITERI A POINTS % S%(Q)RE
No of Years in Business 5
1 a) 1-5 Years 3
b) 6-10 Years 4
) Over 10 Years 5
Specific ConstructionExperience 33
Provide Project Completion Certificates Bflilding Projectsof similar nature,
complexity, and scopeyer Kshs.4 million) The Certificate(s) should be
signed by a technical Project Manager
2
a) 1-3 Projects 14
b) 4-6 Projects 24
c) Over 6 Projects 23
Average Annual Construction Turnover (Main 15
Contractor only)
a) Turnover less than 2 times the total val 5
of the contract sum
Financial Capacity b) Turnover more than 2 times but less th 10
3 times the value of the contract sum
c) Turnover more than 3 times the value
3 the contract sum. 15
Adequate Cashflow(Lines of Credit or Liguid Assets 15
a) Up-to Kshs2 million 5
b) Between Khs2 and4 million 10
c) More than Kshs4million 15
Director/Owner of Company/Business 5
(Minimum Experience & years)
Key Personnel
4 a) Certificate Training in Construction 3
(Provide CVs, Academid b) DiplomaTraining in Construction 4
Certificates and c) DegreeTraining in Construction 5
Testimonials)
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Site Agent/Manager 5
(Minimum qualification of Certificate Training iBuilding
and Civil Engineering
a) Withl5 yearsdé experi 3
position
b) With6-10y ear s®6 experi € 4
position
c) Withoverl0y e ar s6 exper.i S
position
Electrical Works Artisan 5
( Minimum qualification of Electrical Trad&esCertificate
Training)
a) Withl-5 yearsod6 exper.i
position 3
b) With6-10y ear s 6 experi €
position 4
c) Withover10y ear s0 exper i
position S
Plant and Equipment 10
(Provide proof of Ownership for the following indicating Model and Capacity
a Lease Agreement with ownership documents from the Lessar)
3 a) Concreting Equipmeniixer/Vibrator 3
b) Excavating EquipmenExcavator, Roller g’
C) Welding Equpment 5
d) Transport vehicle#t least 1No. Lorry
Program of Works 5
6 Provide a Program of Works
2
7 Serialization eg. 1,2,3,4,5¢é¢.
Grand Total 100

NB: This sedion (Technical Evaluation) will be marked out of 100and will determinethe Technical
Score (TS) Any bidder who scores 70 points and above shall be considered for further evaluation.



3. FINANCIAL EVALUATION
Tenders shall be checked for unacceptable arithmetic errors, abnormally low tenders, abnormally high tenders and ten
that are front loaded.enders with arithmetic errors shall be disqualified

4. DUE DILIGENCE

A due diligence will only be carried out for the lowest evaluated tender to verify information provided in their tenders.
Any false information provided will lead to disqualification.
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SECTION IV - TENDERING QUALIFICATION FORMS

1. FOREIGN TENDERERS 40%RULE

Pursuanto ITT 3.9,aforeigntenderemust completéhis formto demonstrat¢hat thetenderf ul y | s
this condition.

Description of work [ Descriptionof location
ITEM item of source COSTIN Kenya Comments|f any
Shillings
A LOCAL LABOR
1
2
3
4
5
B SUBCONTRACTSFROMLOCAL SOURCES
1
2
3
4
5
C LOCAL MATERIALS
1
2
3
4
5
D USEOFLOCAL PLANT AND EQUIPMENT
1
2
3
4
5
E ADD ANY OTHERITEM
1
2
3
4
5
6
TOTAL COST OF LOCAL CONTENT
PERCENTAGE OF CONTRACT PRICE
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2. FORM EQU: EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet

the requirements for the key equi pment l'i sted
separate Form shall be prepared for each item of equipment listed attefaative equipment proposed
by theTenderer.

Item of equipment

Equipment | Name of manufacturer Model and power rating
information

Capacity Year of manufacture
Current Current location

Indicate source of the equipment
OO0 Owned O Rented O Leased O Specially manufactured

Omit the following information for equipment owned by the Tenderer.

Owner Name of owner

Address of owner

Telephone Contact name and title

Fax Telex

Agreements | Details of rental / lease / manufacture agreements specific to the project
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3. FORM PER -1

Contractor's Representativeand Key PersonnelSchedule

Tenderersshould provide the namesand details of the suitably q u a | iCgntadtor'sRe

presentative and Key Personnel to perform the Contract. The data on their experience should be

suppliedusingthe Form PER 2 belowfor eachcandidate.

Contractor' Representativeand Key Personnel

Title of position: Contractor’s Representative

Name of candidate:

Duration of

[insert the whole period (start and end dates) for which this position

appointment: will be engaged|
Time linsert the number of days/week/manths/ that has been scheduled for

commitment: for
this position:

this position |

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g. attach high
level Gantt chart|

Title of position: [

Name of candidate

Duration of

[insert the whole period (start and end dates) for which this position

appointment: will be engaged|
Time linsert the number of dayvs/week/months/ that has been scheduled jor

commitment: for
this position:

this position

Expected time
schedule for this
position:

[insert the expecied time schedule for this position (e.g. attach high
level Gantt chart]

Title of position: [

/

Name of candidate

Duration of

Linsert the whole period (start and end dates) for which this position

appointment: will he engaged|
Time linsert the number of davs/week/months/ that has been scheduled for

commitment: for
this position:

this position]

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g. attach high
level Gantt chart]

Title of position: /

/

Name of candidate

Duration of

linsert the whole period (start and end dates) for which this position

appointment: will be engaged)
Time linsert the number of davs/week/months/ that has been scheduled for

commitment: for
this position:

this position]

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g. attach high
level Gantt chart|

Title of position: /in

sert title]

Name of candidate

Duration of

[insert the whole period (start and end dates) for which this position

appointment: will be engaged)|
Time linsert the number of davs/week/months/ thai has been scheduled for

commitment: for
this position:

this position]

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g. attach high
level Gantt chart|
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4. FORM PER - 2:

ResumeandDeclaration- Contractor'®RepresentativandKey Personnel.

Name of Tenderer

Position[#1]{zitle of position from Form PER-1]

Personnel Name: Date of birth:
information
Address: E-mail:
Professional qualifications:
Academic qualifications:
Language proficiency: /language and levels of speaking, reading and writing skills]

Details |

Address of Procuring Entity:

Telephone: Contact (manager / personnel officer):
Fax:
Jobtitle: Years yith present Procuring Entity:

Summarizerofessionaéxperiencén reversechronologicabrder.lndicateparticular technicaandmanagerial
experienceelevantto the project.

. Duration of .
Project Role . Relevant experience
involvement
[main [role and [time in role] |[[describe the experience relevant to this
project responsibilities on the position]
details| projectf
Declaration

l, theundersignedinserteitheri Cont r Rep roe $ sorfi Kk dPye v 8 0 asapplicable] certify
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that to the bestof my knowledgeand belief, the information containedin this Form PER2 correctly
describesnyself,myq u a | i yandmly éxperiesce.

I ¢ 0 n ythatrhamavailable ax e r tin tfeoltbwing tableandthroughout theexpectedime schedule
for this positionasprovidedin the Tender:

Commitment Details

[insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is available
to work on this contract]

Commitment to duration of contract:

Time commitment: [insert period (start and end dates) for which this
Contractor’s Representative or Kev Personnel is available
to work on this contract/

I understandhatanymisrepresentatioar omissionin this Formmay:

a) betakeninto consideratiomduring Tendeevaluation;
b) resultinmyd i s q u a |fronyparticipatimgin thetender;
c) resultin my dismissafrom the contract.

Name of Contractor's Representative or Key Persorinsérf namg
Signature:

Date: (day month year):

Counter signature of authorized representative of the Tenderer:

Signature:

Date: (day month year):
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5. TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION
To establish its qualiycations to perform t

Qu al i vy Critetiaithe Menderershall provide the information requestedin the corresponding
InformationSheetsncludedhereunder.

1.1 FORM ELI -
1.1 Tenderer

Information Form

Date; ITT No. andtitle:

Tenderer's name

In case of Joint Venture (JV), name of each member:

Tenderer's actual or intended country of registration:
[indicate country of Constitution]

T 1 ! 4+ 1 Sk el L2 4t
TCTIACTCTL 5 attudl O TTROTIUCU yedl U TTICULPOTALTOLN.

Tenderer's authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

I. Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association), and/or
documents of registration of the legal entity named above, in accordance with [TT 3.6

O Incase of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5

O In case of statec-owned enterprise or institution, in accordance with ITT 3.8, documents
establishing:
e Legal and financial autonomy
e  Operation under commercial law
e [Establishing that the Tenderer is not under the supervision of the Procuring Entity

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.
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1.2 FORMELI -1.2

Tenderer's JV Information Form
(to be completedfor eachmember of Tenderer's JV)

Date: ITT No. andtitle:

Tenderer’s IV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information
Name:
Address:
Telephone/Fax numbers:
E-mailaddress:

I. Attached are copies of original documents of

LI Articles of Incorporation (or equivalent documents of constitution or association), and/or regi
documents of the legal entity named above, in accordance with ITT 3.6.

LI In case of a state-owned enterprise or institution, documents establishing legal and financial a
operation in accordance with commercial law, and that they are not under the supervision of t
Procuring Entity, in accordance with ITT 3.5.

2. Included are the organizational chart, a list of Board ot Directors, and the beneficial ownership
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1.3 EORM CON T2

Historical Contract Non-Performance,PendingLitigation and Litigation History

Tenderer'sName;

Date:

JV Member'sName

ITT No.

andtitle:

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria

O Contract non-performance did not occur since 1* January /insert year]specified in Section III,
Evaluation and Qualification Criteria, Sub-Factor 2.1.

O Contract(s) not performed since 1* January /insert year] specified in Section I1I, Evaluation and
Qualification Criteria, requirement 2.1

O Contract(s) withdrawn since 1* January /insert year] specified in Section III, Evaluation and
Qualification Criteria, requirement 2.1

Year  |Non- performed| Contract Identification Total Contract
portion of Amount (current
contract value, currency,

exchange rate and
Kenya Shilling
equivalent)

[insert | [insert amount | Contract Identification: /indicate complete contract name/ | [insert amount]

year] and percentage] | number, and any other identification]

Name of Procuring Entity: /insert full name]
Address of Procuring Entity: /insert street/city/country]
Reason(s) for nonperformance: [indicate main reason(s)]

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria

[0 No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor 2.3.
O Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3
as indicated below.
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Year of
dispute

Amount in dispute
(currency)

Contract Identification

Total Contract
Amount
(currency),
Kenya Shilling
Equivalent
(exchange rate)

Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:
Party who initiated the dispute:
Status of dispute:

Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section III, Evaluation and Qualification Criteria

O No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor 2.4.

O Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor 2.4 as indicated below.

Year of
award

Outcome as
percentage of Net
Worth

Contract Identification

Total Contract
Amount
(currency),
Kenya Shilling
Equivalent
(exchange rate)

[insert
vear]

[insert percentage]

Contract Identification: [indicate complete
contract name, number, and any other
identification]

Name of Procuring Entity: [insert full name]
Address of Procuring Entity: [insert
street/city/country]

Matter in dispute: /indicate main issues in
dispute]

Party who initiated the dispute: /indicate
“Procuring Entity” or “Contractor”]
Reason(s) for Litigation and award decision
[indicate main reason(s)]

[insert amount]

Include detailsrelatingto potentialbid-rigging practicessuchas previousoccasionsvheretenders
werewithdrawn,joint bidswith competitorssubcontractingvork to unsuccessfuenderersetc.
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54 FORMFIN 1 3.1:

Financial Situation and Performance

Tenderer'sName: Date: JV Member's
Name ITT No. andtitle:

5.4.1.Financial Data

Type of Financial information Historic information for previous vears,

in

(currency) (amount in currency, currency, exchange rate*, USD equivalent)
Yearl Year2 Year 3 Year4 Year 5

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating
Activities

*Referto ITT 15for the exchange rate
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542 Sourcesof Finance

Specify sources of ynance to meet the cash pow
for future contractcommitments.

Amount (Kenya Shilling
equivalent)

No. | Source of finance

543 Financial documents

TheTendererand itspartiesshallprovidecopiesof y n a n statemént$or years
pursuantSectionlll, EvaluationandQu a | i y Craetia, Sutifactor3.1. They nanc i al
statementshall:

a) r e pthey n a nsituatamof theTenderelorin caseof JV memberandnotan
a f y | entiy{secbasparentcompanyor groupmember).

b) Beindependenthauditedorc e r tin agcerdancevith locallegislation.
c) Becompletejncludingall notestothey n a nstatemdnts.
d) Correspondo accountingperiodsalreadycompletecandaudited.

[l Attachedare copie®fy n a nstatemdntdor the years required
above;andcomplyingwith therequirements.

'If themostrecentsetofy n a n stateméntss for a period earlier than 12 monthsfrom the dateof Tender the reasonfor this shouldbe
justiyed.
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5.5 FORMFIN T 3.2:

AverageAnnual Construction Turnover

Tenderer'sName: Date: JV Member's
Name ITT No. andtitle:

‘ Annual turnover data (construction only)
Year Amount Exchange rate Kenya Shilling equivalent
Currency

[indicate vear| | [insert amount and indicate
currencyf

Average
Annual
Construction
Turnover *

* SeeSectionlll, EvaluationandQu a |l i y c at iSobfract6rB8.2.t er i a,

56 FORMFINT3.3:
Financial Resources
Specify proposed sources of ynancing, such as |

credit, and other y n a n meéaas|net of current commitments,available to meet the total
construction cash pow demands of the subject c

EvaluationandQu a | i yCoitaria.i o n
No. | Source of financing Amount (Kenya Shilling
equivalent)
1
2
3
4
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57 FORMFINT3.4:
Current Contract Commitments/ Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on

all contractg¢hathavebeenawardedpr for which aletterof intentor acceptanchasbeenreceived,

or for contracts approaching completion, but f o
hasyet tobeissued.

Current Contract Commitments

No. | Name of Contract | Procuring Entity’s Valueof Estimated | Average Monthly
Contact Address, | Qutstanding Completion | Invoicing Over
Tel, Work Date Last Six Months
[Current [Kenya Shilling
Kenya Shilling /month)]
/month

Equivalent]

| £ ool o] —
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5.5 FORMFIN T 3.2:

General Construction Experience

Tenderer'sName: Date:
JV Member'sName ITT No. andtitle:
Page of pages
Starting Ending Contract Identification Rolc of
Year Year Tenderer

Contract name:

Brief Description of the Works performed by the
Tenderer:
Amount of contract:
Name of Procuring Entity:
Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:
Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:
Amount of contract:
Name of Procuring Entity:
Address:
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58 FORM EXP -4.2(a)
S p e cdonsteuction and Contract ManagementExperience

Tenderer'sName:

Date:

JV Member'sName

ITT No. andtitle;

Similar Contract No. Information

Contract Identification

Award date

Completion date

Role in Contract Prime Member in Managcn']cn‘[ Sub-
ContractorI'1 | IV Contractor contractor
O [ O
Total Contract Amount Kenya Shilling

If member in a JV or sub-contractor,
specify participation in total Contract
amount

Procuring Entity's Name:

Address:

Telephone/fax number

E-mail:

Description of the similarity in accordance
with Sub-Factor 4.2(a) of Section III:

Amount

=

N

Physical size of required works
items

Complexity

Methods/Technology

Construction rate for key activities

| O | W

Other Characteristics
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59 FORM EXP -4.2(b)
Construction Experiencein Key Activities
Tenderer'sName:

Date:

Tenderer'sV MemberName:
Subcontractor'dNamé (asper|TT 34):
ITT No. andtitle:

All Subcontractordor key activitiesmustcompletethe informationin this form asperITT 34 and
Sectionlll, EvaluationandQu a | i yGCritaria, SulzRactor4.2.

1. Key Activity No One:

Information

Contract Identification

Award date

Completion date

Role in Contract Prime Memberin | Management | Sub-contractor
Contractor 1\Y% Contractor O
| O O
Total Contract Amount Kenya Shilling
Quantity (Volume, number or rate of Total quantity in Percentage Actual
production, as applicable) performed under | the contract participation Quantity
the contract per year or part of the year (i) (ii) Performed
(1) x (i)
Yearl
Year 2
Year 3
Year4

Procuring Entity’s Name:

Address:
Telephone/fax number
E-mail:

Description of the key activities in
accordance with Sub-Factor 4.2(b)
of Section 111:

2if applicable
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OTHER FORMS
1. FORM OF TENDER

INSTRUCTIONS O TENDERERS

)

The Tenderemustpreparethis Form of Tendeion stationerywith its letterheacclearly showingthe
Tenderer'sompletename andusiness address.

All italicizedtextis to helpTendereiin preparingthisform.

Tenderemustcompleteandsign CERTIFICATEOF INDEPENDENTTENDERDETERMINATION
andtheSELFDECLARATIONOF THE TENDERERattachedo thisForm of Tender.

TheForm of Tendershallincludethefollowing Formsduly completecandsignedby the Tenderer.
A Tenderer'€ligibility-C o n y d &usinds®@uestionnaire

A Cer t iofirddependenTtendeDetermination

A SelfDeclarationof theTenderer

Date of this Tender submission 7" May , 2026
Tender No.: CGN/TTCCD/30/208-2026
Nameand descriptionof Tender proposedConstruction of16no. market stalls at Kaharo Market

To: County Government of Nyeri

DearSirs,

1

In accordancevith the Conditions o€ontractS p e ¢ i y OmawirigsamdBills of Quantitiesfor the
executionof the abovenamedWorks, we the undersigneaffer to constructand completethe Works
and remedy anglefectstherein for thesuniof KenyaShillings[Amountiny g uJy e s

,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,

,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,

eeeeeceeeeeceeeeeceeeeceeceeeeceeeeeceeeeceeeeeeccee

The aboveamountincludesforeign currency amount(s)of [statey g uar & percentageand currency
[Vygures]

[words]

The percentage or amount quoted above does not include
provisionalsums, ananly allowsnot morethantwo foreigncurrencies.

We undertake,if ourtenderis acceptedio commenceheWorksassoonasis reasonablyossibleafter
the receipt of the Architect notice to commence, and to complete the whole of the Works comprised in
the Contractwithin thetime statedn the SpecialConditionsof Contract.

Weagreeto adhereby this tendeuntil [Insert date], and it shall remain
bindinguponusandmaybeaccepteditanytime before that date.

Weunderstandhatyou are notboundto acceptthe lowesbr anytenderyou mayreceive.
We, the undesigned furtherdeclarethat:

i)  No reservationsWehaveexaminedandhaveno reservationgo the tenderdocumentjncluding
Addendassuedn accordancevith ITT 28;

i)  Eligibility: Wemeettheeligibility requirementandhavenoc o n fiinterestin accordancevith
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i

Vi

Xi)

xii)

xiii)

Xiv)

XV)

ITT 3 and4;

Tender- Securing DeclaratianWe have not been suspended nor declared ineligible by the
Procuring Entity based on execution of a Ter8ecuring or Propos&ecuring Declaration itihe
Procuring Entity's Countrin accordancevith ITT 19.8;

Conformity. We offer to execute in conformity with the tendergtmcuments and in accordance
with the i mplementation and completion spe
Works:[insert a brief descriptionof the Works];

TenderPrice: Thetotal price of our Tender, excludingny discountsofferedin item 1 aboveis:
[Insert oneof the optionsbelowasappropriate]

Option1, in caseof onelot: Totalpriceis: [insert thetotal price of the Tendetin wordsand
y g u indicatingthevarious amountandtherespectivecurrencie$; or

Option2 in caseof multiple lots:

(@) Totalpriceof eachlot [insertthetotal price of eachlot in wordsandy g u rindicatingthe
variousamountsandtherespective currencig¢sand

(b) Totalpriceof all lots (sumof all lots) [insertthetotal price of all lotsin wordsandy gur e s ,
indicatingthe variousamountsandtherespectivecurrencie$;

DiscountsThediscountofferedandthe methodologyfor their applicationare:
Thediscountoffered are[Specifyin detail eachdiscountoffered]

Theexactmethodof calculationgo determinghenetpriceafterapplicationof discountss shown
below:[Specifyin detail the methodthat shall be usedto applythediscount$

Tender Validity Period Our Tender shall be wvalid for
amended, ifipplicable)from thedatey x dodthe Tendersubmissiordeadlines p e ¢ in JDSd

22.1 (as amended, if applicable), and it shall remain binding upon us and may be accepted at any
time beforethe expirationof thatperiod,;

Performance Securityf our Tender is accepted, we commit to obi@iRerformance Security in
accordancevith the Tenderinglocument;

One Tender Per Tendéie are not submitting any other Tender(s) as an individual Tender, and
we are not participating in any other Tender(s) as a Joint Venture member or aatsagior,
andmeettherequirement®f ITT 3.4,otherthanalternativeTendersubmittedn accordancevith

ITT 13.3;

Suspension and Debarmeie, along with any of our subcontractors, suppliers, Engineer,
manufacturers, or service providers for any part of the contract, are not subject to, and not
controlled by any entity or individual that is subject to, a temporary suspension or a debarment
imposed by the Public Procurement Regulatory Authority or any other entity of the Government
of Kenya,or anyinternational organization.

Stateowned enterprise or institutiofselect the appropriate option and delete the dtf\fe are
not a state owned enterprise or institutipfiVe are a stat®@wned enterprise or institution but
meettherequirement®f ITT3.§;

Commissions, gratuities, feed/e have paid, or will pay the following commissions, gratuities,
or fees with respect to the tender process or execution of the Cojitrsat: complete name of
eachRecipientjts full addressthereasonfor whicheachcommissioror gratuity waspaid and
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theamountand currencyof eachsuchcommissioror gratuity].

Name of Recipient Address Reason Amount

(If nonehasbeen paidr isto bepaid,indicatei none . 0)

3Thissumshould becarried forward from the Summanpof theBills of Quantities.

4Thepercentagaquotedabov&houIdnot includeprovisionalsumsandnotmorethantwo foreigncurrenciesare allowed.

XVi)

XVii)

XViii)

Xix)

XX)

XXi)

Binding ContractWe understand that this Tender, together with your written acceptared
included in your Letter of Acceptance, shall constitute a binding contract between us, until a
formal contractis preparecandexecuted;

Not Bound to AcceptiWe understand that you are not bound to accept the lewalstated cost
TendertheMost Advantageoud enderor any othefTenderthatyou mayreceive;

Fraud andCorruption:Wehereby certify thatwe havetaken stepto ensureghatno persomacting
for usor onour behalf engageis anytype of FraudandCorruption;and

Collusive practicese her eby certify and c oongolusivetaridat |
made with the intention of accepting the contract if awarded. To this effect we have signed the
i Cer t of hdependenTendeDet er mi nat betow.d0 att ached

We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement
andAssetDisposal,copyavailablefrom (specify websit¢ during the procurement
processandtheexecutionof anyresultingcontract.

We,the Tendererhavecompletedully andsignedthefollowing Formsas parof our Tender:

a) Tenderer'€ligibility; C o n y d @usinds®uestionnaire to establishwe arenotin any
C 0 n fidiintetest.

(b) Cer t i yotIadependeniTenderDetermination- to declarethat we completedthe tender
without colludingwith othertenderers.

(a) SelfDeclarationof theTenderer to declarethatwe will, if awarded a&ontracthotengage
in anyform of fraudandcorruption.

(d) Declarationand commitmentto the Codeof Ethics for PersonsParticipatingin Public
ProcuremenéandAssetDisposal.

Further, we conyrm that we have read and wu
corruption as informed i Ap p e n dfkraud abd Corruptond att ached t o
Tender.

Nameof the Tenderer: *[insertcompletenameof personsigningthe Tendet

Name of the person duly authorized to sign the Tender on behalf of the Tenderet| insert
completenameof personduly authorizedto signthe Tendet

Title of the personsigningthe Tender: [insertcompleteitle of the person signinghe Tendef
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Signature of the person named above [insertsignatureof personwhosenameand capacity
are shownabové

Date signed[insertdateof signing dayof [insertmontH, [insertyear

Datesigned day of ,

Notes

* In the caseof the Tendersubmittedby joint venturespecifythe nameof the Joint Ventureas
Tenderer.

**Person signingthe Tendeishallhavethepowerof attorneygivenbythe Tendereto beattached
with theTender.
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2. TENDERER'S ELIGIBILITY -CONFIDENTIAL BUSINESS QUESTIONNAIRE

Instruction to Tenderer
Tender is in structed to complete the particulars required in this Borrform for each entity if
Tender is a JVTenderer idurtherreminded that it is an offence to gifase information on this
Form.

@ Tenderer'sdetails

ITEM DESCRIPTION
1 | Name of the Procuring Entity

2 Reference Number of the Tender

3 | Date and Time of Tender Opening

4 | Name of the Tenderer

5 | Full Address and Contact Details of
the Tenderer.

Country

City

Location

Building

Floor

Postal Address

Name and email of contact person.

~] O th s o =

6 | Current Trade License Registration
Number and Expiring date

7 | Name, country and full address
(postal and physical addresses,
email, and telephone number) of
Registering Body/Agency

8 | Description of Nature of Business

9 | Maximum value of business which
the Tenderer handles.

10| State if Tenders Company is listed in
stock exchange, give name and full
address (postal and physical
addresses, email, and telephone
number) of

state which stock exchange
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Generaland S p e cDetgils

() SoleProprietor, providethefollowing details.

Namein full Age
Nationality Countryof Origin
Citizenship

© Partnership, providethefollowing details.

Names of Partners Nationality Citizepship % Shares owned

@  RegisteredCompany, providethefollowing details.

)] Privateor public Company
ii) Statethenominalandissuedcapitalof the Company

Nominal KenyaShillings (EqQuivalent).............ccoveeiriiiiiiiiiiiie e
IssuedKenyaShillings (Equivalent)............cueeveeieee i

i)  Givedetailsof Directorsasfollows.

Names of Director Nationality Citizenship % Shares owned

© DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity.

i) Are thereany person/persSoni®l..................eeeeeeennn.d (Nameof Procuring Entity) who

If yes,providedetailsasfollows.

Names of Person Designation in the Interest or Relationship with
Procuring Entity Tenderer
1
2
3
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(i) C o n pof irterestdisclosure

Typeof Conflict Disclosure | If YES provide details of the
YESORNO relationship withTenderer

1 | Tendereiis directly or indirectly

controls,is controlledby or is undercommor
controlwith anothertenderer.

2 | Tenderereceivesor hasreceivedany
director indirectsubsidyfrom another
tenderer.

3 | Tenderehasthesamdegal
representativasanothertenderer

4 | Tenderhasarelationshipwith another
tendererdirectly or throughcommon
third partiesthatputsit in apositionto

influencethetenderof anothertenderer,
or influencethe decisionsf the
ProcuringEntity regardingthis tendering

process

5 | Any of theTenderer'siffiliates

participated as a consultant in the
preparatiorof thedesignor technical
specificationsf theworksthatarethe

subjectof thetender.

6 | Tenderemwould be providing goods,
works, non-consulting servicesr
consultingservicesduring
implementatiorof thecontract

Specifiedin this TenderDocument.

7 [Tenderemhasaclosebusinessr family
relationshipwith a professionattaff of
the ProcuringEntity who aredirectly or
indirectly involvedin the preparatiorof

theTenderdocumenbr specifications
of the Contract,andor theTender

evaluationproces®f suchcontract.

8 [Tenderehasaclosebusines®r family

relationshipwith a professionastaff of
the ProcuringEntity who would be

involved in theimplementationor
supervisiorof thesuchContract.

9 Has the conflict stemmingfrom such
relationship stated ittem 7and 8

above been resolved in a manner
acceptableo the ProcuringEntity

throughoutthetenderingprocessand
executionof the Contract.

50



Certiycation

On behalf of the Tenderer, | certify that the information given above is complete, current and accurate as
atthe date ofsubmission.

Full Name

Title or Designation

(Signature) (Date)
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3. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, theundersignedn submittingtheaccompanying Lettesf Tendetrto the

[Name of Procuring Entity]
for: [Name anchumber of tender]
in responseo therequesfor tenderanadeby: [Name of Tenderer]do
hereby make thllowing statements¢hat| certify to betrueandcompletein everyrespect:

| certify, on behalbf [Nameof Tenderer]that

1. | haveread and understandhecontentofthisCer t i ycat e.

2.l understandhatthe Tendemwill bed i s g u i&thisCyeer d iisffourad hotto betrueandcompleten
everyrespect.

3. | amtheauthorizedepresentativef the Tenderewith authoritytosignthisC e r t i ahdtosubmitthe
Tenderon behalf ofthe Tenderer.

4. Forthepurpose®fthisC e r t iagdthaTeraler) understandhatthewordfi ¢ o mp eshailinclade 0
anyindividual or organizationptherthanthe Tendererwhetherornota f y | with thed ehdererwho:

a) Hasbeenrequestedo submitaTendelin responséo thisrequestor tenders.
b) couldpotentiallysubmitatenderin responsé¢o thisrequesfor tenderspasecontheirqgu al i ycat |
abilitiesor experience.

5. The Tenderedisclosegshat[check oneof thefollowing, asapplicable]:

a) The Tenderer has arrived at the Tender independently from, and without consultation,
communication, agreemeat arrangement withany competitor.

b) The Tenderehas entered into consultations, communications, agreements or arrangements with on
or more competitors regarding this request for tenders, and the Tenderer discloses, in the attach
document(s)completedetailsthereof,includingthenamesof the competitorsandthe natureof, and
reasongor, suchconsultationscommunicationsagreementsr arrangements.

6. In particular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has been nc
consultationcommunicationagreemenor arrangementvith any competitor regarding:

a) prices.

b) methodsfactorsor formulasusedto calculateprices;

¢) theintentionor decisionto submit,or notto submit,atender;or

d) thesubmissiorof atenderwhichdoesnotmeetthes p e ¢ i yaf thetrequesfos Tendersexcept
ass p e c i disclasédbugsuanto paragraph{5)(b) above.

7. In addition, there has beemo consultation,communication,agreement or arrangement wimy
competitor regarding the quality, quantity, s
to which this request for tenders rel at es, e X
ass p e c i disclesédbugsuanto paragrapfb)(b) above;

8. Thetermsof the Tenderhavenotbeenandwill notbe,knowingly disclosedoy the Tendererdirectly or
indirectly, to any competitor prior to thedateandtime of theo f y tendardpening,or of theawarding
of the Contract, whichevesomey r s t unl ess ot hamwwiose arse gsupierceid
pursuant tgaragraph(5)(b) above.

Name

Title

Date

[Name title and signatureof authorizedagentof Tendererand Date]
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4. SELF- DECLARATION FORMS
FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE
MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015.

|, EEEéeeéeééééééotPRosStOf YROR........ooooovvvvvviieeeeeieeeee e, beingaresidenbof
eééeéeééeééeé . intheRepublicof......cooooiiiiiiiiiiinn, do herebymakea statement
asfollows: -

1. THAT | amthe Companysecretary/ ChieExecutive/Managinddi r ect or / Pr i nciop al C

€éé. ... é¢ééééééééé(@seertname of the Companyho is a Bidder in respect dender
No.
eééécéeé.foré ééééééé.(inserttendetitle/description)for........cccccceeeeiiiiiiiinnces (insert

nameof the Procuringentity)andduly authorizedandcompetento makethis statement.

2. THAT theaforesaidBidder, its Directorsandsubcontractoravenot beendebarredrom participatingn
procuremenproceedinginderPartlV of theAct.

3. THAT what is deponetb here imabove idrue tothe besbf my knowledgejnformationandbelief.

,,,,,,,,,,,,,,,,,,,,,,,,,

,,,,,,,,,

(Signature) (Date)

BidderOf y cStamaf
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5. FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERERWILL NOT ENGAGE IN ANY CORRUPT OR
FRAUDULENT PRACTICE.

7

,,,,,,,,,,,,,

EEEEEEEEEEEEeéROBOX oo, beingaresidentof

,,,,,,,,,,,,

eéeééecéeeéééeééé. intheRepublicof........cccccoooe... do herebymakea statement a®llows:

THAT | am the Chief Executive/Managing Director/Principal Of y cer / Dofr ect
e€é. .. .. .. . . (insertnameofthe Company)whao is a Bidderin respectof Tender

€ é é é é é é (inserttendertitle/description)for € é é é é é (insert nameof the Procuring

entity) andduly authorizedandcompetento makethis statement.

THAT therefore said Bidder, its servants
andbr agentssubcontractorsvill not engagein any corruptor fraudulentpracticeand hasnot been
requested to pay any inducement to any member of the Board, Management, Staff and/or employees

and/ or agent s o f(insértenangeéol theéProcuring entitwhich is the procuring
entity.

THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement
to any memberof the Board, ManagementStaff and/oremployeesand/oragentsof

////////

THAT theaforesaidBidderwill notengagéhasnotengagedn anycorrosivepracticewith otherbidders
participatingin the subjecttender

THAT whatis deponedo herein above igrue tothe bestof my knowledgeinformationandbelief.

eééeéeééeééecéecé eééeéeéécéée
eé..........eéeé (Title)
(Signature)

(Date)

Bidder'sOf y cStarap
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6. DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

,,,,,,,,,,,,,

,,,,,,,,,,,,,,,,,,,,

eeééeeeéeceéececééceéee. declarehatl havereadandfully understoodhecontents
of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for person
participatingin PublicProcuremenand AsseDisposalandmy responsibilitiesinderthe Code.

I do hereby commit to abide by the provisionsof the Code of Ethics for personsparticipatingin Public
Procurement anAsset Disposal.

ST gnNéeeéeé. . . . . L s .

01711 o] o TP PP T PP PP PPPPP PO
Of yce AAArESS. ...
Telephone........coviii E-

mai |l eééeééeééeecéeéeéeeéecé.

,,,,,,,,,,,

,,,,,,,,,,,,,,,,,,,,,

(Company Seal/Rubber Stampwhere applicable)

Witness

,,,,,,,,,,,,,,,,,,,,,

//////////////////////

////////////////////////
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5. APPENDIX1 - FRAUD AND CORRUPTION

(Appendixi shallnotbemo di y e d)

1.

11

21

Purpose

The Government of Kenya's Arfiorruption and Economic Crime laws and their sanction's policies
and procedures, Public Procurement and Asset Dispos@h@écB3 of 2015and its Regulation, and

any other Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall
apply with respect to Public Procurement Processes and Contracts that are governed by the laws ¢
Kenya.

Requirements

The Governmentof Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposersyonsultantsContractorandSuppliersany Sub-contractorsSub-consultants,
Service providers or Suppliers; any Agents (whether declared or not); and any of their Personnel,
involved and engaged in procurement under Kenya's Laws and Regulation, observe the highes
standard of ethics during the procurement process, selection and contract execution of all contracts
and refrain from Fraud and Corruption and fully comply with Kenya's laws and Regulations as per
paragraphs 1.&bove.

Kenya's public procurement and asset disposdhact33 of 2015under Section 66 describes rules

to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or
Fraudul ent practices, and Conpicts of I ntere
committed. A few of the provisions noted below highlight Kenya's policy of no tolerance for such

practicesandbehavior:

1) A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive,
collusive or fraudul ent practi ce; or conbpi
proceeding.

2) A person referred to under subsection (1) who contravenes the provisions of tsatto
commitsanoffence.

3)  Withoutlimiting thegenerality othesubsectior{1) and (2)thepersonshallbe:-

a) di s qual ienfeangacdntraotfor a procuremenr assetlisposaproceedingpr
b) if acontracthasalready been enteréato with thepersonthecontractshallbevoidable.

4)  The voiding of a contract by the procuring entity under subsection (7) does not limit any legal
remedythe procuringentity mayhave;

5) An employee or agent of the procuring entity or a member of the Board or committee of the
procuringentitywhohas ac o n [ofiintetestwith respecto a procurement:

a) Shallnottakepartin theprocuremenproceedings.

b) shall not, after a procurement contract has been entered in to, take part in any decision
relatingto the procuremenbr contractand

c) shall not be a subcontract or for the tender to whom was awarded contract, or a member of
the group of tenderers to whom the contract was awarded, but the subcontractor appointec
shallmeetall therequirementsf this Act.

6) An employee, agent or member described in subsection (1) who refrains from doing anything
prohibitedunderthatsubsectionbutfor thatsubsectionywould havebeenwithin his or herduties
shalldisclosethec o n fiintetestto the procuringentity;

7) If apersoncontravenesubsectior{l) with respectoac o n [fiintertestdescribedn subsection
(5)(a) and the contract is awarded to the person or his relative or to another person in whom one
of them had a direct or indirect pecuniary interest, the contract shall be terminated and all costs
incurredby thepublic entity shallbemadegoodby theawardingo f y &te.r .
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3. Incompliancewith Kenya'daws,regulationsandpoliciesmentionecabove the ProcuringEntity:
a) D ey romadly,for thepurpose®f theaboveprovisionsthetermssetforth belowasfollows:

i) fCorruptpr acticeo is the offering, giving, rece
ofvaluetoi n p uence theagianoofarothdmpurty;

i) AFraudulenp r a c it dnyaetar omission,ncludingis representatiorthatknowingly or recklessly
misleadspr attemptgo mislead apartyto obtainy n a nardtharb e n erp avoidanobligation;

i) ACollusivep r a ¢ t anareangéniest between two or more parties designed to achieve an improy
pur pose, including to inpuence i mproperly
impairing or harming, or threatening to impair or harm, directly or indirectly, any party or the
propertyof the partytoi n p u e n c e theagianofapartyl, y

iv) fObstructivep r a cis:i c e 0

A Deliberately destroying, falsifying, altering, or concealing of evidence material to the investigatic
or making false statements to investigators in order to materially impede investigation by Pub
ProcurementRegulatory Authority (PPRA) or any other appropriateauthority appointed by
Governmenbf Kenyainto allegationof acorrupt,fraudulentcoercive or collusivepractice;and/or
threatening, harassing, or intimidating any party to prevent it from disclosing its knowledge ¢
mattersrelevant tatheinvestigationor from pursuingtheinvestigation; or

A actsintendedo materiallyimpedethe exerciseof the PPRA'sor the appointedauthority'sinspection
andauditrights providedor under paragrap®.3e.below.

b) Dey merss p e c i inacaordanggyith theaboveprocuremen#ct provisionssetforth forfraudulent
andcollusive practiceasfollows:

"Fraudulenpr acti ce"™ includes a misrepresentation o
proces®or theexerciseof acontracto thedetrimentof theprocuringentity or thetendereior thecontractor,
andincludescollusivepracticesamongstenderergrior to or aftertendersubmissiordesignedo establish
tender pricesompetairttiiyeilaegvelon and to deprive
andopencompetition.

C) Rejects a proposal forawamdf a contract if PPRA determines
for award, any of its personnel, or its agents, or itscamsultants, subontractors, service providers,
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusi
coercive, oobstructivepracticesn competingfor thecontract inquestion;

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate authority
for sanctioninganddebarmenbf ay r omindividual, asapplicableunderthe Acts andRegulations;

e) Requires that a clause be included in Tender documents and Request for Proposal documents requir
Tenderergapplicants/proposersfonsultantsContractorsandSuppliersandtheir Sub-contractorsSub
consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other appropl
authorityappointedoy Governmenbf Kenyato inspectall accountsrecordsandotherdocumentselating

to the procurement process, selection and/or contract execution, and to have them audited by auc
appointedby the PPRAor anyotherappropriateauthorityappointecby Governmenbdf Kenya;and

Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with th
Applications/ Tendbeercsl/aRraotpioosnal o ramofi Saesl fi ncl ude
declaring that they and all parties involved in the procurement process and contract execution have
engaged/will noengagen any corruptor fraudulent practices.

‘For the avoidance of doubt, a party's in eligibility to be awarded a contractisicide without limitation, (i) applying for prgg u a | i yexpaessing n ,
interest in a consultancy, and tendering, either directly or as a nominatechbsititactor, nominated consultant, nominated manufactursumplier,or
nominatederviceprovider,in respecofsuchcontract,and(ii) enteringintoanaddendunor amendmerihtroducinga materialmo d i y doartyéxisting
contract.

*Inspections in this context usually are investigative (i.e., forensic) in nature. They involyerfatti ng acti vi ties underta
Authority or persons appointed by the Procur i n guchHiasevaltajing theveracdyd r e s s
of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but teaht:liancessing and
examining a yrm's or indivi damimakang cppiea thereofas relevant accessing aachedaminimgfaoyrotimex t i
documents, data and information (whether in heogy orelectronic format) deemed relevant fbeinvestigatiofiaudit, and making copies there

of asrelevant;interviewingstaffandotherrelevantindividuals; performingphysicalinspectionsndsitevisits; andobtainingthird partyv e r i ycat i o
of information.
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6. FORM OF TENDER SECURITY -DEMAND BANK GUARANTEE

Beneyciary: Request for

TendersNo: Date;

TENDER GUARANTEE No.:

Guarantor:

1. Wehavebeeninformedthat (here in after called "the Applicant”) has
submitted or will submit &fercalédétheBendee yfar iheaexegutiaont
of under Request for Tenders No.
(AttAero) .

2 Further mor e, we understand that, according to
by a Tenderguarantee.

3 At the request of the Applicant, we, as Guar a
anysumor sumsnotexceedingn totalanamountof _ ( ) upon receipt by us of the

B e n ey ccomplyingtdemandsupporteby theB e n e y csiatamegtwhstherin thedemandtself
oraseparatsigneddocumentccompanyingr identifyingthedemandstatingthateitherthe Applicant:

(a) haswithdrawnits Tenderduringthe periodof Tendervalidity setforth in the Applicant'sLetterof Tender
( AtTéndeVal i di t y aRyextensodtbeyetprovidedby the Applicant;or

b)havingpb een notiyed of the acceptance of its Tande!
any extensiorthereto be provided bythe Applicant, (i) hasfailed to executethe contracagreementor
(ii) hasfailedto furnishthe Performance.

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies o
thecontractagreemensignedby the ApplicantandthePerformancé&ecurityand,or (b) if the Applicant
is notthesuccessfulendererupontheearlierof (i) ourreceiptof acopyoftheBe n e y cnioa ri yy'csa t
to the Applicant of the results of the Tendering process; or (ii) thirty days after the end of the Tende
Validity Period.

5, Consequentl vy, any demand for pay ment under t
indicatedaboveon or before thatlate.

[signature(s)]
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7.

FORM OF TENDER SECURITY (TENDER BOND)

[The Suretyshally linlthis TenderBondFormin accordancewith the
instructionsindicated.] BOND NO.

BY THIS BOND [name of tendererh s Pr i nci pal (her ei naf[taree; legala | |
title andaddresof surety]authorized to transact businessn [nameof countryof Purchaser],asSurety
(hereinafter call ed fthe Sur [@eamg of) Purchaserlas Olligel d
(hereinafterc a | | eRdu rict hhaethesunio)) [amountof Bond][amountin words],for the paymentof
whichsumwell andtruly to bemade we, thesaidPrincipalandSurety bind ourselvespur successorand
assigns,jointly andseverallyy r nmby thesepresents.

WHEREAS the Principalhassubmittedor will submit a written Tenderto the Purchaserdated theday
of
, 20,for thesupplyof [nameof Contract] (herein aftecalledtheh Tender 0) .

NOW, THEREFORE,THE CONDITION OF THIS OBLIGATION is suchthatif the Principal:

a) Haswithdrawnits Tender during the period of Tender validity set forth in the Principal's Letter of
Tenden( f tTéndeValidity P e r i o dngextensian thert provideby thePrincipal;or

b) Havingbeenn o t iofitheatceptancef its Tendery thePurchaseduringthe Tendealidity Period

or any extension there pyovideby theprincipal(i) failed to execute the Contract agreement; oh@3
failedtof ur ni sh t he Performance Security, i n daghecor
Purchaser'$enderingdocument.

then the Surety undertakes to immediately pay to the Purchaser up to the above amount upon receif
the Purchaser's yrst written demand, without
thatin its demandhe Purchaseshallstatethatthedemandarisesrom the occurrencef anyof theabove
events specifyingwhich event(s) hasoccurred.

The Surety here by agrees that its obligation will remain in full force and effeictand including the
date 30 days after the date of expiration of the Tender Validity Period set forth in the Principal's Letter
Tenderor any extensiortheretoprovidedby the principal

IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be executed
theirrespectivaenameghis day of 20.

Principal: Surety:

Corporate Seal (where

appropriate)

(Signature) (Signature)

(Printed namend title) (Printednameandtitle)
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8. FORM OF TENDER - SECURING DECLARATION

[The Biddershallcompletethis Formin accordancewith theinstructionsindicated]

Date......cooiiiiiiee e [insert date(asday, monthandyear)of TenderSubmission]
TendemMo. ... [insert numberof tenderingprocess]

TO e [insertcompletenameof Purchaser]l/We,theundersignedjeclare
that:

1 I/We understandhat,accordingto your conditions,bids mustbe supportedoy a TenderSecuring
Declaration.

2. 1/We accept that I/we will automatically be suspended from being eligible for tendering in any contract
with the Purchaser for the period of time of [insert number of months or years] starting on [insert date]
if we are in breach of owbligation(s) under the bid conditions, becausé (aehave withdrawn our
tender during the period of tender vali dbeeny sy
notiyed of the acceptance of our Bi d fdilgrrefusee P
to execute the Contract, if required, or (i) fail or refuse to furnish the Performance Secardtgritiance
with theinstructions tdenders.

3. I/We understandhatthis TenderSecuringDeclaratiorshallexpireif we arenotthe successful
Tenderer(s)upontheearlier of:
a) Ourreceiptof acopyofyourn o t i y af theénaneeaf thesuccessful'endererpr
b) thirty daysaftertheexpirationof our Tender.

4. |/We understand that ifdm /we are/ in a Joint Venture, the Tender Securing Declaration must be in the
name of the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted
thetime of bidding,the TenderSecuringDeclaratiorshallbein the namef all future partnersasnamed
in the letterof intent.

Signed: éééécééeéécéecécééecéeéceé. Capaiglttle (director or
partner or sole proprietor, etc.) eéée. ééeéeée........ ¢

,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,

Name: éééééééécéeécééééeééeécééééééééééénlyauthorizedto

///////////
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9. Appendix to Tender

Scheduleof Currency requirements

Summaryof currencief the Tenderfor [insert name of Section
of theWorks]
Name of currency Amounts payable

Local currency:

Foreign currency #1:

Foreign currency #2:

Foreign currency #3:

Provisional sums expressed in local currency [To be entered by the Procuring Entity]
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PART Il - THE CONDITIONS OF
CONTRACT AND CONTRACT
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SECTION V - GENERAL CONDITIONS OF CONTRACT (GCC)

General Conditions of Contract

1. GENERAL PROVISIONS

1.1Deyni tions

In this Contract, except where context otherwise requires, the following terms shall be interpreted as indi

below. Words indicating persons or parties include corporations and other legal entities, except where the c«
requiresotherwise.

ifAccept ed Con tmeaasthe aaurd acneptéd in the Letter of Acceptance for the execution ¢
completionof theWorksandtheremedyingof any defects.

i B aB &t rmeansadate30day priorto thesubmission ofenders.

=14

B iofiQlu a n t imeanstlgpdcedandcompletedill of Quantities formingpart ofthetenderii Co mp | et
D a t meanghedateof completionof theWorksasc e r t by thedgineer.

i Co nt P raicdeaasthe priced e y nnethltk contractand thereafteras adjustedin accordancewith the
provisionsof the Contract.

fi Co nt meaogha@agreemenénterednto betweerthe ProcuringEntity andthe Contractorasrecordedn the
Agreement Form and signed by the parties including all attachments and appendices thereto and all docu
incorporatedy referencehereinto execute, completeandmaintainthe Works.

AfiContract or ' mearddhe valndatidns éomputer programs and other software, progress repc
drawings, manuals, models and other documents of a technical nature (if any) supplied by the Contractor
theContract.
AContract or ' mears glapparates,miaadhinery, vehicles and other things required for the execu
and completion of the Works and the remedying of any defects. However, Contractor's Equipment excl
Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things intended to f
or forming part ofthe PermanenWorks.

AContr &etr ¢ o 'meaeslthe Contractor's Representative and all personnel whom the Contractor util
on Site, who may include the staff, labor and other employees of the Contractor and of each Subcontracto
any otherpersonnehssistinghe Contractor inthe executionof the Works.

AContr e p o e's € meaaghdpersmrmamedy theContractoiin theContractoappointedromtime
to time by the Contractor who actsn behalfof theContractor.

i Co nt r emeahgbeaperson(shamedascontractorin the Formof Tenderacceptedy the ProcuringEntity.

i C o sneamsexpenditureeasonablyncurred(or to beincurred)by the Contractorwhetheron or off the Site,
includingoverheadandsimilar charges, budoesnotincludep r oy t .

fi D a n@éansacalendadayandil y e aneads365days.

i Day womeknsWork inputssubjectto paymenton atime basisfor laborandthe associatednaterialsand
plant.

i D e f meahsnypartof theWorksnotcompletedn accordancevith the Contract.
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i Def eiabiitg Cer t i ymeanstteeo e r t iisguedby Architect upon correctionof defectsby the
Contractor.

i De f ldabilitys P e r i needn@heperiodnamedn the SpecialConditionsof Contractandcalculatedromthe
CompletionDate,within whichthecontractoiis liable for anydefectghatmaydevelopin thehandedverworks.

ADef ects Not i mearsthe menod Brenotifyiogdiéfects in the Works or a Section (as the case
may be) under SuBlause 11.1 [Completion of Outstanding Work and Remedying Defects], which extends
overthedays stateth the SpecialConditionsof Contract.

ADr awinmegasnss t he drawings of the Works, as includ
drawingsissuedby (or on behalfof) the ProcuringEntity in accordanceavith the Contract.

AFi PaymentCer t i yneanstte paymentc e r t iisguedunder SubClausel4.13[Issue of Final
PaymenCer ti ycate] .

AFi rBdlat e meanstile statementd e y nire SubClause 14.11 [Application for Final Payment
Certi fiEatMal e usded mne€lhuselqForceMajeure].

AFor ei gn @eansraeurrengy®f another country (not Kenya) in which part (or all) of the Contract
Priceis payable but nottheLocal Currency.

i G o o chealdContractor'€quipmentMaterials,PlantandTemporaryWorks,or anyof themasappropriate.

Al nt PaymemCe r t i yneamsdamaymentc e r t iisyuedantleeClausel4 [ContractPriceand
Payment], othethantheFinalPaymenCer t i ycat e.

fi L a wnzeansll nationallegislation statutesprdinancesandregulationsandby-lawsof anylegally constituted
public authority.

fi L e totAecrc e p t meangheletterof formal acceptancef atender signedoy ProcuringEntity, including
any annexedhemorand@omprisingagreementbetweerand signedby bothParties.

iLoCal r emaandidecurrencyof Kenya.

i Mat e rmeamnghimgsof all kinds(otherthanPlant)intendedo form or forming partof the PermanentVorks,
including thesupply-only materialgif any)to besupplied bythe Contractounderthe Contract.

ANoti ce of Dmeans tae nbtisefgaan byieibhar darty to the other undeCBuise 20.3 indicating
its dissatisfactiorandintentionto commencerbitration.

NnSpeci al Condi t meanssthe pedges Compldéted dyc theoProcuring Entity entitled Special
Conditionsof Contractwhich constitute ParA of the SpecialConditions.

i P a r megn&heProcuringEntity or the Contractor asthe contextrequires.

APay meéertt i ymeansagpaymentc e r t iispuedunder Clausel4 [Contract Price and Payment]

A Per f orQGrearntcieynteanstieecc e r t iispuedunder SubClause11.9 [PerformanceCer t i y c
APer f or ma n cneeanS thesecurityt(oy Securities, if any) under-Slaluse 4.2 [Performance Security].
i P e r mawoer nkinseanghepermanentvorksto be executedy the Contractorunderthe Contract.

i P | anme&ns the apparatus, machinery and other equipment intended to form or forming part of the Perm
Works,including vehiclespurchasedor the ProcuringEntity andrelatingto the constructionor operationof the
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Works.
i Pr oc &ntitysnEgg u i p meeanth@apparatusmachineryandvehicles(if any) madeavailableby the

ProcuringEntity for theuseof the Contractor in theexecutionof theWorks,asstatedntheSp e c i yltat i o
doesnotinclude Plantvhich hasnot beentakenover bythe ProcuringEntity.

i Pr oc &ntitysnRye r s o meaesheingineertheEngineertheassistantandall otherstaff, laborand
otheremployee®f the Architectandof the ProcuringEntity; andanyotherpersonneh o t itogthe Contractor,
by the ProcuringEntity or the EngineerasProcuring Entity'$?ersonnel.

3t

Pr oc &nt nmeansheEntity namedn the SpecialConditionsof Contract.

E n g i rnsehe pedson named in the Appendix to Conditions of Contract (or any other competent persol
ppointed by the Procuring Entity and notiyed to
responsible for supervising the execution of the Works and administering the Contract and shall be &
AArchitectodo or a fAQuantity Surveyoro registered
anfi E n g i regiseereddnderEngineerdRegistrationAct Cap530.

QD

i En gi meaesthie person appointed by the Procuring Entity to act as the Architect for the purposes of tr
Contract and named in the Special Conditions of Contract, or other person appointed from time to time by tt
ProcuringEntity andn o t itojthe @ontractor

AProvisi omeaaln sSuamosum (i f any) which is speciyed
execution of any part of the Works or for the supply of Plant, Materials or services undétaBab 13.5
[Provisional Sums].

i Ret e Mb n e maansthe accumulatedetentionmoneyswhich the ProcuringEntity retainsunder Sub
Clause
14.3 [Application for Interim PaymentC e r t i yamd@aysusder SubClausel4.9 [Paymentof Retention
Money].

fi S ¢ h e dmednghe document(sentitledschedulescompletedby the Contractorandsubmittedwith the
Formof Tenderasincluded inthe Contract.

fi S e c tmeansm gartof theWorkss p e ¢ i theSpecialConditionsof Contractasa Section (ifany)

fi S ilnvestigation R e p o raretBodereportsthatmay beincludedin thetenderingdocumentsvhich aref
actualandinterpretativeabout thesurfaceandsubsurfaceconditionsatthe Site.

i Si mears the places where the Permanent Works are to be executed, including storage and working are
and to which Plant and Materials are to be del i
asforming part ofthe Site.

ASpeci ymednontohe document entitled speciycation,
modi yctathespres€ i yc at i o withitheComtractSoah doaumerg p e ctheyVerks.

iStart Dat e d o rD anit Gethmlatesndate wihenrthte Contractor shall commence execution of
theWorks. Itdoesnot necessarilyoincidewith the Site possessiodate(s).

A St at emeansd statementsubmittedby the Contractoras part of an application,under Clause14
[Contract PricandPayment]forapay ment certi ycate.

i Su b c o n tmeansanypersonnamedin the Contractasa subcontractoror any personappointedasa
subcontractor, foa partof the Works.

ATakOuwrgCer ti yneambear t issuedanteeClauselO[ProcuringEntity'sTakingOver].
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ATempor ar yneaWatl tersporary works of every kind (other than Contractor's Equipment) required
on Sitefor the executionandcompletionof the PermanenWorksandtheremedyingof anydefects.

i T e mp ow aarr kyeansvorksdesignedconstructedinstalled,andremovedoy the Contractowhich are
neededor constructioror installationof theWorks.

i T e n dneanghe Formof Tenderandall otherdocumentsvhich the Contractorsubmittedwith the Form
of Tenderasincludedin the Contract.

i Te aftersCo mp | emeardimedests(if any) whichares p e c in theeQbntracandwhich arecarriedout
in

accordanceiththeS p e ¢ i yafteatheWarksor aSection(asthecasanaybe)aretakenoverby theProcuring
Entity.

ATedsins Complmetainend he tests which are speciyed i
instructedasa Variation,andwhich arecarriedoutunderClause9 [Testson Completion]beforethe Worksor
a Section(asthecasemay be)aretakenoverby theProcuring Entity.

i Ti foeCo mp | e meaarsme@me for completingthe Works or a Section(asthe casemay be) asstatedin
the SpecialConditionsof Contract(with any extensiorcalculated from th€ommencemeriDate.

AUnf or e sneansdiréasodablyoreseeabldy anexperiencedontractoty theBaseDate.

A Var i arteansanychange to the Works, which is instructed or approved as a variation under Clause
[Variationsand Adjustments].

i Wo r knesaagheitemstheProcuringentity requiresheContractoito undertakeasd e y nehdAppendix
to Conditions of Contrachi Wo r k s @lsormaan the Permanent Works and the Temporary Works, or either
of themas appropriate.

12 Interpretation

In the Contract,exceptwherethe contextrequiresotherwise:

a) Wordsindicatingonegenderincludeall genders;

b) wordsindicatingthe singularalsoincludethe plural andwordsindicatingthe plural alsoincludethe
singular;

C) provisionsincludingthewordfi a g rfieaegdr,@ @ d ¢ r e geqérethie agreemento berecorded
in writing;

d) Awr i ordl emr d tmeanghandwritten,type-written, printedor electronicallymade andresulting
in apermanentecord; and

The marginal words and other headingsshall not be takeninto considerationin the interpretationof these
Conditions.

1.3 Communications

131  WherevertheseConditionsprovide for the giving or issuing of approvals,c e r t i gooserttse s ,
determinationsnotices requestanddischargesthesecommunications shalie:

a) In writing anddeliveredby hand(againstreceipt),sentby mail or courier,or transmittedusingany of
theagreedsystemaf electronictransmissiorasstatedn the Special Conditionsf Contract;and

b) deliveredssent,or transmittedo the addres®f or therecipient'scommunicationgsstatedin the
SpecialConditionsof Contract.However:

i) if therecipientgivesnoticeof anotheladdresscommunicationshallthereaftebedeliveredaccordingly;
and

i) if therecipienthasnot statedotherwisewhenrequestingan approvalor consentjt may be sentto the
addresgrom whichtherequestvasissued.
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132 Approval s, certiycates, consents and deter mi
Whenac e r t iisjssuedbd &Party,thec e r tshalfsendacopyto theotherParty.Whenanoticeis issued

to aParty,by theotherPartyor the Engineeracopyshallbesentto the Architector theotherParty,asthecase

may be.

14 Law and Language

141  TheContractshallbegovernedoy thelawsof Kenya.
142  Theruling languageof the Contractshallbe English.
15 Priority of Documents

The documents forminthe Contract ardo be takeras mutuallyexplanatoryof oneanotherForthe purposes of
interpretationthe priority of thedocumentshallbein accordancevith thefollowing sequence:

a) TheContractAgreement,

b) TheLetterof Acceptance,

C) The SpecialConditionsi PartA,

d) the SpecialConditionsi PartB

e) the GeneralConditionsof Contract

f) theFormof Tender,

s)] theS p e c i y andBill$ ob Quantities

h) the Drawings,and

i) the Schedulesind anyotherdocumentgorming partof the Contract.

If anambiguityor discrepancys foundin the documentsthe Architectshallissueanynecessarg | ar i 9rc at
instruction.

1.6 Contract Agreement

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contre
Agreement unleghe Special Conditions establish otherwise. The Contract Agreement shall be basie upon
for annexedo the Special Conditions. The costs of stamp duties and similar charges (if any) impagead by
connectionwith entryinto the ContractAgreemenshallbe borneby theProcuringEntity.

1.7 Assignment

The Contractorshall not assignthe whole or any part of the Contractor anyb e n erynterestin or underthe
Contract. Howevelthe contractor:

a) May assign thewholeor anypartwith the prior consenbf the ProcuringEntity, and
b) may, as security in favor of a bank or ynanci
due,underthe Contract.

18 Care and Supply of Documents

181 The Speciycations and Drawings shal/l be in
otherwise stated in the Contract, two copies of the Contract and of each subsequent Drawings and
of Quantities shall be supplied to the Contractor, who may make or request further copies at the cc
the Contractor.

182 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless anc
taken over byhe Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall sup
to the Architect twocopiesof eachof the Contractor's Documents.

183 TheContractorshall keeppnthe Site acopyof the ContractpublicationshamedntheSpeci y c a
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theContractor'©ocumentgif any),the DrawingsandVariationsandothercommunicationgivenunder
theContract. Thé>rocuringentity'sPersonnethallhavetheright of accesgo all thesedocumentstall
reasonablémes.

184 If a Party becomes aware of an error or defect in a document which was prepared for use in exec
theWorks,the Partyshallpromptly give noticeto the otherPartyof sucherroror defect.

1.9 Timely provision of Drawings or Instructions

191 The Contractor shall give notice to the Architect whenever the Works are likely to be delayed
disruptedf anynecessargrawingor instructionis notissuedo the Contractomwithin a particulatime,
which shallbereasonableThenoticeshallincludedetailsof thenecessargrawingor instruction details
of why and by when it should be issued, and the nature and amount of the delay or disruption like
besufferedif it is late.

192 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issoetthie y «
drawing or instruction within a ti me supporing I
details,the Contractorshall give a further noticeto the Architectand shall be entitled subjectto Sub
Clause20.1[Contractor'sClaims] to:

a)anextensiorof timefor anysuchdelay,if completionis or will bedelayedunderSub-ClauseB.4 [Extension
of Time for Completion],and

b) paymenbf anyotherassociatedosts accruedyhich shallbeincludedin the ContractPrice.

193 After receiving this further notice, the Architect shall proceed in accordance witCl&ube 3.5
[Determinations] tagreeor determinghesematters.

194However,if andto theextentthatthe Architectfailure wascausedy anyerroror delayby the Contractor,
including an error in, or delay in the submission of, any of the Contractor's Documents, the Contra
shallnot be entitledto suchextensiorof time, or costsaccrued.

1.10 Procuring Entity's Useof Contractor's Documents

1101 As agreed between the Parties, the Contractor shall retain the copyright and other intellectual pro
rights in the Contractor's Documents and other design documents made by (or on behalf of)
Contractor.

1102 The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a n
terminabldransferableonexclusiveroyalty-freelicenseto copy,useandcommunicatehe Contractor's
Documentsincludingmakingandusingmo d i y cd themadmsdicenseshall:

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of
Works,

b) entitle any person in proper possession of the relevant part of the Works to copy, use and commur
the Contractor's Documents for the purposes of completing, operating, maintaining, altering, adjus
repairinganddemolishingthe Works,and

c) inthe case of Contractor's Documents which are in the form of computer programs and other softv
permit their use on any computer on the Site and other places as envisaged by the Contract, incl
replacementsf any computers supplieby the Contractor.

1103 TheContractor'©ocumentsandotherdesigndocumentsnadeby (or on behalfof) the Contractorshall
not, withoutthe Contractor'sonsentpe used,copiedor communicatedo athird partyby (or on behalf
of) the ProcuringEntity for purposes othdghanthosepermittedunderSub-Clausel.10.2.

1.11 Contractor's Useof Procuring Entity's Documents
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112

1121

1122

113

As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellec
property rights in the Speciycation, the Dr
Procuring Entity. The Contractor may, at his cost, copy, use, and obtain communication of tf
documents for the purposes of the Contract. They shall not, without the Procuring Entity's consen
copied, used or communicated to a third party by the Contractor, except as necessary for thegburpo
theContract.

Cony d eDetnils a |

The Contractor's and the Procuring Entity's
conydentiality shal/l survive termination or
c o ny d anddtheriafbrmationasmaybereasonablyequiredin orderto verify compliancewith the
Contractandallow its proper implementation.

The Contractor'sandthe Procuringentity'sPersonnethallalsotreatthedetailsof the Contractasprivate
and conydential, except to the extent neces
Contract or to comply with applicable Laws. Each of them shall not publish or disclose any particul
of the Works prepared by the other Party without the previous agreement of the other Party. Howe
the Contractorshall be permittedto disclose any publicly available information, or information
otherwiserequiredto establisthisq u a | i yto @mpetdon atherprojects.

Compliancewith Laws

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated ir

a)

b)

114

SpecialConditionsof Contract:

The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building pesimitar
permi ssion for the Permanent Wor ks, anakhadngy
been(or to be)obtainedby the ProcuringEntity; andthe ProcuringEntity shallindemnify andhold the
Contractor harmlesagainstandfrom the consequencesf anyfailure to do so;and

the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, license:
approvals, as required by the Laws in relation to the execution and completion of the Works anc
remedying of any defects; and the Contractor shall indemnify and hold the Procuring Entity harm
against and from the consequences of any failure to do so, unless the Contractor is inguedeaddish
these actionandshowsevidenceof its diligence.

Joint and SeveralLiability

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorpore

a)
b)

c)

1.15

groupingof two or morepersons:

Thesepersonsshall be deemedto be jointly and severallyliable to the Procuring Entity for the
performancef the Contract;

thesepersonsshall notify the ProcuringEntity of their leaderwho shall have authority to bind the
Contractorandeachof thesepersonsand

the Contractorshallnot alterits compositionor legal statuswithout the prior consenf the Procuring
Entity.

Inspectionsand Audit by the Procuring Entity

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit and
causdts subcontractorandsub-consultantso permit,the PublicProcuremenRegulatoryAuthority, Procuring
Entity and/or persons appointed or designated by the Government of Kenya to inspect the Site acdfrite
and records relating to the procurement process, selection and/or contract execution, and to hauetsiush
and recordsauditedby auditorsappointedby the ProcuringEntity if requestedy the ProcuringEntity. The
Contractor'sandits Subcontractorsindsub-consultantsattentionis drawnto SubClause 15.¢Fraudand
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Corruption) which provides, inter alia, that acts intended to materially impede the exercise ofthe Procu
Entity's inspection and audit rights constitute a prohibited practice subject to contract termination (as well .
adeterminatiorof in eligibility pursuanto the ProcuringEntity'sprevailingsanctiongrocedures).

2. THE PROCURING ENTITY
2.1 Right of Accesdo the Site

211The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Si
within thetime (or times) stated in thifgpecial Conditions of Contract.The right and possession may
not be exclusive to the Contractor. If, under the Contract, the Procuring Entity is required to give (to the
Contractor) possession afiy foundation, structure, plant or means of access, the Procuring Entity shall
do so in the time and manner st ated mapwithhbled Sp
any suchright or possessionintil the Performance Securityasbeenreceived.

212 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the
Contractor right of access to, and possession of, the Site within such times as required to enable t
Contractotto proceedvithoutdisruptionin accordancevith theprogramsubmittedunderSub-Clause
8.3[Program].

213 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to give
any such right or possession within such time, the Contractor shall give notice to the Architect and sha
beentitledsubjectto SubClause20.1[Contractor'sClaims]to:

a) an extension of time for any such delay, if completion is or will be delayed, undeC|Sude 8.4
[Extensionof Time for Completion],and

b) paymentof any suchCostplusp r owhich shallbeincludedin the ContractPrice.

214After receiving this notice, the Architect shall proceed in accordancewith SubClause 3.5
[Determinations] tagreeor determinghesematters.

215 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by th
Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the
Contractor shall ndbe entitledto suchextension ofime,Costorpr oy t .

12 Permits, Licensesor Approvals

121 The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as
allow the Contractor taobtainproperly:

a) Copiesof theLawsof Kenyawhich arerelevantto the Contractbut arenot readily available, and
b) any permitslicensesr approvalgequiredby the Lawsof Kenya:

i) whichtheContractoris requiredto obtainunderSub-Clausel.13[Compliancewith Laws],
i) forthedeliveryof Goods,ncludingclearancehroughcustomsand

i) for theexportof Contractor'sEquipmentvhen itis removedirom the Site.

13 Procuring Entity's Personnel

The ProcuringEntity shall be responsiblefor ensuringthat the ProcuringEntity's Personneland the
ProcuringEntity'sother contractoren the Site:

a) co-operatewith theContractor'sffortsunderSub-Clause4.6 [Co-operation] and

b) takeactionssimilarto thosewhich the Contractoris requiredto takeundersub-paragraphga), (b) and
(c) of SubClause4.8[Safety ProceduresindunderSub-Clause4.18[Protection ofthe Environment].
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14 Procuring Entity's Financial Arrangements

The Procuring Entity shal/l make and maintain al
Procuring Entity to pay the Contract Price punctually (as estimated at that time) in accordance with Clause!
[Contract PricandPayment].

3. THE ENGINEER
3.1 Architect Duties and Authority

141 The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in the
Contract. The Architect staff shal/l include s
competent to carry out these duties. The Architect Name and Address shall be providespiectak
Conditions of Contract.

142 TheArchitectshallhaveno authorityto amendhe Contract.

143 The Architect May exercise the authority attr
implied from the Contract.If the Architectsrequiredto obtaintheapprovalof the ProcuringEntity before
exercising a speciyed authority, petiah nditiangafi r e
Contract. The Procuring Entity shall promptly inform the Contractor of any change to the authority
attributedto the Engineer.

144 However, whenever the Architect exercises a
approvalsrequired, then (for the purposes of the Contract) the contractor shall require the Atohitect
provideevidenceof suchapprovalbeforecomplyingwith theinstruction.

145 Exceptasotherwisestatedn theseConditions:

a) Whenever carrying out duties or exercising a
Architectshallbe deemetb actfor the ProcuringEntity.

b)  the Architect has no authority to relieve either Party of any duti#gations,or responsibilities under
the Contract.

c) any approval, check, certiycate, consent , exal
test, or similar act by the Architect (including absence of disapproval) shall not relieve the Contractor
from any responsibility he has under the Contraghcluding responsibilityfor errors, omissions,
discrepanciesgndnorrcompliances; and

d) anyactbytheArchitectin responséo aContractor'sequesshallben o t iinyatidg to the Contractor
within 14 daysof receipt.

146 Thefollowing provisionsshallapply:

TheArchitectshallobtainthes p e @ppgowalof the ProcuringEntity beforetakingactionunderthe-following
SubClausesf theseConditions:

a) SubClaused.12:agreeingor determining amextensiorof time and/oradditionalcost.
b) SubClausel3.1:instructingaVariation,except;
i) Inanemergencyituationasdeterminedy theEngineer, or

i) If suchaVariationwouldincreasdhe AcceptedContractAmountby lessthanthepercentage p e ci y e
in the Special Conditionsof Contract.

c)SubClausel3.3:Approvingaproposafor Variationsubmittedoy the Contractoin accordancevith Sub
Clausel3.1or 13.2.
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d) SubClausel3.4Specifying theamountpayablen eachof theapplicablethreecurrencies.

147Notwithstandingthe obligation, as set out above, to obtain approval, if, in the opinion of the Engineer,

15

emergencyccursaffectingthesafetyof life or of theWorksor of adjoiningproperty hemay,withoutrelieving

the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor to execu
such work or to do all such things as may, in the opinion of the Engineer, be necessary to abate or redu
risk. The Contractorshallforth with comply,despitetheabsenc®f approvalof the ProcuringEntity, with any
suchinstruction ofthe Engineer.The Architectshalldetermineanadditionto the ContractPrice,in respecof
such instruction, in accordance with Clause 13 and shall notify the Contractor accordingly, with a copy tc
ProcuringEntity.

Delegationby the Engineer

151 The Architect may from time to time assign duties and delegate authority to assistants and may also r¢

such assignment or delegation. These assistants imelyde a resident Engineeand/or independent
inspectors appointed to inspect and/ or test items of Plant and/or Materials. The assignment, delegat
revocation shall be in writing and shall not take effect until copies have been received by both Pal
However,unlessotherwiseagreedy both PartiestheArchitectshallnot delegatehe authority to determine
anymatterin accordancevith Sub-Clause3.5 [Determinations].

152 Each assistant, to whom duties have been assigned or authority has been delegated, shall only be autl

a)

b)

16

161

162

a)
b)

to issueinstructiongto the Contractotto theextentd e y iyethetdelegationAny approvalcheckc e r t i y «
consent, examination, inspection, instruction, notice, proposal, request, test, or similar act by an assiste
accordance with the delegation, shall have the same effect as though the act had been an act of the En
However:

Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall therefore
prejudicetheright of the Architecto rejectthework, Plant orMaterials;

If the Contractor questions any determination or instruction of an assistant, the Contractor maymefieethe
to theEngineer, who shafiromptlyc o n yreverseor vary thedeterminatioror instruction.

Instructions of the Engineer

TheArchitectmayissueto theContractor(atany timg instructionsandadditionalormo d i Pramhgswhich
may be necessarfpr the execution of the Works and the remedying of any defects, all in accordance with
Contract. The Contractor shall only take instructions from the Engineer, or from an assistant to whorr
appropriate authorithasbeendelegatedinder Claus8.2.1.

The Contractorshallcomplywith theinstructionsgivenby the Architector delegated assistamtn any matter
related to the Contract. Whenever practicable, their instructions shall be given in writingAri¢hitecttor a
delegatedassistant:

Givesanoralinstruction,
receives a written conyrmation of the instruct

daysatfter givingtheinstruction,and

c)

doesnot reply by issuinga written rejectionand/orinstructionwithin two working daysafterreceivingthe

conyr mati on,

Thenthec o n y r nshatl constitutethe written instructionof the Architector delegatedassistan{asthe case
maybe).

17

Replacementof the Engineer

If the ProcuringEntity intendsto replacetheEngineertheProcuringEntity shall,in notlessthan21daysbeforethe
intendeddateof replacementgive noticeto the Contractorof the name,addressaindrelevantexperienceof
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theintended persoto replacethe Engineer.
18  Determinations

181 Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub
Clause3.5 tagree odetermine any matter, the Architect shall consult with each Party in an endeavor
to reach agreement. If agreement is not achieved, the Architect shall make a fair determination i
accordancevith the Contracttakingdue regaraf all relevant circumstances.

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with supporting
particularswithin 30 daysfrom thereceiptof thecorrespondinglaim or requesexceptwhenotherwise
s p e ¢ EachdPdrtyshallgive effectto eachagreemenor determinatiorunlessanduntil revisedunder
Clause20 [Claims, DisputesindArbitration].

4. THE CONTRACTOR

4.1 Contractor's General Obligations

182 The Contractor shal/l design (to the extent sg
accordancevith theContractandwith theArchitectinstructionsandshall remedyanydefectan theWorks.

183 The Contractor shall provide the Pl ant and C
Contractor's Personnel, Goods, consumables and other things and services, whether of a tempor
permanenhature requiredin andfor this designexecutioncompletion anademedying ofdefects.

184 All equipment, material, and services to be incorporated in or required for the Works shall have their or
in anyeligible source country.

185 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and
methodf constructionExceptto theextents p e c in the€dntracttheContractor(i) shallberesponsible
for all Contractor'©ocumentsTemporaryWorks,andsuchdesignof eachitem of PlantandMaterialsasis
required for the item to be in accordance with the Contract, and (ii) shall not otherwise be responsibl
thedesignors p e ¢ i yofcthee PermamentWorks.

186 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and me
which the Contractor proposes to adopt for th
arrangementand methodshallbe madewithoutthis havingpreviouslybeenn o t itoytreelEngineer.

187 | f t he Contract speciyes that the Contractor
otherwisestatedin the SpecialConditions:

a) The Contractor shall submit to the Architect the Contractor's Documents for this part in accordance witt
procedur ersthe€gnteact.i y e d

b) theseContractor'®ocumentshallbein accordancevith theS p e ¢ i yaod®Drawirgsshallbewrittenin
thelanguagdor communicationsl e y mé&ubClausel.4[Law andLanguage]andshallincludeadditional
informationrequired by thérchitectto add to thérawingsfor co-ordinationof eachParty'sdesigns.

c) the Contractor shall be responsible for this
purposegor whichthe partisintendedas ares p e c in theeQbntractand

d) prior to the commencement of the Tests on Completion, the Contractor shall submit to the Ardhieet fi
b u i dodumentsand, ifapplicable, operatioandmaintenancenanualsn accordancevith the

Speciycation and in sufycient detail for the Pr .
andrepairthis partof theWorks.Suchpartshallnotbe consideredo becompletedor the purpose®f taking-over
under SukClause 10.1 [Taking Over of the Works and Sections] until these documents and manuals have
submittedto the Engineer.

19 Performance Security
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191 TheContractorshallobtain(at his cost)aPerformancé&ecurityfor properperformancein theamountstated
in the Special Conditions of Contractand denominated in the currency (ies) of the Contract or in a freel
convertiblecurrencyacceptabléo the ProcuringEntity. If anamountis not statedn the SpecialConditions
of Contract this Sub-Clauseshall notapply.

192 TheContractorshalldeliverthe Performanceéecurityto the ProcuringEntity within 30 daysafterreceiving
the Notiycation of Award and shall send a cop
by a reputable bank selected by the Contractor and shall be in the form annexed to the Special Cond
as stipulated by the Procuring Entity in the Special Conditions of Contract, or in another form approve
theProcuring Entity.

193 The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractc
executedandcompletedheWorksandremediedanydefectslf thetermsof thePerformanc&ecurityspecify
its expiry date, andthe Contractothasnotbecomeentitledto receivethe PerformanceC e r t ibythedatee
30 days prior to the expiry date, the Contractor shall extend the validity of the Performance Security
theWorkshavebeencompletedandanydefects havbeenremedied.

194 The Procuring Entity shall not make a claim under the Performance Security, except for amounts to w
theProcuring Entityis entitliedunderthe Contract.

195 TheProcuringEntity shallindemnifyandhold the Contractoharmlessagainsiandfrom all damagedpsses
and expenses (including legal fees and expenses) resulting from a claim under the Performance Sect
the extent towhich the ProcuringEntity wasnot entitledto makethe claim.

196 The Procuring Entity shall return the Performance Security to the Contractor within 14 days after recei
acopyof theTakingOver Certiycate.

197 Without limitation to the provisions of the rest of this Stlause, whenever the Architect determines an
addition or a reduction to the Contract Price as a result of a change in cost and/ or legislation, or as a
of a Variation, amounting to more than 25 per
currency, the Contractor shall at the Architect request promptly increase, or may decrease, as the cas
be,thevalueof thePerformance Securiiy thatcurrencyby anequalpercentage.

110 Contractor's Representative

1101 The Contractor shall appoint the Contractor's Representative and shall give him all authority nece:
to actontheContractor'dehalfunderthe Contract.The Contractor'®RepresentativelameandAddress
shallbeprovidedin the SpecialConditions of Contract.

1102 Unless the Contractor's Representaisvanamed in the Contract the Contractor shall, prior to the
Commencement Date, submit to the Architect for consent the name and particulars of the perso
Contractor proposes to appoint as Contractor's Representative. If consithhédd or subsequently
revoked in terms of SuBlause 6.9 [Contractor's Personnel], or if the appointed person fails to act
Contractor's Representative, the Contractor shall similarly submit the name and particalaothef
suiteble personfor suchappointment.

1103 The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of
Contractor's Representatiseappointareplacement.

1104 Thewholetimeof theContractor'sRepresentativehallbegivento directingthe Contractor'performance
of the Contract. If the Contractor's Representative is to be temporarily absent from ttheriSgethe
execution of the Works, a suitable replacement person shall be appointed, subjeétrthitbet prior
consentandtheArchitectshallben o t iagcerdingly.

1105 TheContractor'Representativehall,onbehalfof theContractoryeceiveinstructionsunderSub-Clause
3.3[Instructionsof theEngineer].

1106 The Contractor'sRepresentativenay delegateany powers,functionsand authority to any competent
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1107

11

1111

1112

1113

1114

112

113

1131

1132

1133

person, and may at any time revoke the delegation. Any delegation or revocation shall not taketiéffect
the Architecthasreceivedprior noticesignedby the Contractor'sRepresentativagamingthe personand
specifyingthepowers functionsandauthoritybeingdelegatedr revoked.

The Contractor's Representative shall be -pu
Clausel. 4 [Law and Language]. I f the Contrac
language, the Contractor shall make competent inter@reddiableduring all working hours in aumber
deemeds u f y byithe Engiineer.

Sub-contractors

The Contractor shall not subcontract the whole of the Works. The contractor may however subcon
theworksasprovidedin Clause34.2.

TheContractoishallberesponsibldor theactsor defaultsof anySubcontractorhis agentor employees,

asif theywere,heactsor defaultsof the Contractor Unlessotherwisestated irthe SpecialConditions:

a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, or t
subcontractor whichthe Subcontractor isamedn the Contract;

b)  Theprior consenbf the ProcuringEntity shallbeobtained tamtherproposedsubcontractors.

c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended dat
the commencement of each Subcontractor's work, and of the commencement of such work o
Site;and

d) each subcontract shall include provisions which would entitle the Procuring Entity to require -
subcontracto beassignedo the Procuring EntityunderSubClause4.5[Assignmeniof B e n efy t
Subcontract](if or when applicable)or in the event of termination under Sub-Clause 15.2
[Terminationby Procuring Entity].

The Contractor shall ensure that the requirements imposed on the Contractor-Glagad 1.12
[ Co ny dbetails]apalyequallyto eachSubcontractor.

Wherepracticable, the Contractor shall give fair and reasonable opportunity for contractors from Kel
to beappointedasSubcontractors.

Assignmentof B e n efySubcontract

If aSubcontractor'sbligationsextendbeyondthe expiry dateof therelevantDefectsN o t i y Paxiadi o
and the Engineer, prior to this date, i nsther u
Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the assignment,
Contractor shall have no liability to the Procuring Entity for the work carried out by the Subcontrac
aftertheassignmentakeseffect.

Co-operation

The Contractorshall,ass p e c in theGbntractor asinstructedby the Engineer,allow appropriate
opportunities for carryingutwork to:

a) TheProcuringEntity'sPersonnel,
b)  Any othercontractoremployedoy the ProcuringEntity, and

c) The personnel of any legally constituted public authorities, who may be employed in the execu
onor nearthe Siteof anywork notincludedin the Contract.

Any suchinstructionshallconstitutea Variationif andto the extentthatit causeshe Contractorto suffer
delaysand/orto incur Unforeseeabl€ost.Servicedor thesepersonnendothercontractorsnayinclude
theuseof Contractor'€quipment,TemporaryWorksor accesarrangementahich aretheresponsibility
of the Contractor.

If, underthe Contract,the ProcuringEntity is requiredto give to the Contractorpossessiorof any
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114

1141

1142

foundation, structure, plant or meansof accessin accordancewith Contractor'sDocuments,the
Contractor shall submit such documentsto the Architect in the time and manner statedin the
Speciycation.

Setting Out of the Works

The Contractorshallsetoutthe Worksin relationto original points,linesandlevelsof references p e c i y
in theContractom o t ibytlee BngineerTheContractorshallberesponsibldor thecorrectpositioning

of all parts of the Works, and shall rectify any error in the positions, levels, dimensions or alignmen
theWorks.

The Procuring Entity shall be responsible fo
butthe Contractorshallusereasonableffortsto verify their accuracybeforetheyareused.

4.73If the Contractor suffers delay and/or incurs Cost from executing work which was necessitatesirby an

in these items of reference, and an experienced contractor could not reasonably have disgolverec
errorandavoidedthis delayand/or Cost,the Contractorshall give noticeto the Architectandshall be
entitledsubjectto SubClause20.1[Contractor's Claimsfo:

a) an extension of time for any such delay, if completion is or will be delayed, und&t|&ude 8.4
[Extensionof Time for Completion],and
b) paymenbf anysuchcostsaccruedwhich shallbeincluded inthe ContractPrice.

4.7 .4After receivingthis notice the Architectshallproceedn accordance&vith Sub-Clause3.5[Determinations]

48

49

491

492

410

to agree or determine (i) whether and (if so) to what extent the error couldasoinably have been
discovered, and (ii) the matters described ingaagraphs (a) and (b) abaedatedto this.

Safety Procedures

TheContractorshall:

a) Complywith all applicablesafetyregulations,

b) Takecarefor thesafetyof all personentitledto beon the Site,

c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to
dangetto these persons,

d) provide fencing, lighting, guarding and watching of the Works until completion and taking ov
underClause 1QProcuringEntity's TakingOver], and

e) provide any Temporary Works (including roadways, footways, guards and fences) which may
necessary, because of the execution of the Works, for the use and protection of the public a
ownersand occupiersf adjacentand.

Quiality Assurance

The Contractor shall institute a quality assurancesystem to demonstratecompliance with the
requirements of th€ontract. Thesystem shall be in accordance with the details stated in the Contra
The Architect shalbeentitled toaudit anyaspect othe system.

Details of all procedures and compliance documents shall be submittedA@hiitect for information
beforeeachdesignandexecutionstagas commencedWhenanydocumenbf atechnicalnatureis issued

to theEngineergvidenceof theprior approvaby the Contractoitself shallbeapparenbnthedocument
itself.

Compliance with the quality assurance system shall not relieve the Contractor of any of his du
obligationsor responsibilities undahe Contract.

Site Data
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4101

4102

The Procuring Entity shall have made available to the Contractor for his information, prior to the B
Date, all relevant data in the Procuring Entity's possession esusfaite and hydrological conditions at
the Site, including environmental aspects. The Procuring Entity shall similarly make available to
Contractor all such data which come into the Procuring Entity's possession after the Base Date.
Contractor shall beesponsibldor interpretingall suchdata.

To the extent which was practicable (taking account of cost and time), the Corghadtdre deemed to
have obtained all necessary information as to risks, contingencies and other circumstances which
i npuence or affect the Tender or WorKks. To
inspectecandexamined

the Site, its surroundingsthe abovedataand other availableinformation, andto havebeens a t i kefpre d
submittingthe Tenderasto all relevantmattersjncluding (without limitation):

411

4111

4112

412

4121

4122

4123

4124

a) Theform and naturef the Site,includingsub-surfaceconditions,
b) thehydrologicalandclimatic conditions,

c) theextentandnatureof the work and Goodsnecessaryor the executionand completionof the
Worksandtheremedying ofany defects,

d) thelLaws,proceduresind laboupracticesof Kenya, and

e) the Contractor'sequirementgor accessaccommodationfacilities, personnelpower, transport,
waterandother services.

Suf yci theAcoepteo ContractAmount

The contractorshallbedeemed to:
a) Haves at i s yastdthdcdrrecenésinds u f y cdf thedacgptedContractAmount,and

b) have based the Accepted Contract Amount on the data, interpretations, necessary informe
inspections, examinations and satisfaction as to all relevant matters referred tedla&s®4.10
[Site Data].

Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contrac
obligations under the Contract (including those under Provisional Sums, if any) and all things neces
for the properexecutionandcompletionof the Worksandtheremedyingof anydefects.

UnforeseeablePhysical Conditions

In this SubC| aus e, Aphysical conditionso -+made ans otea t
physical obstructions and pollutants, which the Contractor encounters at the Site when executing
Works,including subrsurfaceandhydrologicalconditionsbut excludingclimatic conditions.

If theContractorencounteraidverseghysicalconditionswhich heconsiderdo havebeenUnforeseeable,
the Contractor shalfjive noticeto the Architectassoonaspracticable.

Thisnoticeshalldescribehe physicalconditions sothattheycanbeinspectedy the Architectandshall
setoutthereasonsvhy the Contractorconsidergshemto beUnforeseeablel he Contractorshallcontinue
executing the Works, using such proper and reasonable measures as are appropriate for the pf
conditions, and shall comply with any instructions which the Architect may give. If an instructic
constitutesa Variation,Clausel3 [VariationsandAdjustmentskhallapply.

If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, |
suchanotice,andsuffersdelayand/orincursCostdueto theseconditions the Contractorshallbeentitled
subjectto notice under Sullause20.1[Contractor's Claimsfo:
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4125

4126

4127

413

414

4141

4142

415

4151

4152

a) anextensiorof time foranysuchdelay,if completionis orwill be delayedunderSub-Clause 8.4
[Extensionof Time for Completion],and

b) paymenbf anysuchCost,which shallbeincludedin the ContractPrice.

Upon receiving such notice and inspecting and/or investigating these physical conditions, the Arch
shall proceed in accordance with SQlause 3.5 [Determinations] to agree or determine (i) whether an
(if so)to whatextentthesephysicalconditionswereUnforeseeableand(ii) the mattersdescribedn sub
paragraphs (egnd(b) aboverelatedto this extent.

However, before additional C o s tpardagraph Yiiy tad Arcliiteca g
may also review whether other physical conditions in similar parts of the Works (if any) were mq
favorablethancouldreasonabljhavebeenforeseerwhenthe Contractorsubmittedthe TenderIf andto

the extent that these more favorable conditions were encounteredthe Architect may proceedin
accordancevith Sub-Clause3.5

[Determinations}o agreeor determinghereductionsn Costwhichweredueto theseconditions which
may be included (as deductions) in the Contr
of all adjustments under sydaragraph (b) and all these reductions, for all the physical conditior
encountereéh similar partsof theWorks,shallnot resultin anetreductionin the ContractPrice.

The Architect shall take accountof any evidenceof the physicalconditionsforeseerby the Contractor
whensubmittingthe Tender which shallbe madeavailableby the Contractor butshallnotbe boundby
the Contractor'snterpretatiorof any suchevidence.

Rights of Way and Facilities

Unl ess ot herwise speciyed in the Contract t
possession of the Site including special and/or temporary +iftwsy which are necessary for the
Works.The Contractorshall obtain,at his risk andcost,any additionalrights of way or facilities outside
the Sitewhich hemay requirefor the purposes ofhe Works.

Avoidanceof Interference

The Contractorshallnotinterfereunnecessarilpr improperly with:
a) Theconvenience othepublic, or

b) Theaccesso anduseandoccupationof all roadsandfoot paths,irrespectiveof whethertheyare
publicor in the possessioof the Procuring Entityor of others.

The Contractor shall indemnify and hold the Procuring Entity harmless against and from all dama
lossesandexpensegéincludinglegalfeesandexpenses)esultingfrom anysuchunnecessargrimproper
interference.

AccessRoute

TheContractoishallbedeemedo havebeens a t i astytleeduitability andavailability of accessoutes

to the Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or bridge
being damaged by the Contractor's trafyc toeer
properuseof appropriatevehicles andoutes.

Exceptasotherwisestatedn theseConditions:
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416

417

418

4181

4182

4183

419

4191

4192

4193

a) The Contractor shall (dsetweerthe Parties) be responsible for any maintenance whicthmay
requiredfor his useof access routes;

b) the Contractor shall provide all necessary signs or directions along access routes, and she
obtainanypermissiorwhich mayberequiredfrom therelevantauthoritiesfor hisuseof routes,
signsanddirections;

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or
otherwiseof anyaccessoute;

d) theProcuringEntity doesnot guaranteehe suitability or availability of particularaccessoutes;
and

e) Costsdueto nonsuitability or non-availability, for theuserequiredby the Contractorpf access
routesshall beborne bythe Contractor.

Transport of Goods

Unlessotherwisestatedn the SpecialConditions:

a) the Contractor shall give the Architect not less than 21 days' notice of the date on which any
Plantor amajoritem of otherGoodswill bedeliveredto the Site;

b) the Contractor shall be responsible for packing, loading, transporting, receiving, unloading,
storingandprotectingall Goodsandotherthingsrequiredfor the Works;and

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all
damages, losses and expenses (including legal fees and expenses) resulting fransport
of Goodsandshall negotiatendpayall claimsarisingfrom their transport.

Contractor's Equipment

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site
Contractor's Equipment shall be deemed to be exclusively intended for the execution of the Waorks
The Contractor shall not remove from the Site any major items of Contractor's Equipment thiéhout
consent of the Engineer. However, consent shall not be required for vehicles transportingrGoods
Contractor's Personneff Site.

Protection of the Environment

Thecontractoishallcomplywith theapplicableenvironmentalaws,regulationsandpolicies.

The Contractor shall take all reasonable steps to protect the environment (both on and off the Site
and to limit damage and nuisance to people and property resulting from pollution, noise and othe
resultsof his operations.

The Contractors hal/l ensure that emi ssi ons,
activitiesshallnotexceed thealuesstatedn theS p e ¢ i yocpaesciibedby applicableaws.

Electricity, Water and Gas

The Contractorshall,exceptasstatedbelow,beresponsibldor the provisionof all power,waterand
other serviceshe may require for his constructionactivities and to the extentd e y nire the
Speci y fonthetesisn s ,

The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity
water,gas,andotherserviceasmaybeavailableonthe Siteandof which detailsandpricesaregiven

in the Speciycations. The Contractor shall,
his useof theseservicesandfor measuringhequantities consumed.

The quantitiesconsumedandthe amountsdue (at theseprices)for suchservicesshall be agreedor
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determinedy the Architectin accordanc&vith SubClause2.5[ProcuringEntity'sClaims]andSub
Clause3.5[Determinations]The Contractorshallpay thesemountgo the ProcuringEntity.

420 Procuring Entity's Equipment and Free-IssueMaterials

4201 TheProcuringEntity shallmakethe ProcuringEntity'sEquipment(if any)availablefor theuseof the
Contractor in the execution of the Works in accordance with the details, arrangements and price
statedntheS p e ¢ i yWnkdsdtherwisestatedntheSpeci ycati on:

a) TheProcuring Entityshallberesponsibldor the ProcuringEntity's Equipmentexceptthat

b) theContractorshallberesponsibldor eachitem of ProcuringEntity's Equipmentwhilst any of
theContractor's?ersonneis operatingt, driving it, directingit or in possessionr controlof it.

4201 Theappropriateguantitiesandtheamountsidue(at suchstatedorices)for the useof ProcuringEntity's
Equipment shall be agreed or determined by the Architect in accordance&wiBlause 2.5
[Procuring Entity's Claims] and St@lause3.5 [Determinations]. The Contractor shall pay these
amounts tahe ProcuringEntity.

4202 The Procuring Entity shatlilsssueppriagt,erfirad s 00of( i«
with the details stated in the Speciycation.
these materials at the time and place speci
inspecthemandshallpromptlygive noticeto the Architectof anyshortagedefector defaultin these
materials Unlessotherwiseagreedby bothParties the ProcuringEntity shallimmediatelyrectify the
n ot iskyogadedefectordefault.

4203 After thisvisualinspectionthefree-issuematerialsshallcomeunderthe care,custodyandcontrol of
the Contractor. The Contractor's obligations of inspection, care, custody and control shall not relieve
the Procuring Entity of liability for any shortage, defect or default not apparent from a visual
inspection.

421  ProgressReports

4211 Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared b
Contractor and submitted to the Architect in siX
yrst cal endar month following the Commencement
within 7 daysafterthelastday of the periodto whichit relates.

4212 Reporting shall continue until the Contractor has completed all work which is known to be outstandin
thecompletiondatestatedn the TakingOverC e r t ifor thedMori&s.Eachreportshallinclude:

a) charts anddetailed descriptions of progressncluding eachstage of desigr(if any), Contractor's
Documentsprocurementmanufacturedeliveryto Site,constructionerectionandtesting;andincluding
these stagesfor work by each nominated Subcontractor(as d e y nire @lause 5 [Nominated
Subcontractors]),

b) photographshowingthe statusof manufactureand ofprogresson theSite;

c¢) for themanufacturef eachmainitem of PlantandMaterials thenameof themanufacturemmanufacture
location,percentag@rogressandtheactual orexpectediatesof:

i) commencemerdf manufacture,

i) Contractor'snspections,

i) testsand

iv) shipmentand arrivalatthe Site;

d) thedetailsdescribedn SubClause6.10[Recordsof Contractor'$?ersonneandEquipment;
e) copiesof qualityassurancdocumentstestresultsandc e r t i of Matefiaks;s
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f) list of noticesgivenunderSub-Clause2.5[ProcuringEntity'sClaims]andnoticesgivenunderSub
Clause20.1[Contractor'sClaims];
g) safety statistics, including details of any hazardousincidents and activities relating to
environmental aspects apdblicrelations; and
h) comparison so factual and planned progress, with details of any events or circumstances w
mayjeopardizehe completionin accordancevith the Contractandthemeasurebeing(or to be)
adoptedo overcome delays.

422  Security ofthe Site

Unlessotherwisestatedn the SpecialConditions:
a) TheContractorshallberesponsibldor keepingunauthorized persomsf the Site,and
b) authorizedpersonshallbelimited to the Contractor's?ersonnendthe ProcuringEntity'sPersonnel;

and to any other personnel notiyed to the Con:
authorizedoersonnel othe Procuring Entity'®thercontractoronthe Site.

423  Contractor's Operationson Site

4231 TheContractoshallc o n yisoperationgo theSite,andto anyadditionalareasvhich maybeobtained

by theContractorandagreedoy the Architectasadditionalworking areasThe Contractorshalltakeall necessary
precautionsgo keepContractor'€€quipmentandContractor'$?ersonnelithin the Siteandthese additionadreas,

andto keepthemoff adjacent and.

4232 During the execution of the Works, the Contractor shall kigep Site free fromall unnecessary
obstruction and shall store or dispose of any Contractor's Equipment or surplus materials. The Contractor
clearawayandremovefrom the Siteanywreckagerubbishand TemporaryWorkswhich arenolongerrequired.

4233 Upontheissue ofa Takiver Certiycate, the Contractor s

of the Site and Works to which the Takiigv er Certi ycate refers, al | Co
wreckagerubbishandTemporaryWorks.The Contractorshallleavethatpartof the SiteandtheWorksin aclean
and safe condition. However, t he Contractor may

Goodsasare requiredor the Contractor td u lohfidationsunderthe Contract.

424  Fossils

4241  All fossils,coins,articlesof valueor antiquity,andstructuresandotherremainsor itemsof geological
or archaeological interest found on the Site shall be placed under the care and authority of th
Procuring Entity. The Contractor shall take reasonable precautions to prevent Contractor's Personn
or otherpersondrom removingor damaging anpft hese yndi ngs.

4242 The Contractor shall, upon discovery of any
shall issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from
complying with the instructions, the Contractor shall give a further notice to the Architect and shall
beentitledsubjectto Sub Clause20.1[Contractor'<Claims]to:

a) anextensiorof timefor anysuchdelay,if completionis or will be delayedunderSubClause
8.4[Extensionof Time for Completion],and

b) paymeniof anysuchCost,which shallbeincluded inthe ContractPrice.
After receiving this further notice, the Architect shall proceed in accordance witl&ube 3.5
[Determinations}o agreeor determinghesematters.

5. NOMINATED SUBCONTRACTORS

115 Deynioffinoonmi rBabtc®aect r act or . 0
InthisContractin o mi 8ab € d n tmeamns Subcondractor:
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116

a) Whois nominatedoy the ProcuringEntity, or
b)  Contractothasnominatecasa Subcontractosubjectto Sub-Clauses.2[ObjectiontoNot i y c a't

Objection to Nomination

The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom
Contractoraisesreasonabl®bjectionby noticeto the ProcuringEntity assoonaspracticablewith supporting
particulars An objectionshallbedeemedeasonablé it arisedrom (amongotherthings)anyof thefollowing
matters, unless the Procuring Entity agrees in writing to indemnify the Contractor against and from
consequences tfiematter:

117

118

1181

(@)
(b)

a)therearereasondo believethatthe Subcontractodoesnot haves u f y competenceresourceor

ynancial strengt h;

b)the nominatedSubcontractodoesnot acceptto indemnify the Contractoragainstandfrom any

negligenceor misuseof Goodsby thenominatedSubcontractorhis agentsandemployeesor

c)the nominatedSubcontractodoesnot acceptto enterinto a subcontractvhich s p e c thaf, fershe

subcontractegvork (includingdesign,if any),the nominatedSubcontractoshall:

i) undertake to the Contractor such obligations and liabilities as will enable the Contractor
dischargehis obligationsandliabilities under theContract;

i) indemnify the Contractor against and from all obligations and liabilities arising under or i
connection with the Contract and from the consequences of any failure by the Subcontractor
performtheseobligationsortof u lthgskiabilities, and

i) be paid only if and when the Contractor has received from the Procuring Entity payments f
sums due under the Subcontractreferred to under SubClause 5.3 [Paymentto nominated
Subcontractors].

Paymentsto nominated Subcontractors

The Contractor shall pay to the nominated Subcontractorthe amountsshown on the nominated
Subcontractor'gvoicesapprovedy the ContractomwhichtheArchitectc e r ttd bgdeein accordance
with the subcontract. These amounts plus other charges shall be included in the Contract Pri
accordance with suparagraph (b) of Sutlause 13.5 [Provisional Sums], except as stated in Suk
Clauses.4[Evidence ofPayments].

Evidenceof Payments

Before issuing a Payment Certiycate which in
theArchitectmayrequesthe Contractotto supplyreasonablevidencghatthenominatedSubcontractor
has received all amountsdue in accordancewith previous PaymentCe r t i yessaappécable
deductiondor retentionor otherwise Unlessthe Contractor:

Submitsthisreasonablevidenceo theEngineeror

) Satisyes the Architect in writing thattothe
paytheseamountsand

i) Submits to the Architect reasonable evidence that the nominated Subcontractor mas ieény e d
of the Contractor's entitlement, then the Procuring Entity may (at his sole discretiod)reeiytp

the nominated Subcontractorpart or all of such amountspreviouslyc e r t (legseapplicable
deductions) as are due to the nominated Subcontractor and for which the Contractor has failed 1
submittheevidencealescribedn subparagraphga) or (b) above. The Contractorshallthenrepay to

the Procuring Entity, the amount which the nominated Subcontractor was directly paid by the
ProcuringEntity.

6. STAFF AND LABOR

119

Engagementof Staff and Labor
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120

1201

1202

121

12

123

124

125

1251

1252

Except as otherwise statedin the Sp e ¢ i y the Cont@atoy shall make arrangementdor the
engagemerf all staffandlabor,local or otherwise andfor their paymentfeeding,transportand,when
appropriate, housing. The Contractor is encouraged, to the extent practicable and reasonable, to e
staffand labowith appropriateg u a | i yandexperiencdgom sourceswithin Kenya.

Ratesof Wagesand Conditions of Labor

The Contractorshall payratesof wagesandobserveconditionsof labor,which arenotlower thanthose
established for the trade or industry where the work is carried out. If no established rates or condi
are applicable, the Contractor shall pay rates of wages and observe conditions which are not lower
the general level of wages and conditions observed locally by Procuring Entity's whose trade or indl
is similar tothat ofthe Contractor.

The Contractorshallinform the Contractor'fersonneabouttheir liability to paypersonalncometaxes

in Kenya in respect of such of their salari
under the Laws of Kenya for the time being in force, and the Contractor shall perform such dutie:
regardto suchdeductionghereof asmay beimposedon him by suchLaws.

Personsin the Serviceof Procuring Entity

The Contractorshallnotrecruit,or attemptto recruit, staff andlaborfrom amongsthe ProcuringEntity's
Personnel.

Labor Laws

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Person
including Laws relating to their employment, employment of children, health, safety, welfare,
immigration and emigration, and shall allow them all their legal rights. The Contractor shall require
employeeso obeyall applicableLaws,includingthoseconcerningsafetyat work.

Working Hours

No work shallbecarriedoutontheSiteonlocally recognizediaysof rest,or outsidethenormalworking

hoursstatedn the Special Conditionsof Contract, unless:

a) Otherwisestatedn theContract,

b) TheArchitectgivesconsent, or

c) The work is unavoidable, or necessary for the protection of life or property or for the safety of
Works,in which casethe Contractoishallimmediatelyadvisethe Engineer providedthatwork done
outsidethe normal workinghoursshallbe considerecandpaidfor asovertime.

Facilities for Staff and Labor

Except as otherwise stated in the Speciycati
accommodation and welfare facilities on site for the Contractor's Personnel. The Contractor shall
providefacilities for the ProcuringEntity'sPersonnehsstatedn theS p e ¢ i y dheC€Cantmactashall

not permit any of the Contractor's Personnel to maintain any temporary or permanent living quau
within thestructuregorming partof thePermanenWorks.

Health and Safety

The Contractor shall at all times take all reasonable precautions to maintain the health and safety «
Contractor's Personnel. In collaboration with lokeaalth authorities, the Contractor shall ensure that
medi c al staff, yrst aid facilities, sick bay
at any accommodation for Contractor's and Procuring Entity's Personnel, and that suitable arranger
aremadefor all necessaryelfareandhygienerequirementsindfor the preventionof epidemics.

TheContractorshallappointanaccidenpreventioro f y attbesSite,responsibldor maintainingsafety
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1253

1254

126

1261

1262

127

1271

1272

128

129

130

and protection against accidents. This perso
authoritytoissuenstructionsandtakeprotectivemeasureto preveniaccidentsThroughoutheexecution

of the Works, the Contractor shall provide whatver is required bythis personto exercisethis
responsibilityandauthority.

The Contractorshall send,to the Engineer,details of any accidentas soon as practicableafter its
occurrence. The Contractor shall maintain records and make reports concerning health, satdtsrand
of personsanddamageo property,asthe Architect mayreasonablyequire.

The Contractor shall conduct an awareness program on HIV and other sexually transmitteduigseast
an approved service provider and shall undertake such other measures taken to reduce the risk
transfer of these diseases between and among the Contractor's Personnel and the local commur
promoteearlydiagnosis andb assistaffectedindividuals.

Contractor's Superintendence

Throughout the execution of the Works, and a
obligations, the Contractor shall provide all necessary sofardancedo plan, arrange, direct, manage,
inspectandtestthe work.

Superintendence shall be given by a sufycie
| anguage f or c¢ommu nClause .4 [baw and (Cashgugga]eadd of the of@rations tc
be carried out (including the methods and techniques required, the hazards likely to be encountere
methodsof preventingaccidents), fothe satisfactoryandsafeexecutionof the Works.

Contractor's Personnel

The Contractor's Personnel shall be appropri
trades or occupations. The Contractors Key personnel shall be named in the Special Conditior
Contract. The Architect may require the Contractor to remove (or cause to be removed) any pe
employedonthe Site or Works,includingthe Contractor'sRepresentativé applicable, who:

a) Persistsn any misconduabr lack ofcare,
b) Carriesoutdutiesin competently onegligently,
c) failsto conformwith anyprovisionsof the Contract,

d) persistdn anyconductwhich is prejudicialto safety,health,or the protectionof the environment,
or

e) basedonreasonablevidencejs determinedo haveengagedn FraudandCorruptionduringthe
executionof the Works.

If appropriatethe Contractorshallthenappoint(or causgo beappointedg suitablereplacemenperson.
Recordsof Contractor's Personneland Equipment

The Contractor shall submit, to the Engineer, details showing the number of each class of Contrac
Personneindof eachtypeof Contractor'€quipmenontheSite.Detailsshallbesubmittedeachcalendar
month, in a form approved by the Engineer, until the Contractor has completed all work which is knc
to beoutstandingatthe completion datstatedin theTakingOverC e r t ifor thedMorés.

Disorderly Conduct

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotou

disorderly conduct by or amongst the Contractor's Personnel, and to preserve peace and protect
personsandpropertyon andnear theSite.

Foreign Personnel
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1302

131

132

133

134

135

136

137

138

The Contractor shall not employ foreign personnel unless the contractor demonstrates that there &
Kenyans withthe requiredskills.

The Contractor shall be responsible for the return of any foreign personnel to the place where they
recruitedor to theirdomicile. Intheeventof thedeathin Kenyaof anyof thesepersonnebr membersof
their families, the Contractor shall similarly be responsible for making the appropriate arrangement:
theirreturnor burial.

Supply of Water

TheContractoshall,havingregardto local conditions provideon the Siteanadequatsupplyof drinking
andotherwaterfor theuseof the Contractor's Personnel.

Measuresagainstinsectand PestNuisance

The Contractor shall all times take the necessary precautions to protect the Contractor's Persor
employed on the Site from insect and pest nuisance, and to reduce the danger to their health
Contractor shall comply with all the regulationsof the local health authorities, including use of
appropriate insecticide.

Alcoholic Liquor or Drugs

TheContractorshallnot, otherwisethanin accordancevith the Lawsof Kenya,onsite,import, sell, give,
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, ¢
barteror disposakhereof by Contractor's?ersonnel.

Prohibition of Forced or Compulsory Labour

The Contractor shall not employ forced labor, which consists of any work or service, not volunta
performed, that is exacted from an individual under threat of force or penalty, and includes any kin
involuntary or compulsory labor, such as indentured labor, bonded labor or similacdamib@cting
arrangements.

Prohibition of Harmful Child Labor

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to
hazardous, or to interfere with, the child's education, or to be harmful to the child's health or phys|
mental, spiritual,moral,or socialdevelopmentWheretherelevantiabourlaws of Kenyahaveprovisions

for employment of minors, the Contractor shall follow those laws applicable to the Contractor. Child
belowtheage ofl8yearsshallnotbeemployedn dangerous work.

Employment Recordsof Workers

The Contractor shall keep complete and accurate records of the employment of labour at the Site
recordsshallincludethenamesagesgendershoursworkedandwagespaidto all workers.Theserecords
shall be summarized on a monthly basis and submitted to the Engineer. These records shall be inc
in thedetailsto be submittedby the ContractorunderSub-Clauses.10[Recordsof Contractor'$?ersonnel
andEquipment].

Workers' Organizations

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form anc
join workers' organizationsf their choosingwithoutinterference.

Non-Discrimination and Equal Opportunity
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The Contractorshallbasethelabouremploymenbntheprinciple of equalopportunityandfair treatment
and shall not discriminate with respect to aspects of the employment relationship, including recruitn
and hiring, compensation (including wages an
accesdo training, promotionterminationof employmentorretirementanddiscipline.

7. PLANT, MATERIALS AND WORKMANSHIP

139

140

141

1411

1412

1413

142

1421

1422

1423

Manner of Execution

The Contractorshall carry out the manufacture/assembtd plant, the productionand manufactureof
Materials, andill other executiomf theWorks:

a) Inthemanner(if any)s p e c i theCdntractn
b) in aproperworkmanlike andcarefulmannerjn accordancevith recognized googractice and

c)  with properlyequippedacilitiesandnornthazardous/aterials,exceptasotherwises p e cinthee d
Contract.
Samples

TheContractoshallsubmitthefollowing sample®f Materials,andrelevantinformation,to the Architect

for consent prior tasingthe Material sinor for the Works:

a) manufacturer'standardsamplesof Materialsand sampless p e c in yhe @ontract,all at the
Contractor'sost,and

b) additionalsamplesnstructedby the Architectasa Variation.
Eachsampleshallbelabeled aso originandintendedusein the Works.
Inspection

TheProcuringEntity'sPersonneshallat all reasonabléimes:

a) Have full access to all parts of the Site and to all places from which natural Materials are bei
obtained, and

b) during production, manufacture and construction (at the Site and elsewhere), be entitled
examine, inspect, measure and test the materials and workmanship, and to check the progre:
manufacturef Plant andoroductionandmanufacture oMaterials.

The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activitie
including providing access, facilities, permissions and safety equipment. No such activity shall relie
the Contractorfrom any obligationor responsibility.

The Contractor shall give notice to the Architect whenever any work is ready and before it is covel
up, put out of sight, or packaged for storage or transport. The Architect shall then either carry out
examinationjnspectionmeasuremerdr testingwithout unreasonabldelay,or promptly give noticeto

the Contractor that the Architect does not require to do so. If the Contractor fails to give the notice,
shall, if and when required by the Engineer, uncover the work and there after reinstate and make g
all atthe Contractor'sost.

Testing

This SubClauseshallapplyto all testss p e c in the€Cdntract.

Except as otherwise speciyed in the Contrac:
documentsand other information, electricity, equipment,fuel, consumables,nstruments,labor,
material s, and suitably qualiyed and experie

efyciently. The Contractor s hpldefortader essg,e cwiytehd
any Plant,Materialsandother partof theWorks.

The Architect may, under Clause13 [Variations and Adjustments],vary the location or details of
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1424

1425

1426

1427

143

1431

1432

144

1441

1442

1443

1444

speciyed tests, or instruct the Contractor t
show that the tested Plant, Materials or workmanship is not in accordance with the Contract, the co:
carrying out this Variation shall be borne by the Contractotwithstandingother provisions of the
Contract.

TheArchitectshallgive the Contractomotlessthan24 hours'noticeof the Architectintentionto attend

the tests. If the Architect does not attend at the time and place agreed, the Contractor may proceed
the tests, unless otherwise instructed by the Engineer, and the tests shall then be deemed to have
madein the Architectpresence.

If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a res

of adelayfor which the ProcuringEntity is responsiblethe Contractoishallgive noticeto the Architect

andshallbeentitledsubjectto SubClause20.1[Contractor's Claimsfo:

a) an extension of time for any such delay, if completion is or will be delayed, und&|&ude 8.4
[Extensionof Time for Completion],and

b) paymenbof any suchCostplusp r owhichshallbeincluded inthe ContractPrice.

After receiving this notice, the Architect shall proceed in accordancewith SubClause 3.5
[Determinations] tagreeor determinghesematters.

The Contractor shall promptly forward t ahet h
speciyed t opatsselllavea hekeeAm chi tect shall endador
certiycate to him, to that ef fect . | f t he AT

acceptedhereadingsasaccurate.
Rejection

If, as a result of an examination,inspection, measuremenbpr testing, any Plant, Materials or
workmanship is found to be defective or otherwise not in accordance with the Contract, the Archit
may reject the Plant, Materials or workmanship by giving notice to the Contractor, with reasons. T
Contractorshallthenpromptlymakegoodthedefectandensurehattherejectedtem complieswith the
Contract.

If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be repe:
under the same terms and conditions. If the rejection and retesting cause the Procuring Entity to ir
additional costs, the Contractor shall subject to-Slause 2.5 [Procuring Entity's Claims] pay these
coststo the ProcuringEntity.

RemedialWork

Not with-standinganyprevioustestorc e r t i \theArdhiteamayinstructtheContractor to

a) Removefrom the Site andreplaceany Plantor Materialswhich is not in accordancevith the
Contract,

b) removeand reexecuteanyotherwork whichis notin accordancevith the Contract,and

c) executeanywork which is urgentlyrequiredfor the safetyof the Works, whetherbecausef an
accidentunforeseerableeventor otherwise.

The Contractor shall comply with the instruction within a reasonable time, which shall be the time
any)s p e c in theandtruction,orimmediatelyif urgencyiss p e ¢ i y eubpavagrapc).

If theContractorfails to complywith theinstruction,the ProcuringEntity shallbeentitledto employand
payotherpersongo carryoutthework. Exceptto theextentthatthe Contractomwould havebeenentitled

to payment for the work, the Contractor shall subject to@alise 2.5 [Procuring Entity's Claims] pay
to the ProcuringEntity all costsarisingfrom this failure.

If the contractorrepeatedlydeliversdefectivework, the ProcuringEntity may considerterminationin

87



145

146

accordancevith Clausels.
Ownership of Plant and Materials

Exceptasotherwiseprovidedin the Contract,eachitem of PlantandMaterialsshallbecomeheproperty
of the Procuring Entity at whichever is the earlier of the following times, free from liens and otf
encumbrances:

a) Whenitisin corporateén theWorks;

b) whenthe Contractoris paidthe correspondingalueof the Plantand MaterialsunderSub-Clause
8.10[Paymenffor PlantandMaterialsin Eventof Suspension].

Royalties

Unl ess otherwise stated in the Speciycation
paymentgor:

a) Naturalmaterialsobtainedrom outsidethe Site,and

b) Thedisposal of material from demolitions and excavations and of other surplus material (whet

natural oomanma d e ) , except to the extent that di
Contract.

8. COMMENCEMENT, DELAYS AND SUSPENSION

147

1471

1472

1473

148

149

Commencemenbf Works

Except as otherwise speciyed in the Special
thedateat which thefollowing precedentonditionshaveall beenf u | yahdtheAdchitectn ot i y c a
recording the agreement of both Parties on
receivedby the Contractor:

a) Signature of the Contract Agreement by both Parties, and if required, approval of the Contrac
relevantauthoritiesof Kenya;

b) exceptif otherwises p e ¢ inythe &pecial Conditions of Contract, effective accessto and
possession of the Site given to the Contractor together with such permission(s) under (a) of .
Clausel.13[Compliance withLaws] asrequiredfor the commencement adheWorks.

c) Receipt by the Contractor of the Advance Payment undeiChse 14.2 [Advance Payment]
providedthatthe correspondindgpankguarantedasbeendeliveredby the Contractor.

If the said Architect instruction is not received by the Contractor within 180 days from his receipt of
Letter of Acceptance, the Contractor shall be entitled to terminate the Contract undelaGaddil 6.2
[terminationby Contractor].

The Contractorshallcommencehe executionof the Worksassoonasis reasonablyracticableafterthe
Commencemeribateandshallthenproceedwith the Workswith dueexpeditionandwithout delay.

Time for Completion

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time
Completionfor theWorksor Section(asthecasemaybe), including:

a) Achievingthepassingf the Testson Completionand

b) completingall work which isstatedn the Contractasbeingrequired forthe Worksor Sectionto be
consideredo becompletedor the purpose®f taking-overunderSub-Clausel0.1 [TakingOver of
theWorksandSections].

Program
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1491 The Contractor shall submit a detailed time programme to the Architect withinl 4 days after recei\

832

833

834

8.4

841

842

8.5

the notice under SuBlause 8.1 [Commencement of Works]. The Contractor shall also submit a revis

programmewheneverthe previous programmeis inconsistentwith actual progressor with the

Contractor'obligations Eachprogrammeshallinclude:

a) The order in which the Contractor intends to carry out the Works, including the anticipated timi
of each stage of design (if any), Contractor's Documents, procurement, manufacture of P
deliveryto Site,constructiongrectionandtesting,

b) eachof thesestagedor work by eachnominatedSubcontractofasd e y mne&lkhuses [Nominated
Subcontractors]),

c) thesequencandtiming of inspectionsandtestss p e c in thesCdntract, and

d) asupportingeportwhichincludes:

ageneraldescriptionof themethodswvhich the Contractorintendsto adopt,andof the major stagesin the
executionof the Works,and

detailsshowingthe Contractor'seasonablestimateof thenumberof eachclassof Contractor'$ersonnel
and ofeachtype of Contractor'€quipmentyequiredonthe Sitefor eachmajorstage.

Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor st:
theextentto whichit doesnotcomplywith the Contractthe Contractorshallproceedn accordancavith
theprogrammesubjecto his otherobligationsunderthe Contract.The ProcuringEntity'sPersonneshall
beentitledto rely upontheprogramme wheplanningtheir activities.

The Contractor shall promptly give notice to the Architect of s p e cprofpable future eventsor
circumstances which may adversely affect the work, increase the Contract Price or delay the exec
of theWorks.

If, atany time the Architectgivesnoticeto the Contractothata programmdails (to theextentstatedo
comply with the Contractor to be consistent with actual progress and the Contractor's stated intent
the Contractorshallsubmitarevisedprogrammeo the Architectin accordancevith this Sub-Clause.

Extensionof Time for Completion

The Contractor shall be entitled subject to -®liduse 20.1 [Contractor's Claims] to an extension of the
Time for Completion if and to the extent that completion for the purposes e€l&ube 10.1 [Taking
Overof theWorksandSectionsjs or will bedelayedby any of thefollowing causes:

a) aVariation(unlessanadjustmento the Time for CompletionhasbeenagreedunderSub-Clause
13.3[Variation Procedure]pr othersubstantiathangen the quantityof anitem of work included
in the Contract,

b) acauseof delaygiving anentitlemento extensiorof time undera Sub-Clauseof theseConditions,
c) exceptionallyadverseclimatic conditions,

d) Unforeseeablshortagesn the availability of personnebr Goodscausedy epidemicor
governmentahctions,or

e) anydelayimpedimenbr preventiorcausedy or attributableto the ProcuringEntity, theProcuring
Entity's Personnelpr the ProcuringEntity's othercontractors.

If theContractorconsiderstself to beentitledto anextensiorof the Time for Completion the Contractor
shall give notice to the Architect in accordance with -Slduse 20.1 [Contractor's Claims]. When
determining each extensionof time under SubClause 20.1, the Architect shall review previous
determinationsndmayincrease, but shatiot decreasethetotal extensiorof time.

DelaysCausedby Authorities

If thefollowing conditionsapply,namely:
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8.6

861

862

863

8.7

871

872

8.8

881

8.9

891

a) TheContractohasdiligently followedtheprocedure$aid downby therelevantiegally constituted
public authoritiesin Kenya,

b) Theseauthoritiesdelay ordisruptthe Contractor'svork, and

c) thedelayor disruptionwas Unforeseeablethenthis delay or disruptionwill be consideredasa
causeof delayundersub-paragrapl{b) of SubClauseB.4 [Extensiorof Time for Completion].

Rate of Progress

If, atany time
a) Actualprogresss too slowto completewithin the Time for Completion,and/or

b) Progres$asfallen (orwill fall) behindthecurrentprogrammeunderSub-Clause8.3[Programme],
other than as a result of a cause listed in-Slalnise 8.4 [Extension of Time for Completion], then
the Architect may instruct the Contractor to submit, under@alise 8.3 [Programme], a revised
programmeandsupportingreportdescribingthe revisedmethodsvhich the Contractoproposeso
adoptin orderto expediteprogressandcompletewithin the Time for Completion.

Unlessthe Architectn o t iothezvése,the Contractorshall adopttheserevisedmethods which may
requireincreasei theworkinghoursand/orin thenumberof Contractor'fersonnefind/orGoods at the
risk and cost of the Contractor. If these revised methods cause the Procuring Entity &wlditbonal
costs, the Contractor shall subject to notice under@abse 2.5 [Procuring Entity's Claimslythese
coststo theProcuringEntity, in additionto delaydamagesif any)underSub-ClauseB.7 below.

Additional costs of revised methods including acceleration measures, instructed by the Araleitertgo
delays resulting from causes listed under-Slduse 8.4 [Extension of Time for Completistiall be
paid by the ProcuringEntity, without generatinghowever,any otheradditionalpaymentb e n &yhe
Contractor.

Delay Damages

If the Contractoffails to complywith Sub-Clause8.2[Time for Completion],the Contractorshallsubject

to noticeunderSub-Clause2.5[ProcuringEntity's Claims]pay delaydamages$o the ProcuringEntity for
this default. These delay damages shall be the sum statedSpebial Conditions of Contract which
shall be paid for everyday which shall elapse between the relevant Time for Completion and the
statedn the

TakingOverCe r t i Kowvever,¢he total amountdue underthis Sub-Clauseshall not exceedthe
maximumamountof delaydamagegif any)statedn the SpecialConditionsof Contract.

These delay damages shall be the only damages due from the Contractor for such default, other i
theeventof terminationunderSubClausel5.2[Terminationby ProcuringEntity] prior to completionof
theWorks.Thesedamageshallnotrelievethe Contractoifrom his obligationto completethe Works,or
from anyotherduties,obligationsor responsibilitiesvhich hemayhaveunderthe Contract.

Suspensiorof Work

The Architect may aany timeinstruct the Contractor to suspend progress of part or all of the Work
During suchsuspension, th€ontractorshall protect,storeand secursuch paror the Worksagainstany
deterioration, lossr damage.

The Architect may also notify the cause for
andis theresponsibilityof the Contractorthefollowing SubClauses8.9,8.10and8.11shallnotapply.

Consequencesf Suspension

If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions unc
Sub Clause8.8[Suspensiomf Work] and/or fromresumingthe work, the Contractorshall give notice
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892

893

8.10

8.11

8.12

to the Architectandshallbe entitledsubjectto Sub-Clause20.1[Contractor'sClaims]to:

a) anextensiorof time foranysuchdelay,if completionis orwill be delayedunderSub-Clause 8.4
[Extensionof Time for Completion],and

b) Paymenbf anysuchCost,which shallbeincludedin the ContractPrice.

After receiving this notice, the Architect shall proceed in accordancewith SubClause3.5
[Determinations] tagreeor determine thesmatters.

The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurrec
making good the consequences of the Contractor's faulty design, workmanship or materials, or o
Contractor'dailure to protect,storeor securan accordanc&vith SubClause8.8[Suspensiomf Work].

Paymentfor Plant and Materials in Event of Suspension

The Contractorshall be entitledto paymentof the value (asat the dateof suspensiondf Plantand/or
Materialswhich havenot beerdeliveredto Site, if:

a) Thework onPlantor deliveryof Plantand/or Materialshasbeensuspendetbr morethan30days,
and

b) the Contractothasmarkedthe Plantand/orMaterialsasthe ProcuringEntity's propertyin
accordancsvith the Architectinstructions.

Prolonged Suspension

If the suspension under Shause 8.8 [Suspension of Work] has continued for more than 84 days, t
Contractor may request the Architect permission to proceed. If the Architect does not give permis
within 30 days after being requested to do so, the Contractor may, by giving notice to the Engineer,
the suspension as an omission under Clause 13 [Variations and Adjustments] of the affected part «
Works. If the suspension affects the whole of the Works, the Contractor may give notice of termina
underSub-Clausel6.2[Terminationby Contractor].

Resumptionof Work

After the permission or instruction to proceed is given, the Contractor and the Architect shall joir
examine the Works and the Plant and Materials affected by the suspension. The Contractor shall
goodanydeterioratioror defectin or lossof the Worksor Plantor Materials,which hasoccurredduring

the suspensioafterreceivingfromthe Architectaninstructionto this effectunderClausel 3 [Variations
andAdjustments].

9. TESTSON COMPLETION

9.1

1492

1493

1494

Contractor's Obligations

The Contractorshall carry out the Testson Completionin accordancevith this ClauseandSub-Clause
7.4 [Testing]after providing the documents éccordancevith subparagrapt{d) of SubClause 4.1
[Contractor'sGeneralObligations].

The Contractor shall give to the Architect not less than 21 days' notice of the date after which
Contractomwill bereadyto carryouteachof the Testson Completion.Unlessotherwiseagreed;Testson
Completion shall be carried out within 14 days after this date, on such day or days as the Architect
instruct.

In considering the results of the Tests on Completion, the Architect shall make allowances for the e
of anyuseof theWorksby the ProcuringEntity on theperformanceor othercharacteristicef theWorks.
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150

1501

1502

1503

151

152

1521

As soon as the Works, or a Section, have passed any Tests on Completion, the Contractor shall su
c e r trepyrdfdheresults oftheseTeststo the Engineer.

DelayedTests

If the Tests on Completion are being unduly delayed by the Procuring Entitg|8uke 7.4 [Testing]
( y fparagraphpand/or SubClauselO.3[Interferencewith Testson Completion]shallbeapplicable.

If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by no
require the Contractor to carry out the Tests within 21 days after receiving the notice. The Contre
shallcarryoutthe Tests orsuchdayor dayswithin thatperiodasthe Contractormayy »andof whichhe
shallgive noticeto the Engineer.

If the Contractor fails t@arry outthe Tests on Completion within the period of 21 days, the Procurin
Entity's Personnel may proceed with the Test sat the risk and cost of the Contractor. The Tes
Completionshallthenbedeemedo havebeencarriedoutin thepresencef the Contractorandtheresults

of the Testsshallbeacceptedasaccurate.

Retesting ofrelated works

If the Works, or a Section, fail to pass the Tests on CompletionC8ulse 7.5 [Rejection] shall apply,
andthe Architector the Contractomayrequirethefailed Testsand Testson Completionon anyrelated
work, toberepeatedinderthe same termandconditions.

Failure to PassTestson Completion

If theWorks,or aSection fail to passhe Testson CompletionrepeatedinderSubClaused.3[Retesting],
the Architectshall beentitledto:

a) Orderfurtherrepetitionof Testson CompletionunderSub-Clause9.3; or
b) if thefailure deprivesheProcuringEntity of substantiallithewholeb e n ef the\Worksor Section,
rejecttheWorksor Section(asthe casenaybe),in which eventthe ProcuringEntity shallhavethe

same remedies as are provided in-patagraph (c) of Suflausel 1.4 [Failure to Remedy
Defects].

10.PROCURING ENTITY'S TAKING OVER

153

1531

1532

1533

Taking Over of the Works and Sections

Except as stated in Suitlause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken o
by the Procuring Entity when (i) the Works have been completed in accordance with the Contr
including the matters described in SQtause 8.2 [Time for Completion] and except as allowed i sub
paragraph (a) below, and (i) a Takitbgy er Cer ti ycate for the Work
havebeenissuedn accordancevith this SubClause.

The Contractor may apply by notice to the ArchitectforaTakinger Cer t i ycat daysn o
before the Works will, in the Contractor's opinion, be complete and ready for taking oveibtke

are divided into Sections, the Contract or may similarly apply for a TaBimge r Ce r teacl c e
Section.

TheArchitectshall,within 30 daysafterreceivingthe Contractor'sapplication:

a) IssuetheTakingOverC e r t itojthe@dnteactor, statingthe dateon which theWorksor Section
werecompletedn accordancevith the Contract.exceptfor anyminor outdandingwork anddefects
which will not substantially affect the use of the Works or Section for their intendedse (either
until or whilst thiswork is completedandthesedefectsareremedied)pr

b) rejecttheapplicationgiving reasongndspecifyingthework requiredto bedoneby theContractor
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1534

14

1541

1342

1343

1544

1545

155

1551

1552

to enablethe TakingOverC e r t itgbeiastieel.The Contractorshallthencompletethis work
beforeissuinga further noticeunderthis Sub-Clause.

If the Architect fails either to issue the Takidgv er Cer ti ycate or to rej
within the period of 30 days, and if the Works or Section (as the case may be) are substantial
accordance with the Contract, the Takidy er Cer ti ycate shall be de
astday of that period.

Taking Over of Parts of the Works

TheArchitectmay,atthesolediscretion othe Procuring Entityjssuea TakingOverCe r t iforang t e
partof the PermanentWorks.

The Procuring Entity shall not use any part of the Works (other than as a temporary measure whi
either speciyed in the Contract or agreed b
TakingOver Certiycate for this part. However, [
beforetheTakingOverC e r t iisjssuad: e

a) Thepartwhichis usedshallbedeemedo havebeentakenoverasfrom thedateonwhichit is used,

b) theContractoishallceasdo beliablefor thecareof suchpartasfrom thisdate whenresponsibility
shallpass tahe Procurindentity, and

c) if requestedby theContractorthe Architectshallissuea TakingOverC e r t ifoy thispare

After the Architect has issued a Takidgy er Cer ti ycate for a part o
given the earliest opportunity to take such steps as may be necessary to carry out any outstanding
on Completion. The Contractor shall carry out these Tests on Completion as soon as practicable k
theexpiry dateof therelevantDe f ect s NPeribd. ycat i on

If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of
Works,otherthansuchuseasiss p e c in the€dntractoragreedy the Contractorthe Contractorshall

(i) give notice to the Architect and (ii) be entitled subject to-Slause 20.1 [Contractor's Claims] to
payment of any such accrued costs, which shall be included in the Contract Price. After receiving
notice, the Architect shall proceed in accordance with-Sabse 3.5 [Determinations] to agree or
determinehis accruedcost.

If a TakingOver Certiycate has been issued for a |
damageshereafterfor completion of the remainder of the Works shall be reduced. Similarly, the del:
damagesor theremaindeiof the Section(if any)in whichthis partis includedshallalsobereducedFor

any period of delay after the date stated in this Takinge r Certiycat e, t he
thesedelaydamageshallbe calculatedasthe proportionwhich thevalueof thepartsoc e r t beayse d
the value of the Works or Section (as the case may be) as a whole. The Architect shall procet
accordancevith SubClause3.5[Determinationsio agreeor determingheseproportions Theprovisions

of this paragraph shall only apply to the daily rate of delay damages undé&lgude 8.7 [Delay
Damages] andhallnot affectthe maximumamount othesedamages.

Interference with Testson Completion

If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion |
cause for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have t
overtheWorksor Section(asthe casamaybe)onthedatewhenthe Testson Completionwould otherwise
havebeencompleted.

The Architect shall then issue a Takiby er Certi ycate accordingly,
the Testson Completionassoonaspracticablepeforethe expiry dateof theDefectsN o t i y Paxiadi o
The Architect shall require the Tests on Completion to be carried out by giving 14 days' notice an
accordancevith therelevantprovisions ofthe Contract.
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1553

1554

156

If the Contractorsuffersdelayand/orincurs Costasa resultof this delayin carryingout the Testson
Completionthe Contractorshallgive noticeto the Architectandshallbe entitledsubjectto Sub-Clause
20.1[Contractor'Claims]to:

a) anextensiorof time foranysuchdelay,if completionis orwill be delayedunder SubClause8.4
[Extensionof Time for Completion],and

b) paymenbf anysuchaccrued costsyhich shallbeincludedin the ContractPrice.

After receiving this notice, the Architect shall proceedin accordancewith SubClause3.5
[Determinations] tagreeor determinghesematters.

SurfacesRequiring Reinstatement

Exceptasotherwisestatedin a TakingOverC e r t i ajccear tt eifof acSactiomor part of the Works
shallnotbe deemedo certify completionof anygroundor othersurfacegequiringreinstatement.

11.DEFECTSLIABILITY

157

1571

1572

158

1581

1582

159

1591

1592

Completion of Outstanding Work and RemedyingDefects

In orderthatthe WorksandContractor'®ocumentsandeachSection shallbein the conditionrequired

by theContract(fair wearandtearexceptedpy theexpiry dateof therelevantDefectsN o t i y Paxiddi o

or assoonaspracticableheresfter, the Contractor shall:

a) completeanywork whichis outstandingnthedatestatedn aTakingOverC e r t i witlsinesticke |,
reasonabléme asis instructedby the Engineerand

b) execute all work required to remedy defect
Procuring Entity on or before the expiry
Section(asthe casenaybe).

If adefectappear®rdamageccurs, theContractorshallben ot i y e d dytieeBngideern g | y
Costof Remedying Defects

All work referred to in suiparagraph (b) of SuGlause 11.1 [Completion of Outstanding Work and
Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent the
work is attributable to:

a) Anydesign fowhichtheContractotis responsible,
b) Plant,Materialsor workmanshimotbeing inaccordancavith the Contract, or
c) Failureby theContractoito complywith anyotherobligation.

| f and to the extent t hat such work is attr
promptlyby (or on behalfof) the Procuringentity, andSub-Clausel 3.3[Variation Procedurefhallapply.

Extension ofDefectsNot i ycati on Peri od

The Procuring Entity shall be entitled subject to -®Udéuse 2.5 [Procuring Entity's Claims] to an
extensiorof theDefectsN o t i y PaiddfioraheWorksor a Sectionif andto theextentthattheWorks,
Sectionor amajoritem of Plant(asthecasemaybe,andaftertakingover)cannotbeusedfor thepurposes

for which they are intended by reason of a defect or by reason of damage attributable to the Contre
However,aDefectsN o t i y @aiodshallnotbeextendedy morethantwo years.

If delivery and/ or erection of Plant and/ or Materials was suspended undé@i&ige 8.8 [Suspension
of Work] or SubClause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligatic
underthis Clauseshallnotapplyto anydefectsor damageccurringmorethantwo yearsaftertheDefects
Not i y PaiddiorahePlant andbr Materialswould otherwisehaveexpired.
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160

1601

1602

161

162

1621

1622

163

164

165

1651

Failure to RemedyDefects

I f the Contractor fails to remedy any defect
the Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be ¢
reasonabl@oticeof thisdate.

If the Contractorfails to remedythedefector damageby thisn o t idgteardithis remedialwork wasto
be executed at the cost of the Contractor underCabise 11.2[Cost of Remedying Defects], the
ProcuringEntity may (at hisoption):
@ Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, bl
Contractosshallhavenoresponsibilityfor thiswork; andtheContractoishallsubjecto Sub-Clause
2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred by
ProcuringEntity in remedyingthe defector damage;
(b) Requirethe Architectto agree or determina reasonable reductian the Contract Price in
accordancevith Sub-Clause3.5[Determinations]pr

(©) if the defect or damage deprives the Workscu
or anymajor partof the Works, terminatethe Contractasa whole,or in respecbf suchmajor part
which cannot be put to the intended use. Without prejudice to any other rights, urClentifaetor
otherwise, the Procuring Entity shall then be entitled to recover all sums paid Y9otks or for
such part (as the case may be), p Isame, clganng n
the SiteandreturningPlantandMaterialsto the Contractor.

Removalof DefectiveWork

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity ¢
consent, the Contractor may remove from the Site for the purposes of repair such items of Plant &
defectiveor damagedThis consenmayrequirethe Contractoito increaseéhe amountof the Performance
Security by thdull replacementostof theseitems, orto provideotherappropriatesecurity.

Further Tests

If thework of remedyingof any defectordamagemay affectthe performancef theWorks, the Architect
mayrequiretherepetitionof anyof thetestsdescribedn the Contract.Therequiremenshallbe madeby
noticewithin 14 days aftethe defect ordamage isemedied.

These tests shall be carried out in accordance with the terms applicable to the previous tests, exce
theyshallbecarriedoutattherisk andcostof the Partyliable,underSub-Clausel1.2[Costof Remedying
Defects],for the cost otheremedialwork.

Right of Access

Untit he Compl etion Certiycate has been issued
Works as is reasonably required in order to comply with this Clause, except as may be inconsistent
the ProcuringEntity'sreasonable securitgstrictions.

Contractor to Search

TheContractorshall,if requiredby the EngineersearchHor the causeof anydefect orpartsof theworks
thathavealreadyacceptedunderthedirectionof the EngineerUnlessthe defectis to beremediedatthe
cost of the Contractor under S@tause 11.2 [Cost of Remedying Defects], the Cost of the search pli
p r cslalibeagreecdr determinedy theArchitectin accordancevith Sub-Clause3.5[Determinations]
andshallbeincludedin the ContractPrice.

CompletonCer ti ycat e

Performance of the Contractor's obligations shall not be considered to have been completed unt
ArchitecthasissuedheCompletionC e r t itothe@ontmactorstatingthedateonwhichtheContractor
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1652

1653

166

167

1671

1672

1673

completechis obligationsunderthe Contract.

The Architect shall i ssue the Completion Cer
the Defects Liability Period, or as soon thereafter as the Contractor has supplied all the Contrac
Documents and completed and tested all the Works, including remedying any defects. A copy of
CompletionC e r t islaltbaisseedo the ProcuringEntity.

Only theCompletionC e r t iskaltbadeamedo constituteacceptancef theWorks.

Unf ul Qbligatierds

After theCompletionC e r t ihgsbearis®iedeachPartyshallremainliableforthef u | y loframyn t
obligation which remains unperformed at that time. For the purposes of determining the nagxteraind
of unperformedbligationsthe Contractshallbedeemedo remainin force.

Clearanceof Site

Upon receiving the Completion Certiycate, t
Equipmentsurplusmaterial, wreckageubbishandTemporaryWorksfrom theSite.

If all thesdtemshavenotbeenremovedwithin 30 daysafterreceiptby the Contractorof the Completion
Certiycate, the Procuring Entity may sell 0
Entity shall be entitled to be paid the costs incurred in connection with, or attributable to, such sal
disposalandrestoringthe Site.

Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less
theProcuringEntity'scosts the Contractorshall paythe outstandingalanceo the ProcuringEntity.

12.MEASUREMENT AN DEVALUATION
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1681

1682

1683

1684

1685

Works to be Measured

The Works shall be measured, and valued for payment, in accordance with this Clause. The Contt
shallshowin eachapplicationunderSub-Clausesl4.3[Application for InterimPaymenCer t i y c a
14.10[Statemenbn Completion]and14.11[Application for FinalPaymeniC e r t i thex@antitek
andotherparticularsdetailingtheamountsavhich heconsiderdo beentitled undethe Contract.

Whenevethe Architectrequires anyartof theWorksto be measuredreasonabl@oticeshallbegiven

to the Contractor'fRepresentativayho shall:

a) promptlyeitherattendor sendanotherg u a | riepyesedtativeo assisthe Architectin makingthe
measuremengnd

b) supplyanyparticulargequested bthe Engineer.

If the Contractorfails to attendor senda representativethe measuremennadeby the Architect shall
beacceptedsaccurate.

Except as otherwise stated in the Contract, wherever any Permanent Works are to be measurec
recordstheseshallbe preparedy the Engineer TheContractorshall,asandwhenrequestedattendto
examineandagreecherecordswith theEngineerandshallsignthesamewvhenagreedIf the Contractor
doesnotattend therecordsshall beacceptedsaccurate.

If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, th
Contractor shall give notice to the Architect of the respects in which the records are asserted t
i naccurate. After receiving this notice, the
them and certify the paymentf the undisputedpart. If the Contractordoesnot so give noticeto the
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170

1701

1702

1703

1704

1705

1706

1707

171

Architectwithin 14 daysafterbeingrequestedo examingherecordstheyshallbeacceptedsaccurate.

Method of Measurement

Exceptasotherwisestatedn the Contract:

a) Measuremenshallbemadeof the netactualquantityof eachitem of the PermanentVorks,and

b) themethodof measuremerghallbein accordancevith the Bill of Quantitiesor otherapplicable
Schedules.

Evaluation

Exceptasotherwisestatedin the Contractthe Architectshallproceedn accordancevith SubClause
3.5 [Determinations] tagree or determine the value of waldne byevaluatingeachitem of work,
applyingthe measuremenagreedor determinedn accordanceavith the aboveSub-Clausesl2.1and
12.2andtheappropriateateor pricefor theitem.

For each item of work, the appropriate rate
suchitem inthe Contractorjf thereis no suchitem,s p e c forsimitar work.

Any item of work included in the Bill of Qu
consideredsincludedin otherratesandpricesin theBill of Quantitiesandwill notbepaidfor separately.

However, foranewitem ofwork, anew rateor priceshallbeappropriatdor such itemof work if:
a) TheworkisinstructedunderClausel3dVariationsandAdjustments],
b) norateorpriceiss p e ¢ i y eCdntractfor thishieen,and

C) nos p e c latgas iceis appropriatebecauseahe item of work is not of similar characterpr is
notexecutedundersimilar conditions,asanyitemin the Contract.

Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rats
prices are relevant for the new item of work, it shall be derived from the reasonable Cost of exect
suchwork, prevailingmarketratestogethemw i t h takingagcouniof any otherelevantmatters.

Until such time as an appropriate rate or price is agreed or determined, the Architect shall determin
a provisional rate or price for the purposes
work commences.

Where the contract price is different from the corrected tender price, in order to ensure the contractc
is not paid less or more relative to the contract pridaéidh would be the tender pricgpayment
valuationc e r t i apdvaiatiensrdersonomissionsandadditionsvaluedbasedn ratesin theBill

of Quantities or schedule of rates in the Tender, will be adjusteglwg @r minugpercentage. The
percentage already worked out during tender evaluation is worked out as f¢domwscted tender

pricei tender price)/ tender pric¥ 100,

Omissions

Wheneveithe omissionof any work forms part (or all) of a Variation,the valueof which hasnotbeen

agreedif:

a) TheContractowill incur (or hasincurred)costwhich, if thework hadnotbeenomitted,would
havebeen deemetb becoveredoy a sumforming partof the AcceptedContractAmount;

b) Theomissionof thework will result(or hasresulted)in this sumnotforming partof the Contract
Price;and

c) this cost is not deemed to be included in the evaluation of any substituted work; then the
Contractor shall give notice to the Architect accordingly, with supporting particulars. Upon
receiving this notice, the Architect shall proceedin accordancewith SubClause 3.5
[Determinationsjo agreeor determinehis cost,which shallbeincluded inthe ContractPrice.

13.VARIATIONS AND ADJUSTMENTS
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1711

1712

1713

1714

1321

Right to Vary

Variations may be initiated by the Architect at any time prior to issuing the Feking r Cer t i
for the Works, either by an instruction or by a request for the Contractor to submit a proposal. Nc
Variation instructed by the Architect under this Clause shall in any way vitiate or in validate the
Contract.

The Contractor shall execute and be bound by each Variation, unless the Contractor promptly give
noticeto the Architectstating(with supportingparticulars}hat(i) the Contractorcannotreadilyobtain
theGoodsrequiredfor the Variation,or (ii) suchVariationtriggersa substantiathangen thesequence

or progress of the Works. Upon receiving thi
instruction.

EachVariationmayinclude:

a) changego the quantitie®f anyitem of work includedin the Contracthowever,suchchanges
do notnecessarilyconstitutea Variation),

b) changeso thequality andothercharacteristicef any itemof work,
c) changeso thelevels,positionsand/or dimensionf any partof the Works,
d) omission ofanywork unlesst is to becarriedoutby others,

e) anyadditionalwork, Plant,Materialsor servicemecessarjor the PermanenWorks,including
anyassociated estson Completionporeholesaind othetesting ancexploratory workpr

f)  changego thesequencer timing of theexecutionof theWorks.

The Contractorshallnotmakeanyalterationand/ormo d i y ofahte Peaonanen?orks,unlessand
until the Architect instructsfterobtainingapprovalof the ProcuringEntity.

Variation Order Procedure

Priorto any Variation Order under Stblause 13.1.4 the Architect shall notify the Contractor of the

nature and form of such variation. As soon as possible after having received such notice, thi

Contractor shall submib the Engineer:

a) A description ofvork, if any,to beperformedanda programméor its executionand

b) theContractor'proposaldor anynecessaryno d i y ctatheiPrograsnmeccordingo Sub
ClauseB.3or to any oftheContractor'sobligationsunderthe Contract,and

c) theContractor'roposaldor adjustmento the ContractPrice.

Following the receipt of the Contractor's submission the Architect shall, after due consultation with
the Employer and the Contractor, decide as soon as possible whether or not the variation shall
carried out. If the Architect decides that the variation shall be carried out, he shall issue a Variatior
Order <clearly identiyed as such in accordan:t
agreement.

If the Architectandthe Contractorareunableto agreetheadjustmenbf the ContractPrice,the provisions
of SubClausel3.2.2shallapply.

Disagreementon Adjustment of the Contract Price

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price

adjustment shall be determined i n accorSdhadule e
of Daywork Prices. If the rates contained in the Bills of Quantities or Dayworks Prices aliecoty
applicable to the speciyc work in questeépact

the level of pricing in the Dayworks Prices. Where rates are not contained in the sadtrmaount
shallbesuchasisin all thecircumstances reasonahbieg p e cmarketpgice.®ueaccounshall be taken
of any overor undefrecovery of overheads by the Contractor in consequence ofatiegion. The

Contractor shall alsbeentitledto bepaid:

a) Thecostof anypartialexecution otheWorksrenderediseles$y anysuchvariation,
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1331

1332

1323

b) Thecostof makingnecessangalterationsto Plantalreadymanufacturedr in the courseof
manufactureor of anywork donethathasto bealteredin consequence @&ucha variation,

c) anyadditionalcostsincurredby the Contractorby the disruptionof the progressof the Worksas
detailedin the Programmeand

d) theneteffectof theContractor'y n a wrastgincludinginterestcaused byhevariation.

TheArchitectshallonthis basisdetermingheratesor pricesto enableorraccounipaymento beincluded
inc er t iofpayanent. s

Contractor to Proceed

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation anc
bound to these Conditions in so doing as if such variation was stated in the Contract. The work sha
be delayed pending the granting of an extension of the Time for Completion or an adjustment tc
Contract PriceinderSubClause31.3.

Value Engineering

The Contractor may, aany time submit to the Architect written proposal which (in the Contractor's
opinion) will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity
executing, mai ntaining or operating the Wor}
Entity of thecompletedWorks,or

(iv) otherwisebeof b e n ®® théProcuringEntity.

The proposal shall be prepared at the cost of the Contractor and shall include the items listed in
Clausel3.3[Variation Procedure].

If aproposalwhichis approvedyy theEngineerjncludesachangen thedesignof partof thePermanent
Works,thenunless otherwisagreedoy bothParties:
a) TheContractorshalldesignthis part,

b) subparagraphga)to (d) of Sub-Clause4.1[Contractor'sGeneralObligations]shallapply,and

c) if this change results in a reduction in the contract value of this part, the Architect shall procee
accordance with Su@lause 3.5 [Determinations] to agree or determine a fee, which shall |
included in the Contract Price. This fee shall behalf (50%) of the difference between the follow

amounts:

i) such reduction in contract value, resulting from the change, excluding adjustments under ¢
Clause
13.8[Adjustmentsfor Changesn Legislation]andSub-Clausel3.8[Adjustmentsor Changes
in Cost],and

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking ac€ount
anyimprovemenin quality, anticipatedife or operationat f y ci enci es.

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.:

134

1341

(i), there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) is more t
amountestablished in itert3.2.3 (c(ii), it shallresultin a pricevariation tothe ProcuringEntity.

Variation Procedurefor Value Engineering proposal

If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respahdgn

as soon as practicable, either by giving reasons why he cannot comply (if this is the caseparitiing:

a) A descriptionof theproposed worko be performedanda programmédor its execution,

b) the Contractor'sproposalfor any necessaryno d i y c ta thé ppogrammeaccordingto Sub
ClauseB8.3[Programmepnd to thelime for Completion, and

c) theContractor'proposafor evaluationof theVariation.
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1343

1344

135

136

136.1

136.2

137

1371

1372

1373

The Architect shall, as soon as practicable after receiving such proposal (undéaGss 13.2 [Value
Project Engineering] or otherwise), respond with approval, disapproval or comments. The Cattadictor
not delayanywork whilst awaiting aresponse.

Eachinstructionto executea Variation,with anyrequirements$or therecordingof Costs,shallbeissued
by the Architectto the Contractorwho shall acknowledge receipt.

Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], ul
the Architect instructor approvestherwise inaccordance witthis Clause.

Paymentin Applicable Currencies

If the Contract provides for payment of the Contract Price in more than one currency, then wheneve
adjustment is agreed, approved or determined as stated above, the amount payable in each
applicablecurrencieshallbes p e ¢ Fojtieisphurposereferenceshallbemadeto theactualor expected
currencyproportionsof theCostof thevariedwork, andto theproportionsof variouscurrencies p e c iy
for payment othe Contract Price.

Provisional Sums

EachProvisionalSumshallonly beusedjn wholeorin part in accordancevith the Architectinstructions,
and the Contract Price shall be adjusted accordingly. The total sum paid to the Contractor shall inc
only suchamountsfor thework, suppliesor servicego which the ProvisionalSumrelatesastheArchitect
shallhaveinstructed For eachProvisional Sumthe ArchitectMay instruct:

a) Work to be executed (including PlaMaterialsor services to be supplied) by the Contractor and
valuedunder SukClausel3.3[Variation Procedure]; and/or

b) Plant, Materials or services to be purchased by the Contractor, from a hominated Subcontractc
d e y m€lduses [NominatedSubcontractorsr otherwiseandfor whichthereshallbeincluded
in the ContractPrice:

i) Theactualamountgaid(or dueto be paid)by the Contractorand

i) a sum for overhead charges and proyt, c a
applying the relevant percentage rate (if any) stated in the appropriate Schedule. If there i
suchrate, thepercentageatestated inthe SpecialConditions of Contract shallbeapplied.

The Contractorshall,whenrequiredby the Engineer producequotationsjnvoices,vouchersandaccounts
or receiptsin substantiation.

Dayworks

Forwork of aminoror incidentalnature the Architectmayinstructthata Variationshallbe executen

a daywork basis. The work shall then be valued in accordance with the Daywork Schedule include
the Contract, and the following procedure shall apply. If a Daywork Schedule is not included in
Contract this SubClause shalhotapply.

Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. W
applying for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for
Goods.

Except for any items for which the Daywor k S
shall delivereach day to the Architect accurate statements induplicate which shall include the follow
detailsof theresourcesisedin executingtheprevious day's work:

a) Thenamespccupationsandtime of Contractor'sPersonnel,

b) thei de nt i typeandtimeohContractor'€€quipmentandTemporarywWorks,and

c) thequantitiesand type®f Plantand Materialsised.
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One copy of each statement will, if correct, or when agreed, be signed by the Architect and returne
the Contractor. The Contractor shall then submit priced statements of these resources to the Eng
prior to their inclusion in the next Statement under-Siduse 14.3 [Application for Interim Payment
Certiycates].

Adjustments for Changesin Legislation

The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting
change in the Laws of Kenya (including the i
existingLaws)or in thejudicialoro f y gavesnimentainterpretatiorof suchLaws, madeaftertheBase
Date,which affectthe Contractor inthe performancef obligationsunderthe Contract.

If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result

these changes in the Laws or in such interpretations, made after the Base Date, the Contractor sha

noticeto theArchitectandshallbe entitledsubjectto SulbClause20.1[Contractor'sSClaims]to:

a) an extension of time for any such delay, if completion is or will be delayed, und&z|&Suge 8.4
[Extensionof Time for Completion],and

b) paymenbf anysuchCost,whichshallbeincludedin the ContractPrice.

After receiving this notice, the Architect shall proceed in accordancewith SubClause 3.5
[Determinations] tagreeor determine thesmatters.

Notwithstandingtheforegoing,the Contractorshall not be entitledto anextensiorof time if therelevant
delay has already been taken into account in the determination of a previous extension of time and
Costshallnotbeseparatelyaidif the sameshallalreadyhavebeentakeninto accountn theindexingof

any inputs tothe table ofadjustment datan accordance wittthe provisions of SulElause 13.8
[Adjustments for Changéde Cost].

Adjustments for Changesin Cost

In thisSubClausefi t adbddjastment a tmeanshe completedableof adjustmentlatafor localand
foreigncurrenciesncludedin the Scheduleslf thereis no suchtableof adjustmentata,this Sub-Clause
shallnotapply.

If this Sub-Clauseapplies theamountgpayableto the Contractorshallbeadjustedor risesor falls in the
costof labor,Goodsandotherinputsto theWorks,by theadditionor deductiorof theamountgetermined

by the formulae prescribed in this SGlause. To the extent that full compensafimnany rise or fall in
Costs is not covered by the provisions of this or other Clauses, the Accepted Contract Amount she
deemed to haviecludedamountgo coverthe contingencyof otherrisesandfalls in costs.

Theadjustmento beappliedto theamountotherwisepayableto the Contractor asvaluedin accordance
with the appropriate Schedule and certiyed i
for each of the currencies in which the Contract Price is payable. No adjustment is to be applied to \
valuedonthebasisof Costor current pricesTheformulaeshallbe of thefollowing general type:
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Price Adjustment Formula

Pricesshallbeadjustedorp u ¢ t u ia the costofanputsonly if provided for in the SCC. If
so provided, the amounts certiyed in ec¢
Payment, shall be adjusted by applying the respective price adjustment factor to the
amountduein eachcurrency A separatéormulaofthet y pe s p e cappfies:d b e

P=A+BIm/lo
where:
P is theadjustmentactorfor the portionof the ContractPricepayable.
AandBar e c o efpyeaiindhe &3C,representinghenonadjustableand
adjustable portiongespectivelypf the Contract Price payable and
I m is the index prevailing at the end of the month being invoicedanis the index
prevailing30 daysheforeBid opening folinputspayable.
NOTE: The sum of the two coefycients A an

currency. Nor mal | vy, both <coefycient
currenciessincec o e f yAgfor thenbnadjustableortionof thepaymentsis avery
approxi mate ygure (uswually 0.15) t c

nonadjustable components. The sum of the adjustments for each currency are ¢
the Contract Price.

1394 The cost indices or reference prices stated in the table of adjustment data shall be used. If their soul
in doubt, itshall be determined by the Engineer. Forth is purpose, reference shall be made to the values o

indices at stated dates (quoted in the fourth .
clariycation of the source; although these dat e
indices.

1395 Incasesvhere the Acurrency of indexo is not the

convertednto therelevantcurrencyof paymentatthe sellingrate,establishedby the CentralBank of Kenya,of
thisrelevant currencyn the abovedatefor which theindexis requiredto beapplicable.

1396 Until such time as each current cost index is available, the Architect shall determine a provisional inc
for the issue of I nterim Payment Certiycates. V
recalculatecaccordingly.

139.7 If the Contractoffails to completethe Workswithin the Time for Completion,adjustmentf pricesthere
after shall be made using either (i) each index or price applicalttee date 49 days prior to the expiry of the
Timefor Completionof theWorks,or (ii) thecurrentindexor price,whicheveris morefavorableto theProcuring
Entity.

1398 The weightings (coefycients) for each of the
only beadjustedf theyhavebeenrenderedinreasonablajnbalancear in applicable asaresultof Variations.

14. CONTRACT PRICE AND PAYMENT
172 The Contract Price

1721 Unlessotherwisestatedn the SpecialConditions:

a) Thevalueof thepaymentt e r t ishaltb@agreedr determinedunderSubClausel2.3[Evaluation]
andbesubject toadjustments imccordance witthe Contract;

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract
the Contract Price shall not be adjusted for any of these costs except as state€iauSeilil3.7
[Adjustmentsfor Changes iegislation];
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1732

1733

1734

1735

b)

1736

c) anyquantitiesnvhich maybesetoutin theBill of Quantitiesor otherSchedulareestimatedjuantities
andare noto betakenastheactualandcorrect quantities:

i) of theWorkswhichthe Contractoris requiredto executepr
ii) for thepurpose®f Clausel2 [MeasuremeahdEvaluation];and

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a prop
breakdowrof eachlump sumpricein theSchedulesThe Architectmaytakeaccounof thebreakdown
whenpreparingPaymenC e r t i utslkalinetbe boundby it.

1722  Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including esser
spare parts there for, imported by the Contractor for the sole purpose of executing the Contract
notbeexempt fromhepaymentof import dutiesandtaxesuponimportation.

173Advance Payment

1731  TheProcuringEntity shallmakeanadvancgaymentasaninterestfreeloanfor mobilizationand
cashpow support, when the Contractor submit
advance payment, the number and timing of instalments (if more than one), and the applic
currenciesandproportionsshallbeasstatedin the Special Conditionsof Contract.

Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is nc
statedn the Special Conditionsf Contract this Sub-Clauseshallnotapply.

TheArchitectshalldeliverto the ProcuringEntity andto theContractomanInterimPaymenCer t i y c a
for the advance payment or its yrst-Clausesld.a | me
[Application for Interim PaymentCe r t i yana dfter shg¢ Procuring Entity receives(i) the
Performance Security in accordance with ®liause 4.2 [Performance Security] and (ii) a guarantee

in amountsandcurrencieequalto theadvancgpaymentThis guaranteshallbeissuedoy areputable
bank or ynanci al institutions elected by the
Conditionsor in anotherform approvedy the ProcuringEntity.

The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment t
been repaid, but its amount shall be progressively reduced by the amount repaid by the Contractor
indicated in the Payment Certiycates. I f the
advance payment has not been repaid by the date 30 days prior to the expiry date, the Contractor st
extendthevalidity of theguaranteeintil theadvancgpaymentasbeenrepaid.

Unless stated otherwise tihe Special Conditions of Contract the advance payment shall be repaid
through percentage deductions from the interim payments determined by the Architect in accordanc
with SubClausel4.6[Issueof InterimPaymenCe r t i y cf@dldws:s ] , as

Deductions shal/l commence in the next interi
of all certiyed interim payments (excluding
retention)exceeds0 percent(30%)of the AcceptedContractAmountLessProvisionalSums;and

deductions shall be made at the amortization rate stated 8p#wal Conditions of Contractof the
amount of each I nterim Payment Certiycate (e
repaymentaiswell asdeductiondor retentionmoney)in thecurrenciesandproportionsof theadvance
payment until such time as the advance payment has been repaid; provided that the advance paym
shall be completely repaid prior to the time when 90 percent (90%) of the Accepted Contract Amoun
lessProvisionalSums haveenc e r tfor gagnoent.

If the advance payment has not been repaid prior to the issue of the-Cakiegr Cer t i yc a
Works or prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16
[Suspensiormand Terminationby Contractor]or Clausel9 [ForceMajeure](asthe casemay be), the
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whole of thebalancehenoutstandingshallimmediatelybecomedueandin caseof terminationunder
Clause 15 [Termination by ProcuringEntity], exceptfor SubClause 14.2.7 [Procuring Entity's
Entitlementto Terminationfor Convenience]payableby the Contractorto the ProcuringEntity.

174  Application for Interim PaymentCer t i ycat es

1741 The Contractorshallsubmita Statementin numberof copiesindicatedin the SpecialConditions of

Contract) to the Architect after the end of each montha flermapproved by the Engineer, showing

in detail the amounts to which the Contractor considers itself to be entitled, together with supporting
documents which shall include theporton the progress during this month in accordance with Sub
Clause4.21Progress Reports].

1742 TheStatemenshallincludethefollowing items,asapplicablewhich shallbeexpressedh thevarious

175

a)

b)

c)

d)

9)

currencies irwhich the ContractPriceis payablejn the sequenchsted:

the estimated contract value of the Works executed and the Contractor's Documents produced up
theendof themonth(including Variationsbut excludingitemsdescribedn subparagraphsgb) to (g)

below);

any amounts to be added and deducted for changes in legislation and changes in cost, in accordat
with SubClause 13.7 [Adjustments for Changes in Legislation] and@abse 13.8 [Adjustments

for Changesn Cost];

any amount to be deducted for retention, calculated by applying the percentage of retention stated
the Special Conditions of Contractto the total of the above amounts, until the amount so retained
by the ProcuringEntity reacheshelimit of RetentiorMoney(if any)statedn the SpecialConditions

of Contract;

any amounts to be added for the advance payment and (if more than one instalment) dediicibe

for its repayments irccordance witlsub Clausel4.2[AdvancePayment];

any amounts to be added and deducted for Plant and Materials in accordance v@tausehl4.5
[PlantandMaterialsintendedfor the Works];

any other additions or deductions which may have become due under the Contractor otherwise
includingthose unde€lause20 [Claims, DisputesandArbitration]; and

thedeductiorof amountsc e r tin ajl mediousPaymenCer t i ycat es.

Scheduleof Payments

1751 If theContractincludesa scheduleof paymentspecifyingtheinstalmentsn which the ContractPrice

will bepaid,thenunlessotherwise stateth this schedule:

a) The instalments quoted in this schedule of payments shall be the estimated contract values for tt

purpose®f subparagrapt{a) of Sub-Clausel4.3 [Application fointerimPaymenCer t i ycat e

b) SubClausel4.5[PlantandMaterialsintended fotheWorks]shallnotapply;and
o)l f these instal ments are not deyned by refe

Works,andif actualprogresss foundto belessor morethanthatonwhichthis schedulef payments

was based, then the Architect may proceed in accordance witEGl8uke 3.5 [Determinations] to
agree or determine revised instalments, which shall take account of the extent to which progress
lessor morethanthaton which theinstalmentsverepreviouslybased.

1752 If the Contract does not include a schedule of payments, the Contractor shall subbiitdion

176

estimates of the payments which he expects t
estimate shall be submitted within 42 days after the Commencement Date. Revised estimates shall
submittedat quarterlyintervals,until the TakingOverC e r t ihgsbeanissued faheWorks.

Plant and Materials intended for the Works
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1761 |If thisSubClauseappliesInterimPaymenC e r t i shaliadudesundersubparagraphie)of Sub
Clause 14.3, (i) an amount for Plant and Materials which have been sent to the Site for incorporatio
in the Permanent Works, and (ii) a reduction when the contract value of such Plant and Materials i
included as part of the Permanent Works undetpsuiagraph{a) of SubClause 14.3 [Application for
InterimPay ment Certiycates].

1762 If the lists referredo in subparagraphgb)(i) or (c)(i) beloware notincludedin the Schedulesthis Sub
Clauseshallnotapply.

1763 TheArchitectshalldetermineandcertify eachaddition ifthefollowing conditionsares at i sy e d:

a) TheContractohas:
i) keptsatisfactoryecordgincludingtheordersreceipts Costsanduseof PlantandMaterials)which are
availablefor inspectionand
(i) submittedstatemenibf the Costof acquiringand delivering the Plantand Materialsto the Site,
supportedy satisfactoryevidence;

andeither:

b) therelevantPlantandMaterials:
i) arethosdlistedin theSchedulefor paymentwvhen shipped,
i) havebeenshipped tKenya,enrouteto the Site,in accordancevith the Contract;and

iif) are described in a clean shipped bill of lading or other evidence of shipment, which has bee
submitted to the Architect together with evidence of payment of freight and insurance, any othel
documents reasonably required, and a bank guarantee in a form and issued by an entity approv
by the ProcuringEntity in amountsandcurrencieequalto theamountdueunderthis Sub-Clause:
this guarantee may be in a similar form to the form referred to inClalsel4.2 [Advance
Paymentlandshallbevalid until the PlantandMaterialsareproperlystoredon Site andprotected
againsioss,damage odeteriorationpr

c) therelevantPlantandMaterials:
i) arethoselisted in theSchedule$or paymentwhendeliveredto theSite,and

i) have been delivered to and are properly stored on the Site, are protected against loss, damage
deterioratiorandappeatto bein accordancevith the Contract.

1764 The additional amount to be certiyed shall b ¢
determination of the cost of the Plant and Materials (including delivery to Site), taking account of the
documentsnentionedn this SubClauseandof the contractvalueof the PlantandMaterials.

1765 Thecurrenciedor this additionalamountshallbethe sameasthosein which paymenwill becomedue
whenthecontractvalueis includedundersubparagraptfa) of Sub-Clausel4.3[Applicationfor Interim
PaymenCe r t i yAttkattirmestiePaymenC e r t islyaltircltdetheapplicablereductionwhich
shall be equivalent to, and in the same currencies and proportions as, this additional amount for tt
relevant Plant aniaterials.

177 Issueof Interim PaymentCer t i ycat es

1771 No amountwill be c e r t ar ypadduntil the Procuring Entity has receivedand approvedthe
Performance Security. Thereafter, the Architect shall, within 30 days after receiving a Statement an
supporting documents, deliver to the Procuring Entity and to the Contractor an Interim Paymen
Certiycate which shall state the amount whi c
supportingparticulargor anyreductionor withholdingmadeby the Architecton the Statemenif any.

1772 However, prior to issuing the Takilgv er Cer ti ycate for the Wor ks,
toissueaninterimPaymenC e r t iinyacamouetwhichwould (afterretentionandotherdeductions)
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be lessthan the minimum amountof Interim PaymentC e r t i {if calay} statedin the Special
Conditions of Contract. In thisevent, theArchitectshallgive noticeto theContractoraccordingly.

1773 AnInterimPaymenC e r t iskattnatbesvithheld foranyotherreason, although:

a) if anythingsuppliedor work doneby the Contractolis notin accordancavith the Contractthe costof
rectiycation or replacement may be withheld
and/or

b) if the Contractor was or is failing to perform any work or obligation in accordance with the Contract,
and had been so notiyed by the Engineer, the

thework or obligationhasbeenperformed.

4.6.4TheArchitectmayin anyPaymentC e r t impakeamytcarectiorormo d i y dhatshoutdproperlybe
made to any previous Payment Certiycate.theA P
Architectacceptancegpproval,consent osatisfaction.

14.7 Payment

1471 TheProcuringEntity shallpay tothe Contractor:

a) The advance payment shall be paid within 60 days after signing of the contract by both parties or w
60 days after receiving the documents in accordance withfCBulse 4.2 [Performance Security] and
Sub Clausel4.2[AdvancePayment]whicheveris later;

b) Theamountc e r tin epcklnterimPaymenC e r t iwjthin ®adaysaftertheArchitectlssuednterim
PaymenCer t iand at e ;

c)t he amount <certiyed in the Final Pay ment Ce |l
InterimPaymenC e r t i oy afterdeterminatiorof anydisputedamountshownin theFinal Statement
in accordancevith SubClausel6.2[Terminationby Contractor].

14.72 Payment of the amount due in each currency shall be made into the bank account, nominated by t
Contractorjn thepayment countryforth is currency)s p e c in thesCdntract.

14.8 DelayedPayment

1481 If the Contractor does not receive payment in accordance witCuise 14.7 [Payment], the Contractor
shall be entitled to receive ynancing charge:
periodof delay.This periodshallbedeemedo commencenthedatefor paymens p e c in Sub@ause
14.7[Payment] rrespectivgin the caseof its subparagrapl{b) of thedateon which anyInterim Payment
Cer t iisjssuad. e

1482These ynancing charges shal/l be calcul ated at
rate of the Central Bank in Kenya of the currency of payment, or if not availablet¢hbankoffered
rate,andshall bepaidin suchcurrency.

1483The Contractor shall be entitled to this pay
prejudiceto any other right oremedy.

14.9 Paymentof Retention Money

1491 When the TakingDbver Certiycate has been issued for t
shallbec e r t by thedrthitectfor paymento theContractorlf aTakingOverC e r t iisjyssuador
a Section or part of the Works, a proportion
proportionshallbehalf(50%)of the proportioncalculatedy dividing the estimatedtontractvalueof the
Sectionor part, bytheestimatedy n &dntract Price.
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1492 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance
the Retention Money shall be certiyed byOverhe
Certiycate was issued for a Section, a propo
certiyed and paid promptly after the expiry
proportionshallbehalf(50%) of the proportioncalculatedoy dividing the estimatedtontractvalueof the
Sectionby theestimatedy n &dntractPrice.

1493 However, if any work remains to be executed under Clause 11 [Defects Liability], the Arsha#die
entitled towithholdc e r t i ¢fthaestimatettostof thiswork until it hasbeenexecuted.

1494 Whencalculatingtheseproportionsno accountshallbetakenof anyadjustmentsinderSub-Clausel 3.7
[Adjustmentsfor Changes$n Legislation]andSub-Clausel13.§Adjustmentsfor Changesn Cost].

1495 Unless otherwise stated in the Special Conditions, whenthe T@king r Cer ti ycat e h
the Works and the yrst half of the Retention
Contractor shall be entitled to substitute a Retention Money Security guarantee, in the form annexe
the Special Conditions or in another form approved by the Procuring Entity and issued by a repute
bankory n a niestitiionselectedy theContractorfor thesecond halbf the RetentionMoney.

1496 The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within
daysafterreceivingacopyoftheCo mp|l et i on Certi ycat e.

14.10 Statementat Completion

14101 Within 84 days after receiving the Takilgv er Cer ti ycat e for the Wor |
the Architect three copies of a Statement at completion with supporting documents, in accordance \
Sub Clausel4.3[Application for InterimP ay me nt Ceshowirigy c at es ] ,

a) the value of all work done in accordance with the Contract up to the date stated in theChaking
Ce r t ifor theaMorgs,

b) anyfurthersumswhich the Contractorconsiderdo bedue,and

C) an estimate of any other amounts which the Contractor considers will become due to him under
Contract. Estimatedmountsshallbe shownseparatelyn this Statemenat completion.

14102 The Architect shall then certify in accordancewith SubClause 14.6 [Issue of Interim Payment
Certiycates].

14.11 Application for Final PaymentCer t i ycat e

recei v

14111Wi t hin 60 days a er [
aft ynal S

f
six copies of a d
theEngineer:
a) Thevalueof all work donein accordancevith theContractand
b) Any furthersumswhich theContractorconsiderso bedueto him underthe Contractorotherwise.

ng the Completio
tatement with suj

141121 f the Architect disagrees with or cannot Vve
submit such further information as the Architect may reasonably require within 30 days from receipt
saiddraftandshallmakesuchchangesn thedraftasmaybeagreedetweerthem.The Contractorshall
then prepare and submit to the Architect the
toin theseConditionsasthefi Fi n a | Statement 0.

1411 However,if, following discussiondetweenthe Architect andthe Contractorandany changego the
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draft ynal statement which are agreed, deliverbec
to the Procuring Entity (with a copy t agreedhe
partsof thedrafty n atdtementThereafterjf thedispute isy n a ledolyedunderSubClause

20.4 [Obtaining Dispute Board's Decision] or Stlause 20.5 [Amicable Settlement], the Contractor
shallthenprepareandsubmitto the ProcuringEntity (with acopyto theEngineer)aFinal Statement.

14.12 Discharge

Whensubmittingthe Final Statementthe Contractorshall submita dischargevhichc o n y thattreetotal of

the Final Statement represents full and ynal S
connection with the Contract. This discharge may state that it becomes effective when the Contractor h
receivedthe Performancé&ecurityandtheoutstandindpalanceof thistotal, in which eventthe dischargeshall

be effective onsuchdate.

14.13 Issueof Final PaymentCer t i ycat e

14131 Within 30days after receiving the Final Statement and discharge in accordance wiflaGs 14.11
[ Application for Fi nal-CldRseyldmE fRisch&ge), the Architett sHall a
deliver,to the ProcuringEntity andto the ContractortheFinalPaymenC e r t iwhichashaltstate:
a) Theamountwhich hefairly determinessy nal | and d u e,
b) After giving creditto the ProcuringEntity for all amountgpreviouslypaid by the ProcuringEntity and
for all sums to which the Procuring Entity is entitled, the balance (if any) due from the Procuring Entity
to theContractor ofrom theContractorto the ProcuringEntity, asthe casemay be.

141321 f the Contractor has not applied f edausaldll nal
[ Application for Fi n al-ClaBse 412 [Discha@ye]y thei Aychitact shdll a
request theContractor to do so. If the Contractor fails to submit an application within a period of 30
days,theArchitectshallissuethe Final PaymentC e r t ifor suehan®untashefairly determineso
bedue.

14.14 Cessationof Procuring Entity's Liability

14141 TheProcuringEntity shallnotbeliable to the Contractorfor anymatteror thing underor in connection
with the Contractor executiorof the Works,excepto theextentthatthe Contractoishallhaveincluded
anamountexpresslyfor it:
a) intheFinal Statemenandalso,
b) (except for matters or things arising after the issue of the Tékmge r Cer ti ycat e f
the Statement atompletiondescribedn SubClausel4.10[Statementt Completion].

1414However, this SUHC| ause shall not Il i mit t he Procuring
obligations, or the Procuring Entity's liability in any case of fraud, deliberate default or reckless
misconducby the ProcuringEntity.

14.15 Currenciesof Payment

The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment Currenci
If morethanonecurrencyis sonamed payments shalbe madeasfollows:

a) If the Accepted ContracAmountwasexpressedh Local Currency only:

i) theproportionsoramountof theLocalandForeignCurrenciesandthey x eatlesof exchange
to be usedfor calculatingthe paymentsshall be as statedin the Scheduleof Payment
Currenciesexcept a®therwiseagreedoy both Parties;

i) paymentsand deductionsunder SubClause13.5 [Provisional Sums]and SubClausel3.7
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i)

b)

[Adjustments for Changes in Legislation] shall be made in the applicable currencies and
proportions;and

otherpaymentsanddeductions under stiaragraphs (a) to (d) of Sitlause 14.3 [Application

for I nterim Payment Certiycates] shall be
sub paragrapha) (i) above;

payment of the damages speciyed in the Sp

currenciesandproportionss p e c in heSdheduleof PaymentCurrencies;

otherpaymentgo the ProcuringEntity by the Contractorshallbe madein the currencyin which
the sum was expended by the Procuring Entity, or in such currency as may be agreed by bot
Parties;

if anyamountpayableby the Contractoito the ProcuringEntity in aparticularcurrencyexceeds
thesumpayableby the ProcuringEntity to the Contractolin thatcurrency the ProcuringEntity

may recover the balance of this amount from the sums otherwise payable to the Contractor il
othercurrenciesand

if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be tho:
prevailingonthe BaseDateanddeterminedy the Central Banlof Kenya.

15. TERMINATION BY PROCURING ENTITY

178 Noticeto correct any defectsor failures

If theContractoffails to carryoutanyobligationunderthe Contractthe Architectmayby noticerequirethe
Contractorto makegoodthefailure andto remedyit within 30 days.

179 Termination by Procuring Entity

1791 The ProcuringEntity shall be entitledto terminatethe Contractif the Contractorbreacheghe
contractbasedn following circumstancewhich shallincludebut notlimited to:
a) failsto complywith SubClause4.2 [PerformanceSecurity]or with a noticeunderSub-Clause
15.1[Noticeto Correct],
b) abandonsheWorksorotherwiseplainly demonstratetheintentionnotto continueperformance
of his obligationsunderthe Contract,

c) withoutreasonablexcusdalils:

i)
i)

to proceedwith the Works in accordancewith Clause 8 [CommencementDelays and

Suspensionjor

to comply with a notice issued under SOlause 7.5 [Rejection] or St®lause 7.6 [Remedial
Work], within 30 days aftereceivingit,

d) subcontractthemajorpartor whole of the Worksor assignghe Contractwithoutthe consenof the
ProcuringEntity,

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order mad
against him, compounds with his creditors, or carries on business under a receiver, trustee ¢
managefor theb e n ef fidcreditorsorif anyactis doneor eventoccurswhich (underapplicable
Laws)hasa similar effectto any of theseacts oreventsor

f)  gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission or
otherthing ofvalue,asaninducementorreward:

i)
i)
i)

for doingor for bearing tado anyactionin relationto theContract, or
for showing orfor bearing to shoviavor or disfavorto anyperson in relation to théontract, or

if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give (directly ol
indirectly) to any person any such induce mentor reward as is described in thagagiaplff).
However lawful inducementsnd rewardsto Contractor'f?ersonneshall not entitle
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termination,or
g) If thecontractor repeatediyails to remedy deliversiefectivework,

h) basednreasonablevidencehasengagedn Fraudand Corruptiorasd e y m@atagrapi2.2ofthe
AppendixB to theseGeneralConditions,in competingor or in executingthe Contract.

1792 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to th
Contractorterminatethe Contractandexpelthe Contractofrom the Site. However,in the caseof sub
paragraph(e) or (f) or (g) or (h), the Procuring Entity may by notice terminate the Contract
immediately.

1793 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the
ProcuringEntity, under theContractor otherwise.

1794 The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Document
and other design documents made by or for him, to the Engineer. However, the Contractor shall us
his best efforts to comply immediately with any reasonable instructions included in the notice (i) for
the assignment of any subcontract, and (ii) for the protection of life or property or for the safety of the
Works.

1795 After termination, the Procuring Entity may complete the Works and/ or arrange for any other entities
to doso.TheProcuringEntity andtheseentitiesmaythenuseany Goods,Contractor'ocumentsand
otherdesigndocumentsnadeby or on behalfof the Contractor.

1796 TheProcuringEntity shallthengive noticethatthe Contractor'€€quipmentandTemporaryWorkswill
be released to the Contractor at or near the Site. The Contractor shall promptly arrange their remov:
at the risk and cost of the Contractor. However, if by this time the Contractor has failed to make &
paymendueto the ProcuringEntity, thesdtemsmaybesoldby the ProcuringEntity in orderto recover
this paymentAny balanceof the proceeds shathenbepaidto the Contractor.

180 Valuation at Date of Termination

As soonas practicable after a notice of termination underSlaluse 15.2 [Termination by Procuring Entity]

has taken effect, the Architect shall proceed in accordance witiClauke 3.5 [Determinations] to agree or
determine the value of the Works, Goods and Contractor's Documents, and any other sums due to t
Contractor fomwork executedn accordancevith the Contract.

181 Paymentafter Termination

After a notice of termination under S@ause 15.2 [Termination by Procuring Entity] has taken effect, the
ProcuringEntity may:
a) Proceedn accordancevith SubClause2.5[Procurirg Entity'sClaims],
b) withholdfurtherpaymentgo the Contractomuntil the costsof executioncompletionandremedyingof
any defects, damages for delay in completion (if any), and all other costs incurred by the Procurin
Entity, havebeenestablishedand/ or

c) recover from the Contractor any losses and damages incurred by the Procuring Entity and any ext
costsof completingthe Works,afterallowing for anysumdueto the ContractorunderSub-Clausel5.3
[Valuation at Date of Termination]. After recovering any such losses, damages and extra costs, th
ProcuringEntity shall payanybalance tdhe Contractor.

182 Procuring Entity's Entitlement to Termination for Convenience
The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's
convenienceby giving noticeof suchterminationto the Contractor.Theterminationshalltakeeffect30 days

after the later of the dates on which the Contractor receives this notice or the Procuring Entity returns tf
Performanc&ecurity.The ProcuringEntity shallnotterminatethe Contractunderthis Sub-Clausein orderto
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execute the Works itself or to arrange for the Works to be executed by another contractor or to avoid
termination of the Contract by the Contractor under Clause 16.2 [Termination by Contractor]. After this
termination, the Contractor shall proceed in accordance withiChuse 16.3 [Cessation of Work and
Removal of Contractor's Equipment] and shall be paid in accordance witB|&ude 16.4 [Payment on
Termination].

183 Fraud and Corruption

The Contractor shall ensurecompliancewith the Kenya Government'sAnti-Corruption Laws and its
prevailingsanctions.

134 Corrupt gifts and paymentsof commission

1841 TheContractorshallnot;

a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift or
consideration of any kind as an inducement or reward for doing or for bearing to door for having
done or for borne to do any act in relation to the obtaining or execution of this or an@ankraict
for the Procuring Entity or for showing or for bearing to show favor or disfavor tpenspnin
relationto this or any othercontractfor the ProcuringEntity.

b)  Enterinto this or any other contractwith the Procuring Entity in connectionwith which
commissiorhasbeenpaidor agreedo bepaidby him or on his behalfor to hisknowledgeunless
before the Contract is made particulars of any such commission and of the terms and condition
of anyagreemenor the paymenthereof havebeendisclosedn writing to the ProcuringEntity.

1842  Any breachof this Conditionby the Contractoror by anyoneemployedby him or actingon his behalf
(whether with or without the knowledge of the Contractor) shall be an offence under the provisions of the
PublicProcuremenandAssetDisposalAct (2015)andthe Anti-CorruptionandEconomicCrimesAct (2003)

of theLawsof Kenya.

16. SUSPENSIONAND TERMINATION BY CONTRACTOR
185 Contractor's Entitlement to SuspendwWork

18511If the Architect fails to certify in accordance with SGlause 14.6 [Issue of Interim Payment
Cer ti yc atGasge 14o7r[Payent],amot receiving instructions that would enable the
contractorto proceedwith theworksin accordancevith the program the Contractormay,aftergiving
notlessthan30 days'noticeto the ProcuringEntity, suspendvork (or reduceherateof work) unless
anduntil the ContractohasreceivedhePaymentC e r t i rgasamdblevidenceor paymentasthe
casemaybeand as describeth thenotice.

1852The Contractor'saction shall not prejudicehis entittementso y n a n chiargegunderSubClause
14.8[Delayed Paymengndto terminationunderSub-Clausel6.2[ Terminationby Contractor].

1863 f the Contractor subsequently receives such
in the relevant SulElause and in the above notice) before giving a notice of termination, the
Contractor shalfesumenormal workingassoonasis reasonablyracticable.

18541f the Contractorsuffersdelayandbr incursCostasa resultof suspendingvork (or reducingtherate
of work) in accordance with this Suitlause, the Contractor shall give notice to the Architect and
shallbeentitledsubjectto Sub-Clause 20.IContractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, undeZ|Sude 8.4

[Extensionof Time for Completion]and
b) paymenibof any suchCostplusp r owhich shallbeincludedin the ContractPrice.
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186 After receiving this notice, the Architect shall proceed in accordancewith SubClause 3.5
[Determinations] tagreeor determine thesmatters.

187 Termination by Contractor

1871 TheContractorshallbeentitledto terminatethe Contractif;

a) theArchitectfails, within 60 daysafterreceivinga Statemenandsupportingdocumentsto issuethe
relevantPtaymenCer t i ycat e,

b) theContractordoesnotreceivetheamountdueunderaninterimPaymenC e r t iwjthin®Q@days
aftertheexpiry of thetime statedn Sub-Clausel4.7 [Paymentjwithin which paymenis to bemade
(exceptfor deductionsn accordancevith SubClause2.5 [ProcuringEntity's Claims]),

c) theProcuringEntity substantiallyfails to performhis obligationsunderthe Contractin suchmanner
as to materially and adversely affect the economic balance of the Contract and/or the ability of th
Contractorto performthe Contract,

d) a prolonged suspension affects the whole of the Works as described@iabigk 8.11 [Prolonged
Suspensionjopr

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or
administratiorordermadeagainstim, compoundsvith his creditors,or carrieson businesaindera
receivertrusteeor managefor theb e n ef fidcreditorsor if anyactis doneor eventoccurswhich
(underapplicableLaws) hasasimilar effectto any of theseactsor events.

f)  the Contractor does not receive the Architect instruction recording the agreement of both Parties o
the f ul y | aih¢he tonditions for the Commencementof Works under SubClause 8.1
[Commencememf Works].

1872 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to th
ProcuringEntity, terminatethe Contract However,in the caseof subparagraphf) or (g), the Contractormay
by noticeterminatethe Contract immediately.

1873 The Contractor'selection to terminatethe Contract shall not prejudice any other rights of the
Contractorunderthe Contractor otherwise.

183 Cessation ofwork and Removalof Contractor's Equipment

After a notice of termination under S@ause 15.5 [Procuring Entity's Entitlement to Termination for
Convenience], Sullause 16.2 [Termination by Contractor] or Stlause 19.6 [Optional Termination,
PaymentindReleasehastakeneffect,the Contractorshallpromptly:
a) ceasaall furtherwork, exceptfor suchwork asmay havebeeninstructedby the Architect for the
protectionof life or propertyor for the safetyof the Works,
b) handover Contractor'sDocumentsPlant, Materialsand otherwork, for which the Contractorhas
receivedpaymentand
c) removeall otherGoodsfrom the Site,exceptasnecessaryor safety andleavethe Site.

189 Paymenton Termination

After anoticeof terminationunderSub-Clausel6.2[Terminationby Contractorlhastakeneffect,theProcuring
Entity shallpromptly:
a) ReturnthePerformancé&ecurityto the Contractor,

b) paytheContractorin accordancevith SubClausel9.6[Optional Termination Paymentand
Release], and

c) paytotheContractotheamountof anylossor damagesustainedy the Contractorasaresultof this
termination.

17. RISK AND RESPONSIBILITY
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190 Indemnities

1901 The Contractorshall indemnify and hold harmlesshe Procuring Entity, the Procuring Entity's
Personnel, and their respective agents, against and from all claims, damages, losses and expen
(includinglegalfeesandexpensesin respecbf:

a) Bodily injury, sickness, disease or death, of any person what so ever atisof@r in the course of
or by reason of the Contractor's design (if any), the execution and completion of the Works and th
remedying of any defects, unless attributable to any negligence, willful actor breach of the Contrac
by theProcuringEntity, the ProcuringEntity's Personnelor anyof their respectiveagentsand

b) damage to or loss of any property, real or personal (other than the Works), to the extent that suc
damage or loss arises out of or in the course of or by reason of the Contractor's design (if any), tf
executiorandcompletionof theWorksandtheremedyingof anydefectsunlessandto theextentthat
any such damage or loss is attributable to any negligence, willful act or breach of the Contract by th
Procuring Entity, the Procuring Entity's Personnel, their respective agents, or anyone directly ol
indirectly employedby any of them.

1902 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel
andtheirrespectiveagentsagainstandfrom all claims,damagedpssesandexpensesgincludinglegal
fees and expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable
any negligence, willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's
Personnel, or any of their respective agents, and (2) the matters for which liability may be excludet
from insurancecover, as describedin subparagraphg(d)(i), (i) and (iii) of SubClause 18.3
[InsuranceAgainstinjury to Person@andDamageo Property],unlessandto theextentthatany such
damager lossis attributableto anynegligencewillful actorbreachof the Contractby thecontractor,
the contractor's Personnel, their respective agents, or anyone directly or indirectly employed by an
of them.

191 Contractor's Care of the Works

1911 TheContractoishalltakefull responsibilityfor the careof the WorksandGoodsfrom the Commencement
Dateuntil theTakingOverC e r t iisjissuadoeis deemedo beissuedunderSubClausel0.1[Taking
Over of the Works and Sections]) for the Works, when responsibility for the care of the Works shall pz
to theProcuringEntity. If aTakingOverC e r t iisyssuadomrs sodeemedo beissued)or anySection
or partof theWorks,responsibilityfor thecareof the Sectionor partshallthenpasgo theProcuringEntity.

1912 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take responsibi
for the care of any work which is outstanding on the date stated in a T@kingr Cer ti yca
outstandingvork has beermompleted.

1913 If anylossor damagéhappengo theWorks,Goodsor Contractor'®ocumentsluringtheperiodwhenthe
Contractoris responsibldor their care, from any cause not listed in &llause 17.3 [Procuring Entity's
Risks], the Contractor shall rectify the loss or damage at the Contractor's risk and cost, so that the W(
GoodsandContractor's Documents conformith the Contract.

1914 The Contractor shall be liable for any loss or damage caused by any actions performed by the Contre
afteraTakingOverC e r t ihgsbearissiedThe Contractorshallalsobeliable for anylossor damage
which occurs after a TakinQv er Certi ycate has been issued a
which the Contractowasliable.

192  Procuring Entity's Risks

Therisksreferredto in Sub-Clausel7.4[Consequencesf ProcuringEntity'sRisks]below,in sofar asthey
directly affectthe executionof theWorksin Kenya, are:

a) Warhostilities(whetherwar bedeclaredor not),

b) rebellion,riot, commotionor disorder terrorism,sabotagéy personsotherthanthe Contractor's
Personnel,
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9)

193

explosive materials,ionizing radiation or contaminationby radic-activity, exceptas may be
attributableto the Contractor'siseof suchexplosivesradiationor radio-activity,

pressuravaves causely aircraftor otheraerialdevicegravelingat sonicor supersonicpeeds,

useor occupationby the ProcuringEntity of any partof the PermanenWorks, exceptasmay be
S p e c intheCdntract,

designof any part of the Works by the ProcuringEntity's Personnebr by othersfor whom the
ProcuringEntity is responsibleand

any operationof the forcesof naturewhich is Unforeseeabl@®r againstwhich an experienced
contractorcouldnotreasonablhavebeenexpectedo havetakenadequat@reventiveprecautions.

Consequencesf Procuring Entity's Risks

1931 If and to the extent that any of the risks listed in-Blduse 17.3 above results in loss or damage to

the Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the
Architectandshallrectify thislossor damageo theextent requiredby the Engineer.

1932 If the Contractorsuffersdelayand/or incursCostfrom rectifying thislossor damagethe Contractor

1933

194

1941

1942

1943

144

1945

shall give a further notice to the Architect and shall be entitled subjectto SubClause 20.1
[Contractor's Claims] to:

(@) An extensiorof time for any suchdelay,if completionis or will bedelayedunderSubClause
8.4 [Extensionof Time for Completion],and

(b) Paymentof any such Cost, which shall be includedin the ContractPrice. In the caseof sub
paragraphge)and

(g) of Sub-Clausel7.3[ProcuringEntity'sRisks],AccruedCostsshallbepayable.

After receiving this further notice, the Architect shall proceed in accordance witCl8ube 3.5
[Determinations] tagreeor determinghesematters.

Intellectual and Industrial Property Rights

In this SubCl aus e, Ainfringemento shalll refer to
patent, registered design, copyright, trade mark, trade name, trade secret or other intellectual «
i ndustrial property right relating to the W
pursuinga claim) alleginganinfringement.

Wheneveia Partydoesnotgive noticeto theotherPartyof anyclaim within 30 daysof receivingthe
claim,they r Ratty shalbedeemedo havewaived any righto indemnityunderthis Sub-Clause.

The ProcuringEntity shallindemnify andhold the Contractotharmlessagainstandfrom anyclaim
alleginganinfringementwhichis or was:
a) Anunavoidableesultof the Contractor'sompliancewith theContract, or
b) A resultof any Worksbeinfusedby the ProcuringEntity:
i) for apurposeotherthan thaindicated bypr reasonably toeinferred from,the Contract,or
ii) in conjunctionwith anythingnotsuppliedby the Contractorunlesssuchusewasdisclosed
to the Contractor prioto the BaseDateor is statedn the Contract.

The Contractorshallindemnify andhold the ProcuringEntity harmlessagainstandfrom any other
claimwhich arisesout of or in relationto (i) the manufactureuse,saleor import of any Goods,or
(i) any design fowhichthe Contractoiis responsible.

If aPartyisentitledtobei nd e mni y e d -Claudesthe inddmnifying®arty may (at its cost)
conductnegotiationgor the settlemenof theclaim,andanylitigation or arbitrationwhichmayarise

from it. The other Party shall, at the request and cost of the indemnifying Party, assist in contestin
the claim. This other Party (and its Personnel) shall not make any admission which might be
prejudicialto theindemnifying Party,unlessthe indemnifyingPartyfailed to takeoverthe conduct
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of anynegotiationslitigation or arbitrationuponbeingrequestedo do soby suchotherParty.

For operation and maintenance of any plareemuipmeninstalled, the contractor shall grant a non
exclusive and notransferable license to the Procuring Entity under the patent, utility models ,or
other intellectual rights owned by the contractor or a third party from whom the contract or has
received the rights to grant slibenses and shall also grant to the Procuring Entity aemolusive
andnontransferableights(withouttherightsto sublicense)o usetheknow-howandothertechnical
information disclosed to the contract or under the contract. Nothing containeth terall be
construedastransferringownershipof anypatentutility model,trademarkdesigncopyright, know

how or otherintellectualrightsfrom the contractoror any otherthird party to the ProcuringEntity.

Limitation of Liability

NeitherParty shalbeliable to theotherPartyfor lossof useof anyWorks, lossof p r olgssof any
contractoifor anyin directorconsequentidbssor damageavhich maybe sufferedby the otherParty

in connection with the Contract -Claus¢ 8&][Delay h a1
Damages]; SubClause 11.2 [Cost of Remedying Defects]; SubClause 15.4 [Payment after
Termination]; SubClause 16.4 [Payment on Termination]; Stiause 17.1 [Indemnities]; Sub
Clause 17.4(b) [Consequences of Procuring Entity's Risks] andClaube 17.5 [Intellectual and
Industrial PropertyRights].

The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract
other than under SuBlause 4.19 [Electricity, Water and Gas], Stiause 4.20 [Procuring Entity's
Equipment and Free Issue Materials], SubClause 17.1 [Indemnities] and SubClause 17.5
[Intellectual and Industrial Property Rights], shall not exceed the sum resulting from the application
of a multiplier (less or greater than one) to the Accepted Contract Amount, as sthe@pecial
Conditions of Cortract, or (if such multiplier or other sum is not so stated) the Accepted Contract
Amount.

This Sub-Clauseshallnotlimit liability in anycaseof fraud,deliberatedefaultor recklessmisconduct
by thedefaultingParty.

Useof Procuring Entity's Accommodation/Facilities

The Contractor shall take full responsibility for the care of the Procuring Entity provided
accommodation and facilities, i f any, as de
handoverto the Contractomuntil cessatiorof occupationwherehandoveror cessatiorof occupation
maytakeplaceafterthedatestatedn the TakingOverC e r t ifor theaMorks).

If any lossor damagéhappendo anyof theaboveitemswhile the Contractotis responsibldor their
care arising from any cause whatsoever other than those for which the Procuring Entity is liable, th
Contractorshall, athis own cost,rectify thelossor damageo the satisfactiorof the Engineer.

18.INSURANCE

197
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1972

1973

General Requirementsfor Insurances

InthisClausefi i n s B a i megrsfor eachtypeof insurancethe Partyresponsibldor effecting
andmaintainingtheinsurances p e c in thegalevant SukClause.

Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and |
terms approved by the Procuring Entity. These terms shall be consistent with any terms agreed &
both Parties before thdate of the Letteof Acceptance.This agreemenof terms shall take
precedence over the provisionglui Clause.

Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurer
andin terms acceptabli® the ContractorThese termshallbe consistentith anytermsagreedoy
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both Partiesbefore the date of the Letter of Acceptance.This agreemeniof terms shall take
precedenceverthe provisionsof this Clause.

If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as
though a separate policy had been issued f
additional joint insured, namely in addition
shall act under the policy on behalf of these additional joint insured except that the Procuring Entity
shall act for Procuring Entity's Personnel, (ii) additional joint insured shall not be entitled t@receiv
payments directly from the insurer or to have any other direct dealings with the insurer, and (iii) the
insuringPartyshallrequireall additionaljoint insuredto complywith the conditionsstipulatedn the

policy.

Each policy insuring against loss or damage shall provide for payments to be made in the currencie
required to rectify the loss or damage. Payments received from insurers shall be used for th
rect i gfthalassoodamage.

The relevant insuring Party shall, within the respective periods stated Bpecial Conditions of
Contract (calculatedrom the CommencemeriDate),submitto the otherParty:

a) Evidencehattheinsuranceslescribed irthis Clausehavebeen affectedand

b) copiesof thepoliciesfor theinsuranceslescribedn Sub-Clausel8.2[Insurancefor Worksand
Contractor'€quipmentlandSub-Clausel8.3[Insuranceagainstinjury to PersonandDamage
to Property].

When each premium is paid, the insuring Party shall submit evidence of payment to the other Part
Wheneveevidenceor policiesaresubmittedfheinsuringPartyshallalsogive noticeto theEngineer.

EachPartyshallcomplywith theconditionsstipulatedn eachof theinsurancepolicies.Theinsuring
Party shall keep the insurers informed of any relevant changes to the execution of the Works an
ensurghatinsurancas maintainedn accordance witlthis Clause.

Neither Party shall make any material alteration to the terms of any insurance without the prior
approval of the other Party. I f an insurer
n o t ibytleethsurershallpromptly give noticeto theotherParty.

If the insuring Party fails to effect and keep in force any of the insurances it is required to effect anc
maintain under the Contractor fails to provide satisfactory evidence and copies of policies in
accordance with this SuiClause, the other Party may (at its option and without prejudice to any
other right or remedy) effect insurance for the relevant coverage and pay the premiums due. Th
insuringPartyshallpaytheamountof thesepremiumsto theotherParty,andthe ContractPriceshall
beadjustedaccordingly.

Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the
Procuring Entity, under the other terms of the Contractor otherwise. Any amounts not insured or no
recovered from thasurersshallbeborneby the Contractorand/orthe ProcuringEntity.

Procuring Entity in accordance with these obligations, liabiltregsponsibilities. However, if the
insuringPartyfails to effectandkeepin forceaninsurancevhichis availableandwhichit is required

to effect and maintain under the Contract, and the other Party neither approves the omission nc
effects insurance for the coverage relevant to this default, any moneys which should have bee
recoverablainder thisnsuranceshallbe paid by theinsuringParty.

Payments by one Party to the other Party shall be subject t€l8ube 2.5 [Procuring Entity's
Claims]or Sub Clause20.1[Contractor's Claimslasapplicable.

The Contractor shall be entitled to place all insurance relating to the Contract (including, but not
limited to theinsuranceeferred to Claus&8) with insurerdrom anyeligible sourcecountry.
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Insurancefor Works and Contractor's Equipment

The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not les:
thanthefull reinstatementostincludingthe costsof demolition,removalof debrisandprofessional
fees and proyt. This insurance shal/l be eff
submitted under suparagraph (a) of SuBlause 18.1 [General Requirements for Insurances], until
thedateof issueof the TakingOverC e r t ifor theaMorgs.

The insuring Party shall maintain this insurance to provide cover until the date of issue of the
Performance Certiycate, for |l oss or damage |
occurring prior to the issue of the Taki@gv e r Certiycate, and for I
Contractoiin thecourseof anyotheroperationgincludingthoseunderClausel 1[DefectsLiability]).

The insuring Party shall insure the Contractor's Equipment for not less than the full replacemen
value, including delivery to Site. For each item of Contractor's Equipment, the insurance shall be
effective while it is being transported to the Site and until it is no longer required as Contractor's
Equipment.

Unlessotherwisestated irnthe SpecialConditions,insurancesinderthis Sub-Clause:
a) Shallbe effectedandmaintainedoy the ContractorasinsuringParty,

b) shallbein thejoint namesof the Partieswho shallbejointly entitledto receivepaymentgrom
theinsurerspaymentdeingheldor allocatedo the Partyactuallybearingthe costsof rectifying
thelossor damage,

c) shall cover all loss and damage from any cause not listed kCBuise 17.3 [Procuring Entity's
Risks],

d shall al so cover, to the extent speciycall
loss or damage to a part of the Works which is attributable to the use or occupation by the
Procuring Entity of another part of the Works, and loss or damage from the risks listed in sub
paragraphs (c), (g) and (h)of SGause 17.3 [Procuring Entity's Risks], excluding (in each
case) risks which are not insurable at commercially reasonable terms, with deductibles pe
occurrence of not more than the amountestat the Special Conditionsof Contract (if an
amountis not sostated, thisubparagraptd) shall notapply),and

e) mayhoweverexcludelossof, damagedo, andreinstatemenof:

i)  apartof theWorkswhichis in adefectiveconditiondueto adefectin its designmaterials
or workmanship (but cover shall include any other parts which are lost or damaged as &
directresultof this defectiveconditionandnotasdescribedn subparagraph (iipelow),

i)  apartof theWorkswhichislostor damagedh-orderto reinstateanyotherpartof theWorks
if this other part is in a defective condition due to a defect in its design, materials or
workmanship,

i) apartof theWorkswhich hasbeen takemverby theProcuringEntity, exceptto the extent
thatthe Contractors liable forthelossor damageand

iv) Goods while they are not in Kenya, subject to -Blduse 14.5 [Plant and Materials
intendedfor theWorks].

If, more than one year after the Base Date, the cover describedparagraph (d) above ceases to
beavailableatcommerciallyreasonabléerms,the Contractorshall (asinsuring Party)give noticeto

the Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled
subject to SuiClause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such
commercially reasonable termsths Contractor should have expected to have paid for such cover,
and (i) be deemed, unless he obtains the cover at commercially reasonable terms, to have approv
theomissionunderSubClausel8.1[GeneralRequirement$or Insurances].

Insurance againstinjury to Personsand Damageto Property

Theinsuring Party shallinsureagainsteachParty'sliability for anyloss,damagedeathor bodily
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injury which may occur to any physical property (except things insured undeCl8ube 18.2

[Insurance for Works and Contractor's Equipment]) or to any person (except persons insured unde
SubClause 18.4 [Insurance for Contractor's Personnel]), which may arise out of the Contractor's
performancef the ContractandoccurringbeforetheissueofthePer f or mance Cer t i y

This insurance shall be for a limit per occurrence of not less than the amount sthee&recial
Conditions of Contract, with no limit on the number of occurrences. If an amount is not stated in
the SpecialConditions of Contract, this Sub-Clauseshall notapply.

Unlessotherwisestatedn the SpecialConditions theinsurances p e c in thieSaib-Clause:
a) Shallbeeffectedandmaintainedoy the ContractorasinsuringParty,
b) shallbein thejoint namesof the Parties,

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's property
(except things insured under SGkause 18.2) arising out of the Contractor's performanttesof
Contract,and

d) mayhoweverexcludeliability to theextentthatit arisesfrom:
i)  theProcuringEntity'sright to havethePermanenWorksexecutedn, over,under, inor
i)  throughanyland,andto occupythislandfor the PermanentVorks,
i) damageawvhich isan unavoidableesultof the Contractor'obligationsto executehe
iv)  Worksandremedyanydefectsand

v) acausdistedin Sub-Clausel7.3[ProcuringEntity'sRisks],exceptto theextentthatcover
is available atommerciallyreasonabléerms.

Insurancefor Contractor's Personnel

The Contractor shall effect and maintain insurance against liability for claims, damages, losses an
expenses (including legal fees and expenses) arising from injury, sickness, disease or death of a
personemployedby the Contractoror any otherof the Contractor's?ersonnel.

Theinsuranceshallcoverthe ProcuringEntity andthe Architectagainstiability for claims,damages,
lossesandexpensegincludinglegalfeesandexpensesarisingfrom injury, sicknessdiseaser death

of any person employed by the Contraaioany d the rof the Contractor's Personnel, except that
thisinsurance may exclude losses and claims to the extent that they arise from any act or neglect
the ProcuringEntity or of the ProcuringEntity's Personnel.

The insurance shall be maintained in full force and effect during the whole time that these personne
are assisting in the execution of the Works. For a Subcontractor's employees, the insurance may
effectedby theSubcontractotutthe Contractorshallberesponsibléor compliancewith thisClause.

19.FORCE MAJEURE

1101

11011

11012

D e y n iof HoroemMajeure

In thisClausefi F o Ma g e mearsinexceptionakventor circumstance:

a) Which isbeyonda Party'scontrol,

b) WhichsuchPartycouldnotreasonabljhaveprovided againdveforeenteringinto the Contract,
c) which,havingarisensuchParty couldhotreasonablyaveavoidedor overcome and

d) whichis notsubstantiallyattributableto theotherParty.

ForceMajeuremay include, but is not limited to, exceptionaleventsor circumstancesf the kind

listedbelow,aslong asconditions(a)to (d) aboveares at i sy ed:

a) war,hostilities(whetherwar bedeclaredr not), invasion,actof foreignenemies,

b) rebellion, terrorism, sabotagedy personsother than the Contractor'sPersonnelfevolution,
insurrection, militaryor usurpedoower,or civil war,

c) riot, commotiondisorder strikeor lockout by person®therthanthe Contractor's?ersonnel,
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d) munitions of war, explosive materials, ionizing radiation or contamination by-sadidty,
exceptasmay beattributableto the Contractor'siseof suchmunitions,explosivesyadiationor
radic-activity, and

e) naturalcatastrophesuchasearthquakehurricanetyphoonor volcanicactivity.

Notice of Force Majeure

If a Party is or will be prevented from performing its substantial obligations under the Contract by
Force Majeure, then it shall give notice to the other Party of the event or circumstances constituting
theForceMajeureandshallspecifytheobligations theperformancef whichis or will beprevented.
Thenoticeshallbegivenwithin 14 daysafterthe Partybecameware or shouldhavebecomeaware,

of therelevanteventor circumstanceonstitutingForce Majeure.

The Party shall, having given notice, be excused performance of its obligations for so long as suc
ForceMajeureprevents ifrom performingthem.

Notwithstandingany other provision of this Clause, Force Majeure shall not apply to obligations of
eitherPartyto make payments the otherPartyunderthe Contract.

Duty to Minimize Delay

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performanc
of theContractasaresultof ForceMajeure. A Partyshallgive noticeto theotherPartywhenit ceases
to beaffectedby the ForceMajeure.

Consequencesf Force Majeure

If theContractotis preventedrom performinghis substantiabbligationsunderthe Contractoy Force
Majeure of which notice has been given under-Slduse 19.2 [Notice of Force Majeure], and
suffers delay and/ or incurs Cost by reason of such Force Majeure, the Contractor shall be entitle
subjectto Sub-Clause20.1[Contractor'sClaims]to:

a) anextensiorof time for any suchdelay,if completionis or will be delayedunderSub-Clause
8.4 [Extensionof Time for Completion], and

b) if theeventor circumstancés of thekind described irsub-paragraphsi) to (iv) of Sub-Clause
19.1] D e y nadf Roricedlajeure]and,in subparagraphsii) to (iv), occursin Kenya,payment
of anysuchCost,includingthecostsof rectifying or replacingthe Worksand/orGoodsdamaged
or destroyed by Force Majeure, to the ext
policy referredto in Sub Clause18.2Insurancefor Worksand Contractor'Equipment].

After receiving this notice, the Architect shall proceedin accordancewith SubClause 3.5
[Determinations] tagreeor determinghesematters.

Force Majeure Affecting Subcontractor

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from
forcemajeureontermsadditionalto or broadeithanthoses p e c in thigGfause suchadditionalor
broader force majeure events or circumstances shall not excuse the Contracioeisoramance or
entitle him to relief underthis Clause.

Optional Termination, Paymentand Release

If the execution of substantially all the Works in progress is prevented for a continuous period of 84
days by reason of Force Majeure of which notice has been given und@iguse 19.2 [Notice of
ForceMajeure],or for multiple periodswhichtotal morethan140daysdueto thesamen o t iFgree d
Majeure, then either Party may give to the other Party a notice of termination of the Contract. In thi:
event,the terminationshall take effect 7 daysafter the noticeis given, and the Contractorshall
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proceedin accordancewith SubClause16.3 [Cessationof Work and Removal of Contractor's
Equipment].

11062 UponsuchterminationtheArchitectshalldeterminghevalueof thework doneandissuea Payment
Ce r t iwpichahalkinclude:

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract;

b) the Cost of Plant and Materials ordered for the Works which have been delivered to the
Contractor or of which the Contractoiis liable to acceptdelivery:this PlantandMaterialsshall
become the property of (and be at the risk of) the Procuring Entity when paid folfrptieing
Entity, andthe Contractorshallplacethe sameatthe Procuring Entity'slisposal;

c) otherCostor liabilities which in thecircumstancewerereasonablyandnecessarilyncurredby
the Contractor irnthe expectatiorof completingthe Works;

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the
return of these items to the Contractor's works in his country (or to any other destination at nc
greatercost); and

e) theCostof repatriation othe Contractor'staffandlab or employedwholly in connectionwith
theWorksat thedateof termination.

1107 Releasdrom Performance

Notwithstandingany otherprovisionof this Clausejf anyeventor circumstanceutsidethe controlof the Parties
(including, but not limited to, Force Majeure) arises which makes it impossible or unlawful for either or bo
Parties to fulyl its or their contractual oblig
Parties to be released from further performance of the Contract, then upon notice by either Party tdRtheyother
of sucheventor circumstance:

a) The Parties shall be discharged from further performance, without prejudice to the rights of either Part
respecbf anyprevious breacbf the Contract,and

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have been pa
under SukClause 19.6 [Optional Termination, Payment and Release] if the Contract had been termina
under SubClausel9.6.

20.SETTLEMENT OF CLAIMS AND DISPUTES
20.1Contractor's Claims

11071 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or
additional payment, under any Clause of these Conditions or otherwise in connection with the Cont
the Contractor shall givlotice to the Engineedescribing the event or circumstance giving rise to the
claim. The notice shall be given as soon as practicable, and not later than 30 days after the Cont
becameaware or shouldhavebecome awaref theevent orcircumstance.

11072 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completi
shallnotbeextendedthe Contractoishallnotbeentitledto additionalpaymentandthe ProcuringEntity
shall be discharged from all liability in connection with the claim. Otherwise, the following provisior
of this SubClause shall apply.

11073 The Contractor shall also submit any other notices which are required by the Contract, and suppo
particularsfor theclaim, all asrelevant tasucheventor circumstance.

11074 The Contractor shall keep such contemporary records as may be necessary to substantiate any
either on the Site or a@&notherlocation acceptable to the Engineer. Without admitting the Procurin
Entity'sliability, the Architectmay,afterreceivinganynoticeunderthis SubClausemonitortherecord
keepingand/or instructthe Contractoito keepfurthercontemporaryecords.The Contractorshallpermit
the Architectto inspectall theserecordsandshall(if instructed)submitcopiesto the Engineer.
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11075 Within 42days after the Contractor became aware (or should have become aware) of the eve

11076

11077

circumstance giving rise to the claim, or within such other period as may be proposed by the Contr:
and approved by the Engineer, the Contractor shall send to the Architect fully detailed claim wt
includesfull supportingparticularsof thebasisof theclaim andof theextensiorof time and/or additional
paymentlaimed.If theeventor circumstanceiving riseto theclaim hasa continuingeffect:

a) Thisfully detailed clainshallbeconsideredasinterim;

b) TheContractorshallsendfurtherinterim claimsatmonthlyintervals,giving theaccumulatedielay
and/or amountclaimed,andsuchfurtherparticularsasthe Architectmay reasonably requirand

c) TheContractorshallsenday n aldimwithin 30 daysaftertheendof theeffectsresultingfrom the
eventor circumstance, or within such other period as may be proposed by the Contractor
approvedy the Engineer.

Within 42 daysafterreceivinga Noticeof a claim or anyfurtherparticularssupportinga previousclaim,

or within such other period as may be proposed by the Architect and approved by the Contractor
Architect shall respond with approval, or with disapproval and detailed comments. He may also req
any necessary further particulars but shall nevertheless give his response on the principles of the
within theaboved e y nireegeriod.

Within theaboved e y periadof 42 days,the Architectshallproceedn accordancevith Sub-Clause

3.5[Determinationsto agreeor determing(i) theextension(if any)of theTime for Completion(beforeor after its expiry) in
accordance with Su@lause 8.4 [Extension of Time for Completion], and/ortfi§additionalpayment(if any)to whichthe
Contractoris entitledunderthe Contract.

11078

11079

Each Payment Certiycate shall include such ¢
substantiated as due under the relevant provision oCtmract. Unlessand until the particulars
supplied are sufycient to substantiate the

payment forsuchpartof the claim ashe hasbeenableto substantiate.

If the Architectdoesnotrespondwithin thetimeframed e y mné¢hi Clause githerPartymayconsider
that the claim is rejected by the Architect and any of the Parties may refer the dispute for amica
settlementn accordanceavith Clause20.3.

110710 The requirements of this Sutlause are in addition to those of any other-Silduse which may apply

1108

11081

11082

11083

to aclaim. If theContractorfails to complywith this or anotheiSub-Clausen relationto anyclaim,any
extensiorof time and/or additionalpaymentshalltakeaccouniof theextent(if any)to whichthefailure

has prevented or prejudiced proper investigation of the claim, unless the claim is excluded under
secondparagraplof this Sub-Clause20.3.

Procuring Entity's Claims

If the Procuring Entity considers itself to be entitled to any payment under any Clause of the
Conditions orotherwise in connection with the Contract, and/or to any extension of the Defect
Notiycation Period, the Procuring Entity or
ContractorHowever noticeis notrequiredfor paymentslueunderSubClause4.19[Electricity, Water
andGas],underSubClause4.20[ProcuringEntity'sEquipmentandFreelssueMaterials],or for other
servicegequestedby the Contractor.

The notice shall be given as soon as practicable and no longer than 30telethe Procuring Entity
became aware, or should have become aware, of the event or circumstances giving rise to the clai
notice relating to any extension of the Def
suchperiod.

Theparticularsshallspecifythe Clauseor otherbasisof theclaim andshallincludesubstantiatiorof the
amount and/or extension to which the Procuring Entity considers itself to be entitled in connection v
the Contract. The Architect shall then proceed in accordance witiClaule 3.5 [Determinations] to
agreeor determine(i) the amount(if any) which the ProcuringEntity is entitled to be paid by the
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Contractorand/or (ii) theextension(if any)of theDefectsN o t i y Peaiddin acoordancevith Sub
Clausell.3[Extensionof DefectsN o t i y €aidd]. o n

This amount may be included as a deducti on
ProcuringEntity shallonly beentitledto setoff againsior makeanydeductionfromanamountc e r t i
in a Payment Certiycat e, or to otherwise-cl
Clause.

Amicable Settlement

Whereanoticeof aclaim hasbeengiven,bothPartiesshallattemptto settlethedisputeamicablybefore
thecommencemertf arbitration.However,unlessbothPartiesagreeotherwise the Partygiving anotice

of aclaimin accordance&vith SubClause20.1aboveshouldmoveto commencarbitrationafter60 days
from the day on which a notice of a claim was given, even if no attempt at an amicable settlemen
beenmade.

Matters that may bereferred to arbitration

Notwithstanding anything stated herein the following matters may be referred to arbitration before

practical completion of the Works or abandonment of the Works or termirmditiba Contract by either

party:

a) Whetheror nottheissueof aninstructionby the Architectis empoweredy theseConditions.

b) Whetheror notac e r t ihgsteerinproperly withheld or is not in accordancewith these
Conditions.

c) Anydisputearising inrespectisksarising frommattersreferredto in Clausel7.3andClausel9.

e) All other matters shall only be referred to arbitration after the completion or alleged compldten of
Works or termination or alleged termination of the Contract, unless the Procuring Entityeand
Contractoragreeotherwisen writing.

Arbitration

Any claim or dispute between the Parties arising out of or in connection with the Contract not set
amicably inaccordance witlsubClause20.3shallbey n a dettlegby arbitration.

No arbitration proceedings shall be commenced on any claim or dispute where notice of a clair
dispute has not been given by the applying party within ninety days of the occurrence or discibnery o
matter orissuegiving riseto thedispute.

Notwithstandingtheissueof a noticeasstatedabove thearbitrationof sucha claim or disputeshallnot
commence unless an attempt has in the yrst
disputeamicably withor without the assistancef third parties.Proofof suchattemptshallberequired.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct sl
measurementspmputationstestsor valuationsasmayin his opinionbedesirablen orderto determine

the rights of the parties and assess and a ward any sums which ought to have been the subjec
includedinanyc er t i ycat e.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, rev
andreviseanyc e r t iopirgoa,tleeisionrequiremenbr noticeandto determineall mattersn dispute
whi ch shal/l be submitted to him in the same
mentornoticehadbeengiven.

The arbitrators shall have ful/l power to o0f
instruction, opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disquali
representatives of the Parties and the Architect from being called as a witness and giving evide
beforethearbitratorson any matterwhatsoever relevan thedispute.
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20.6
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20.7

2071
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20.8

20.9
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20.10

NeitherPartyshallbelimited in theproceedingbeforethearbitratorso theevidencepr to thereasons
for dissatisfactiorgivenin its Notice ofDissatisfaction.

Arbitration maybecommencegbrior to or aftercompletionof theWorks. Theobligationsof the Parties,
and the Architect shall not be altered by reason of any arbitration being conducted during the progt
of theWorks.

Thetermsof therenumeratiorof each or all the members of Arbitration shall be mutually agreed upor
by the Partiesvhenagreeinghetermsof appointmentEachPartyshallberesponsibléor payingone
half of thisremuneration.

Arbitration with National Contractors

If the Contractis with nationalcontractorsarbitrationproceedingsvill beconductedn accordancevith

the Arbitration Laws of Kenyd. n case of any c¢claim or dispute
in writing by either party to the other with a request to submit it to arbitration and to concur in tt
appointment of an Arbitrator within thirty days of the notice. The dispute shall be referred to tf
arbitration and ynal decision of a person to
in the appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the applyi
party,by theChairmanor Vice Chairmanof any of thefollowing professionainstitutions;

i)  ArchitecturalAssociationof Kenya

i) Instituteof Quantity Surveyorsf Kenya

i)  Associationof Consultingengineersof Kenya

iv) Charterednstituteof Arbitrators(KenyaBranch)

v) Institution ofEngineersf Kenya

Theinstitutionwrittentoy r tsy theaggrieved partghalltakeprecedenceverall otherinstitutions.
Arbitration with Foreign Contractors

Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of tl
United Nations Commission on International Trade Law (UNCITRAL); or with proceedings
administered by the International Chamber of Commerce (ICC) and conducted under the ICC Rule:
Arbitration; by oneor morearbitratorsappointedn accordancavith saidarbitrationrules.

The place of arbitrati onSCG;hna thé arbiirationasshall be coadudted n
in thelanguagdorc o mmu ni c at inSub€lauded.§LaveatidLanguage].

Alternative Arbitration Proceedings

Alternatively,the Partiesmayreferthematterto theNairobi Centrefor InternationalArbitration (NCIA)
which offers a neutral venue for the conduct of national and international arbitration with commitme
to providinginstitutionalsupportto thearbitral process.

Failure to Comply with Arbitrator's Decision

Theaward ofsuchArbitrator shallbey n anld binding umnthe parties.

In the everthata Party fails to comply with a ynal a

Party may, without prejudice to any other rights it may have, refer the matter to a competent cour
law.

Contract operationsto continue

Notwithstandinganyreferenceo arbitrationherein,
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111 thepartiesshall continueto performtheir respectiveobligationsunderthe Contractunless
theyotherwise agreeggnd

112 theProcuringEntity shallpaythe Contractorany moniesduethe Contractor.
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SECTION VI - SPECIAL CONDITIONS OF CONTRACT

The following SpecialConditionsshall supplementhe GCC.Wheneverthereis a ¢ 0 n pthegrovisions
herein shallprevailover thosén the GCC.

PartA - ContractData

Conditions SubClause Data

ProcuringEntity's nameand . COUNTY GOVERNMENT OF NYERI
Heading

address

NameandReferenceNo. of _ PROPOSEDCONSTRUCTION OF 16NO.

the Contract Headingand3.1.1  |\ARKET STALLS AT KAHARO MARKET

REF:

zijoc{reec;;\/l an a ghameasd Headingand3.1.1 CountyArchitect, Public WorksNyeri County

ﬁ;mr; t 1 a diepoesedtativg 43.1 To beagreed witlthe ProjectManager

Key Personnehames 16.9.1 To beagreedwith the ProjecManager

Timefor completion 1.1 12 weeks

DefectsNotification Period 11 12 weeks

Timefor parties toenter intoa 16 Within 30 Days

contractagreement

Commencemerdate 8.1.1 To beagreedwith Client/ProjectManager

Timefor accesgo thesite 2.1 To beagreedClient/ProjectManager

The performance security will be in the form
Performancé&ecurity 4.2.1 a Bank Guaranteein the amount 06% of the
accepteddAmountin KenyaShillings

NormalWorking Hours 6.5 To beagreed withthe Project Manager

Delaydamagesor theWorks | 8.7& 14.15 (b) 0.05 %of the Contractprice perday

Maximumamountfor Delay

8.7 5% of thefinal contractprice
Damages
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Conditions SubClause Data

Table of Adjustment data for [13.9.1 Applicable to Procurement Regulations
changes in cost

Amountspayableo the 13.9.2 Applicable to Procurement Regulations

Contractor from the formulae fo
adjustment of changes in costs

|Formulae for adjustment for {13.9.3 Applicable to Procurement Regulations
changes in costs
Cost indices or reference priq13.9.4 Applicable to Procurement Regulations
for adjustment for changes in
costs
Total advancepayment 14.2.1 Not applicable
Repaymentamortizationrate 14.2.5(b) Not applicable
of advancepayment
Percentagef Retention 14.3.2(c) 10%
Limit of RetentionMoney 14.3.2(c) _10% of the ContractAmount
PlantandMaterials 14.5(b)(i) Not applicable
14.5(C)(i) Not applicable
Minimum Amountof Interim 14.6 Not applicable

PaymenCertificates

Publishing source  of
commercial interest rates f
financial chargesin case of
delayedpayment

Annualrateof threepercentag@oints(3%) above
14.8 the mean lending rate of the Central Bank in
Kenyaof the currencyof payment

Maximumtotal liability of the

Contractor to the Procuring| 17.6 As per applicable laws
Entity
Periodsfor submissionof 18.1
insurance: :
a.evidenceof nsurance. 14 days
b. Relevantpolicies 14days

Maximum amount  of
deductiblesfor insuranceof | 18.2.4(d) As per applicablelaws
theProcuringEntity'srisks

Minimum amountof third-

partyinsurance 18.3 As perapplicablelaws

Theplaceof arbitration 20.7.2 Agreedbetweerparties
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SECTION VIl - CONTRACT FORMS

FORMNOo.1 - NOTIFICATION OFINTENTION TO AWARD

FORM No. 2 - NOTIFICATION OF AWARD - LETTER OF
ACCEPTANCEFORMNoO. 3 - CONTRACTAGREEMENT

FORM No. 4- PERFORMANCE SECURITY [Option 1Unconditional Demand Bank Guarantee]
FORM No. 5- PERFORMANCESECURITY [Option 2i Performance

Bond] FORM No. 6 ADVANCE PAYMENT SECURITY

FORMNo. 7 - RETENTIONMONEY SECURITY

127



FORM No 1: NOTIFICATION OF INTENTION TO AWARD OF CONTRACT

This Notiycation of Award s
Send this Notiycation to th
ontheformatbelow.

hall be sent to eacht
e Tenderer's Aut hori

FORMAT
1 Fortheattentionof Tenderer's AuthorizeRepresentative
i) Name:[insert AuthorizedRepresentativeisame]
i) Address{insert AuthorizedRepresentative's Address]
iii) Telephonefinsert AuthorizedRepresentativetglephone/faxiumbers]
iv) Email Address]insert AuthorizedRepresentativesmailaddress]

[IMPORTANT:insertthedatethatthisN o t i y isteahsmittetto TenderersTheN o t i y mustbeisemtn
to all TenderersimultaneouslyThismeanson thesamedateandascloseto thesametimeaspossible.]

2. Dateof transmission[emaill on[datg (local time)

ThisNo t i y c senthhy (Nameand designation

3. Not i y ofAwaido n

i) ProcuringEntity: [insert the nameof the Procuring Entity]

ii) Project:[insert nameof project]

iii) Contractitle: [insert thenameof the contract]

iv) ITT No: [insertITT referencenumberfromProcuremenflan]

ThisNot i y oféntemtionto Award( Not i yrcatt iyopefgurdecisionto awardthe abovecontract.
Thetransmission ofhisN o t i y begihstheStandstillPeriod.Duringthe StandstillPeriod,you may:

4. Requesiad e b r iirerglatianto the evaluationof your tenderby submittinga
Procurementelated Complainin relation tothe decisionto award theontracts.

a) Thesuccessfulenderers

i)  Nameof successful'ender

i)  Addressof thesuccessfulender

i) Contractpriceof thesuccessfulenderKenyaShillings (in

words)
b) Thereasongor yourtenderbeingunsuccessfudreasfollows:
c) OtherTenderers

Namesof all Tenderershatsubmitteda Tender If the Tender'pricewasevaluatedncludethe evaluatediriceas
well asthe Tenderpriceasreadout.
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SNo  [Name of Tender Tender Price  [Tender’s evaluated [One Reason Why Not Evaluated
as read out price (Note a)

N[ =] W] —

(Notea) StateNE if notevaluated
5 Howtorequeshd ebr i eyng

a) DEADLINE: Thedeadinetorequestad e b r i e y nagmideighton [inserdatd (local time).

b) Youmayrequestid e b r iingejatiogto theresultsof the evaluationof your Tender If you decide
to request a debrieyng your written request mu s
Not i y oféntentiento Award.

C) Providethecontractname referencenumber nameof theTenderercontactdetails;andaddresshe
requesford e b r iasfollaws;

i) Attention:[insertfull nameof person|f applicablg

ii) Title/position:[inserttitle/position

iii) Agency:[insertnameof Procuring Entity]

iv) Email addressfinsertemailaddres$

d) If yourrequesfor ad e b r iiseegeivepwithin the3 Daysdeadlinewewill providethed e br i ey n
within yve (3) Bwudi yeus Daysuecft .reédeiwegt are unabl
peri od, the Standstil/l Period shal/l be extended

this happenswe will notify youandc o n ythedatethatthe extendedStandstillPeriodwill end.

e) Thed e b r imaybairgwriting, by phone video conferenceall or in personWe shall promptly
adviseyou inwriting howthed e b r iwdl yakeglaceandc o n ythedateandtime.

| f the deadline to request a debrieyng has
wewill providethed e b r iassgonagpracticableandnormallynolaterthany f t (@5 Daysfrom thedate
of publicationof the ContractAward Notice.

o. How to makea complaint?

a) Period: ProcurementelatedComplaintchallengingthe decisionto awardshall be submittedby
midnight, insert dat¢ (local time).

b) Providethecontracthame referencanumbernameof the Tenderercontactdetails;andaddresshe
ProcurementelatedComplaintasfollows:

i) Attention:[insertfull nameof person|f applicablg

ii) Title/position:[inserttitle/ positior]

iii) Agency:[insertnameof Procuring Entity]

iv) Email addressfinsertemailaddres$

C) At this point in the procurement procesgou may submit a Procurememélated Complaint
chall enging the decision to award the contract.

before making this complaint. Your complaint must be submitted within the Standstill Period and riegeived
usbeforethe StandstillPeriodends.
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d) Furtherinformation:For moreinformationreferto thePublicProcuremenandDisposalsAct 2015
andits Regulationsavailablefrom the Websitewww.ppra.go.ke

You shouldreadthesedocumentdeforepreparingandsubmittingyour complaint.

e) Therearefour essentiatequirements:

i) Youmust be arinterestegarty'.In this casethat means Tenderer wh@eubmitteda Tender
in thistenderingprocessandis therecipientofaN o t i y oféntentianto Award.

i) Thecomplaintcanonly challengeghedecisionto awardthe contract.

iii) Youmustsubmitthe complainwithin the periodstatedabove.

iv) You mustinclude,in your complaint,all of theinformationrequiredto supportyour
complaint.

7. StandstillPeriod

i) DEADLINE: The StandstillPeriod isdueto end atmidnighton[insertdatd (localtime).

ii) The Standstill Period laststen (14) Days after the date of transmissionof thisNot i y ofat i o
Intentionto Award.

iii) The StandstillPeriodmaybe extended astatedn paragrapiBection5(d) above.

If youhaveanyquestionsegardinghisN o t i y pleasedo mothesitateo contact
us. Onbehalf ofthe ProcuringEntity:

Signature;

Name:

Title/position:

Telephone;
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FORM NO 2: LETTER OF AWARD

[letterhead paper of the Procuring Entity]
[date]

To: [nameandaddressof the Contractor]

This is to notify you that your Tender dateftate] for executionof the [name of the Contract and

i de nt ingncbargsigiven intheContractData] for the AcceptedContractAmount[amourt in numbers

and words] [name of currency] as corrected and modiyed in accoil
is hereby acceptedy ............cccee.... (nameof Procuring Entity).

You are requeste furnish the Performance Security within in accordance with the Conditions of Contract,
using, for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, G
the TendeDocument.

YN 11 g (o] (=T I o = U= U EP PRSP
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FORM NO 3: CONTRACT AGREEMENT

,,,,,,,,,,,,,

THISAGREEMENTmadethedayo f é é € ¢ é 6 € éé 0¢éééééhet weenééééeéeeéé
éeéeéeéeéeéecéeée. . ofeéeéeéecéecéceccecece(bereinafter it he
Procuring

Ent i tthednepart, arid of

(hereinafteiit 6ent r aof t or

theother part:

WHEREAS the Procuring Entity desires that the Worksknownas

S
shouldbe executedby the Contractor,and hasaccepteda Tenderby the Contractorfor the execution
anccompletionof these Worksandtheremedying ofanydefectstherein,

TheProcuringEntity andthe Contractoragreeasfollows:

1 In this Agreement words and expressions shall have the same meanings as are respectively assigne
themin the Contractdocumentseferredto.

2. Thefollowing documentshallbedeemedo form andbereadandconstruedaspartof this Agreement.
This Agreemenshallprevail overall otherContract documents.

a) TheNot i y ofAwardo n

b) theFormof Tender

c) theaddendaNos (if any)

d) theSpecialConditionsof Contract

e) theGeneralConditionsof Contract;

f) theSpeci ycations

g) theDrawings and

h)  thecompletedSchedulesandanyotherdocument$orming partof the contract.

3. In consideratiomf thepaymentto bemadeby the ProcuringEntity to theContractorass p e cinthi® d
Agreement, the Contractor here by covenants with the Procuring Entity to execute the Works and t
remedydefectghereinin conformityin all respectsvith the provisionsof the Contract.

4.  The Procuring Entity here by covenants to pay the Contractor in consideration of the execution an
completion of the Works and the remedying of defects there in, the Contract Price or such other sum :
may become payable under the provisions of the Contract at the times and in the manner prescribed
theContract.

INWITNESSwhereof thepartieshereto havecausedhis Agreemento beexecutedn accordancevith
theLawsof Kenyaontheday,monthandy e ar sagbeve.i y e d

Signed and sealed by (for the ProcuringEntity)

Signed and sealed by (for the Contractor).
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FORM NO. 4 - PERFORMANCE SECURITY
[Option 1 - Unconditional DemandBank Guarantee]

[Guarantorletterhead]
B e n e y dinsarrngmeand Addressof Procuring Entity]
Date: [Insert dateof issue]

Guarantor: [Insert nameandaddresof placeofissue,unlessndicatedin theletterhead]

1 Wehavebeeninformedthat (hereinafter
called"the Contractor")hasenterednto ContractNo. dated
with (nameof Procuring Entity) (the Procuring

Entity astheB e n e y cfar thaeyegutionof
(herein aftercalled"the Contract").

2. Furthermorewe understandhat, accordingto the conditionsof the Contract,a performanceguaranteés
required.

3 Att he request of the Contractor, we as Guarant
any sum or sums not exceeding in total an amoun{iafwords)," such sum being payable in ttypes
and proportions of currencies in which the Contract Price is payable, upon receipt by us of the
B e n ey ccomplyingemandsupportedbytheB e n e y csiatamegtwhstherin thedemandt self
or in a separate signed document accompanying or identifying the demand, stating that the Applicant
in breach of its obligation(s) under the Cont
groundsfor your demandor thesums p e c theyemd

,,,,,,

4. Thisguaranteeshallexpire,nolaterthant he é é é ¢ é é . of ®a ¢ é....2, andanydemand
for paymentunderit mustbereceivedby usattheo f yirdieatedaboveon or beforethatdate.

5. The Guarantor agrees to a dirae extension of this guarantee for a period not to exfsteanonths]
[one year],in response td he Beneyciary's written request
presentedo the Guarantobeforetheexpiryoftheguar ant ee. 0

-

[Nameof AuthorizedO f y csigrature(sandseals/stamgs

Note: All italicized text (includingfootnotesjs for usein preparingthis form and shall bedeletedfrom
they n prbduct.

‘TheGuarantorshallinsertan amountrepresentinghe percentagef the AcceptedContractAmounts p e c in thedatterof Acceptancegessprovisional
sums, if

any,anddenominateeither inthecurrencyof the Contractor a freelyconvertiblecurrencyacceptabléotheBe ney ci ar y .

“Insert the date twentgight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in the
event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extessiaarahtee from the
Guarantor.Suchrequestmustbe in writing andmustbe madeprior to the expiration datestablished ithe guarantee.
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FORM No. 5 PERFORMANCE SECURITY

[Option 2i PerformanceBond]

[Note: ProcuringEntitiesa readvisedo usePerformanceSecurityi UnconditionalDemandBankGuarantee
insteadof Performancé8ondduetod i f y dnvdlvedin eadling Bondholderto action]

[Guarantor letterhead or SWIFT i d e n tcddg] e r
Beneyciary:

[insert nameand Addressof ProcuringEntity]
Date: [Insert dateof issue]
PERFORMANCE BOND No.:

Guarantor: [Insert nameandaddresf placeof issue unlessndicatedin theletterhead]

1. By this Bond as Principal (hereinafter called fit h e
Contraaod or 0) ] as Surety (hereinafter
calledit 8er et neddp n dr gbhoundunto ] as Oblige (hereinaftecalled
fi t RrecuringE n t iirttheamountof for the payment of which sum

well andtruly to bemadein thetypesandproportionsof currenciesn whichtheContractPriceis payable,
the Contractor and the Surety bind themselves, their heirs, executors, administrators, successors &
assigns, jointhands e v e r a | bythesepsesemtd. y

2. WHEREASthe Contractorhasenteredinto a written Agreementwith the ProcuringEntity datedthe

day of ,20 : for

in accordancevith thedocumentsplans,s p e ¢ i y andamendmestthere

to, which to the extent here in provided for, are by reference made part here of and are here in aft
referredto asthe Contract.

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and
faithfully perform the said Contract (including any amendments thereto), then this obligation shdlll be
and void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and
declared by the Procuring Entity to be, in default under the Contract, the Procuring Entity having
performed the Procuring Entity's obligations there under, the Surety may promptly remedy the default
or shall promptly:

a) CompletetheContractin accordancevith its termsand conditionsor

b) Obtain a tender or tenders from qualiyed t
completingthe Contractin accordancevith its termsandconditions,andupondeterminatiorby the
Procuring Entity and the Surety of the lowest responsive Tenderers, arrange for a Contract betwee
such Tenderer, and Procuring Entity and makergableas work progresses (even though there
should be a default or a succession of defaults under the Contract or Contracts of coarpeiiea
underthis paragraphyu f y cfundstopaythecostof completionlessthe Balanceof theContract
Price; but not exceeding, including other costs and damages for which the Surety hadjebe
hereundertheamountetforthin they r martagrapthereof Thetermfi B a | aftheCentractP r i ¢ e , ¢
as used in this paragraph, shall mean the total amount payable by Procuring Edtityréctor
underthe Contract|esstheamountproperlypaidby ProcuringEntity to Contractoror

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in
accordancsvith its termsandconditionsup toatotal notexceedingheamountof this Bond.

4. TheSuretyshallnotbeliable for agreatersum tharthes p e c pegatydf thisBond.

5. Any suitunderthis Bondmustbeinstitutedbeforethe expirationof oneyearfrom the dateof theissuing
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of theTakingOverC e r t i Nocighttofectionshallaccrueonthis Bondto or for theuseof anyperson
or corporation other than the Procuring Entity named here in or the heirs, executors, administrators
successorgndassignof the Procuring Entity.

6. Il n testimony whereof, the Contractor has here
caused these presents to be sealed with his corporate seal duly at tested by the signature of his le
representative, thigay of 20 .

SIGNEDON onbehalf of
By in the capacity of

In the presencef

SIGNEDON onbehalf of
By in the capacityof
In the presence of
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FORM NO. 6 - ADVANCE PAYMENT SECURITY

[DemandBank Guarantee]

[Guarantorletterhead]

Beneyciary: [Insert name and Address of
ProcuringEntity] Date: [Insert dateofissue]

ADVANCE PAYMENT GUARANTEE No.: [Insertguaranteeeferencenumber]

Guarantor: [Insertnameandaddresof placeofissue,unlessndicatedin theletterhead]

1. Wehavebeeninformedthat (hereinaftercalledii t IC® n t r ahaserterednfo
ContractNo. dated with  the Beneycifar ythe execution of

(Hereinaftercalled"the Contract").

2. Furthermoreweunderstandhat,accordingo theconditionsof the Contractanadvancgpaymenin thesum
(in words ) is to be made againstan advancepayment

guarantee.

3. Attherequesbf the Contractorwe asGuarantorhereby irrevocablyundertakego paytheBe ney ci ar
any sunor sumsnot exceedingn totalan amounbf (in words )
uponreceiptby usof the B e n e y cconaplyigg'desnandsupportedoy the B e n e y csta@ment, s
whether in the demand itself or in a separate signed document accompanying or identifying the deman
statingeitherthatthe Applicant:

a) Hasusedtheadvancgaymenfor purpose®therthanthecostsof mobilizationin respecbftheWorks;
or

b) Has failed to repay the advance payment in accordance with the Contract conditions, specifying th
amountwhich the Applicant hadailed to repay.

4. A demandunderthis guaranteenaybepresentedsfrom thepresentationo theGuarantoofac e r t i y ¢ a
from the Beneyciary's bank stating that the a
Contractomnits accountnumber at

5. The maximumamountof this guaranteeshall be progressivelyreducedby the amountof the advance
paymentrepaidby the Contractorass p e c in gopigsof interim statement®r paymentc e r t i y c a |
which shallbepresentedo us. Thisguaranteshallexpire,atthelatest,uponour receiptof acopyof the
interim paymentc e r t iindicang tieat ninety (90) percentof the AcceptedContractAmount, less
provisionalsumshasbeenc e r tfaor gagntentor onthe dayof 2 )
whicheveris earlier.Consequentlyany demandor paymentunderthis guaranteanustbe receivedby
usat thiso f yoo @ before thatlate.

6. The Guarantor agrees to a ditae extension of this guarantee for a period not to exfg@eanonths]
[one year],i n response to the Beneyciary's written
presentedo the Guarantobeforethe expiry of theguarantee.

[Nameof AuthorizedO f y csigraature(sandseals/stamgs

Note: All italicized text (including footnotes)is for usein preparingthis form and shall be deleted

from they n arbduct.
‘The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the theradegrafe paymen tas
s p e cin theeContract.

“Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the eventrefiem @xtiee time for
completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guatamnégueéienust be in
writing and musbe madeprior to theexpiration dateestablished ithe guarantee.
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FORM NO. 717 RETENTION MONEY SECURITY
[DemandBank Guarantee]

[Guarantorletterhead]
Beneyciary: [Insert nameand Addresof ProcuringEntity]

Date: [Insert dateof issue]

Advancepaymentguaranteeno. [Insert guaranteeeferencenumber]

Guarantor: [Insert nameandaddresf placeof issue,unlessndicatedin theletterhead]

1. Wehavebeeninformedthat [insert name of Contractor, which in the case of a
joint ventureshall bethenameof thejoint venture](hereinaftercalled"the Contractor"hasentered
into Contract No.

[insert referencenumberof the contract] dated with the

B e n ey ¢oi tleeexgcutionof [insert name of

contractandbrief description ofWorkg (hereinafteicalled"the Contract").

2. Furthermorewe understandhat,accordingto the conditionsof the ContracttheB e n e y rethimsr vy
moneysupto thelimit setforthintheC o nt r a RdtentioniVib h e ymlthatwhenthe Taking
Over Certiycate has been issued under the Con
been certiyed f or [ipserytneesaecond haldafttie Retanyiom Money] iotd be
madeagainst RetentionMoneyguarantee.

3. At the requestof the Contractor,we, as Guarantor,hereby irrevocably undertaketo pay the
Beneyciary any sum Or sums [naoatseexcaendiumg iim 1ty
([insert amountin words ) ‘uponreceiptby usoftheB e n e y cconmplyingdemands
supportedby the B e n e y cstatementwisetherin the demanditself or in a separate
signeddocumentaccompanyingor identifying the demand statingthat the Contractoris in
breachof its obligation(s)underthe Contract,without your needingto proveor showgroundgor
your demandor the suns p e c theyeand

4. A demandunderthis guaranteanay be presentedasfrom the presentatiorto the Guarantorof a
c er t frgmthaB een e y dankstatingthatthesecondalf of theRetentionVioneyasreferred
to abovehasbeen credited to th@ontractoron its accounnumber at [insert name

PN

andaddreso f Appbanki ant 6s

5. This guarantee shall expire no later than the................... Day of........ouuvneeeee 2.and.anydemand
for payment wunder it must be receivedateby wus af

6. The Guarantor agrees to a dirae extension of this guarantee for a period not to eX@dethonths]
[one year], in responsdo theB e n e y cwiriteem rgquestor suchextensionsuchrequestto be
presentedo the Guarantoibeforethe expiry of theguarantee.

[Nameof AuthorizedO f y csigraature(sndseals/stamps]

Note: All italicized text (includingfootnotes)s for usein preparingthis form andshall bedeleted
fromthey n product.

‘TheGuarantor shalinsertan amountrepresentinghe amountof the seconchalf of the RetentioriVioney.
“Inserta datethatis twentyeightdaysafter theexpiry of retentionperiod after theactual completiordateof the contract. The Procuring Entity
shouldnotethatin the eventof an extensiorof thisdatefor completiorof the Contract,the Procuring Entity wouldneedto requestan extension
of thisguarantedrom the Guarantor.Suchrequestmustbein writing and mustbe madeprior to theexpirationdateestablishedn theguaran
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PART lll - WORKS REQUIREMENTS
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SECTION VIII T SPECIFICATIONS AND BILLS OF QUANTITIES

A. SPECIFICATIONS
Notesfor preparingSpeci ycati ons

1 Speciycations must be drafted to present a ¢
materialsandworkmanshigfor tenderersgo respondealisticallyandcompetitivelyto therequirements
of the ProcuringEntity andensureesponsivenessf tendersTheS p e ¢ i y shautdrequirethatall
materialsplant,andothersupplieso be permanentlyncorporatedn the Worksbe new,unusedpf the
mostrecentor currentmodels andincorporatingall recenimprovementsn designandmaterialsunless
provided otherwise in the Contract. Where the Contractor is responsible for the design of any part
the permanentWorks,the extentof his obligationsmustbe stated.

2. Speci y dr@at grewioussimilar projects are useful and may not be necessaryto re-write
s p e c i yforaveryWorksContract.

3 There are considerable advantages in standardziagn e r a | S p rcreépgtitva Worlks mns
recognized public sectors, such as high ways, urban housing, irrigation and water supply. The Gene
Speciycations should cover all classes of wol

in constructionsalthoughnot necessarilyo beusedin aparticularworkscontract Deletionsor addenda
shouldthenadapttheGeneralS p e ¢ i y to thepartwulasWorks.

4. Caremusbe taken in drafting Speciycations to en
standards for materials, plant and workmanship, existing Kenya Standards should be used as much
possible, otherwisecognizednternationalstandardsnay alsobe used.

5. The Procuring Entity should decide whether t
be permitted. Alternatives are appropriatein caseswhere obvious (and potentially less costly)
alternativesaarepossible tahetechnicalsolutionsindicatedin tenderdocumentgor certainelementof
theWorks,takinginto consideratiorthe comparativespecializechdvantagef potentialtenderers.

6. The Procuring Entity should provide a description of the selected parts of the Works with appropriate
reference to Drawings, Speciycations, Bills
thatthealternativesolutionsshallbe atleaststructurallyandfunctionallyequivalento thebasicdesign
parameterandSpeci ycati ons.

7. Suchalternativesolutionsshallbeaccompaniedby all informationnecessaryor acompleteevaluation
by the Procuring Entity, including drawings,
of prices, proposedconstructionmethodology,and other relevant details. Technical alternatives
permitted in this manner shall be considered by the Procuring Entity each on its own merits an
independently of whether the tenderer has priced the item as described in the Procuring Entity's desi
includedwith thetenderdocuments.

A. SITE CLEARANCE
All grass, vegetable matter etc., must be removed from or burned on site at the commencement of the contr
overareasas
directedby the Architect.

B. WHITE ANT-INSECTICIDE TREATMENT
The Contractor must destroy any white antds nes

distance of 20 metres from the buildings externally and take out and destroy queen ants, impregnate holes |
tunnelswith approved insecticidend backfill with hard materialsvell rammedand consolidated.

C. EXCAVATION
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i. Theexcavationsreto beexecutedo thewidthsshownon theDrawings,andto the
depth below existing ground levels as directed by the Architect in order to obtain satisfactory
foundations. If the contractor excavates to any widths or depths greater than those shown on the
drawingsor asinstructedoy the Architect,heshallat his own expensdill in suchwidthsor depthsof
excavatiorbeyondthatinstructedor shownwith concreteto the satisfactiorto the Architect.

ii. Levelandrambottomsof all excavationso receiveconcreteform steppingsf necessargr directed
to allow forslopingground,andwell waterexcavation$eforepouringconcrete.

ii. The contractor shall report to the Architect when secure bottoms to the excavations have been
obtained. Any concrete of other work executed before the excavations have been inspected anc
approved shall, if so directed, be removed and new work substituted after the excavations gave beer
approvedall atthec o nt r axpenser 6 s

iv. Excavationsnadebelowrequiredievelsshallbefilled with massconcretg1:4:8)atthec ont r act o
expense.

D. ROCK
(a) Definition
Rock is defined as any material met within the excavations which is of such size or position that it can only
beremovedoy meansof wedgescompressedir plant,or otherspecialplantandthe Architectsopinionshall
befinal.

(b) Other materials to be taken with normal excavations

Excavations in any material such as compacted murram, soft tuff, stiff clay or similar materials which in the
opinion of the Architect can reasonably, be removed by piagvator or similar, means will be deented
beincludedin the pricesof normalexcavation.

E. HARDCORE FILLING

Hardcoréfor filling underfloors etc.,shallbe goodhardstone ballastor quarrywaste(notmagadior similar

softstone)to theapprovalof the Architectbrokento passnotgreatethana 150mmring or to be 75%
of thefinishedthicknesof thelayersbeingcompactedvhicheveris thelessermndgradedo containsufficient
smaller pieces to fill all voids so that it can be thoroughly compacted. The filling is to be laid in layers each
of a consolidated thickness not exceeding 225mnmvasiidwateredand compacted by hand of mechanical
tampersThetop surfaceof the hardcoreshallbelevelledor gradedo falls asrequiredandblindedwith a 75
mm layerof similar materialfinely crushedandwell rolled andwateredmmediatelybeforeconcretds laid.

F. FILLING OBTAINED FROM THE EXCAVATIONS
Filling obtained from surplus excavated materials is to be free from all weeds, roots, vegetable or other
unsuitablematerialsandis to befilled in layerseachof notmorethan225mmfinishedthicknessEachlayer
to bewell wateredandconsolidatedeforethe subsequeriayeris filled in.

G. MATERIALS FOUND IN THE EXCAVATIONS
No sand, aggregate or other materials found in the excavations is to be used in the works without the writter
permissiorof the Architect.

H. INSECTICIDE / ANTI-TERMITE TREATMENT
Thetop surfaceof all filling shallbetreatedwith anapprovedhemicaltreatmentappliedin accordancevith
the manufacturers printed instructions. The approved specialist treatment shall include a ten year guarante
againstermites.

. PROTECTION OF PIPES, CABLESETC.
Before commencingworks, which include excavationsor ground levelling by manual or mechanical
excavation the contractor shall at his expense ascertain in writing from the Post Office, K.P. & L. Co. Ltd.,
Engineer6s Department (water & sewers section)
may be affected, the positions and depths of their respective ducts, cables mains or pipes and appurtenance
He shallthereuporsearchfor andlocatesuchservices.
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The contractor shall at his own expense effectually prop, protect, underpin, alter, divert, restore and make
good as may be necessary all pipes, cables or ducts, poles or wires and their appurtenance disturbed |
damagediuringthe progressof theworks,or in consequencthereof.

Except that such services as required to be removed or altered by virtue of the layout of the permanent worl
and not the manner in which the work is carried out, shall be so removed or altered at the expense of the
Employer.Thecontractorshallbeliable for thecostof repairsto anyserviceslamageasaresultof carrying

out the works and shall further be liable for any damage which may be shown during the period of
maintenance, tbavearisenthroughthe executionof theseworks.

The rates for excavation, including excavation in rock, must include for trimming, levelling and preparing

bottomsandall facesto receiveconcretegetc.,andfor andextraexcavatiorrequiredfor plankingandstrutting.

Prices shall include for excavating in any material encountered unless specifically otherwise described,
handling, etc., of extra bulk after excavating, or before consolidating, any extra excavation required for
formwork or planking and strutting, circular work, grubbing up any old drains, roots, etc., that may be

encountered, for trimming sides and levelling and ramming bottoms, forming steppings and trimming

excavatioror filling of embankmentandbattersasrequired.

In his price for the item, keep excavations free from all water, the contractor shall allow and make provision

for keeping the whole of the work thoroughly drained and clear of water below the lowest level of any part

of them so long as may be required and if considered necessary by the Architect, continuously day and nigh
by petrol or hand pumps or other mechanical appliances, pipes, chutes, dams, manholes, sumps,aliversions
anyothermeansecessarjor the purposeWaterpumpedrom thetrencheshal beallowedto rundownthe

road channels but shall be conveyed to the nearest surface water sewer, ditch or river throughlitaeghs,

or pipes.

J. RATES OF DISPOSAL
Rates of disposal of excavated material are to include for the selection of spoil as it arises and for all double
handling ande-excavatiorfrom spoilheapsot specificallyordered bythe Architect.

K. POLYTHENE SHEETING
Polythene sheeting shall be 1000 gauge or as described obtained from an approved manufacturer. Joints
sheetingshallbetreblefoldedwith 150mmfold andtapedat300mmintervalswith 50 mmwide blackplastic
adhesive tape as manufactured by sellotape limited. The sheeting shall not be laid loose with sufficient
wrinklesto permitshrinkageupto 15%.

L. GRASSEDAREAS
Areasto begrassedhallbeclearedof all debrisandrootsanddugup to adepthof 300mm.Whereoutcrops
of rock or murram occur, theseill be coveredwith suitablesoil to adepthof 150mm.

PART FOUR - CONCRETE WORK SPECIFICATIONS
CONCRETE WORK
A. BENDING SCHEDULES

The Engineer will issue bar bending schedules in accordance with BS 4466. The Contractor should check
these against the drawings before any cutting bending or construction involving the schedule is started. Any
discrepancy should be reported to the Engineer immediately for his clarification. The contractor shall be
responsibldor any delay®r additionalwork caused solely by hiwilureto checktheschedules.

B. APPROVALS
Well before construction commences the Contractor shall supply to the Engineer for his approval details of
his proposedlayouts of concreting plant and on-site workshop; details of formwork systemsand
the
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construction devices, e.g., cranes, chutes, scaffolding, which he proposes to use for the structural work. Thi
information isto besufficiently detailedto enablehe Engineerto approveor otherwise.

The Contractorshouldnotethatfurtherapprovalsarerequiredby the Specificatiorbeforeconstructiorstarts.
Thecontractoiis wholly responsibldor obtainingtheseapprovalsandno claim for delayswill beentertained
duetothec o nt r faitute to obaissuchapprovalsn adequatéime.

MATERIALS

C. CEMENT
Cement, unless otherwise specified, shall be ordinary Portland Cement complying with BS12. The contract
shall obtain a ma n u f a ccertificate fétast in accordancewith the appropriatestandardfor each
consignment of cement delivered to the site and shall immediately forward copies of the same to the Engine
for hisretention.

Notwithstanding the manufacturero6s certificate t
besampledandtested Any batchsotestedwhichfails to complywith this specificatiorwill berejected.

All cement shall be delivered to the site in the original sealed bags of the manufacturer or in approved bu
containers.

Cement, unless delivered in bulk, shall be stored in a weatherproof shed, the floor of which shall be raised
least 150 mm above the ground to allow free air circulation. Cement delivered in bulk shall be stored in
weatherproosilo. All cementshallatall timesbe protectedrom deterioration.

Each consignment of cement shall be kept separate, identified and used in order of delivery. No two types
cementshallbeusedin combination.

Any cement which upon inspection is considered by the Engineer to have deteriorated in any way will b
rejected.

D. AGGREGATES OF CONCRETE
Aggregates for concrete shall, unless otherwise specified, be aggregates from natural sources complying v
BS 882. Additionally, the flakiness index when determined by the sieve method described in BS 812 shall n
exceed35 for anysizeof concreteaggregateFine aggregatevithin or finer thanzone4 of BS 882 shalinot be
used.

When tested for soundness in accordance with ASTM Test-Z38®e loss of weight after 5 cycles shall not
exceedb percentfor anyaggregate.

Aggregate which is potentially reactive when tested in accordance with ASTM Test7C286 the alkali
aggregateeactionshall notbeused.Thestandardor acceptancbeeingthattestshallplot to theleft of the solid
whichis shownin figure 2 of thetest standard.

Well before any concreting work, the Contractor shall forward to the Engineer for approval details of his
proposedsourceof supplyof aggregatgiving theaggregatgroupclassificationandtypical physicalproperties
asrequiredby BS 882.

TheContractoshallprovidethe Engineemwith acertificatefor hisretentionshowingthatall aggregateegularly
complywith therequirement®f his Specification.

The Engineer may require that any aggregate be tested for soundness in accordance with ASTM T&8st C88
beforegiving approvalo anyproposedourceof supply. TheEngineemayrequirethatanyaggregatdetested
for potentialreactivityin accordancevith ASTM TestC28971.

Notwithstanding any certificate of compliance, the Engineer may at any time require that any aggrega

deliveredo thesitebe samplecandtested Any aggregatsotestedwhichfails to complywith this specification
will berejected.
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Coarseaggregatahallbedeliveredreadyscreenear screenean site separat@mominalsinglesizeswithin the
limits givenin BS 882.

Aggregatesf different sizesof typesshall be storedin differenthoppersor different stockpilesor approved
well drainedpavedareasvhich shallbe separatedrom eachother.

Stockpilesshallbe protectedagainsicontaminatiorfrom anysource.

Any aggregatevhich has becomeontaminatear whichdoesnot conformwith the aboverequirementsnay
berejectedby the Engineer.

E. WATER FORUSEWITH CEMENT
Waterfor usein mixing with cemenbr for curingconcreteshallbefrom anyapprovedsourceclean freshand
freefrom organicandotherdeleteriousnatter.

TheEngineemayrequirethatanywaterbe samplecandtestedoy themethodgivenin BS 3148 Waterfailing
thecriteriagivenin theappendixo BS 3148will berejected.

Water for use in mixing with cement shall neither be hotter than 25 degrees centigrade (77 degrees
Fahrenheithor colderthan5 degreesentigrad€41 degreed-ahrenheitat thetime of mixing.
11

F. STEEL ROD REINFORCEMENT
Steelrod reinforcemenshallconsistof:

a. Mild steelbarcomplying withBS 44490r KS 02-22

b. Hotrolled highyield barscomplying withBS 4449.

c. Coldworkedhighyield barscomplyingwith BS 4461asdescribedn thedrawing.
Wherecoldworkedhighyield barsareto beusedtheseshallbethermalmechanicallytwistedandNOT square
twistedbarsformedby atorsioncontrolledprocess.

The contractor shal/l obtain a manufacturerods cer
eachsteelbatchrelatingto reinforcementeliveredto siteandshallimmediatelyforward copiesof the sameto
the Engineerfor his retention.

Where hot rolled high yield deformed bar are to be used the results of bond tests to ASTI| A8ihg
concreteof thesamequality asthatto beusedin theworks, shalbeforwardedto theEngineer.

Not withstanding the manufacturerds certificate,
the site be sampled and tested. Any reinforcement so sampled and tested which fails to comply with tt
specificationwill berejected.

All reinforcement shall be stored in clean conditions in an orderly manner to the satisfaction of the Enginee
suchthatthe batchto which eachpiecebelongscanbereadilyidentified.

G. STEEL FABRIC REINFORCEMENT
Steelfabricreinforcemenshallbeelectricallycrossweldedsteelmeshreinforcementomplyingwith BS 4483
andof thesizeandweightspecifiedandmadeof wire to B.S.4482.

H. TYING WIRE
Tying wire for fixing reinforcemenshallbeeither:
(a) No. 16 gaugesoftannealedron wire,or
(b) No. 18gaugestainlesssteelwire.

.  SPACERS
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Spacers block required for ensuring that the reinforcement is correctly positioned shall be as small as possi
consistentvith their purposepf ashapeacceptanceéo the Engineeranddesignedsothattheywill notoverturn

when the concrete is placed. Unless otherwise approved they shall be made of concrete with 10 mm maxim
aggregatesizeandmix proportionsto producethe samestrengthastheadjacentoncrete.

Wire shall be cast in the block for the purpose of typing it to the reinforcement. Spacer block of concrete she
notbeuseduntil atleast7 daysold.

J. ADMIXTURES
No admixtures or cements containing additives shall be used in concrete unless specified or approved by
engineer . Such approval wi || not be given unl es
quality of the concretewill result.

K. WALL TIES

Walll Tiesbetweerconcreteandadjoiningblock or blockwalling shallbefi A b b gotsandanchorsassupplied
by AbbeyBuilding supplies.td or similar approved.

L. JOINT FILLERS

—

Joint fillers unless otherwise stated shall be
andplacedin accordancavith thema n u f a dnstwatians. 6 s
M. JOINT SEALANTS

Jointsealantshallbe asdescribedn thedrawingsandapprovedy the Engineer Sealanshallbe usedstrictly
in accordancevith thema n u f a dnstwatians. 6 s

N. HOLLOW CLAY POTS

Potsshallbeburntclay blocksconformingto BS 3921 or similar approvedTheyshallbetrueto shapeandfree
from cracksor distortion.

O. WATER STOPS

Water stops unless otherwise stated shall be.V&itar bar As manufactured by Sika International or similar
approvedandplacedandjointedin accordancevith thema n u f a dnstwatians. 6 s

WORKMANSHIP
P. FIXING STEEL REINFORCEMENT

Reinforcement shall be bent accurately in accordance with BS 4466 to the shape and dimensions shown in
schedulesAll reinforcemenshallbe bentattemperatures therangeof 5 and100 degreesentigrade.

Cold worked or any high yield bars shall not be straightened or bent again once having been bent. When it
necessaryo bendmild steelreinforcemenalreadycastin theconcreteheinternaldiameterof suchbendsshall
benotlessthantwice thediameterof thebar.

No weldingof reinforcemenshallbe carriedout withoutthe approvalof the Engineer All reinforcemenshall
at the time of concreting be free from mud, oil mortar droppings, loose rust, paint grease, mill scale or othe
deleteriousstill i b | fuoe dhemill shallnotbeused.

All reinforcement shall be fixed in the position shown on the Drawings by the adequate use of spacers, tyir
wires, chairs, stoolgtc., and shalbesomaintained duringhe concretingoperations.
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Lapsin reinforcemenshallbewhereindicatedon the Drawingsor approvedy theEngineerUnlessotherwise
indicated the minimum lap length for rod reinforcement shall be 40 diameters and for mesh reinforcement tw
completemeshes.

A steel fixer shall be in attendance at all times when concreting is in progress to correct any errors, omissio
or movementin thereinforcement.

In severe test conditions reinforcement shall be shaded from direct sunlight and hosed down with clean wa
prior to concretingo keep theeinforcemenbelow25 degreesentigradg77 degreegahrenheit).

(a) NominalConcreteCoverto Reinforcement

Unlessotherwisedirectedthenominalconcretecoverto steelreinforcingbars(includinglinks anddistribution)
in anyfaceshallbe=

Foundationggainsiarthface 75mm
Foundatioragainstlinding 50mm
Columns(mainbars) 40mm
Slabsandstairs 20mm
Wall (mainbars) 20mm

Thetoleranceon placingof barsachievenominalcovert 5mm
Q. FORMWORK

Formwork shall include all temporary or permanent forms required for forming the concrete, together with
all temporaryconstructiorrequiredfor their support.

All formwork shallbesoconstructedhatthereshallbenolossof materialfrom theconcrete After hardening
the concrete shall be in the position and of the sample, dimensions, and surface finish described in this
specificationor onthe Drawings.

1. General Specifications
Whereinternalmetaltiesarepermitted theyor theirremovableartsshallbeextractedvithoutdamagédo the
concrete and the remaining holes filled with mortar. No permanently embedded metal part shall have less
coverthanthatindicatedfor adjacensteelreinforcement.

Whenholesareto beprovidedin formwork for weepholesandthelike theyshallbeneatlytrimmedto fit the
pipeandcaulkedwith theapprovedmaterialto form a grouttight joint.

When concrete is to be deposited to a steeper slope than 15 degrees to the horizontal top forms shall be us
to enablethe concreteo be properlycompactedThe Engineemmayrequiredetailsand/orcalculationsof any
proposed formwork to be submitted for approval prior to work starting. Such approval if given shall not in
anyway relievethe contractorof hisresponsibilitiegor the safetyor adequacy o$uchfor its purposes.

The inside surfaces of forms, except for permanent formwork, or unless agreed by the Engineer, shall be
coatedwith anapprovednaterialto preventadhesiorof theconcrete Suchapprovednaterialshallbeapplied

strictly andshallnot comeinto contactwith reinforcemenbr othercastin items.

Immediately before concreting all forms shall be thoroughly cleaned out. In the case of deep sections an
opening shalbeleft atthebaseto enablesuchcleaningto be adequatelyompleted.

In thecaseof beamsslabsof like membergheformwork shallbe soarrangedhatthe sidesor edgesmay be
removedwithout disturbanceto the soffit or propping system.The erection,easingand striking of the
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formwork shallbedoneunderthe personakupervisiorof acompetenforeman.

Formwork shall be struck at such a time and in such a manner as to cause no damage to the structure. Tl
contractor shall inform the Engineer before he intends to strike any formwork. The time at which the
formwork is struck shal/l be the contractoro6s res
of anyconcretingbay andtheremovalof formsshallbe asfollows:

Vertical formwork 24 hours
Soffitsto beams 21days
Soffitsto slabs l4days
Cantilevers 28days

Theperiodsgivenabovearebasedntheremovalof all propsandformwork usingordinaryPortlandcement

under average weather conditions or different cement may cause the above periods to be increased. Shoul
the contractor wish to make use of reduced striking times then he must satisfy the engineer that the strengtt
of the concrete at such time and the structural system is adequate to withstand the dead and imposed load
applied to it. Before making use of reduced str
writing.

Where the structure is of multi storey construction props with head trees and braces shall be provided to
distributetheimposedoadbelowthefloor beingcast.Thiswill normallybe2 storeyheightbelowthefloor
beingcastunlessotherwisestated.

Wheresawnformwork finish is specifiedor in all casesvhereno alternativefinish is specifiedthe surfaceof

the concrete shall be not wordanthat obtained by the use of properly designed moulds of closed jointed
sawn boards. Small surface blemishes caused by entrapped air will be permitted but the surface should b
free of voids,honeycomb®r otherdefects.

Where fAfair facedd finish is specified the irre
from the use of wrought thickened square edge boards arranged in a uniform pattern. The concrete surfac
shall be smooth, free from finlipping, board marks or other irregularities, and even with sharp true arises.
Only very minor blemisher voids shalloccurandthereshallbe no stainingor discoloration

R. CONSTRUCTION, CONTRACTION AND EXPANSION JOINTS

Construction joints will be permitted only at the positions shown on the Drawings and as instructed on the
siteby theengineer.

These joints will in general be spaced to allow a maximum plan area for any bay of 100 sgm. of maximum
lengthof 12 m in anyonedimension.

Vertical construction joints shall be properly made to form a vertical grout tight joint. Where reinforcement
passeshroughthefaceof thejoint thestoppingoff boardshallbedrilled sothatthe barspasshrough,or the

board shall be made in sections with half round indentation in the joint faces for each bar. Under no
circumstances shall concrete when being deposited be allowed to, tail off. Construction joints formed with
expandednetalor similarwill notbe permittedfor reinforcedconcretewvork.

S. CONCRETE MIXES - DESIGNS MIX
Mixes for each class of concrete specified or shown on the drawings shall be designed by the contractor t
achieve the specified minimum cube strength combined with high density and adequate workability for the
purpose. In order to allow for unavoidabiariation,the design strength should exceed the specified works
cube strength by twice the expected standard deviation. In the absence of prégrouation,a standard
deviationof 7MN/M2 shouldbeassumed.

Detailsof any proposednix designshallbeforwardedto the Engineemotlessthan60 daysbeforethatclass

of concrete is required to be used on the work for his approval in principle. The details shall include at least
thefollowing information:-
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(a) Sourcenatureandgradingof coarseandfine aggregate.
(b) Sourceof cement

(c) Nominalmaximumsizeof aggregate

(d) Cementcontent

(e) Aggregate/Cemematio

(f) Water/Cementatio

(g9) Designdensity

(h) Designslumpor compactingactor

(i) Designstrength

Classe®f concretewill bereferredto by theminimum28 dayswork cubestrengthandthe maximumsizeof
aggregate. Classes of concrete shall meet the criterial shown in Table I. The maximum water/cement ratio i
herein defined as the ratio of the weight of the
thatquality ofwateravailablefor cement Any waterrequiredto beabsorbedby aggregatés excluded.

The workability of the concrete shall be the minimum consistent with producing a dense, well compacted
massDueregardshallbepaidto sizeandshapeof thesectiontogethemwith anycongestiorof reinforcement.

After theEngineethasapprovedadesignmix in principlethecontractoishallprepareatrial mix onsiteusing
the plant and materials intended for the works. Each batch of concrete shall be sampled and the following
prepared, iraccordancevith BS1881:

(a) Nine 150 mm cubes, three for test at 7 days, three for test at 14 days and three for test at
28days;and

(b) Threeslumptestsor wherethedesignslumpis lessthan25 mmthen

(c) Threecompactingactortests.

No structural concrete shall be placed in the works until the Engineer has approved the preliminary tests.
Thereafter, the approved mix proportions shall be adhered to throughout the work and may only be varied
with the prior approvalof theEngineer.

T. CONCRETE MIXES - NOMINAL MIXES
Mixes for each class of concrete specified of shown on the Drawings shall be used by the contractor. They
shallbemixed to achievéighdensitycombined withadequatevorkability for the purpose.

Details of any proposed mix shall be forwarded to the Engineer not less than 5 days before that class of th
concretds requiredto be usedontheworksfor hisapprovalin principle.

Classes of concrete will be referred to by their nominal mix proportions. Classes of concrete shall meet the
criteriashowin Tablell.

The workability of the concrete shall be the minimum consistent with producing a densepwe#cted

mass. Due regard shall be paid to the size and shape of the section together with any congestion ¢
reinforcement. The Engineer may at his discretion require preliminary tests of concrete quality for nominal
mixesunlesssatisfactoryevidenceof strengthis producedrom reliablesources.

Whererequired thesetestsshallbein accordancevith BS1881.

U. CONCRETE MIXES - GENERAL
The standard of acceptance of any preliminary tests will be similar to the standard for normal works cubes,
slumpor compactingactor,excepthattheminimumcubestrengthgequiredshallbethosegivenii mi ni mu m
Preliminarycubestrengthat28d a yirsTablel or II.

For all structural concrete the following representative samples shall be taken and tested in accordance witl
BS 1881.
Oneeach daynwhichlessthan 50cm of concretds being poured:

(a) six 150mmcubes- threefor testat 7 daysand thredor testat 28 daysand
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(b) two slumptests;or
(c) two compactingactortests

On any day when greater qualities of concrete are being poured then six additional cube tests and twc
additionalslumpor compacting factotestsshallbecarriedoutfor each 5@u.mor partthereof.

All cubes shall be marked with the date of casting and a reference number. For each cube a record shall b
keptof the positionin which thebatchof concreterom whichit wassampledvasplaced All cubesshallbe
testedby anapprovedestingauthority.

Theconcretecubegestedat 7 daysareintendedo beindicativeonly andthetargetworksstrengthsat 7 days

givenin Tablel arenotnormallymandatorylt shouldbe notedhowever thatit is unlikely thatcubedfailing

the7 daystargetwill subsequentlpassthe 28 dayscubestrengthTheconcretecubesested28 daysshallbe

taken to represent the concrete placed in the works. The standard of acceptance for cube strength tests sh
beasfollows:

Thecubestrengthshallbecalculatedrom themaximumloadsustainedby thecubeatfailure. Theappropriate
strengthrequirementssgivenin Tablel, shallbeconsideredo be satisfiedif

(a) Noneof thestrength othethreecubess belowthe specified cubstrengthor if
(b) Theaveragestrengthof thethreecubess notlessthanthe specifiedcubestrength

and the difference between the greatest and the least strengths is not more than 20 percent of that
average.

V. READY MIXED CONCRETE
Ready mixed concrete shall be used only with the approval of the Engineer. When such approvaitis given
shallbesuppliedin accordancavith BS 1926exceptwherethis conflictswith thisspecificationshallprevail.

W. PLACING AND COMPACTING CONCRETE
All concreteshallbe vibratedunlessotherwisespecified.The vibration shall be carriedout by experienced
operatorandwith immersiontypevibratorstotheE n g i nsatisfactios.

Placing of concrete shall be carried out in layers not exceeding 60mm deep and in sequence from one end ¢
theform to the other.

Concrete in foundation and other underground work shall be protected from contamination with fallen earth
or rock duringandatfter placing.

Any concrete which shows signs ioiitial setting before or during placing shall not be used, it shall be
removed at the contractords expense. Sufficient
deposition of concrete. The vibration shall be continuous throughout the placing of the concrete. Standby
vibratorsshallbeon siteduringall concreteplacing.

Vibration must not be allowed to disturb any recently placed concrete that has begun to set. Any water
accumulating on the surface of newly placed concrete shall be removed by approved means and no furthe
concreteshallbe placedthereonuntil suchwateris removed.

Suitable means shall be provided to ensure that the temperature of the concrete on placing does not excet
30 degrees centigrade (86 degrees Fahrenheit). Concrete shall not be placed around reinforcement or agair
surfaces which are at temperatures above 30 degrees centigrade (86 degrees Fahrenheit). All surfaces sh
bethoroughlydampedmmediatelyprior to placingfreshconcreteo preventexcessivebsorptiorof water.

X. UNFORMED FINISHES FOR CONCRETE

Where a concrete surface is specified for receiving a further applied finish or in all cases where no other
finish is specified the concrete shall be uniformly levelled and screeded to produce a ridged surface. No
furtherwork shallbe appliedto thesurface.
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Where a concrete surface is specified as exposed with no further applied finish the concrete shall be
uniformly levelledandscreededo producea plain surface After theconcretehashardenedufficiently, the

surface shall be hand or machine floated sufficiently only to produce a uniform surface free from screed
marks.

Y. CURING AND PROTECTING CONCRETE

Immediately after compacting and for 7 days thereafter concrete shall be protected against harmful effects
of weatheiincludingrain, rapidtemperatureshangesandfrom drying out. Themethodf protectionused

shall be subject to the approval of the Engineer. The method of curing used shall prevent loss of moisture
from theconcrete.

Duringthe curingperiodhorizontalsurfaceshallbe protectedoy thefollowing or otherapprovedmneans:
a) Coveringwith damphessiarcanvassacksor similar absorbenmaterialskept
constantlydampandwholly coveringtheexposedtoncretesurface.
b) Coveringwith animpermeablematerialraisedapproximatelys50mmover the surfacesoto prevent
lossof moisture
¢)An approvednembraneuringcompound.

Duringthecuringperiodothersurfaceshallbeprotectedoy thefollowing or otherapprovedneans:

a) Formworkin closecontactwith theconcreteébutkeptcool atall times.

b)  Direct andcontinuousapplicationof water preferablyin the form of mist so asnot to damagethe
surface.

c) Coveringas(a)to (c)above

All concrete faces or edges, particularly those which are exposed without rendering in the final structure,
shallbeadequatelyprotectedrom damage&nddiscolorationat all times.

Concrete structures shall not be loaded until the concrete is at least 21 days old or 28 days in the case ¢
cantilevers. With the prior approval of the Engineer the structure may be loaded after this time but in no
casewill loadinggreatetthanthefinal designloadingbe permitted.

A. PRECAST CONCRETE

The materials for precast work shall be similar to the materials for in situ work. The workmanship for precast
work shallcomplywith CP 116exceptwherethis conflictswith this specificationwhenthe specificatiorshall
prevail.

The contractor shall prepare, for each type of precast unit, a drawing indicating his proposed formwork
constructioncasting methodsle-moldingandhandlingprocedurdor theE n g i nappEovad. s

Molds andformwork shallbe so constructedhatthe dimensionf the finishedconcretenembersarewithin
thespecifiedpermissibleolerancegivenclause407of CP116:part2:1969.

Where precast concr et emaldshalidbed roetai, d aetto have métshamdboard f a c

linings, or are to be other approwedldswhich will produce a smooth, dense fair face tofthishedconcrete
andfreefrom all shuttermarks,holes pitting, etc.

Themethodof lifting, positionof lifting pointsandcuringtime beforelifting shallbeagreedwith theEngineer
beforecastingof anyunits.

Extremecareshouldbetakenwhenhandlingprecasunitsandanyunitsdamagedaluringthetransportingand/
or positioningshallbereplacedatthec o nt r expenser 0 s

AB. CONCRETE FOR WATER RETAINING STRUCTURES

Concreteandits constituentgor waterretainingstructuresin additionto thegenerabndparticularprovisions
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in this specificationshall comply with the following requirementsin this section. In addition to the
requirements of clause 4.5 aggregates for concrete in water retaining structures shall have a low drying
shrinkage and absorption, as measured in accordance with BS 812 not greater than 3 percent. The Engine
may beforeapprovalis givento anaggregater atanytime thereafterequirethattheaggregatédetestedfor
absorption in accordance with BS 812. Any aggregate failing to comply with this specification will be
rejected.

In additionto therequirementsf claused.20concretdor thewaterretainingstructureshallhavea maximum
cementcontentof 400kg/m3.

Blinding concrete under wateetainingstructures shalbe a maximunof 75 mm thick andshall bein class
15/40concrete.

Class 15/40 concrete shall comply with the following requirements:

Minimum works cubestrengthat 28 days15MN/M2

Maximumsizeof aggregatdOmm

Mix proportionsl cement:2.5ine aggregate:

5 courseaggregate

Thisis anominalmix andno cubeswill berequiredto betaken.

For water retaining structures the provisions of clause 4.19 paragraph are modified. The construction joints
will in generabe spacedo allow a maximumplanareafor anybay of 40 sgmor maximumlengthsof 7.5m

in anyonedimension.

For waterretainingstructureghe provisionsof clause4.19 paragrapHive aremodified. At least96 hours
shallbeleft between completion afoncreting onday and thetartof concreting any adjacebgay.

A kicker of minimum height 150mm shall be castintegrally with the baseslab for all water retaining
structures.

(a) Precast Concrete
General

Unless otherwise approved by the Engineer, all precast concrete construction shall be carried out on the Sit
andshallconformto requirementgjiven elsewheren thesepreambles.

Themaximumsizeof coarseaggregateoncreteshallnotexceed?Ommexceptfor thicknesdessthan75mm
whereit shallnotexceedlOmm.

The compactingf precast concrete shall confomith requirements givealsewhere irthese preambles
exceptfor thin slabswhereuseof immersiontypevibratorsis not practicable. The

Concretédn theseslabsmay be consolidatingon a vibrating tableor by any othermethodsapprovedoy the
Engineer.

(b) PrecastConcrete Cladding Units

These shall be cast to the general details shown on the drawings. The Contractor shall submit working/shoj
drawings for each type of the cladding panels to the Engineer for approval before he commences casting
operations

The panels shall be cast in special yards and shall be cured adequately before being hoisted into position i

the structure, taking care that no parts are broken in the process. The units shall then be joined together wit
in-situ concreteandflexibility connectedo thetop andbottombeamso allow for limited movemenbf the
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combinedunit.

PART FIVE

WALLING SPECIFICATIONS

MATERIALS

A. CEMENT

Cementusedfor makingmortarshallbeasdescribedn concretevork.
B. LIME

The lime for making mortar shall be obtained from an approved source and shall comply with BS 890 Class
A for nonhydrauliclime.

The lime to be run to putty in an approved lined pit or container. The water to be first run into the pit or
container and the lime to be added until it is completely submerged, stirred vigorously until all lumps are
disintegratecndshallbekeptconstantlycoveredwith waterandregularlystirredfor atleastfour weeks.The
resulting milklime then to be through a fine sieve and run into a pit or other container and kept clean and
moistfor notlessthantwo weeksheforebeingusedin theworksandmoistfor notlessthantwo weekshefore
beingusedin theworks.

C. SAND

Sand used for making mortar shall be clean well graded siliceous sand of good sharp hard quality equal tc
samples which shall be deposited with and approved by the Architect. It shall be free from lumps of stone,
earth Joam,dust,salt,organicmatterandotherdeleteriousubstanceqassedhrougha fine sieveandwashed

with cleanwaterif sodirectedby the Architect.

E STONE
All stoneshallcomplywith therequirementsf CP121.20Zor masonryandrubblewallsrespectivelyexcept
whereamendedr extendedyy thefollowing clauses.

Unlessotherwisenoted,all masonrywalls shallbe coursesquaredubblewalling with mortarjoints. Thesize

of stones for rubble walling shall be such that the length of stone does not exceed three times its height. Fo
coursed squared rubble walls block shall not exceed 300 mm in height and shall be not less than 150 mm i
height.

Where snecked rubble walls are specified; the snecks shall not be less than 100mm square on the expos
face.Stonefor masonryshallhavea minimumcompressivestrengthof 10 N/mmz2.(stoneshallnotberequired

to be tested to failure). The density of stone for masonry shall be not less than 230 kg/m3. The drying
shrinkageof stoneshallnotexceed).05%.

Samples of stone provided for testing shall be tested for the following in accordance with the methods given
in Bs2028,1364and theestresultsshallcomplywith therequirementsf this specification.

(a) Compressivestrength
(b) Density
(c) Drying shrinkage

The colour and texture of stone shall be uniform and consistent. Prior to delivering any stone to site the

contractor shall supply the Architect with a sample of stone in order that he may approve the colour and
texture.Thecontractoishallensurghatsufficientsuitablestoneis availablefor thewholeof theprojectprior
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to orderingthestone.

Where cast stone including described as artificial stone, reconstructed stone, etc., is specified the stone she
c comply with

the requirements of BS 1217. Masonry shall be of stone, having no irregular faces and only the back face fif
notvisible shallbeleft asfrom thesaw.

Prior to ordering dry stone the contractor shall demonstrate that the stone is durable. This may be done b
supplyingdetailsof building constructedvith stonefrom the samequarryandwhich hasbeenexposedo the
sameenvironmentonditionfor atleasttenyears.Themaximumprojectionfrom thefaceof stonefor rubble

walls shallbe 20mmbeyondthe specifiedfaceof thewall.

The contractor shall provide six samples of stone measuring 150mm x 150mm for testing prior to delivering
any stone to site. As work proceeds the contractor shall provide six samples 150 x150 x 150mm for testing
from every300m2of work. All stoneshallbestackedn preparediry areadreeof clinker,ashesandsulphate
bearingstrata.

F. WALL REINFORCEMENT

Where described walls and partitions shall be reinforced with a 25mm wide strip of N0.20S.W.G hoop iron
built into alternate horizontal joints in the wall centre. The reinforcement shall be lapped and hooked at
running jointsanglesand intersectionandcarried aleastl15mminto abuttingwalls atjunctions.

G. WALL TIES
To be3mmdiametergalvanizednild steelwire twistedbutterfly wall ties

H. DAMP - PROOF COURSES

The bituminous felt sheeting for darppoof courses shall be hessian based bituminous felt complying with
BS743 TYPE 4A weighing not less than 3.85 Kgs per square metre. The sheeting is to be lapped 150mm &
runningjoints andthefull width of walls atangles.

WORKMANSHIP

. CEMENT MORTAR

Mortar described as cement mortar 1:4 shall be composed of 1 cubic metre (1498 Kgs) of Portland Cemen
and 4cubicmetresof sand. Othemixessuchas1:3, 1:5etc. shalbesimilarly construed.

J. MIXING MORTAR

The constituent materials shall be measured separately when dry in specially prepared gauge boxes of size
to give the proportions specified without consolidation of the contents by ramming and shaking. The mortar
shall be mixed in an approved power driven mixer for not less than two minutes per batch and using the
minimumgquantityof waternecessaryo obtainaworking consistency.

The mixer shall be used as close as practicable to the works and mortar shall be used within 30 minutes ©
mixing. No partially or wholly setmortarwill beallowedto beusedor re-mixed.

K. GENERAL CONSTRUCTION

(a) Setting out

Thecontractorshallprovidepropersettingoutrodsandsetout all work on samefor course ppeningsheights

etc., and shall build the walls, piers etc., to the widths, depths and heights indicated on the Drawings and a
directedby the Architect.

(b) Building in WoodFrames

Openingdor doors,ventilatorsetc.,areto besetoutandleft unbuiltuntil thewoodenframeshavebeenfixed
in position.
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(c) Building in Metal windowsand doors

Openings for metal frames to be wide enough for the frames to fit without being forced into position. Build
the lugs into the joints of the walling and fill into the space between the walling and frames with cement
mortarwell tampednto the channelbf theframesandpointall roundexternally.

All framesmustbe setplumbandlevel andfreefrom twist.
(d) Wallsto ReceivePlaster& Similar Finishes
All facesof wallsto beplastered etctp haveall projectionsdresseaff and jointsraked ouiaskey.

L. BUILDING WALLING
(a) Laying and Jointing
All blocks shall be well wetted before being laid and the top of walling where left off shall be well wetted
before commencing. Walls to be kept wet three days after building. All walls throughout the works shall be
carried up evenly in 200mm courses except where courses of less depth are required to bring walling up tc
level of floors, windows and the like and where otherwise described, no part being allowed to be carried up
morethanonemetrehigherat onetime thananyotherpartandin suchcaseghejoining shallbemadein long
stepssoasto preventcracksarisingandall walls shallbelevelledroundat eachstage Not morethan3 metres
heightof wall shallbelaid in anyoneday.

(b) Bonding

The blocks shall be properly bonded together and in such a manner that no vertical joint in any one course
shall be within 115mm of a similar in the courses immediately above or below. All walling of 300mm
thickness or less shall be built in single thickness of blocks. Walling exceeding 300mm in thickness shall be
built with throughbondersiot morethan 1070mnapartin each coursasdirected by thérchitect.

Alternate courses of walling at all angles and intersections shall be carried through the full thickness of the
adjoiningwall.
All perpendstevealsandotheranglesof thewalling shallbebuilt strictly trueandsquare.

(c) Tolerances

All courses of walls shall be level with a maximum deviation ef3mm in any one metre length and a
maximum overall deviation on 10mm for lengths of wall exceeding 3 metres. Walls shall be plumb with a
maximum deviation of +/3mm in any metre height of wall with a maximum deviation e18/mm in the

total heightof thewall or anystorey.

All cornersof walls which areshownasbeingat right anglesshallbe squarevith amaximumdeviationof 3
in 1000. All walls should be straight with a maximum deviation eéBmmMm in any one metre length and a
maximumoveralldeviationof 10mmin anylengthexceedind metres.

All bed and vertical joints shall be an average of 10mm thick with a maximum deviatior3ofm/of
blockwork,andstonerubblewalls. Jointdor stonemasonrywalls shallbe6mm +/ 1 mm thick.

(d) Curing

All walls shallbemaintainedn adampconditionfor atleast24 hoursafterlaying. Walls underconstruction

shall be dampened by applying water with a brush and no hosing directly on to the wall shall be permitted.
When work ceases on any section of wall polythene or hessian shall be draped over the wall, for at least 2:
hours. Ifhessians used,t shallbe maintainedcontinuouslywet.

(e) Cavities
Cavity walls shallbe of the overallthicknessshownonthedrawings.

Cavities above ground level between leaves of block or masonry shall be free of mortar droppings or ther
debris.The Contractorshalltakeproperprecautionso preventmortaror debrisentering thecavity.

Cavity below ground level shall be filled with mortar for cavities up to 75mm wide and for cavities over

75mm wide filling shall be concrete mix 1:3:6. Cavities shall be filled such that there is maximum of three
times the thicknessof the thinner leaf of the wall filled with wet mortar or concreteunlessthe wall is
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continuouslysupportedor thedepth.

(f) Backfilling

Earth backfilling against walls shall be carried our such that the level of the backfill is always equal on each
sideof thewall. Whenawall hasfilling materialon onesideonly to afill width of morethanthreetimesthe

wall thickness, thevall shallbe continuouslysupportedduring backfilling.

Backfilling shall not be carried out until at least seven days have elapsed since the laying of the blocks or
stone.

M. POINTING

Pointing of walls shall be carried out as the work proceeds wherever possible. When coloured mortar is
specified forpointing onlythe pointing shallbe carried outafterwork hasbeencompleted.

Existing walls shall be prepared for pointing by raking out all loose friable material to a minimum depth of
15mmto form asquaraecessThejoints shallthenbewettedandnewmortarshallbe forcedinto joints and
finishedasdirected.

PART SIX
ROOFING & RAIN WATER PIPES SPECIFICATIONS

A. GALVANIZED CORRUGATED IRON SHEETS
Galvanized or prainted corrugated mild steel sheets for roofing and cladding shall be of the gauge and
profile required andobtainedrom anapprovednanufacturerTheyshallbefixed with approvectcrookbolts,
washers, etctp 6 Zparlins.

B. TIMBER ROOF TRUSSES
All timberto beusedshallbeasdescribedn carpentryandJoineryhereafter.

Roof construction is to include for all necessary timbers, dragon ties, ridges, hips, purlins, valleys, eaves,
timbers,etc.,andfor anyeavessoffits, fascias gangboardasspecifiedor shownonthe Drawings.Generally
trussesareto besetverticalandlevel, spiked tavall platesandsecured witlthewall ties.

No timbers used for ties, rafters or purlins shall be over 5.0 metres in length. All joints shall be scarfed and
bound with continuous 20 mm hoop iron binding, pitched at 35mm centres scarfs in purlins shall occur at
trussedutin tiesandrafterstheyshalloccurapproximatelycentralbetweerjoints. The pricesfor roof trusses
shallincludefor all theforegoing andhails, boltsetc., necessary to makeerequired joints.

C. ALUMINIUM FLASHINGS

Aluminium flashings shall be formed out of 22 gauge super patitgniniumwith natural mill finish to BS
1470.Whereflashingsarebuilt into joints or tuckedinto grooveshe minimumdepthis to be25mmandthey
areto besecuredy foldedaluminiumwedgesat450mmcentresand pointedn cemenimortar(1:3).

D. PVC RAINWATER PIPES
PVC rainwaterpipesandfittings areto complywith BS 4576with solventweldedor rubberring sealjoints.

Pipes are to be case into concrete or to be fixed to the structure with PVC holderbatsobpiliigged and
screwecdat maximumz2 metrecenters

Bends swannecks dischargechutesandfittings generallyareto befixed wherenecessary
to facilitatetheflow of water.

Rainwateroutlets shalbe PVC suitablefor theroof finish in which theyoccurwith domicalPVC grating.
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E. PROTECTION
The contractor is to take all necessary precautions to protect the finished work and must ensure no damag
occursto theroofing until completionof theworks.

F. COMPLETION OF THE WORKS
On completion of the works, the contractor shall clear away, ensure that rainwater outlets are clear and
generally leavéheroof areasn aclean and watertigltonditionsto the satisfaction othe Architect.

PART SEVEN

CARPENTRY & JOINERY SPECIFICATIONS
CARPENTRY & JOINERY

A. GENERALLY

All woodwork shall be carried out in accordance with the drawing and the principtdstafassjoinery
construction. Unless specifically stated otherwise, sizes shown on drawings are finished sizes and the
contractomustallow for wrot faces.

MATERIALS
B. QUALITIES OF TIMBER

(a) The qualities of timber stated hereinafter are in accordance with the latest Kenya
GovernmenGradingRules.

(b) All timberdescribed aprime Gradeis to befirst Grade(Gradel)

(c) All timberdescribed aselected Gradis to besecondGrade(Gradell)

(d) All hardwood igo be prime Grade(Grade 1)

(e) All timberfor permanentisein the building shallbeforeusebeapproved

for qualityin accordancevith theforegoingspecificatiorfor its respectivegrade Any timbernotsoapproved
by the Architectshallberemovedrom thesiteforthwith.

C. INSECT DAMAGE

All timber, whether graded or ungraded, and including shuttering, scaffolding and the like shall béeee of
borer beetle or other insect attached when brought upon the site. The contractor shall be resptmsible up
endof the maintenancgeriodfor executingat his own costall work necessaryo eradicatansectattack of
timber which becomes evident including the replacement of timbers attacked, or suspectedabfamdied,
notwithstandinghatthetimberconcernednayhavebeeninspectecandpassed ast for use.

D. SEASONING OF TIMBER

All carpentry timbers are timbers are to be seasoned to an average moisture content of not more 20%. Al
joinery timbersareto be seasonetb anaveragamoisturecontentof notmorethan15%. The contractotis to
makeavailableon site a metreof testingmoisturecontentof all timberdelivered.

E. PREPARATION AND PROTECTION OF TIMBER

0) All timbernecessarjor theworksis to bepurchasedmmediatelythe contractis

signed, and when delivered is to be open stacked for such further seasoning as may be necessar
Preparation of the timber is to be commenced simultaneously with the commencement of the works
generally.

(i)  All timberandassembledvoodworkis to be protectedirom the weatherandstoredin sucha
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way asto preventattackby decayfungi, termitesor otherinsects.

F. PRESSUREIMPREGNATED TIMBER

() All timber described as pressure impregnated shall be impregnated under vaodyressure with
celcure. or Tanalith. Wood preservative with an average absorption of not less than 6.7kgs. of dry salt per
cubicmetre.In caseof resistanspeciesvherethis retentioncannotbe obtainedthetimbershallbetreatedio
refusalpoint. All treatedtimbershallnotbeexposedo wet conditionsfor atleast14 daysaftertreatmenhas
beencarriedout.

All cutendsdrilling orfabricationsonthesiteproducingnewsurfaceshallbethoroughlybrushedr soaked
with celcureB. saltsappliedin accordanc&ith thema n u f a dnstuatians. 6 s

Any othermethodof timberimpregnationvill only beallowedattheAr ¢ h i apmaval. 6 s
G. HARDWOOD

All hardwoodwill comply with the requiremeniof BS 1186 part1 BS 4047.1t shall showa straightand
regulargrainthroughout.

Hardwoodshallbefreefrom wooly texture softheart sapwood,splits,shakesall evidenceof insectof fungi
attackandrot andall

faults caused by compression failure. There shall be no waney edges. Hardwood shall be free from knots or
exposedaces. Anyhardwoodshowingvisible imperfectionswill berejected.

PreservativeshallnotbeusedwithouttheA r ¢ h i perenissiodVeéhereindicatedonthedrawings,nternal
hardwoodswill betreatedwith clearsealant@sspecifiedelsewhere.

H. SOFTWOOD

Softwoodtimberfor carcassingvork shallbeeitherpodocarpusr cypresgo the approvalof the Architect
andshallbedimensionspecifiedon thedrawings.

Timbershallbeaccordancavith the Groupslistedin this clause.

All softwoodshallcomplywith therequirement®f BS1186part1. Timbershallbefreefrom wooly texture,
softheart,sapwood, splits,shakespith showingon thesurface slopinggrainexceedingnein eightchecks,
knotsexceedin5mmof diameterjooseknot or knotholesandany evidenceof insector fungi attack.There
shallbenowaneyedges.

Where indicated on thérawings,the softwood will be treated with clear sealer or painted with gloss paint.
All softwood is to be pressure impregnated against insect attack before delivery to site. Any ends cut after
treatmentshallbe giventwo liberal coatsof preservative.

I. PLYWOOD

All plywoodshallcomplywith therequirementsf BS 1455 ,be obtainedrom amanufactureto beapproved

by the Architect and be of the thickness shown on the drawings. Plywood shall be Exterior Grade except
where otherwise stated. Plies shall be bonded together with adhesives complying with the requir&@8ents of
1203 grade WBP. Plywood shall be free from end joints (including joints in veneers) overlapsyeneens,
deadknots,patchesandplugs,opendefectsdepressiondueto defectsan cure,insectattack(exceptisolated
pinwormholesthroughfaceveneernly), fungalattackandfrom discolorationdiffering from thatnormally
associateavith species.

Face veneers shall be hard and durable and shall be capable of being finished to a smooth surface. Fa
veneershallcloselymatchthe generajoinery timbersupplied.

J. CHIPBOARD

Chipboardshallbemediumdensitywoodparticleboardcomplyingwith BS 2604part2, producedn factories
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by anapprovedorocess.

K. BLOCKBOARD

Blockboard shall be of approved local or imported manufacture to BS 3444 glued throughout and softwood
or hardwood faced as hereinafter specified and equal to a sample to be deposited with the Architect for
approvalandwhichwhenso approvedshallform the standardor theworks.

L. TIMBER DOORS

Generally, the requirement for flush doors is that they have a minimum thickness of 40mm. They shall be
faced both sides and there shall be hardwood lippings to all edges. Hollow core asdlgetypes shall
containadequateprovisionwithin the corefor ironmongery(e.g. lockblocksetc).

All hollow and semisolid doors shall be faced with WBP bonded Exterior grade plywood. Except where
indicateddoorsshallhavehardwoodveneeredaces.

Vision panelswvhererequiredshallbe 150mm wide900mmdeep.

Flushdoorsshallbe obtainedfrom asupplierto beapprovedy the Architect. Flushdoorsshallcomplywith
therequirement®f BS459partsl,2and3. All edgesshallbelippedwith hardwoodonguednto edgeof the
door.

Fireresistanflush doorsareto be constructedn accordancevith BS 459 part3.

Thecoreof solid coreflush doorsshallbe constructeaf longitudinallaminationsof precisionplanedtimber,

butt joined and glued with resin based adhesive under hydraulic pressure, the whole forming a rigid fire
resistantaft.

Where doors are indicated as fire resistant they shall be constructed so as to exceed the requirements stat
whentestedn accordancevith BS 476part(1972)section?.

M. HARDWOOD VENEERS

(a) Veneerfacingsshallbe selectedo the approvalof the Architect.

(b) No glassor syntheticfibre stitchingwill be permittedfor jointing veneeleavestogether.

(c) Veneershallbefreefrom splits,dote,glue, stainsinsector fungi attackandrot.

(d) Filling orinlaying of anykind will notaccepted.

(e) All woodveneersshallbe bondedto the corematerialin suchaway thatno lifting andblisteringshall
occur.

N. CARPENTRY WORK

(@ All carpentry shall be executed with workmanship of the best quality. Scantlings and board shall be
accurately sawn and shall be uniform in width and thickness throughout and shall be as long as possible an
practicablen orderto eliminatejoints

(b) All work shallbeleft with a swansurfaceexceptwherespecifiedto bewrot.

(b) All work shallbeaccuratelysetoutandin strictaccordancevith thedrawings,andshall

be framed together and securely fixed in the best possible manner with properly made joints. Provide all
braids, nails, screwastc., anecessargndasdirectedandapproved.

(c)  Actualdimension®f scantlingfor carpentryshallnotvary from the specifieddimensiondy

(d) morethan+3mmor -1mm.Sizesandthicknessof wrot carpentritimberarenominal,thatis to saya
variationof 3mmfrom thespecifiedsizeswill beallowedfrom eachwrot surfaceunlesshethicknessor size
id describedasfinishedin which caseno variation fromthe statedthicknessor sizewill be permitted.

0. JOINERY WORK

All joinery work shallbewrot unlessotherwisedescribed.
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(a)Sizes and thickness of joinery are nominal that is to say a variation of 3mm from the specified sizes
will beallowedfrom eachwrot surfaceunlesshethicknesr sizeis describedasfinishedin whichcase
no variationfrom the statedthicknessor sizewill be permitted.

(b) No joinery to be put in hand until the details have been supplied or approved by the Architect and in
all caseghedetailsareto beworkedto.

(c) All joinery shall be executed with workmanship of the best quality in strict accordance with the
detailed drawings, moulding shall be accurately and truly run on the solid and all work planed,
sandpaperedndfinishedto the approvalof the Architect. All arrisesto beslightly roundedAll framed
work shall be cut out, and framed together as soon after the commencement of the building as is
practicableébut shouldnot be wedgedup until the building is readyfor fixing the sameandanyportions
that warp, get in winding, develop shakes or other defects shall be replaced with-dear frames
etc., the heart face of the timber shall be fixed away from the wall. As soon as required for fixing in the
building theframingshallbe gluedtogethemwith glueasdescribedandproperlywedgedor pinnedetc.,
asdirected.

(d) All beads, fillets and small members shall be fixed with round or oval braids or nails well punched in
and stopped. All larger members shall be fixed with screws, the screws let in and pelletted over with
wood pelletsto matchthegrain.

(e) Cupsandscrewdfor fixing beadsand filletsshallbe spacedl50mmapartand25mmfrom angles.

() All joineryimmediatelyupondeliveryto thesiteis to be sortedandprotectedrom theweather.

(9) All joineryis to beprimedbeforefixing butnowork is to beprimeduntil it hasbeenapprovedoy the
Architect.

(h) All fixed joinery which is liable to become bruised or damaged in any way, shall be properly cased
andprotecteddy the contractomuntil completionof thework.

() Whennatural finishis specifiedthe timberin adjacent pieces shall be matclaaiuniform or
symmetricaln colourandgrain.

P. SOFTWOOD
Fixing shallbeby meansf nonrustingscrewswith countersunkheaddo proprietaryplugsor ground.Nails
will notbe permitted.
Sectionsshallbe neatlyandaccuratelycut soasto avoid splitting of thewood.
Q. HARDWOODS

Hardwoodsareasdescribed.

In jointedpanelseachpieceshallbe of thesamespeciesJoineryfor oiling shallhaveall surfaceof thesame
speciesandsamecharacteof grain.

Fixing shall be by means of brass screws with countersunk heads to proprietary plugs or grounds. Where
work is face screwed heads of screws shall finish not less than 6mm below the surface and be covered wit
roundteakpelletsof appropriataghickness.

Pellets shall be chosen and fixed so as to match colour and pattern of grain so far as is practical. Nailing wil
notbepermitted.

Sectionsshallbeneatlyandaccuratelycut with fine toothedsaws.

R. PLYWOOD
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Plywoodof therequiredthicknessshallbe used.The Contractowill notbeallowedto makeup thicknesdy
gluing togethersheetof thinnerplywood.

Where cutting is required it shall be neatly and accurately performed with fine toothed saws so as to avoid
splitting thefaceveneerandintermediateplies.

S.CHIPBOARD

Where cutting is necessary it shall be neatly and accurately performed with fine toothed saws so as to avoi
splitting thefaceveneersWhereraw edgesarisefrom cuttingtheseshallbefacedwith amatchinghardwood
fillet cut pinnedandgluedto matchfactoryproducededges.

T. BLOCKBOARD

Where cutting is necessary it shall be neatly and accurately performed with fine toothed saws so as to avoi
splitting thefaceveneersWhereraw edgesarisefrom cuttingtheseshallbefacedwith amatchinghardwood
cutpinnedandgluedto matchfactory producededges.

U. LAMINATED PLASTIC VENEER

Laminated plastic veneers are to be fixed with an approved adhesive, care being taken to eliminate all ai
from beneath the laminate on fixing. The laminate is to be free from chipped or cracked portions awd work
disfigured is to be moved and replaced. When the adhesive is set the laminate is to be neatly bakelgd off

all riseswith aplane.

Whereplasticlaminateis fixed to doorsor shelvesetc.,without alaminateto the outeredge araised lipping
is to be providedandthelaminatefinishedflush againsthelipping.

V. FIXING DOORSAND FRAMES

Doors shall be properly fitted to give a uniform clearance of not more than 3mm all round and the hinges
shallbeletinto doors.

Doors frames shall be properly framed at angles. Door stops shall be housed into grooves in frames
Architraves shall be provided to conceal finishes. Frames shall be fixed to grounds or plugs. Fixing shall be
by meansof nonrrustingscrewswith countersunkeadsFor hardwoodframesscrewheadsshallbefinished

not less than 6mm below surface of the wood and shall be covered with matching round hardwood pellets ot
appropriate thickness. Pellets shall be chosen and fixed so as to match colours and pattern of grain so far «
is practical.Nailing will notbe permitted.

Except where indicated doors shall be kept clean for clear polyurethane varnish.

Door framesshallbetreatedio matchdoors.

Glazing shall be wired glass6mm thick with edgeswrappedin washleatherand securedwith hardwood
glazing beadize10mmx 15mmmitred atanglessecuredvith brassscrewsandcups.

W. CONSTRUCTION OF DOORS

a) Flush doors specified as solid construction shall have a 100% solid core of vertical laminate Cedar or
equalandapproved.

b) Flush doors specified as sesuld construction shall be constructed with timber stiles and rails,
infilled with horizontalintermediateails spaced equallgpartand tenoned intstiles.

¢) Unlessotherwisespecified doorsscheduledo receiveaclearor veneeredinish shallbelippedonall
edges.

d) Where panels over doors are specified, such panels shall be constructed in the same way and with th
same materials as the doors above in which they are situated, and the panels shall match the doors
everyrespect.

e) For doors specified as plywood faced, the plywood shall not be less than 3mm thick, complying with
the requirements of BS 1455, WBP type. Face veneers shall be Grade 1 for painted doors in every
respect.
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f) All doorsshallbeprovidedwith lock blocksof minimumsize300mmx 75mm.

g) Glassheadingstripsshallbeapprovedvashleather seHadhesivaapeturnedup overbothsidesof
theglassandglazingsurfacesandturnedto the straightline.

h) All screwsshallbecountersunk andcrewedandpelletedin un-paintedwork.

i) Timberpelletsshallbegluedandtappednto thehole,makingsurethegrainsline up,andarecarefully
trimmedbackflush with joineryto give aclear, smoottoverallsurface.

X. FITTINGS AND FIXTURES

The fittings, etc., are to be accurately constructed in accordance with the detailed drawings. The doors,
drawersgtc.,areall to fit andopenandclosesmoothlyandall work nextto walls, floors andceilingsis to be
soundlyfixed andscribedto fit snuglyagainstsame.

AA. COMPLETION OF WORKS

Protectiorof all joinery andironmongerymustbe maintainecduntil completionof the contractasawhole. All
joinery andglassis to bethoroughlycleanedeforethe building is handedver.

AB. DEFECTIVE WORK
All work judgedto bedefectivemustberemovedandreplacedasdirectedby the Architect.

IRONMONGERY

AC. GENERALLY

a) lronmongery shall be fixed with suitable screws to match and prices shall include
for this

b) All locks and ironmongery shall be fixed before the woodwork is painted, handles shall be removed
beforethepainting commencesarefully stored andefixed aftercompletion ofpainting.

c) All locks,springsandotheritemsof ironmongerywith moveablgpartsshallbe
properlytestedcleanedandadjustedvherenecessaryo ensureproperworking orderatthe
completionof theworksandleft in perfectworking orderby the contractor.

d) Thekeysof all locksshallhavelabelsattachedwvith doorreferencesnarkedon beforehandlingto

the Architect.
e) All locksshallbeprovidedwith amasteikey systemandpricesshallincludefor this as
requiredby theclient,andasinstructecby theArchitect. Thec | i eeguirdmgntareto beobtained

by the contractotbeforeordering.
PART EIGHT
STRUCTURAL STEELWORK AND OTHER METAL WORK SPECIFICATIONS
A. STEEL QUALITY

Structuralsteelshallcomply with therequirement®f B.S.4360andshallbe newandunusedIt shallbefree
of imperfections, distortion, rust, scales of other deterioration or contamination by grease, paint and similar

items.
B. TESTING
The Engineer may, where he so desires call manu f

tests shall have been performed in accordance with B.S.18. The Engineer may also carry out such further te
ashemay considemecessary.

C. SECTIONS
Thedimensionsindpropertieof hotrolled structuralsteelsectionsandhollow sectionsshallbein accordance
with B.S.2,part1 and2, or B.S.4848for metricsizedsections.
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D. MINIMUM THICKNESS
All steelworksectionotherthangaugemetalsectionsjncludingcleats gusseplates etc.shallbenotlessthan
8mm thickunlessspecificallyindicatedon the Drawings.

E. FORGING
All steel for forging and all forgings shall comply with the requirements of B. S. 29, and shall be subject tc
inspectionandapprovalof the Engineer.

F. CASTING
All material used in the manufacture of castings and all castings shall comply with the requirements of B.<
309, 1452and3100andshallbe subjectto inspectionandapprovalof the Engineer.

G. GAUGE METAL SECTIONS
Sections shall be manufactured from continuously hot digpbgnizedsteel coil to B.S.2989 using steel to
B.S.1449part1A and1B, classification CR4vith aguaranteed minimuryield stresof 280 N/mm2.

Thesectionsshallbecold formedto thebasicshapegivenin B.S 2994with the designanddetailsconforming
to AddendumNo. 1 to B.S.449(PD4064).

Section shall be sawn and holes may be punched so as to produce a neat round holdistdttiio. Holes
andcutendsshallbe paintedwith zincrich paintassoonaspossibleafter cutting.

H. i Z BURLINS
AZ6 purlins shall be fabricated in the | ongest
havea minimumof four bolts. Sagodsandapextiesshallbe providedwhereindicated.

STRUCTURAL STEELWORK AND OTHER METAL WORK SPECIFICATIONS

I. TUBULAR SECTIONS

For tubular construction, due allowance is to be made for sealing the ends of all tubes and hollow square
rectangulasectionswith welding or weldedplates Whereendmakeconnectiongo othermembersthey shall
beweldedontrueandsquare.

Shopjointsrequiredin tubularmembershallbefull penetratiorbutweldsonto split backingrings.

J. STORAGE
Steelshallbe storedatleastl50mmabovethegroundandprotected againstistand corrosion.

K. FABRICATION
Structuralsteelworkshallbefabricatedn accordancevith B.S.449.

L. SHOPDRAWINGS

The contractor shall prepare fully detailed working drawings of the structural steelwork and obtain the
E n g i napprovaibaforecommencinganyfabrication.Thedrawingto besubmittedatleastoneweekbefore

it is plannedto startfabrication.

M. EDGE PREPARATION

The longitudinal edges of all plates and cover plates forming plate girders eugbgiliders and columns and

all edgesof gussetplates over 12mm thick shall be machined.Edgeswhich are subsequentlywholly
incorporated in weld may be machine flame cut. The abutting ends of the parts of all compression membe
including the caps and bases of stanchions,-bpiltolumns and stiffeners transmitting load through direct
contact shall be machined after the members have been fabricated so that all the parts shall be in close cor
when the joint is made. The edges of the other members may be machine flame cut, sawn, sheared or crof
but hand flame cutting will not be permitted. All burrs shall be removed hyligg, and sheared and cropped
edgesshallbedressed.
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N. STRAIGHTENING
All plates, bars and rolled sections shall be carefully trued, straightened and taken out of winding by pressu
beforetheyaredrilled. Heatingor hammeringolled sectionandplateswill notbe permitted.

O. TEMPLATES

The templates throughout the work shall be mild steel. In cases where actual members have been usec
templates for drilling similar pieces, the engineer will decide whether they are fit to be used in the finishe
structure.

P.HOLES

All holes in the steelwork shall be drilled out and not punched. Whenever holes are drilled in one operatic
throughtwo or moreseparatgartsthe partsshallbe separateafterdrilling andtheburrsremovedoy grinding.

All slottedholesshallbefinishedwith sidesof the holesstraightandparallel.

Q. JOINTS

No joints shall be made in any plate, bar or rolled sections except where shown on the Drawings or describ
in the specification.

R. ASSEMBLING AND MARKING

All steelworksshallbeinspectednthef a b r i yaaby the Ehgneerandwheredirectedthesteelworkshall

be assembled to check the accuracy and interchangeability of the work. @sfpaeehf r om t he f ab
yard all steelworksshall be cleaned down and clearly marked in pairgtenciledand stamped to facilitate
sortingatthesite. Themarkingsshallbein conformitywith theapproved workingnderectiondrawings.

S.WELDING GENERALLY
No weldswill bepermittedin anypartof thepermanentvork exceptwhereshownor describecdntheapproved
working Drawings.

All weldingof steelshallbeexecutedn accordancavith the provisionsof B.S.5135andtheworkmanshipshall

be of the highestquality in all respectshroughout All weldsshallbe of theappropriatadimensionstheyshall

be sound, free from porosity, slag inclusion, undercutting and other defects, and shall be of clean and regu
appearancthroughoutandtheexecutiorshallbe suchasto ensurehatthepartsconnectedreproperlyaligned

and positioned, free from distortion and so fixed together as to produce a homogeneous section of the corr
dimensions. As much of the welding as is practicable shall be executed by means of automatie or sen
automatigprocesseandmanualwelding shallbe keptto a minimum.

All welders shall have completed the tests described in part 6 or B.S.449 and may be required to carry out &
of thosetestsin the presencef the Engineer.

T. ELECTRODES

All covered electrodes for the manual metal are welding of grades of steel to B.S4360 shall comply with th
requirements of B.S639 and B.S.1719: part 1. All electrode wires and fluxes for the submerged arc welding
gradesof steelto B.S.4360shallcomplywith therequirement®f B.S4164.

All electrodes shall be of a type, size and quality appropriate to the class of work for which they are intende
and shall be supplied by approved manufacturers and shall be of the heaviest gauge consistent with obtair
adequate penetration. Each batch of electrodes s
the date of manufacture, together with certificates giving the results of the initial test and of the most rece
periodicchecktests.

All electrodes shall be stored in their original unbroken bundles or packages in a warm dry and well ventilate
placeto which the Engineershallhaveaccess.

Al l el ectrodes for welding shal/l be used strict]l

chosen that the properties of the deposited metal are in no way inferior to those of the parent metal. Under
circumstanceshall electrodede usedin a dampconditionandany electrodeshich havepartsof the flux
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coveringbrokenawayor damagedn anyrespectvhatsoeveshallbediscarded.

U. WELDING TRIALS

Whenevesodirectedby the Engineerandprior to the commencemerdf fabrication weldingandflame cutting
procedurdrials shallbecarriedoutontypical exampleof thevarioustypesandcategorie®f weldedmembers

and joints using representative samples of the materials to be employed in the work. These trials sh
demonstrate to the satisfaction of the Engineer the suitability and adequacy of the methods and procedure:
beadoptedn thefabrication.

The samples of material to be used in the aforesaid trials shall be selected and marked by the Engineer w
thematerialsareinspectedat therolling mills andthevarioustypesandcategorie®f membersandjoints shall
beweldedin amannesimulatingthemostunfavorableconditionsthatwill beexperiencedluringfabricationor
assembly. After completion of welding the various examples shall be sectioned for subsequent exandnation
testing.

Any approval by the Engineer of the welding methods and procedures shall in no way limit or restrict the rigt
and authority of the Engineer to subsequently reject any welds or welded joints that in his opinion fall beloy
the standardappropriateo the classof work.

V. WELD TESTING

Thecontractorhis subcontractoand/orhis fabricatorshallberesponsibldor the preparatiorof all weldedtest
piecesasandwhenrequiredby the Engineerandfor the provision,maintenancandefficiency of all apparatus
andequipmennecessaryo theconductingof suchtestsin accordance&vith theprocedurdaid downin B.S.709.

Non-destructive testing of welds on completed member and joints shall be carried out by the Engineer durir
the course of fabrication as required and any length of weld or any welded joints exhibiting any defects she
be rejected and all such defects shall be cut out and replaced with sound work. The entire cost of making gc
or replacingany suchrejectionshallbe borneby the contractor.

The contractor, his sutontractor and/or his fabricator, shall be responsible for all preparations necessary fol
thecarryingout of non-destructiveestingof weldson completednembersaandcompletednembersndjoints
to thesatisfaction ofhe Engineerand shalprovideall assistanceequired forconductingsuch tests

W. WELDING PLANT

All plant used for shop and site welding shall be capable of maintaining at the fusion face the vokageand
specified by the manufacturer of the electrodes and the contractor, fusrgtdictor and/or hiabricator shall
provide the necessary instruments for measuring the voltage and current as and wherbset@estineer.

Black bolts and nuts shall be in accordance with B.S. 4190 and shall have their bearing faces machined. Cl
tolerance bolts and nuts shall be in accordance with B.S3692 and shall have their bearing faces machined
turned on the shank and shall be screwed with unified coarse threads to B.S.1580. Flat and taper steel was
shall be in accordance with B.S4320. Washers shall be provided under the nuts of all black bolts and clo
toleranceboltssothatthe nut, whenscrewedup tight, doesnotbearon the shankof thebolt.

Taperwasherof correctangleof tapershallbe providedunderall bolt-headsandnutsthatarerequiredto bear
on bevelledsurfaces.

X. BOLTS
Black bolts and nuts shall be in accordance with B.S. 4190 and shall have their bearing faces machined. Cl
tolerance bolts and nuts shall be in accordance with B.S3692 and shall have their bearing faces machined

turned on the shank and shall be screwed with unified coarse threads to B.S.1580. Flat and taper steel was
shall be in accordancevith B.S4320.Washersshall be providedunderthe nutsof all black bolts and close
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toleranceboltsso thatthe nut, whenscrewed upight, doesnotbearon theshankof thebolt.

Taperwasherof correctangleof tapershallbe providedunderall bolt-headsandnutsthatarerequiredto bear
onbevelledsurfaces.

Y. HIGH STRENGTH FRICTION GRIP BOLTS

High strengthfriction grip (H.S.F.)bolts,nutsandwashershallbeof eitherhigh strengthoadindicatingbolts
andnutsof anapprovedatternor shallbeprovidedwith loadindicatorsof anapprovedatternundertheheads

of the bolts. The dimension of high strength friction grip bolts and nuts shall be in accordance with B.S.439
except only for the dimensions of the load indicating washers shall be supplied by manufacturers approved
theEngineer.

Non loadindicatingboltsor washersnaybeusedwith prior approvalof the Engineer Thepartturn methodof
tighteningshallbe usedwith thesebolts.

All bolts shall have clear distinctive marks to identify them. The bolts and washers shall bezxecplated
or zinccoatedsheradizingandthe nutscadmiumplatedby themanufactureto ensurehatthenutsdo notcease
undertension.

USEOF HIGH STRENGTH FRICTION GRIP BOLTS
Theuseof high Strengthfriction Grip Bolts shallbein accordanceavith B.S.4604.
A. SURFACES

Surfacef platesin joints shallbefree of paintor anyotherappliedfinish (exceptgalvanising) oil, dirt, rust,
loose scale, burrs or other defects which would prevent solid seating of the parts or would interfere with tt
developmentf friction betweerthem.

B. MINIMUM PLY THICKNESS
GeneralGradeBolts - no outerply, andwherevermpossiblenoinnerply, shallbesmallerin thicknesghanhalf
thebolt diameteror LOmmwhichevers theless.

High Grade Bolts no outer ply, and wherever possible no inner ply, shall be less than
10mm.

C. SPACING OF BOLTS

This shall be asshownon the Drawingsor otherwisein accordancevith B.S.449.The tool to be usedfor
tightening shouldetaken intoaccountwhenarranginghe dispositionof boltsin ajoint.

D. ASSEMBLY OF JOINT

Holes shall be lined up with draft pins until bolts in the remaining holes are fully tightened. Driving of bolts
will not be permitted. The ends of the bolts and nuts shall be clear and lightly lubricated. No lubricant sha
come into contact with the ply faces. Each bolt and nut shall have a flat round washer and taper washer
necessaryLoadindicatingwashershallbefitted with the protrusionsagainsthe bolt heador againsta special
nutfacewashemwnhenfitted atthenutend.

E. TIGHTENING

Tightening shall be in a staggered pattern agreed with the Engpefeehandworking from the centre of

joint outwards. Each bolt tightening operation shall be carried out speedily until the required gap under tf
loadindicatingwasheiis reached. Thishallbe measuredisingafeelergauge.

Appropriateallowanceshallbe madein the gapfor thelocationof theindicatingwashemelativeto the bolt.
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Tightening may be carried out using manual or power wrenches but not torque wrenches and must be carr
outuntil the bolt reacheghe minimum specifiedtension.

Full detailsmustbe obtainedfrom themanufactureregardingdetailsof theinstallation tighteninganduseof
load indicatingvasherto confirm thecorrecttensionhasbeendevelopedn thebolts.

F. BOLT FAILURE
If afterfinal tighteninganutor bolt is slackeneff for anyreasonpr becomeslack,thenut, bolt andwasher
mustbediscardecandnot usedagain.

G. PAINTING
Thegapundertheloadindicatingdeviceshall befilled with paint.

H. PART TURN TIGHTENING

In certain circumstances the part turn method may be permitted. The setigigiecéngbolts in a group shall
beagreedbeforehandwith the Engineer.Theboltsshallbetightenednitially with a standargodgerspanner
to bringthejoint surfacesnto closecontact.This mustbecheckedeforethetighteningprocesss completed.

A permanentarkshallbecut onthe nutandprotrudingendof the bolt usinga cold chiselandthe nutfinally
tightened with an impact wrench to turn it relative to the bolt and specified amount to produce the require
minimum tension.

|. SHOULDERED BOLTS AND NUTS

Shoulderedboltsandnutsshallbeblackboltsandnutsin accordancavith B.S.2078andshallbescrewedwvith

unified coarse threads to B.S. 1580 and shall be of the dimensions shown on the Drawings. Shouldered b«
shallbeprovidedatall expansiorand othesliding joints andshallbe suppliedwith all necessaryashers.

J. ANCHOR BOLTS AND NUTS
Anchorboltsandnutsfor settingin concreteshallbeasshownonthe Drawingsor asapprovedyy the Engineer

and shal/l be fixed in accordance with the manuf
of theboltsincludingthemechanicapropertief thebolts, the safeworking loadsandmethodof fixing and
usage.

K. PACKING FOR SHIPMENT

All cleatsgussetsstiffeners bracketsandotherprojectingmaterialarisingout of fabricationshallbeprotected

from damage while being transported in such a manner as to prevent distortion. All machine surfaces shall
suitably protected. All straight bars, except small pieces, shall be shipped in bundles of convenient size a
shallbetemporarilyboltedtogetheror boundwith annealedteelwire.

All bolts, nuts, washers, screws, small pieces and other small articles shall be adequately packed in crate
other suitable containers. Each piece, packing, bundle and crate shall be clearly marked with its weight a
with theappropriateshippingmarksbeforedispatchfrom thef a b r i yaat or 6 s

L. ERECTION OF STRUCTURAL STEELWORK

The erection of all structural steelwork at the site shall be in accordance with the provision of B.S.449. Whe
lifting andfitting steelworkinto positioncareshallbetakenthatthemembersarenottwisted,bentordamaged.

Suitableslings,blocks,tackles sheatlegs,derrick,cranesandothertypesof lifting applianceandequipment
shall be provided and every care and precaution shall be taken to ensure the safety of all persons engage
suchwork.

The erection of the steelwork shall be carried out in such a manner as not to subject any of the members
overstressing, or reversal of loading, which the members are not designed to support. During erection t
steelworkshallbesecurelybracedproppedor otherwiseiemporarilysupportedintil suchtime asthesteelwork

is lined, levelledandbracedandboltedin its final position.
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M. BEDDING OF BASE PLATES

Steel stanchions with base plates shall be supported on steel shims or wedges to obtain the correct line
level of the stanchions and the holding down bolts tightened by hand. Prior to bedding the base plates, t
spaceaundertheplatesshallbe cleanedbut.

The base plates shall be bedded using cement/sand 1:2 mortar with sufficient water to make the mortar fl
under pressure or by vibration or by rodding until the whole space under the base is completely filled. Tt
steel shims or wedges shall be left in. After hardening of the mortar the holding down bolt shall be tightene
by spanneasrequired.

N. CONCRETING IN OF MEMBERS

Whereanyportionof asteelmembelis designedo becastinto concretethesurfacesn contactwith concrete
shallbethoroughlycleanedf paintor otheradherentmatter.

When members are to be concrete in, whether supplied with temporary positioning bolts or otherwise, the
shallbelined andlevelledandplumbedandfirmly supported beforeoncretingn.

If baseplatesareshownon thedrawingstheseshallbegroutedin asaboveprior to concreting.

O. NAILS, SCREWSAND BOLTS
Nails, screws and bolts shall be of best quality mild steel of lengths and weights approved by the Architec
Nailsshallbeto B.S.1202andboltsto B.S.916.

Bolts shall project at least two threads through nuts and all bolts passing through timber shall have washe
underheadsandnuts.

P. FIXING METAL WINDOWS, DOORS,ETC

Thec o nt r pricesfar fixingsmetalwindows,doors etc.,shallincludefor assemblingndfixing, including
screwingto woodframesandcuttingmorticesfor lugsin concreteor walling andrunningwith cemenimortar
(1:4), bedding frames in similar mortar and pointing in mastic, beddingtsilfssoms mullions in mastic,
makinggoodplasteraroundbothsides,andfixing, oiling and adjustingll fittings and frames.

Q. METAL WINDOWS

Metalwindowsshallbesteelstandardsectionwindowssuppliedandinstalledby the contractoor anapproved
specialistsulcontractorIn the caseof aspecialistsub-contractorthe contractoishallprovideanygenerabr
specialattendancasmay berequiredby the sub-contractor.

PART NINE

FINISHES SPECIFICATIONS
GENERAL

A. OTHER SPECIFICATIONS
All other specifications of this contract where applicable are deemed to apply equally to the finishing:
specifications.

B SAMPLES

The contractor shall prepare at his own cost sample areas of the paving, plastering and rendering as direc
until the quality, texture and finish required is obtained and approved by the Architect after which all work
executedshallconform withtherespectiveapprovedsamples.
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C FINISHED THICKNESSES
Thethicknessesf floor finishesquotedin this sectionof thespecificatiorshallbetheminimumrequirements.

Suspended floors shall have a constant structural thickness and have level top surfaces. The finished fl
surfacewill equallyhaveconstantevel andanyadjustmenheededo achievethis effectwith thevaryingfloor
finish materialdgs to bemadein the screeddeneathhe same.

Slabsbearingonthegroundmaybecastto varyinglevels,andbe of constanthicknesswith varyingformation
levels, or have varying thicknesses at the option of the contractor. This stipulation in no way relieves th
contractorof therequirement®f the specificationgor the structuralwork.

D MATERIALS GENERALLY
All materialsshallbeof high quality, obtainedfromma n u f a dotbeappeoredby the Architect. Cement,
sandandwatershallbe asdescribedinderconcretevork andBlockwork.

E BONDING

Bonding compounds, etc., for use in applying plaster and similar finishes direct to surfaces without the use
backings or screeds are only to be used if approved by the architect and are to be used strictly in accorda
withthema n u f a @tintedinstru@iens.

F. CHASES,OPENINGS AND HOLES

All chases, holes and the like which were not formed in the concrete or walling shall be cut, and all servic
pipesshallbefixed andall holesandchasedilled with mortarbeforepavingandplasterwork is commenced.

In no circumstances will the contractor be permitted to cut chases, holes and the like in finishes pavings
plasterwork.

INSITU FINISHINGS

G GENERALLY

Thetermplasteringefersto theoperationinternallyandrenderingo the sameoperatiorexternallybutfor ease
of referencahetermplasteringhasgenerallybeenusedin this specificationto describeboth operations.

H MIXES
The methods of measuring and mixing plaster shall be as laid down under concrete work and the proportio
andminimum thicknesef finishedplastershallbein accordancevith thefollowing: -

Item of work Mix Minimum Thicknessandfinish

InternalPlasterl partcementlémmfinish to walls and
ceilings.

Y, part lime wood float finish unless otherwise

4 partssandspecified.

External Render 1 part cement 12mm finish in two coats
4 partssand

Tyroleanfinish Ditto 6mmfinishedthicknessn two
coats
onl0mmplasteredacking

To obtaingreaterplasticity a small quantity of lime may be addedto the mixesfor externalplasteringat the
Ar c h i diseretioniiusin anycasethisis notto exceed/ partlime to 1 partcement.
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With regard to the lime mortars gauged with cement, of the cement to small quantities of the lime/sand m
shallpreferablytakeplacein amechanicamixerandmixing shallcontinuefor suchtime aswill ensureuniform
distribution or materials and uniform colour and consistency. It is important to note that the quality of wate
usedshallbecarefully controlledPlastemay bemixed eithelin amechanicamixing machineor by hand.

Hand mixed plaster shall first be mixed in the dry state being turned over at least three times. The requir
amountof watershouldthenbeaddedandthemix againturnedoverthreetimesor until suchtime asthemass
is uniformin colourandhomogeneous.

Theplastershallbe completelyusedwithin thirty minutesof mixing andhardeneglastershallnotberemixed
butremovedrom thesite.

| PREPARATION OF SURFACESFOR PLASTER ETC.

Irregularities in the surfaces to be plastered or rendered shall be filled with mortar, without lime, twenty fou
hours before plastering is commenced. Joints in blockwork etc., are to be wel raked out before plastering
form agoodkey. Smoothconcretesurfacedo beplasteredghallbetreatedwith anapprovedoroprietarybonding
agentor hackedo provideanadequatéey for the plaster.

All surfaces to be plastered or rendered shall be clean and free from dust, loose mortar and all traces of se
All surfaces shall be thoroughly sprayed with water and all free water allowed to disappear before plaster
applied.

As far as practical plastering shall not be commenced until all mechanical and electrical services, condui
pipesandfixtureshavebeeninstalled.

Before plastering is commenced all junctions between differing materials shall be reinforced. This shall app
where walls join columns and beams, particularly where flush and similar situations where cracks are likely 1
develop and as directed by tAechitect. The reinforcement shall consist of a strip of galvanised wire mesh.
Expament or equal approved 15cm wide which shall be plugged, nailed or stapled as required at intervals |
exceedingt5mmatbothedgesThesurfacego which suchmeshshallbeappliedshallbepaintedwith onecoat
bituminouspaintprior to fixing themesh.

J APPLICATION OF PLASTER AND RENDER

After preparation of the surfaces a key coat of cement slurry shall be applied to the wetted surface to |
plastered. When this coat is dry the plaster coat shall be applied, by means of a trowel between screeds I;
ruled and plumbed as necessary. This coat which shall be to the required thickness shall be allowed to be
hardandthencuredasdescribedSurfacesare tobefinishedwith awoodor steelfloat to asmoothflat surface
freefrom all marks.

Tyrolean finish shall be applied with an approved machine to give a finish of even texture and thickness. Tt
sprayed finish shabbe appliedin two separateoatsallowing time for drying between coats.

Application in one continuous operation to build up a thick layer will not be permitted. The total finished
thickness of the two sprayed coats shall be not less than 6mm.. the sprayed finish shall not be applied until
repairs and making good to the undercoat are completed. any plaster which adheres to pipes, doors, windt
and the like shall be carefully removed before it has set. Curing shall take place after the application of tt
second coat. The pressed finish as directed by the Architect. Wheueetbtyrolean is required this shall be
obtainedby theadditionto themix of anyapprovedcolourpigment.

All plastering and rendering shall be executed in a neat workman like manner. All faces except circular wor
shall be true and flat and angles shall be straight and level or plumb. Plastering shall be neatly made go
aroundpipesor fittings. Anglesshallberoundedo 6 mmradius.

All tools, implements, vessels and surfaces shall be at all times kept scrupulously clean and strict precautic

shall be taken to prevent the plaster or other materials from being contaminated by pieces of partattyiaét
which would tendto retardor accelerate¢he settingtime.
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K CURING OF PLASTER

Eachcoatof plasteris to bemaintainedn amoistconditionfor atleastthreedaysafterit hasdevelopednough
strengthnotto bedamagedy water.

Theyshallbesecurelyplugged nailedor stapledasrequiredatintervalsnotexceedingt50mmat bothedges.
C ANGLE BEADS

Where required by the Architect, salient external angles of plastered walls shall be protected with galvanise
mild steelanglebeadscomplyingwith BS 1246Fig.7 profile C3.

Theyshallbesecurelyplugged nailedor stapledasrequiredatintervalsnotexceedingt50mmat bothedges.
A. PLASTER STOPS

Where shown on detail s, pl asterwork shald/l be s
referencés65which shallbesecurely nailed tavall in thepositionsindicated orthedrawings.

B. CEMENT AND SAND SCREEDS
Screedshallbemixedandformedasdescribed.

C. GRANOLITHIC PAVING

Thegranolithicpavingshallbelaid by a specialistloor layerandconstructedsfollows: -

Curing compounds if specified or approved by the Architect shall be used in strict accordance with th
ma n u f a dnstuatians. 6 s

Surfacehardeningsolutionsof sodiumsilicateif purchasedsliquid shallbe of thegradesoldfor this purpose.
Fourteen days after curing the surface shall be sprayed with three coats of sodium silicate solution and spr
evenlywith amopor soft brush.

Unabsorbedilicateleft onthe surfaceafterthelastapplicationis to be washedff.

Solutionisto 1:4 by volumefor first coat,1:3 for second;1:2 for third, appliedat24 hourintervals.
Thebaseconcretestructuralfloor shallbefinishedwith atampedsurface Shortlybeforethegranolithictopping

is to be laid the surface of the base concrete is to be thoroughly prepared to provide a good bond. The b
concrete shall be hacked by hand or mechanically so that its laitance is completely removed to expose cle
coarseaggregateAll tracesf dustformedasaresultof hackingetc.,shallberemovedThebase concretghall
bethoroughlywettedprior to laying. Any excessvatershallberemovedprior to thegrouting.

The preparedurface othe base concreshall becoveredwith agroutconsistingof one part cemergndone
partsandmixedto theconsistencyf thick creamandit shallbescrubbednto the surfacewith astiff broom.

The granolithic topping shall be mixed in the following proportionsveight:

-1-partcement, Jpartfine aggregat@nd2 partscoarseaggregate.

The water content of the granolithic topping shall be kept as low as possible consistent with obtaining fu
compaction of the topping the plant available in order to avoid segregation of excessive laitance and in r
circumstancemustwater/cementatio exceed.42by weight.

The granolithic topping shall be mixed for a period of not less than 11/2 minutes after all the materials hav
been placed in the mixer drum. No concrete shall be removed from the drum so that some water will enter t
drumbeforethe cementandaggregates.

Eachbatchshallbedischargedompletelybeforethe nextbatchis introducedNo extrawateror othermaterial
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shallbeaddedo themix afterit hasleft themixer.

If electricalconduit,trunkingor anyotheritemsarerequiredto be buriedwithin thegranolithictoppingandthe
thickness is reduced at any point the contractor is to ensure that steps are taken to eliminate the possibility
cracking in the granolithic topping by means of galvanised wire mesh reinforcement in the flooring or othe
approved method. The extent of buried conduits, etc., should be ascertained prior to tendering and allowar
for complying withthis requirementill bedeemedo beincluded intheratesfor granolithicflooring.

The granolithic toping shall be laid in areas not exceeding 14M2. The length of any bay should not exceed 1
times the width of that bay. Joints shall be made in the granolithic topping over all joints in the base concre
andoverall supportingpeamdor suspendeéloors.

D. INSITU TERRAZZO WORK
Theterrazzopavingsandscreedsinderareto belaid andpolishedcompleteby anapprovedspecialistirm.

Where the screed is to be bonded to the concrete structusfibsytihe latter shall be finished with a tamped
surfaceandleft cleanandfreefrom dustandgrease.

Beforelaying the screedhesurfaceshallbecoveredwith agroutof onepartsandandonepartcementrushed
in with stiff broom.
Thescreeds to belaid beforethegrouthasset.

All screedsinderin-situ andprecasterrazzgpavingareto belaid by theapprovedspecialisfirm. Thescreeds
shallconsistof onepartordinaryPortlandcemento threepartssharpwashedsand.This mix maybevariedby
agreemenon theresponsibilityof theapprovedspecialistfirm.

The screed is to be reinforced with-2auge gal vani zed st eel wire net:
directon thesubfloor of baysexceedindl squaremeter.

Thescreedackingin-situ skirtingsis to be suchasto adherdirmly to thevariousmaterialsof thewalls.

The thickness of Hsitu terrazzo finishes are minimal and they may be increased if the specialist considers i
necessaryith correspondingeductiongo thescreedhicknessegprovidingtheoverallthicknesf thefinished
flooring is maintained and without adjustment to the price quoted. The following thicknesses are assumed
measuringheterrazzo:

Finish Bedding Screed Total
In-situ paving25 -

40
In-situ margins25 -

40
In-situ skirtings8 -

12

If electricalconduit,trunking or otheritemsarerequiredto beburiedwithin thedepthof thescreedandflooring
andthetotal thicknesds reducedat anypointtheflooring specialisis to ensurghatstepsaretakento eliminate

the possibility of cracking in the screed and consequent damage to floor finish by mgah&oizedwire

mesh reinforcement in the screed and flooring or other approved method. The extent of buried conduit, et
should be ascertained prior to tendering and allowance for complying with this requirement will be deemed 1
beincludedin theratesfor terrazzopavingsandscreedsinder.

The insitu terrazzo paving is to consist of two parts of white marble chippings to one part of white Portlanc
Cemento B.S.1014.

The marble chippings to be fine (graded 3mm to 6mm in equal proportions) rounded glanular clean and fre
from dustandimpurities.

In-situ terrazzopavingshouldbe laid onthe scree@ssoonaspracticableandnot morethanthreedaysafter

170



thelaying ofthescreedAfter laying the surfacesareto bekeptmoistuntil readyfor polishing.

The insitu terrazzo paving should be laid in panels separated by dividing strips in the positions shown on tt
drawings. Dividing strips are to be white plastic the full depth of the paving and screed and bedded into tt
screed with the tip edges truly levelled with the finish polished floor level. The thickness of the dividing strips
is to be5mm.

Polishingof in-situ terrazzopavingis to be carriedoutby a mechanicapolisherwith gradedabrasiveandany
necessaryvater.

Making good of any defects during polishing is to be done with cement grout matching in colour that used i
theterrazzopaving.

Thefinish of in-situ terrazzopavingsis to be smoothandimperforableandis to be approveddy the Architect.

The terrazzo pavings is to be washed clean on completion and covered with a thick bed of sawdust or ott
approvedprotective layer. This should be maintainedand renewedas necessaryand cleared away on
completion.

Lay in-situ skirtings to match paving or of approved colour and finish coved at junction with paving of floor
finish to 20mmradius.

Executeall requiredanglesandstoppedr fair returnedends.

Vertical dividing stripsto matchthoseusedin pavingarerequiredat not morethanthreefeetintervals.A diving
stripis requiredbetweernpavingandskirting atthe commencemertuf the coving.

Facingof diving strip nearesto wall to be200mmfrom faceof skirting.
A horizontaldiving stripis requiredattop skirting finishedflush with wall finish over.

Where insitu terrazzo skirtings are required under door frames, etc., a pencil round junction is to be mad
thresholdpavingin lieu of covingasshownon drawings.

In-situ margins shall have dividing strips to match those used in pavings. They shall be positioned at junctiol
with paving and skirting and transversely at not more than three feet intervals to continue vertical strip i
skirting.

All internal angles and coves are to be rubbed by hand with carborundum block to be polished finish matchit
thefinish of thepavingtotheAr ¢ h i dpmavdl. 6 s

E. GLAZED WALL TILES

Glazed wall tiles shall be in accordance with B.S1281 and shall be 150mm x 150mm x 6mm tiles from th
standarctolourrange with cusion edged/all tiling shallbecarried ouin accordancevith C. P.212.

F. PRECAST CONCRETE PAVING SLAB

To be all in accordance with B.S.368. The slabs are to be of the sizes given herein and bedded, jointed ¢
pointedin cementime mortar.(1:2:9).

G. RATES

The rates for tile, slab and block finishings shall include for rounded edge tiles and angles, cutting and fittin

up to boundaries and around pipes, brackets, etc., and waste; for work in narrow widths, small and isolat
areasandfor all otherincidentallabours.
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PART TEN
GLAZING

A. GENERAL

Glass used in glazing and for mirrors shall be best quality clear glass free from visible defects so as to affo
uninterruptedrision or reflectionasappropriate, andithout obviousdistortion.

B. STANDARDS

Glass for glazing and mirrors shall be of approved manufacture and is to comply with B.S.952 in all respec
freefrom flaws, bubblesspecksandotherimperfections.

C. CLEAR SHEET GLASSETC.

Theclearsheeiglassshallbe ordinaryglazing(OG) quality.

D. PLATE GLASS

To beof typedescribedandasapprovedoy the Architect.

E. OBSCURED GLASS

To beof typedescribedandasapprovedoy the Architect.

| Putty
(&) Theputty for glazingto wood sashess to belinseedoil putty all asB.S.544.

(b) Theputtyfor glazingto metalwindowsis to begold sizemetalwindow putty speciallydesignedor tropical
use, ompatentmasticputty if approvedy the Architect.

© Al I putty shall be delivered on site in the o
therefrom, with the addition only of pure linseed oil if necessary. No mineral or other oils may be used in th
putty exceptgenuindinseedoil.

A. MIRRORS

Mirrors shallbe polishedfloat glasssilver in quality, protectedatbackwith electrecopperbackingcoatedwith

shellac varnish and paint. The mirrors are to be fixed with chromium plated dome headed mirror screws wi
plasticor rubberdistancepiecesand washeranlessotherwisestated and rateshallincludefor this.

WORKMANSHIP
B. GENERAL

Glazing of all types and in all locations shall be carefully executed by artisans skilled in this type of work ant
in conformance with recommendations of C.P.152. Glazing shall be carefully fitted so that it is not subject t
pressure@ndstressmposedby beinganovertightfit within theframing.

C. MEASUREMENTS

Each element (door, window etc.) to receive glass shall be accurately measured to ensure a perfect
subsequently.

D. SINGLE GLAZING

Singleglazingshallbe executedwith glassof the varioustypesdescribedherein.Ordinary(non’ safety)glass
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may bepre-cutor cuton site.
E. WIRED GLASS

Wired glass shall be cut so that the wires embedded are truly vertical and horizontal (i.e at right angles to t
cutedges).

F. SAFETY GLASS
Safetyglassshallbefactorycut beforedeliveryto site.Sitecuttingwill notbepermitted.
G. TORAGE AND HANDLING

Glass shall be delivered to site in stout containers and clearly marked. The containers shall incorporate sli
attachmenpointsfor lifting bridles. Glassshallbestored undecoverso thathepanesaretruly vertical.

H. PROTECTION

After fixing glassshallbeboldly markedwith paperor whitewashsothatit is clearlyvisible. In positionswhere
damage due to construction traffic or activity is likely to occur stout screens composed of hardboard c
fibreboardon battensshallbearrangedo protecttheglass.

A. DAMAGE

Should any glass delivered to site be found to be damaged it shall not be incorporated into the works withc
theexprespermissiorof the Architect. Shouldglazinginstalledbedamagedor anyreasorit shallberemoved
andreplacedreeof chargeto the satisfactiorof the Architect. Shouldanyadjacentvorksbedamagedhis shall
equallybereinstatedree of chargeto the satisfactiorof the Architect.

B. DEFECT WORK

All glass shall be checked before installation to ensure that defective glass is not installed. Notwithstianding
if in the opinion of the Architect, any installed glazing is defective it shall be removed and replaced free
chargeto the satisfactiorof the Architect.

C. GLAZING TO WOOD
Glazingshallbesecuredo woodframingwith hardwoodbeadsEdgesshallbewrappedn wash leathesothat
thewash leathefinishesjust below thesurfaceof thebead No adhesiveshallbeused.

D. GLAZING TO METAL
Glazingshallbe securedo metalframingwith clip in butyl rubbergaskets.

E. GLASSTHICKNESS

Glassthicknessshallconformto therecommendationgf C.P.152andthema n u f a cecammendafiosior

sizes of panes relative to the position in the building and the effects of wind pressure (both negative ai
positive).

PART ELEVEN

SPECIFICATIONS PAINTING & DECORATING

PAINTING AND DECORATING

MATERIALS

A. MANUFACTURERS

Exceptwherestatedall materialsshallbe obtainedirom approvedmanufacturerst he contractorshallstatethe

name and address of the manufacturer whose materials he proposes to use. Once approval has been give
contractorshallnot obtainmaterialsfrom othersourceswithoutthe prior written agreementf the Architect.
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B. GENERAL
Each succeeding coat of priming, undercoating and finishing (pigment) or clear coating shall be sufficient
differentin colourasto bereadilydistinguishable.

All primersandpaintsin onesystemupona particularsurfaceshallbe obtainedirom the samemanufacturer.
Themixing of paints,etc, of differencebrandsbeforeor during applicatiorwill notbepermitted.

C. EMULSION PAINTS
Emulsion paints shall be matt to satin finish vinyl emulsion paint. The first (mist) coat shall be thinned in
accordancevith thema n u f a dnstwatians. 6 s

D. GLOSSPAINT
Glosspaintshallbe hardglossfinish oil paint.

E. LEAD BASED PAINT
Theuseof leadbasedaintswill notbe permitted.

F. CLEAR FINISHES
Clearfinishesinternally shallbe clearpolyurethanezarnish(onepack).

G. PRIMERS AND UNDERCOATS

Unless otherwise specified, primers and undercoats shall be the type recommended by the manufacture of
finishing coatsspecifiedfor a particularsurface Primerfor externabaremetalworksurfaceshallcomplywith
B.S2523.

H. KNOTTING
Shellacknottingshallcomplywith B.S1336

A. WHITE SPIRIT
Thewhite spirit shallcomplywith B.S.245.

B. TIMBER STAIN

Timberstainshallbe oil basedigmentedstain. Theapplicationof this materialsshallbestrictly in accordance
with the manufacturers written instructions. Tint and degree of application shall be to the approval of th
Architect.

C. STOPPING
Thestoppingshallbeasfollows: -

(a) plasterworkshallbe plasterbasediller.

(b) Concrete and brick work shall be similar material to the background and finished
in asimilartexture.

(c) Internal woodwork, plywood and blockboard shall be putty complying with
B.S.544.

(d) Externalwoodworkshallbewhite leadpastecomplyingwith B.S2029.

(e) Internal clear wood finishes: the stopping shall be that recommended by the clear
lacquemanufacturer.

D. FILLERS
The fillers for internal joinery shall be the type recommended by the paint manufacturer for use with his typ
of paintor lacquer.

Stopperandfillers shallbetinted to matchthe undercoat,andshall be compatiblewith both undercoatand
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primers.
All materialsshallbeusedstrictly in accordancevithma n u f a dnstouatians. 6 s

E. TEXTURED COATING

Textured coating is to be of proprietary manufacture approved by the architect and of an approved colour.
Technicalinformation concerningthe coatingis to be submittedto the Architect before ordering, but the
minimumqualitiesof the coatingareto asfollows: -

(a) Suitablefor applicationinternallyandexternally plasteredrendered¢concreteplock stone brick, asbestos
andtimbersurfaces.

(b) Minimum durability of 10 yearsevenin exposedonditions
(c) Maintenancdree

d) Built- in mouldresistanfungicide.

WORKMANSHIP

A GENERAL

Workmanshimenerallyshallbecarriedoutin accordancevith B.S.C.P231,unlesstherwisespecified Before
painting is commenced floors shall be swept and washed over; surfaces to be painted shall be cleaned be
applying paint as specified, and all precautions taken to keep down dust whilst work is in progress. No pai
shall be applied to surfaces structurally or superficially damp and all surfaces must be ascertained to be fi
from condensation, efflorescence, etc.., before the application of each coat. No painting shall be carried c
externallyduringhumid, rainy, damp,foggy or freezingconditions,or conditionswheresurfacehaveattained
excessivehhightemperatureer duringduststorms No newprimedor undercoatesvoodworkandmetalwork
shallbeleft in anexposed ounsuitablesituation foranundueperiodbeforecompleting thgrocess.

No dilution of paint materials shall be all owed
either on the containers, or their literature, and with special permission of the Architect. For external wor
dilution of paints will not be allowed whatsoever. For internal work, where permitted by the Architect,
undercoats may be thinned by the addition of not more than 5% thinners. Gloss finish shall not be thinned
all.

Metalfittings suchsasironmongeryetc.,notrequiredto bepaintedshallfirst befitted andthenremovedefore

the preparatory processes are commenced. When all paining is completed the fittings shall be cleaned
necessargndrefixedin position.

B BRUSHWORK

Unless otherwise specified, all primers and paints shall be brush applied. Written permission must be obtain
fromtheAr c h i it aeatérr@atsremethodof applicationis to beused.

C STOPPING AND FILLING

Unless otherwise specified by the manufacturer all primers and undercoats shall be stopped flush and rubl
down to a smooth surface with an abrasive paper and all dust removed before each succeeding coat is app
Careshallbetakento preventburnishingof the surface.

D STIRRING

Unlessotherwisespecifiedby thepaintmanufactureall paintmaterialsshallbethoroughlymixedand/orstirred
beforeandduringuse, anduitablystrainedasandwhennecessary.

E INSPECTION
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No priming coats shall be applied until the surfaces have been inspected and the preparatory work has b
approved by the Architect. No undercoats of finishing coats shall be applied until the previous coat has be
similarly inspectedandapproved.

A. PAINT APPLICATION

Each coat of paint shall be so applied as to produce a film of uniform thickness. All paint shall be applied i
accordance with the manufacturerdéds instructions
including edges, corners, crevices, welds and rivets receive a film thickness equivalent to that of adjace
paintedsurfaces.

B DRYING
All coatsshallbethoroughlydriedbeforesucceedingoatsareapplied.Allow aminimumof 24 hoursbetween
applicationon anyonesurface, unlesstherwisespecifiedby the manufacturer.

C UPRIMED WOODWORKS

Unprimed woodwork scheduled to be painted shall be rubbed down with abrasive paper and dusted off. Cc
shallbetakento preventd b u r n iofshksurface8ll knotsandresinousareasshallbe coatedwith two coats

of knotting.Pitchonlarge,openunseasonekinotsandall otherbeadsor streaksof pitch shallbe scrappedff,

orif still soft, shallberemovedwith white spirit beforeapplyingthe knotting.

Apply one coat of priming to all surface, two coats to all end grain, to be subsequently painted. Backs of &
wood frames in contact with concrete, brickwork, blockwork, and metalwork or similar materials shall be
primedbeforefixing. After priming all joints, holes,cracksshallbestoppedandfilled, rubbeddownanddusted

off.

D. PRIMED WOODWORK

Woodwork delivered primed shall be lightly rubbed down with abrasive paper, and dusted off. Touch up bar
areaswith asimilar priming includingopengrainedends After touchpriming all joints holes,cracksandopen
grainedendsshallbe stoppedandfilled, rubbeddownanddustedoff.

E PLYWOOD AND BLOCKBOARD
Edges of exterior plywood and blockboard shall be sealed with two coats of aluminium primer and the bac}
treatedwith aleadprimer.

F CLEAR FINISHED WOODWORK

All woodwork scheduled to receive a clear finish shall be well sanded with the grain removing all dirt etc.., tc
give as smooth a surface as possible. Resinous timber shall be swabbed down with white spirit and dri
thoroughly.

Split or end grain shall be filled with suitable filler recommended by the clear lacquer manufacturer in
accordancevith theirinstructionsandof theappropriateshade.

G BARE METALWORK

Baremetalworkshallbethoroughlycleanedoff all dirt, greaserustandscaleby meansf chipping,scrapping

and wire brushing; particular attentions should be given to the cleaning of welded, brazed and soldered join
Wash down with white spirit and wipe dry with clean rags. Apply a coat of metal primer immediately the
cleanedsurfaceshavebeenapprovedoy the Architect.

A GALVANIZED METALWORK

Galvanized metalwork scheduled for painting shall be thoroughly cleaned of dirt, grease dusted and wash
downwith white spirit andwipeddry with cleanrags.Any minorareaof rustshallberemovedoy wire brushing
andspotprimedwith a zincrich primer.

Apply atleastonecoatof calciumplumbateprimeratall surfacesubsequentlyo be painted.

B PRIMED METALWORK
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If the priming coat of prgrimed metalwork has suffered damage in transit, or during erection on site, the
affectedareasshallbecleanedff by wire brushingabradinganddustingoff, the baredpatchesouchedupwith
aprimerof asimilartypeto thatalreadyapplied.

C COPPER

Copper scheduled for painting shall be lightly abraded with emery cloth, washed with white spirit and wipec
dry with cleanrags.
Apply acoatof eachprimerimmediatelythe cleanedsurfaceiavebeenapproved.

D BRICKWORK, CONCRETE ETC.

All brickwork, blockwork, concrete, rendered and plaster surfaces scheduled to be painted shall be brush
down, all holes and cracks filled, all projections such as plaster or mortar splashes etc., removed to leave
suitable dust free surface. All traces of mould oil shall be removed from concrete surfaces by scrubbing wi
water, detergent and rinsing with clean water. All these surfaces shall be thoroughly dry before any primer
paints are applied. Apply a coat of alkali resisting primer where sgréreeto be finished with oil paints or
alkydtypeemulsion.

Asbestosemensurfacescheduledor paintingshallbe brusheddownto removepowderydepositsandacoat
of alkali resisting primer applied where such surfaces are to be finished with oil paints or alkyed resin typ
emulsion.

E COLOURS
Thecolourwill, beselectedy theArchitectfromthepaintma n u f a cstandardeolourange.

F TOXIC WASH

Concreteplockwork,plasterandtimbersurfacesvhich areto bepaintedshallbewasheddownprior to painting

with a toxic wash applied by brush or spray. A second wash shall be applied two days after the first wash. T
surfaceshallbethenallowedto dry out completelybeforeapplicationof paint.

G PROTECTION
Proper <care must be taken to protect surfaces w
necessary.

A DAMAGE

Care must be taken when preparing surfaces, or painting etc., not to stain or damage other work. Dust she
andcoversto thesatisfactiorof the Architectsshallbe usedto protectadjacentvork. Any suchstainsor damage
shallberemovedandmadegoodattheC o n t r a&xpenser 6 s

B CLEANLINESS

All brushes,tools, pails kettles and equipment shall be clean and free from foreign matter. They shall be
thoroughly cleaned after use and before being used for different colours, types of classes of material. Painti
shall not be carried out in the vicinity of other operations that may cause dust.|Ml&adte oil-soakedrag

etc., shall be removed from the building each day. Waste liquids shall not be thrown down in any sanitar
fittings or drains.

C PERFORMANCE
If, while the work is in progress, the paint appears to be faulty, such as consistency of colour, drying time,
quality of finish, thework shallbe stoppedatonceandthe manufactureconsulted.

Themanufacturersf the materials shall be given every facility for inspecting the work during progressein
to ascertainthat the materialsare being usedin accordanceo their directions,and to take samplesof their
productsrom thesiteif theysodesirefor tests.

The finishing coats of the various paints or surface finishings shall be free from sags, brush marks, rur
wrinkling, dust,bareor6 st ar ve d p a incdloarand textuseandatherblemistses.
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When the work has been completed, the finished surfaces shall not be inferior in quality, colour and finish 1
the samples approved by the Architect, and imperfections in manufacture shall not be apparent through the
finishedsurfaces.

In the event that the Architect is not satisfied that the quality of finish does not comply with the requirec
standards and/or the sample panel the contractor will be required to repaint at his own expense, such wor}
the satisfaction of the Architect. If in the opinion of the Architect it is necessary to remove completely the
unsatisfactory paintwork this shall also be done under the direction of the Architect at the expense of tf
contractor.

D Packaging,Delivery and Storage

All paints and surface coatings shall be delivered in sound sealed containers,labelled clearly by the
manufacturers, thiabelor decoratedontainemuststatethefollowing: -

(a) Thetypeof product

(b) Thebrand namandcolour

(c) Theusefor which itis intended

(d) Thema n u f a datahnuraberd s

(e) TheB.Snumberif applicable
(f) All labelsshallbeprintedi containerdearingtypewritten labelswill notbeacceptable

Materials shal/l be stored under cover iin accord
andsafetyregulations.

Thestoreitself mustbe maintainedattemperaturef notlessthan50 degreeg (10 degree<C) andmustnotbe
subjectedo extremechange®f temperature.

A VINYL EMULSION PAINT

Surfaceso bepaintedshallreceiveonemist coatfollowed by two full coatsof vinyl emulsionpaint.Application
may be by meansof rollersor brushes.

B GLOSSFINISH PAINT

Surfacedo bepaintedshallbeprimedthenpaintedwith two undercoat$ollowed by onecoatglossfinish paint.

C CLEAR POLYURETHANE VARNISH

Surfaceo beclearvarnishedshallbetreatedwith two coatspolyurethanevarnish

D TEXTURED COATING

The manufacturerds instructions concerning appl

directionof the Architect.

All surfaces to receive textured coatings are to be clean and dry with surfaces scrapped and brushed bef
applicationof the coating.

Applicationof thecoatingis to bewith texturedroller or fibre brushasdirectedoy the Architectwith aminimum
spreadingcapacityof 1 kilogram persquareaneter Underno circumstancess thecoating tobethinned.

PART TWELVE

SPECIFICATIONS DRAINAGE
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GENERAL
A. REGULATIONS ETC.

The whole of the drainage is to be executed by a registered plumber and drain layer in strict accordance w
the Regulation®f local Authoritiesandto the satisfactiorof the Architect.

B. CEMENT, SANDETC

Thedescriptionof materialandworkmanship containeith theforegoingsectionsshallapplyequallyhereto.
MATERIALS

C. PITCH FIBRE PIPES

All pitchfibre pipesandfittings for externalserviceshallbemanufacturedn accordancevith therequirements
of B.S 2760. Pipes shall be connected by means of purpose made tapered joints manufactured in accorde
with B.S2760.

D. PRECAST CONCRETE PIPES
Precastoncretepipesfor surfacewaterandsewageshallcomplywith therequirement®f B.S.556 classl.

Where flexible spigot and socket type of flexible rebated type joints are specified, rubber gaskets complyin
with the requirements of B.S 2494 shall be used except where oil products are likely to be present, in whi
casegasketshallcomplywith therequirement®f B.S3514.

Where ordinary spigot and socket type ordinary rebated type joints are specified, the joints shall be made w
acement mortamix.

Porousconcretepipesshallcomplywith therequirementsf B.S1194.

E ASBESTORSCEMENT PIPES
Asbestos cement sewerage pipes and fittings shall comply with the requirements of B.S 3656 with asbes
cementsleevgoints with rubberrings complyingwith therequirementf B.S 2494classC.

F. CAST IRON PIPES

Castiron drainpipesfor building drainageshallcomplywith therequirement®f B.S 437.Fittingsfor castiron
pipesshallcomplywith therequirementsf B.S78 or B.S2035.Pipesandfittings will be coatednternallyand
externally with an approved bituminous composition, except those parts to be encased in concrete which sk
becoatednternallyonly in the concretearea.

A CLAY PIPES

Clay pipesandfittings for sewerag®r surfacewatershallcomplywith therequirement®f B.S65andB.S540

with Typel socketsaandsuppliedcompletewith thema n u f a dlexible j@nt. 6 s

Clay pipes for use in the construction of french drains shall be British surface water pipes glazed or unglaz

manufacture in accordance with B.S 65 and B.S 540 with Type 2 sockets or plain ended and supplied wi
sleevecouplings.Type 1 socketedandsleevecoupledpipesshallbe perforated.

B P.V.CDRAIN PIPES
P.V.Cdrainpipesandfittings shallcomplywith therequirementsf B.S4660:1973.

C PRECAST CONCRETE MANHOLES

Concretemanholering sectionsshall be unreinforcedogeejointed complyingwith the requirement®f B.S.
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556.Shaftand
chamberslabsshallbe eithermild steelreinforcedheavyor light duty type,asspecified.

D PRECAST CONCRETE OPEN CHANNELS
Precastoncreténvertandsideblockshallbeof densegrecastoncretdreefrom cracksandspalls.Theconcrete
usedshallbenominall:2:4mix.

Precastoncretanvertandsideblocksshallbecastin steelmoulds.All arrisesshallbetrue welldefined.

E GULLIES

Precastoncretegulliesshallbe unreinforcecandshallcomplywith therequirement®sf B.S556.

Glazed ware gullies shall comply with the requirements of B.S 539. Cast iron gullies shall be of approve
manufacturendshallconform withthedimensionaindweightspecified.

Gulley gratingsandframesshallcomplywith therequirementsf B.S497.

F MANHOLE COVERSAND FRAMES

Manholecoversandframesshallbeof castiron in accordancevith therequirementsf B.S497.
G MANHOLES LADDERS

Manhole ladders and fixings shall be gdilvanizedmild steel. The steel shall be mild steel grade 43 in
accordancevith B.S 4360andshallbe galvanizedaftermanufacturehasbeencompleted.

H MANHOLE SAFETY CHAINS

Manhole safety chains shall be of 10 ngavanizedmild steel short link chain and will comply with the
requirements of B. S. 590. One end of the chain bleatcurely attached to 16 mm diameter galvanized mild
steeleyeboltandthe otherendshallhavea galvanizechookof attachingto asimilar eyebolt.

A MANHOLE STEP IRONS

Manhole step irons shall comply with the requirements of B.S 1247. For brick or block manholes, step iror
shall be ofgalvanizedmnalleable cast iron general purpose pattern with 230 mm long tails complying with the
requirementsf B.S556.

B FILTER BACKFILL MATERIAL

Filter backfill material for field or french drains shall consist of hard clean rock, crushed slag or gravel havin
a grading within the | imits given below for Typ
determined by the tests in B.S 8.2 shall not exceed 30%. The material passing 420 microm sieve shall be n
plasticwhentestedn accordancevith B.S1377.

SieveSizedPercentagey passing/Neight

TypeO TypeE

63 mm -100
37.5mm 1008571 100
20mm -0-20
10mm 45-100
3.35mm 0-525-80-
600microns 8-45

75 microns 0-10
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WORKMANSHIP
C UNDERGROUND PIPELINES

The contractor shall construct the pipelines using the designs of pipe, bed, haunch and surround details on
drawings.

ORi gid pipesd6 shall mean pipes of cast oréBpexib
p i pshalrdeanpipesof steelPVC or otherplastic,pitchfibre, ductileiron or similar materials.

ORi gid jointsd6 shall me a n | iotégraltwigh the badrels obtlge pipes,lby i n
welding together the barrels of the pipes by caulking sockets witldeimnmable materials, such as cement
mortar, runleador by similartechniques.

OFl exi ble jointsd shall mean joints made with f:
andwhich allow somedegreeof flexing, howeversmall, betweeadjacenpipes.

A TRENCH EXCAVATION

Trenches for pipes other than those forming part of a field or french drain shall be excavated to a sufficie
depthandwidth, subjectto thefollowing restrictionsto enablethe pipe,joints, bed,haunchandsurroundo be
accommodated.

From the bottom of the trench to a level 300 mm above the crown of the pipe trench widths shall not be le
thanthe minimum nor greatetthanthe maximumfiguresshownin the TableA.

Battering the sides of trenches shall only be permitted above this level where approved.
Theminimum widthof trenchshallbe used formeasuremerurposes.

Table A- pipe Trench widths

Nominal Interna Min.Trench Max.Trench
Diameter(mm) Width(mm)Width (mm)

100430630
150500700
200550750
225580780
300680880
3759501150
4001000 1200
4501030 1230
5251120 1320
6001240 1440
6751330 1530
7501400 1600
8251490 1690
9001920 2120
125021002300
120022902490

Above 12000utsidedia. Of Outsidedia.
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Above 1200 Pipes plus 800 mm of pipes plus
1000mm

All sheetingandsupportsareto beoutwith theminimumwidth stated.

The contractor shall provide whatever additional pipe protection is directed should the specified maximur
width beexceededlueto his methodof working.

The contractor shall fill up with well compacted granular bedding material with 1:2:4 mix concrete where
ordered bythe Architect,anyexcessivalepth ortrencharising from hisnethodof working.

Wherethetrenchformationis in groundthat,in theopinionof the Architect, is too softto afford propersupport
to thepipes,either

(i) The trench shall be excavated down to solid ground and the extra shall be refilled with lean mix concret
granular bedding material, gravel or broken stone, as the Architect directs, well compacted to form even b
or:

(i) Thepipeshallbesupported byacines pilesor suchothermeansasthe Architectmay direct.

Thecontractorshallavoid undulydisturbingthefinishedtrenchformationandshallmakegooddisturbedareas
and excavate any wet or puddled material which might result from his failure to do so. Voids shall be mad
goodasthepreviousclause.

Wheredirectedtrenchesloseto existingstructurede openedn shortlengthsandrefilled or partly filled with
leanmix concreteor otherapprovednaterial.

The material excavated in forming pipelines shall if unsuitable be run to spoil and replaced with suitabls
materialsassodefined.

Suitable material shall be set aside for use as backfill. Unsuitable material shall comprise all material such
material from bogs, marshes, swamp peat, logs, stumps, perishable material, clays having a liquid lirr
exceedingB0 or aplasticity contentgreaterthan30% of thedry weight.

All surplusexcavatednaterialshallbedisposedf to spoil hipsprovidedby the contractor.
A PIPELAYING i GENERAL

Onarrival atthesite, pipesshallbe carefullyinspectedor damageends cracksor otherdefectsandanyfound
to befaulty shallbemarkedandsetasidefor a decisionfrom the Architectasto theiracceptability.

Pipes with damaged ends shall be either completely replaced or have the ends to the extent, and trimmed
directedby the Architect.

The contractor shall ensure that all pipes are properly hauled both by his staff and by any cartage contrac
employedby him.

During transport, pipes shall not be allowed to rest on narrow cross members of vehicles or anything else tt
might give concentrated loads due to the weight of the pipe or bumping of the vehicle but must be proper
supportedn softmaterial.

Sufficient labour and equipment must be handed before unloading is commenced and under no circumstan
mustany pipesbe droppedor thrownfrom avehicle.

TheArchitectshallhavetheright to rejectconsignmentsr stocksof piping from which failed pipeshavebeen

dr awn, or order them to be pressure tested outs
defectsareapparent, ithereis reasorto believethatmishandlinghastakenplace.

Flat braided wire slings or band slings shall be used for slinging all pipes except externally coated pipes a
plasticpipesfor which only specialbandslingsnotlessthan300mm wide shallbeused.Chainor ropeslings,

182



hooksor otherdevicesworking onscissoror grab principlesnustnotbeused.

Subject to the requirements of inspection before acceptance protective bolsters, caps or discs on the end
flanges, specials or fittings shall not be removed until the pipes, special or fittings are about to be lowered in
thetrench.

Before a pipe is lowered into the trench it shall be thoroughly examined to ensure that the internal coating
lining and the outer coating or sheathing are undamaged. Where necessary the interiors or pipes, specials
fittings shallbe carefullybrushecdclean.

Any damaged parts of the coatings or lining shall, before a pipe is used, be made good as directed. Pipelay
shallnotcommencauntil the bottomof thetrenchandthe pipe bedhavebeenapprovedFlexible pipes rigidly

jointed, may be joined on the ground surface before lowering into the trench. All joints shall be supported b
slings as the pipes are lowered and the-pigemust not be deformed to a greater extent than recommended
by themanufacturer.

Pipesmustbebroughtto the correctalignmentandinclination,concentriowith the pipesalreadylaid.

All pipeslessthan600mm in diametemwith flexible joints mustbe accuratelymarkedprior to layingto ensure

that the correct gap is left in the joint. An indelible mark shall be made on the spigot end on top of the pip
barrel to the depth of the socket less the detailed or specified joint gap. After correct jointing the mark shou
beflush with thefaceof the socket.

PVC pipes must be stored and handled carefully and must be in accordancewith themanuf act ur
recommendations.

A WITHDRAWAL OF SUPPORTS

During the placing of bedding, haunching, surrounding or anchoring material, temporary side supports ar
sheeting shall be removed except where directed to be left in and the full width of the trench will be infillec
with beddinghaunchingsurroundingor anchoringmaterials.

B BEDDING AND PROTECTING PIPEST GENERAL

Bedding haunchingsurroundingandanchoringpipesshallbeto thearrangemeranddimensionshownonthe
drawings. A cavity of adequate size shall be excavated in the sides and bottom of the trench or left in the pif
bedateachjoint andat eachsling position.

Thebottomof thetrenchor surfaceof thebed shalbefinishedto a smoothevensurfaceat thecorrectlevelsto
permit the barrel of the pipe to be solidly and evenly bedded throughout its whole length between joint an
sling holes.

Thepreparatiorof thetrenchbottomor surfaceof thebedshallbe completedor atleastonefull pipelengthin
advance of the pipe laying, except where in exceptional circumstances another arrangement is approved.
beddingmaterialshallbe placein trenches<ontainingwater.

Where granular bedding is to be used, stones, bricks or similar materials shall not be used below or against
pipe to locate them in position in the trench or to level the pipes. Sufficient infill materials shall be placec
aroundthe barrelsof pipesto preventmovement.

Where directed, puddle clay dams 500 mm thick shall be constructed around the pipe and across the trenct
haunchingandsurroundingproceedsThedamsshallbeatintervalsnotexceedindg30 metresor asdirectedand
their heightshallbe determinedy the Architect.

Where directed by the requirements for testing pipelines the method of haunching and surrounding pipes st

bemodifiedto leavepipejoints exposedWherethereis a high groundwatertableall pipesshallbesurrounded
in anapprovedreedrainagematerial.
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A CONCRETE BEDDING, HAUNCHING, SURROUNDING AND ANCHORING

Concrete for bedding, haunching or surrounding pipes shall be 1:2:4 nominal mix concrete and no back fillin
of thetrenchshallbedoneuntil theconcretenasreached strengthof 15N.mm2.

Beforeplacingconcrete pipesshallbe supportecheareachjoint on a precastoncreteblock or on engineering
brickswith apaddingof two layersof hessiarbaseddampproof courseor materialof similar yield betweerthe

barrel of the pipe and the supporting block. The surface of the support shall be perfectly smooth for at lease
mm by 75 mm undetthe pipe,andthesizeof the blocksshallbe asdirected.

Concreting of bedding, haunching or surrounding shall not be done until the pipes have been jointed ai
inspectedTheconcreteshallbevibratedinto placeunderthe pipeandconcreteshallbein full contactwith the
undersideof the pipethroughoutts length.

Theconcreteshallbeplacedin oneoperatiorandshallbewell workedform ahomogeneoumass.Thereshall

be no horizontal construction joint in the concrete below the level of the half pipe. The pipe shall be carefull
anchoredhgainstflotation. Concretebeds haunchesndsurroundof pipeswith rigid joints shallbeformedin
lengthsnotexceedindl0.0metreswhich shallbe separated by softwoodjoint filter 25 mm thick.

Concretebedding haunchingpipesshallbe discontinuoust flexible pipejoints. Shapedormwork madefrom
fibreboard or other equally compressible material of the thickness stated in the contract and of size and she
equalto the nextsection ofthe concreteprotectionto thepipesshallbeused andeft atthe pipejoint asshown

on the drawings. The formwork shall be neatly cut and properly supported by temporary strut and rails whe
necessary.

PVC pipes shall be wrapped in polythene sheet or roofing felt about 2 mm thick before being haunched
anchoredn concrete.

Nominal 1:2:4 mix concrete shall be placed at all bends, tees, junctions, changes of direction and gradients
prevenimovement®f pipelinesdueto thrustfrom waterpressurein suchpositionsandquantitiesasdirected.

Concrete pipe anchorages and thrust blocks in trench shall be placed against undisturbed ground. Any loos:
disturbedmaterialshallbe removedmmediatelybeforethe concretds placed.

Concreteanchorageto PVC pipesshallbe placedto supporthalf the circumferencef the pipe. The pipemust
not beencasedWhere compliance with the requirement would result in concrete above the pipe, the anchorag
concreteshallbeplacedbeneath th@ipeand thepipewill berestrained bgtrapsasshownonthedrawings.

A PLUG

Immediately after laying, the open end of a pipe shall be sealed with wooden plug or approved stopper
appropriate size to prevent the entry of material which might contaminate the pipelines, damage the lining
obstructhewaterwayor effecttheworking of valves meteretc. Plugsshallbeunperforatecndshallbeshaped

to fit exactly so thawvaterfrom thetrench excavationshallnotbeallowed togain acces thepipeline.

Theplugsin sewergnay,with the Architectsapproval beprovidedwith smallholesfor drainagepurposesbut
water from the trench excavation which is heavily charged with silt shall not be allowed to gain access to tt

pipe.

Where work is interrupted for a period, the plug left in position shall be regularly inspected for their fixing to
ensurghattherehasbeennotamperingoy unauthorizegbersonsWheneveanyplugis removedtheimmediate
lengthof pipeshallbeexaminedor dirt or obstructionsandshallbe cleanedasrequired.

Adequate precautions must be taken by way of backfilling or other means to anchor each pipe securely
prevent flotation of the pipeline in the event of the trench being flooded. No equipment, clothing or appare
mustbeleft or sortedinsidepipelines.

B JOINTING PIPES
Joints shall be made strictly in accordance witHh
of the technicaladvisory servicesoffered by manufacturerdor instructing pipe jointersin the methodsof
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assemblingoints. Wheremanufacturersecommendheuseof specialjointing tackles the contractorshalluse
thesefor theassemblyof all joints to pipes.Socketsshallbelaid lookinguphill unlessotherwiseapproved.

Before making any joints, all jointing surfaces shall be thoroughly cleaned and dried and maintained in suc
condition until the joints have been completely made or assembled. Notwithstanding any flexibility provided
thepipejoints, pipesmustbe securely positionetb preventavoidablenovementuringandafterthemaking of
thejoint.

The space between the end of the spigot and the shoulder of the socket of flexibly jointed pipes when joint
shall be as recommended by the manufacturer or ordered by the architect. After flexibility jointed pipes, othe
than

PVC pipes have been jointed the gaps between the barrel of the pipes and the internal face of the socket s
be sealed with puddle clay, uncaulked rope yarn or other approved material. The rope yarn or other mater
musthavebeentreatedsoasnotto supportbacterialgrowth.

Where loose collars are used to join pipes cut for closers, special tools shall be employed to keep the inside
the pipesflush andthe collar concentriowith the pipewhile thejoint is beingmade Pipesprovidedwith spigot

and socket joints of theelf-centering instantaneous joint tupe, such as the rubber ring push fit joint, shall be
laid andjointedstrictly in accordancevith themakerdnstructionsGenerallythejoint ring shallbecleanedand
inspectedor cutsanddefect,andsocketspigotexaminedo ensurdreerecommendetubricantwill beused.

A CAST IRON JOINT FITTINGS

Cast iron detachable joint collars and flanges shall be tested by striking lightly with a spanner immediatel
beforetheyareplacedandif theyfail to ring trueshallbe setasideandnotincorporatedn thework until proven
sound. The flanges shall be correctly positioned and the component parts including any insertion ring clean
anddried.

Insertion rings shall be fitted smoothly to the flange without folds or wrinkles. The face and bolt holes shall b
brought fairly together and the joints shall be made by gradually and evenly tightening bolts on diametricall
opposed positions. Only standard length spanners shall be used to tighten the bolts. The protective coating
any, of the flange shall be made good when the joint is completed. Bolts threads shall be wrapped with PTI
tapewheredirectedbeforeuse.

No washersshallbeused orflangedpipeworkto belaid belowground.Bolts shallbe asspecifiedandshallbe
thecorrectlength, leavinga maximumof two threadsexposed.

B CEMENT MORTAR JOINTS

The spigotsandsocketof concretepipesshallbethoroughlymoistenedeforecementmortarjoints aremade.

In making ogee joint to concrete pipes a thick layer of cement shall be applied to the butting faces, the pi
being laid shall be well driven against the other, and the jointed finished off inside, flush with the pipe wall
The outside of the joint shall be pointed up with a 75mm wide x 25mm thick mortar fillet all round and centra
about the joint. In making yarn and mortar joints for concrete and clay pipes, the spigot of the last piyi# laid

it bears on the back face of the socket and shall be centred in the socket. Two turns of tarred jfzen bkall
firmly caulked into the back of the socket with a proper caulking tool. Mortar consisting of 2 psateddb 1

part of cement shall then be pressed firmly into ¢in& fo fill the socket completed and shallrieatlybeveled

off at 45 degrees from the outside edge of the socket. Joints made with cement moremsirakxposed for

at least 3 hours to allow for the initial set of the cement. All joints shall be examinegarayedoeforethe
refilling of thetrenchis commenced

C BACKFILLING TRENCHES

If the contractor allows material to become unsuitable, which when excavated was suitablesérard it is
unsuitable when required for backfilling, he shall run it to spoil and make good by replacing with suitable
material.

Where required to meet the specification for testing pipelines, trenches shall be partially backfilled to provid
anchorage, byvints shallbeleft exposed.
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Backfilling shall whenever practicable be undertaken immediately the specified operations preceding it hay
beencompleted. Ndackfill materialshallbe placedin trenchcontainingwater.

In trenchesn roads yvergesandwhereshownonthedrawingsabove300mmoverthecrownof thepipe backfill,
materialshallbe depositedn layerseachnotexceeding225mmthicknessandeachcompactedo 100%with a
moisture content between with the moisture content between 0.8 and 1.05. M.C. Power rammers or vibrati
plate compactors shall be used to compact the backfilling from one metre above the crown level of the pipe
thesurface.

In trenches in fields or open country backfill material above 300mm over the crown of the pipe may be place
by machines provided the method of operation ensure that the materials slides or rolls into position and dc
notdropfrom aheight.

The backfill material must not include any stones or boulder of dimensions exceeding 150mm in any positio
Sufficient space shall be left to receive the original thickness of solid, turf or other materials removed from th
surface. The surfaces shall be restored by replacing the materials in their proper order and form, and
compacting then to such a level as shall ensure that after settlement is complete the surface level of refill
trenchesshallbewithin 30mmof thatof theadjacenundisturbedyround.

Where directed, trenches shall be backfilled with lean mix concrete made with 1kg cement to 12 kg aggrega
The aggregate will be as, clinker, gravel, stone or other hard material, approved by the architect, and free fre
sulphates, dusthdotherdeleteriousnaterial.

A FIELD OR FRENCH DRAINS

Trenches for drains up to 150mm in diameter shall be excavated to a width of at least four times the norm
diameterof the pipe;abovel50mmdiameterthewidth shallbethediametemplus 450mm.

Whereshownon thedrawingspipesfor drainsshallbe beddedn a75mmthicknessf leanmix concretevhich
shallalsobebroughtup until atleastonethird of thedepthof thepipeis supportedandin thecaseof perforated

pipes, no line of operations is thereby blocked. Mimoular pipes shall be bedded as shown on the drawings.
Socketed pipes shall be laid with a space of about 12mm between the spigot and the inner end of the soc
Ogesgjointed porousconcreteandperforatectlay pipeswith rebatedoints shallbedry jointed. Perforategitch

fibre pipesmaybejointedwith anyof thejoints specifiedin B.S.2760.

Trenchedor drainsshallbebackfilledwith materialsapprovedy thearchitect.

Thepipes,thefilter materialsand thesurfaceoverdrainsshallatall timesbekeptfree of
obstructions.

B OPEN SURFACEWATER CHANNELS

Excavationshallbe carriedoutgenerallyasdescribedor pipework.The invertshallbe finishedo atrueline
andfall andsidesshallbetrimmedto theslopesndicated.

Invertblocksandsidesslabsshallbelaid ona 100mmithick bedof suitableapprovedyranulamaterialformed

and well compacted. They shall jptned by thickly covering the joint face with mortar and driving the next
unit firmly againsthatpreviouslylaid. The

excess mortar squeezed out of the joint shall be neatly trowelled off. Channels ends shall be saturated w
waterandnewly completedoints shallbe protectedandcuredasfor concretepipes.

C MANHOLE INSITU CONCRETE

Manholesof in-situ concretewill beformedasfor blockworkmanholestheblockworkbeingreplaceddy in-
situmassl:2:4nominalmix concrete.

Precastoncretananholedor sewersof up to 1200mmdiametershall be constructedisdetailedon drawings
usingprecastoncretecomponent.
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Manholecoverslabsmay be castin-situ usingreinforcednominal 1:2:4 mix concreteprecasusingreinforced
nominall:1%:3mix concrete.

Unreinforcedprecastoncretechamberingsshallbesurroundedvith aminimumthicknessf 150mmnominal
1:3:6 mix massconcreteasdetailedon thedrawings.

Stepirons230mmlong shallbesetinto theexternalconcretesurroundo themanholeandtheslotsthroughthe
chamberingsfilled with cementmortar.

A CHAMBERS

Chambergor accesso valvesandfittings on pressureipelinesfor wateror sewageunlessotherwisedirected
shallbe constructedn concreteblockwork.

B SEPTIC TANKS
Septictanksshallbe constructedo the dimensionsandgeneralarrangementletailedon the drawingsandin
thecontract. Tanksvith blockworkshallbe constructegsfor manholes.

C TESTING FOR SEPTIC TANKS
Septictanksandotherchambershallbetestedoy filing with wateraftercompletionof backfilling.

Thefirst 1.0metreof depthmaybefilled asquickly asthesupplypermits.Betweerthisandtop waterlevelthe
rateof filling must

notexceedl.0metrein 24 hours After filling to topwaterlevel nofurtherwatershallbeintroducedor 2 days.
At theendof this

periodthe tanksshall be toppedup to top water level and allowedto standfor 24 hours.The testshall be
consideredatisfactoryif

thefall in waterlevelin 24 hoursdoesnot exceedl5mm.

In the eventof afall exceedinghe abovetank will be emptiedandany defectsmadegoodprior to retestas
before, allatthe
cont r expense.r 0 s

D CONNECTION TO SEWER

All connectiongo sewersareto be madewith anglejunctionssetat the correctangleto minimize the useof
bends. Allanglesshall notexceed45 degrees.

The open ends of all house connections and other pipes not required for immediate use shall be sealed up
purpose made stoppers secured in position. The ends of connections and all junction positions will be clea
marked by posts and painted boards of a type and size to be approved by the Architect and the board shal
pl ainly marked with the | etter 6S6 and the size
galvanizedron wire shallbefixed to the faceof thelastpipeandthe markingpost.

Every careshall betaken to prevent thenarking boards being disturbed and the contrastwll take

responsibilityfor their safety.

Theinformationshallalsobe paintedon thekerbsin anapprovednannemwhenall worksarecompleteandthe

contractorshallrecordthe positionof all branchedixing distancedrom themanholemmediatelydownstream
of thebranch.

A TESTING SEWER
Wherever possible, testing shall be carried out from manhole to manhole. Short branch drains connected

mainsewerbetweermmanholeshallbetestedasonesystemwith themainsewerLong brancheshallbetested
separatelyPipesnot exceeding 750mmominaldiametershallbetestedn oneof thefollowing ways:-
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i. WATER TEST

A testpressuref 1.2 metresheadof waterabovethe soffit of the sewershallbeappliedat the high endbut not

more than 6 metres at the low end by means of a-giiged Steeply graded sewers shall be tested in stages
where the above maximum head shall be exceeded if the whole section is tested in stages where the akt
maximum head shall be exceeded if the whole section is tested at once. A period of one hour shall be allow
for absorption. The loss of water over a period of 30 minutes shall be measured by adding water from
measuring vessel at regular intervals of 10 minutes and noting the quantity requirechtenn the original
water level in the standpipe. The average quantity of water added for sewers up to 300mm nominal bore m
not exceed 0.06 litrper hour per 100 linear metres per mm of nominal bore of sewer. For sewers exceedin(
300mm nominal bore the average quantity of water added must not exceed 0.12 litre per hour per 100 line
metrespermm of nominalboreof thesewer.

ii. AIR TEST

The length of sewer under test shall be effectively plugged and air pumped in by suitable means e.g. a he
pump,until apressuref 100mmheadof wateris indicatedin aU-tubeconnectedo thesystemTheair pressure

must not fall to less than 75mm head of water during a period of 5 minutes, without further pumping, after
periodof 2 minutesfor requisitestabilization.

Sewerswill betested:

i. after laying and placing concreteif any but beforebackfilling over joints and after backfilling hasbeen
completed.

Sewergonstructeaf steel,spuniron or othermaterialsdesignedor high pressurehallbetestedn accordance
with the provisionsof clause33.00below. Pipesexceedingg50mmnominaldiametershallbetestedasrequired
by thecontract.

Whererequiredby the contractthe sewershall betestedfor obstructionby theinsertionandpulling throughof
twin-coupledrubberplungesof the samediameterasthe sewer.

Sewershallbetestedor infiltration afterbackfilling. All inletsto the systemshallbe effectively closedandthe
residualflow shallbedeemed to bafiltration. Thefollowing limits of infiltration mustbeexceeded:

ii. forsewermotexceeding/50mmnominalinternaldiameter0.08litre perhourper100
linearmetrespermm of nominalboreof thesewer.

ii. for sewerexceeding’50mmnominalinternaldiametet0.16litre perhourper100linear
metregpermm of nominalboreof thesewer.
Infiltration to manholemustnotexceed litres perhourpermanhole

A MANHOLES AND CHAMBERS

Manholes and chambers shall be constructed in accordance with the drawings and specifications and in
positionsasdetailedon thedrawingsor directedby the Architect.

Pipes in and out

of manholes are to be as short as practicable and shall be built in monolithically witiartheleand the
manholemadewatertight.Whereline, level andpipediametempermitandwhereapprovedy the architect, the
pipeline may be laid broken through the manhole position subject to the pipe joints drtdreaianholenot
exceeding00mm from thennerfaceof the manholewall.

The depth of the main channel must not be less than the diameter of the largest pipe. Where pipes have b
laid unbrokerthroughthe manholepositionthe crown of the pipe shallbe brokenoutto thehalf diameterover
thefull lengthof themanholeandthe benchingcompletedasdirectedby architect.

Branch bends shall be curved in the direction of flow and will be trowelled smooth with a steel float finish.
Spacedetweerbranchbendsshallbecompletelyfilled with concreteandthefacesabovethem
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channeinvertsshallbetrowelledsmoothwith a steelfloat finish.
Basesandbenchingshallbeformedin 1:2:4nominalmix concretdrowelledsmoothwith asteelfloat finish

Manholes inside buildings and elsewhere as shown in the contract shall have cast iron pipes with acce
openings and bolted cover plates with the requisite branches in lieu of open channels and branch bends.
bottomof themanholeshallbe broughtupin concreteo theundersidef the castiron coverplateof theaccess
pipeandbenchedip at slopeof 1:12andtrowelledsmooth.

Manhole covers and frames shall be fixed in the position shown, the frame shall be solidly bedded in ceme
mortar so that generally the cover when in position are fair and even with the adjacent surfaces except wh
directed by the architect when they shall be kept 75mm above the adjacent surfaces. Where shown or direc
framesshallbebeddedbn oneor two coursesf blockworkin cementmortar.

Stepironsarenotrequiredwherethe depthto benchings lessthan900mmandthe diameterof thelargestpipe

is less than 450mm. Channels more than 450mm in depth shall have one or more step irons in a recess, ol
holes and hand rail or post within easy reach, as detailed. A manhole shaft (excludir? ¢berdes of
blockworkunderthecastiron cover)shallnotbeconstructedinlesgshecompletdengthshallexceedl.Ometres.

Where depth from ground level to top of benching exceeds 4.5 metres a ladder may be used instead of a ¢
iron wheredirected.

Manhole ladders shall have brackets (not less than two pairs per ladder) of material equal to the stingers b
into the blockwork or concreteat intervalsof not morethan2.0 metres.

In deep manholes suitable rest chambers shall be provided at about 6 metre intervals, each with a land
platformincorporating dinged trap dooimmediately undetheladderasdetailed in theontract.

Coverslabsof manholesshallbereinforcedasshownon the drawings,minimumcoverto steel40mm,andthe
concrete shall be as detailed in the contract. All manholes on sewers of 600mm diameter and over shall
provided with safety chains across the mouth of the sewer on the downstream side and handholds or a 25i
solid bar handrail shall be provided on the edges of all benching platforms etc., as detailed or directed. T
contractor shall supply two sets of lifting keys for each pattern of manhole cover incorporated in the work
General Specification8ll manholes and chambers when completed must be watertight and to the satisfactior
of thearchitect.

A CONCRETE BLOCKWORK MANHOLES

Concrete blockwork manholes for sewers up to 750 mm diameter shall be constructed as detailed on t
drawings, using concrete blocks as specified laid in English bond beds and vertical joints shall be complete
filled with mortar as the blocks are laid. External joints shall be flush pointed and internal joints shall be rake
outto receiverenderingaswork proceedsCutsblocksshallonly beincorporatedvhennecessaryor closures.

Wherebuilt into manholewalls, pipesof 375mmdiameterandaboveshallhavel50mmithick concretaelieving

arches turned over to the full thickness of the blockwork. Where the depth of the invert exceeds 5.0 metr
below the finished ground level the arch shall be 300mm thick. Walls of manholes up to 2.0 metres deep a
upto 4.0 metresshallbeincreasedn thicknesso 400mmblockwork.Walls over4.0 metresdeepandupto7.0
metres shall be 600mm blockwork and over 7.0 metres deep manholes shall be precast coneséte or in
concretaasdirectedby thearchitect.Overallmanholedeepmanholeshallbeadjustedo the neareshalf block
sizewith theapprovalof thearchitect.

Manhole shafts shall be 750mm by 675mm and where ladders are used this size shall be increased to 825
by 675mmuwith the shafttop corbelledasnecessary.

Step iron having tail 230mm long shall be built in at 300mm vertical intervals as shown with the uppermos
stepiron from 60mm to900mm fromthetop of themanholecoverasdetailed
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B. BILLS OF QUANTITIES

L

Should the Contractor be in doubt about the precise meaning of any item, word or figure, f
any reason whatsoever, or observe any apparent omission of words or figures he must infc
Dedan Kimathi University of Technology order that the correct meaning may be decided
upon or before the date ftive submission of th€ender.

No liability whatsoeverwill be admitted nor claim allowed in respectof errors in the
Contractor's Tender due to mistakes in the Bills of Quantities which should have been rectifie
in the manner describedbove.

The Contractor shall not alter or otherwise qualify the text of these Bills of Quantities. Any
alteration or qualification made without authority will be ignored and the text of the Bills of
Quantitiesasprinted will beadhered to.

The Contractor shall be deemed to have made allowance in his prices generally to cover ite
of not caprovided for inthe Preliminaries

All itemsof measuredavorksshallbepricedin detailandtendersontaininglump sumsto cover
tradersor groupsof work mustbe brokendownto showpricesfor eachitem beforetheywill be
accepted. Lump sums to cover items of preliminaries shall likewise be broken down if s
required.

TheCopyrightof theseBills of Quantitieds vestedn the Nyeri Countyandno partthereofmay
be reproduced withotlheir expresgpermission given in writing.

The Contractor is solely responsible for the accurate ordering of materials in accordance w
the Drawings and instructions and no claims for any loss or expense will be entertained f
ordersfor materialsbhased upotheBills of Quantities.

TheBiIlls of Quantitiesmustbepricedin KenyaCurrencyi.e. ShillingsandCents.

In no casewill any expensesincurred by Contractorsin preparationof this Tender be
reimbursed.

NOTES TO BILLS OF QUANTITIES
ThroughouttheseBills, units of measuremerdndtermsare abbreviatecand shall be interpretedas

follows: -

C.M. Shallmeancubicmetre

S.M. Shallmeansquaremetre

L.M. Shallmeanlinearmetre

MM ShallmeanMillimeter

KG. ShallmeanKilogramme

No. ShallmeanNumber

Prs. Shallmean Pairs

B.S.Shallmeanthe British StandardSpecificationPublishedy the British Standards
Institution,

Ditto Shallmeanthewhole of the precedinglescriptionexceptasqualifiedin thedescriptionn which
it occurs.
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m.s.

Shallmeanmeasureceparately.

a.b.d Shallmeanasbeforedescribed.

Adjustment of Provisional Sums

In thefinal accountll ProvisionalSumsshallbedeductedindthevalueof thework properlyexecuted

in respect of them upon the PROJECT MANAGER's order added to the Contract Sum. Such wc
shall be valued, but should any part of the work be executed by a Nominat€d&usctor, thealue

of suchwork or articlesfor the workto be suppliedby a NominatedSupplier,the value osuctwork

or articlesshallbetreatedasa P.C.Sumandprofit andattendanceomparabléo thatcontainedh the
priced Billsof Quantitiedfor similaritemsadded.

A.

1

41

42

Notesand Sampleltems for Preparing a Bill of Quantities

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entit
or the person drafting the Tender Documents. Priced Bills of Quantities shall be part and parcel of t
ContractDocuments.

The objectives and purpose of the Bills of
speciycations, descriptions and quantities of
e f y c iaedacturatelyandwhenacontracthasbeenenterednto, to provideapricedBill of Quantities

for use in the periodic valuation of Works executedorderto attain these objectives, Works should be
itemizedin theBill of Quantities n s u f detiltoalistinguishbetweerthedifferentclasse®f Works,

or between Works of the same nature caraetin different locations or in other circumstances which
may give rise to different considerations of cost. Consistent with these requirements, the layout a
content oftheBill of Quantitiesshouldbeassimpleandclear agpossible.

TheBills of Quantitiesshouldbedividedgenerallyinto the following sections:

a) Preambles

b) Preliminaryitems

c) Workltems

c) DayworkScheduleand
d) Provisional items

e) Summary.

NOTES TO PREPARING PREAMBLES

The Preambles should include only those items that constitute the cost of the works but would not
priced separately as they are expected to be included in the unit prices. Care should be takerhiatensure
these items are not are petition of the conditions of contract. The Preambles should indicate t
inclusiveness of the unit prices and should state the methods of measurement that have been adopt:
thepreparatiorof theBill of Quantitiesthatareto be usedfor themeasuremerdf any partof theWorks.

The units of measurement and abbreviations sh
anddescribedThe methodsof andprocedurdor re- measuremerghouldbedescribedn thePreambles.

Units of Measurement Thefollowing unitsof measuremerdndabbreviationshallbeused,unlessother
nationalunitsaremandatoryin Kenya.
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Unit Abbreviation Unit Abbreviation
Cubicmeter m3 or cumt milliliter mm
43 The Bills of Quantities shall be read in conjunction with the Instructions to Tenders, General and Spec

44,

Conditionsof ContractT e c hni c al QupdBrawingsc at i on s,

Thequantitiesgivenin theBills of Quantitiesareestimatedandpartly provisionalandaregivento provide

a common basis for tendering. The basis of payment will be the actual quantities of work ordesedexhd
out, as measured by the Contractor and andpnricésy e d
tender inthe priced

Bills of Quantitieswhere applicableandotherwise asuchrates angricesasthe Architect may »within the

termsof the Contract.

45. Theratesandpricestenderin thepricedBills of Quantitiesshall,exceptin sofar asit is otherwiseprovided

46.

47.

48,

49

410

an

51

under the Contract, include all Constructional Plant, labour, supervision, materials, erection, maintenan
i nsurance, proyt, t axes, and duti es, together
impliedin the Contract.

A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities ¢
stated or not. The cost of ltems against which the Contractor has failed to enter a rate or price shall
deemedo becoveredby otherratesandpricesenteredn theBill of Quantities.

Thewhole costof complyingwith the provisionsof the Contractshallbeincludedin theltemsprovidedin
the priced Bills of Quantities, and where no Items are provided, the cost shall be deemed to be distribu
amongtherates angricesenteredor the relatedtemsof Work.

General directions and descriptions of work and materials are not necessarily repeated nor summarize
the Bills of Quantities. References to the relevant sections of the Contract documents shall be made be
enteringprices again teadtem inthe pricedBills of Quantities.

Provisional Sums and contingency sums included and so designated in the Bills of Quantities shall
expended in whole or in part at the direction and discretion of the Architect in accordance with Su
Clausel13.mndClausel3.60f the GeneralConditionsof contract.

In preparing the Bills of Quantities, notes should be removed as they are intended to guide the per:
preparing the Tender Documents. The Contractor must allow in his rates for any costs associated with
complyingwith therequirementsn the Preambles.

Should a tenderer/contractor not price any itemany sectionof the Bills of Quantities including
Preliminary items, it will be assumed that he/she has spread its cost in other areas that he/she will h
priced. Therefore, thigem oritems will be executed without any additional costs or without being treated
like variations.

A Daywork Scheduleshallbeincludedif theprobability of unforeseemvork, outsidetheitemsincludedin
the Bill of Quantities, is relatively high. To facilitate checking by the Procuring Entity of the realism of
ratesquotedby thetenderersthe Daywork Scheduleshouldnormally comprise:
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i) A list of thevariousclasse®f labor,andmaterialsor which basic.

i) Dayworkratesandpricesfor variouscategorie®f laborareto beinsertedoy thetendererfogethemith
a statement of the conditions under which the Contractor will be paid for Work executed on a Daywork
basis.

i) A percentageto beenteredoy thetenderelagainstachbasicDay work item.

iv) Subtotal amount for labor, materials and plant representingthe Contractor'sp r o gverheads,
supervisiorandother charges.

52 TheSummaryshouldcontainatabulationof theseparatgartsof theBills of Quantitiescarriedforward,with
provisionalsumsfor Daywork,ProvisionalsumsandContingenciesandprovisionfor Total Costing.Thelast
line should allow for tenderer to indicate any discounts before arriving at a total cost carried forward to the
Form of Tender



BILL OF QUANTITIES



BILL NO.1: PRELIMINARIES

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

The contractor is advised to read and understand
all preliminary items.Prices SHALL BE
INSERTED against items of preliminaries. The
Contractor shall be deemed to have included in
his prices for all costs involved in complying with
all the requirements for the proper execution of
the whole of the works in the Contract.

BID SECURITY

The contractor shall provide a bid security d
signed, sealed and stamped from an approved
or Insurance company of required the amount

SIGNBOARD

Allow for providing, erecting, maintainin
throughout the course of the Contract and afterw,
clearing away a signboard as designed, specifieg
approved by the Project Manager.

PERFORMANCE BOND

A bond of 5 % of the contract sum will be requirg
In form of Bank Guarantee from an approved Ban
from an Insurance Company. No payment on acc
for the works executed will be made to the contra
until he has submitted the Performance Bond to
Project Manager duly signed, sealed and stampe

INSURANCE

The Contractor shall insure as required in Conditi
No. 30 of the Conditions of Contract. No payment
account of the work executed will be made to
Contractor until he has satisfied the PROJH
MANAGER either by production of an Insuran
Policy orand Insurance Certificate that the provis
of the foregoing Insurance Clauses have b
complied with in all respects. Thereafter {
PROJECT MANAGER shall from time to tim
ascertain that premiums are duly paid up by
Contractor who shall if calledpon to do so, produg
the receipted premium renewals for the PROJE
MANAGER's inspection.

TOTAL CARRIED TO COLLECTION
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

COMPIANCE WITH LABOUR LAWS

Allow for complying with all Government Laboy
Law and Regulations in regard to the safety, he
and welfare of the workers. This should incly
allowing for provison os site sqgfet training a
provision of safety gear.

LABOUR CAMPS

The Contractor shall not be allowed to house lal
on site. Allow for transporting workers to and frg
the site during the tenure of the contract.

PROJECT MANAGER OFFICE

The Contractor shall provide, erect and mainf
where directed on site and afterwards dismantle g
office complete with furniture and necess;
sanitation facities. The office and closet shall
completed before the Contractor is permitted
commene the works. The Contractor shall m3
available on the Site as and when required by
"PROJECT MANAGER" a modern and accur:
level together with leveling staff, ranging rods and
metre metallic or linen tape.

SITE SECURITY

The Contractor shall be entirely responsible for
security of all the works stores, materials, pla
personnel, etc., both his own and -sumtractors' ang
must provide all necessary watching, lighting 4
other precautions as necessary to ensure ige(
against theft, loss or damage and the protection @
public.

TOTAL CARRIED TO COLLECTION

PR/2




ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

WATER AND ELECTRICITY SUPPLY FOR
THE WORKS

The Contractor shall provide at his own risk and ¢
all necessary water, electric light and power requ
for use in the works. The Contractor must make
own arrangements for connection to the neg
suitable water main and for metering the watexdu
He must also provide temporary tanks and mete
required at his own cost and clear away when
longer required and make good on completion to
entire satisfaction of the PROJECT MANAGER. T
Contractor shall pay all charges in connect
herewih. No guarantee is given or implied th
sufficient water will be available from mains and {
Contractor must make his own arrangements
augmenting this supply at his own cost. Noming
Sub-contractors are to be made liable for the cog
any wateror electric current used and for a
installation provided especially for their own use.

SANITATION OF THE WORKS

The Sanitation of the works shall be arranged
maintained by the Contractor to the satisfaction of
Government and/or Local Authorities, Labdg
Department and the PROJECT MANAGER

STORAGE OF MATERIALS

The Contractor shall provide at his own risk and ¢
where directed on the site weather proof tagk]
sheds and make good damaged or disturbed sur
upon completion to the satisfaction of the PROJE
MANAGER Nominated SulContractors are to b
made lidble for the cost of any storag
accommodation provided especially for their use.

HOARDING

The Contractor shall secure the site to ensure
dangerous objects falls to the ground thus avoi
any injuries to people moving around the building

TOTAL CARRIED TO COLLECTION
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

SAMPLES

The Contractor shall furnish at his own cost
samples of materials or workmanship includ
concrete test cubes required for the works that ma
called for by the PROJECT MANAGER for h
approval until such samples are approved by
PROJECT MANAGER and the PROJEC]
MANAGER, may reject any materials

workmanship not in his opinion to be up to appro
samples. The PROJECT MANAGER shall arrat
for the testing of such materials as he may at
discretion deem desirable, but the testing shal
madeat the expense of the Contractor and not af
expense of the PROJECT MANAGER. T
Contractor shall pay for the testing in accordance
the current scale of testing charges laid down by
Ministry of Public Works.

The procedure for submitting samples of materialg
testing and the method of marking for identificat
shall be as laid down by the PROJECT MANAG
The Contractor shall allow in his tender for su
samples and tests except those in connection
nominated sukcontractors' work.

EXISTING SERVICES AND PROPERTY

Prior to the commencement of any work,
Contractor is to ascertain from the relevant authg
the exact position, depth and level of all exist
services in the area and he/she shall make wha
provisions may be required by the authorit
concernd for the support, maintenance a
protection of such services.

The Contractor shall take every precaution to a
damage to all existing property including roa
cables, drains and other services and he will be
responsible for and shall make good all such dan
arising from the execution of this contract & bivn
expense to the satisfaction of the PROJH
MANAGER

TOTAL CARRIED TO COLLECTION
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

PROTECTION OF THE WORKS.

Provide protection of the whole of the wor
contained in the Bills of Quantities, including cas
, casing up, covering or such other means as mg
necessary to avoid damage to the satisfaction o
PROJECT MANAGER and remove such protect
when ndonger required and make good any dam
which may nevertheless have been done
completion free of cost to the Government.

PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools an
vehicles required for the works except in so far
may be stated otherwise herein and except for
items specifically and only required for the use
nominated Swgontractors as described hereNo
timber used for scaffolding, formwork or temporg
works of any kind shall be used afterwards in
permanent work.

CLEARING AWAY

The Contractor shall remove all temporary woi
rubbish, debris and surplus materials from the sit
they accumulate and upon completion of the wo
remove and clear away all plant, equipment, rubk
unused materials and stains and leave in a ceadi
tidy state to the reasonable satisfaction of the Prq
Manager.

The whole of the works shall be delivered up cle
complete and in perfect condition in every respeq
the satisfaction of the Project Manager.

TOTAL CARRIED TO COLLECTION

PR/5




ITEM

DESCRIPTION QTY UNIT

RATE

AMOUNT

PRELIMINARIES SUMMARY

Brought forward from page PR/1
Brought forward from page PR/2
Brought forward from page PR/3
Brought forward from page PR/4

Brought forward from page PR/5

TOTAL FOR PRELIMINARIES CARRIED TO GRAND SUMMARY
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BILL NO. 2 : BUILDERS WORK

ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT

ELEMENT NO. 1:SUBSTRUCTURES
(ALL PROVISIONAL)
Site Clearance
Clear site of all grass, bushes, shrubs, undergrowth

A small trees including grubbing up roots and burn 96 SM
arisings
Excavations and Earthworks
Excavate oversite to remove vegetable soil

B commencing from reduced levels not exceeding 96 SM
150mm deep
Excavate oversite to reduce levels not exceeding

C 1,500mm deep commencing from stripped level 34 CM
average depth 350mm
Excavate trenches for strip foundation not exceedin

D . 108 CM
1,500mm commencing from reduced level
Backfilling

E Return,_flll and ram selected excavated material aro 76 CM
foundations
Disposal
Load and cart away surplus excavated material to

F ) . . 66 CM
designated County dumping sites
Imported filling
300mm thick hardcore fill in making up levels; well

G watered, rolled and compacted in layers of 150mm, 29 CM
Structural Engineer's approval
50mm selected fine material to hardcore surfaces, W

H rolled and levelled to receive concrete 96 SM
Damp-Proof membrane
Polythene sheet; 1,000 gauge, 200mm welted laps

J allowance made to laps), horizontal; 1 no. layer laid 96 SM
compacted quarry dust blinding
Anti -termite treatement
Premise 200 SC' or other equal and approved anti
termite insecticide treatment with ten years guarantg

K applied strictly in accordance with manufacturer's 96 SM

instructions by an approved specialist, to tops of fill
foundation walls

TOTAL CARRIED TO COLLECTION
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ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT

Concrete Class (1:3:6) in 50mm thick blinding

A Strip footing 72 SM
Vibrated reinforced concrete grade 20/20 (1:2:4) in:

B Strip footing 14 CM

C 150mm thick ground bed 96 SM
Sawn cypress formwork to:

D Sides of strip footing 48 SM

E \IIEViddgees of floor slab exceeding 75mm but n.e 150mn 100 LM
Steel reinforcement as described including cutting tq
length, bending and fixing including all necessary
tying wires and spacing blocks (All Provisional)

F _10mm diameter bars 571 KG
éteel fabric mesh reinforcement to B.S. 4483

G B.R.C fabric mesh reinforcement ref. A142 weighing 96 SM
2.22kg/mz2 laid with 200mm laps to ground floor slab
Approved natural stone walling as 'KIGANJO' in
cement and sand mortar (1:3) with minimum
crushing strength of 7.0 N/mn3; reinforced with
25x3mm thick hoop iron in every alternate course

H 200mm thick walling 150 SM
Plinths

J 12mm thick cement and sand (1:3) render to plinths| 50 SM

K Prepare and apply three coats bituminous paint to 50 SM

rendered plinths

TOTAL CARRIED TO COLLECTION

COLLECTION
TOTAL CARRIED FORWARD FROM PAGE BW/1

TOTAL CARRIED FORWARD FROM PAGE
ABOVE

TOTAL FOR SUBSTRUCTURES CARRIED TO BUILDERS WORK

SUMMARY
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

ELEMENT NO. 2

STRUCTURAL STEELWORK

The following in structural steel; to conform to B.S
5950 fabricated from standard universal sections;
including two coats of zinc chromate primer before
fixing and touched up with one coat after fixing;
with and including all welding, bolts, fixing plates
cleats, caps, stiffeners, joint accessories and any
other sundries; smooth ground joints; fixing to
position by hoisting or otherwise; to Structural
Engineer's detail and approval to:

50 x 50 x 2mm thick S.H.S
Gauge 16 Mild Steel Sheet fixed to steel members

Prepare and apply three coats of gloss oil paint to

General surfaces of metal

Girth 206300mm girth

1077

329

658

1077

LM

SM

SM

LM

TOTAL FOR STRUCTURAL STEELWORK CARRIED TO BUILDERS

WORK SUMMARY
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ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT

ELEMENT NO. 3
hOOF CONSTRUCTION (ALL PROVISIONAL)
The following in structural steel; to conform to B.S
5950 fabricated from standard universal sections;
including two coats of zinc chromate primer before
fixing and touched up with one coat after fixing;
with and including all welding, bolts, fixing plates
cleats, caps, stiffeners, joint accessories and any
other sundries; smooth ground joints; fixing to
position by hoisting or otherwise; to Structural
Engineer's detail and approval to:

A 5_0 X 50 x 3mm R.I—_|.S rafters, kingpost, ceiling joist 600 LM
ties and struts,purlins
hoof Covering
APPROVED Prepainted I'F5 gauge 28 roofing sheet

B as 'MRM MAXCOVER' or any other equal and 146 SM
approved nailed to Zpurlins (m.s)
Fascia

C 225 x 1.5mm thick mild steel plate fascia bolted to tr 81 LM
members
Rainwater goods
Supply and fix approved rain water system to
approved manufacturer's instruction
Galvanized steel gutter gauge 18:
Purpose made 200mm wide x 250mm deep gutter

D (600mm girth): fixed to fascia with and including 54 LM
forming downpipe outlets as necessary

E Extra over gutter for stopped ends 10 NO

TOTAL CARRIED TO COLLECTION

BW/4




ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT

Downpipe
_110mm Diameter plastic down pipe fixed to steel

A columns with and including holder butts at 1,000mm 30 LM
centres

B Extra over downpipe for swanneck 1,200mm long 10 NO

C _Extra for shoe 10 NO
Painting and decoration

D Prepare and apply 3 coats of gloss oil paint to gene 33 SM

surfaces of metal; exceeding 300mm girth

TOTAL CARRIED TO COLLECTION

COLLECTION

TOTAL CARRIED FORWARD FROM PAGE BW/5

TOTAL CARRIED FORWARD FROM PAGE
ABOVE

TOTAL FOR ROOF CONSTRUCTION CARRIED TO BUILDERS WORK

SUMMARY
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ITEM DESCRIPTION QTY | UNIT | RATE | AMOUNT

ELEMENT NO. 4

DOORS

-Roller Shutter

SUPPLY AND FIX the following roller shutter
doors to approval complete with gear, wheels, hand
chain guides, roller spring and hood to suit:

Self coiling roller shutter door comprising 75mm lath
A complete with all necessary ironmongery; doortosy 24 NO
opening size 1,800 x 2,100mm high overall; to apprg

Prepare and apply three coats of gloss oil paint to

B General surfaces of metal 181 SM

TOTAL FOR DOORS CARRIED TO BUILDERS WORK SUMMARY
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

ELEMENT NO. 5

]NTERNAL FINISHES

FLOOR FINISHES

_Cement and sand (1:4) screeding smooth trowelled

-25mm thick cement sand floor paving (1:3) trowelleg
hard and smooth and with red oxide floor finish

96

SM

400

38,400.00

TOTAL FOR INTERNAL FINISHES CARRIED TO BUILDERS WORK

SUMMARY
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ITEM

DESCRIPTION QTY | UNIT

RATE

AMOUNT

ELEMENT NO. 6

EXTERNAL WORKS

Paving Slabs

600 x 600 x 50mm thick precast conrete paving slal
laid to falls on blinded hardcore surface; jointed in 58 SM
cement and sand mortar (1:3)

TOTAL FOR INTERNAL FINISHES CARRIED TO BUILDERS WORK
SUMMARY
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

BUILDERS WORK SUMMARY

SUBSTRUCTURES
STRUCTURAL STEELWORK
ROOF CONSTRUCTION
DOORS

INTERNAL FINISHES

EXTERNAL WORKS

TOTAL FOR BUILDERS WORK CARRIED TO GRAND SUMMARY

BW/9




BILL NO.3 PROVISIONAL SUMS

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

PROVISIONAL SUMS

The following funds shall be expended upon
instruction of theProject Manager

-Climate Change

brovide a provisional sum of Kenyan Shillings Seven
Thousand Five Hundred&ghs 7,500/)or planting of 50
No. seedlings

Contingencies

Provide a provisional sum of Kenyan Shillings Two
Hundred Thousand&hs. 200,000/Yor Contingencies

Project Management Expenses

Provide a provisional sum of Kenyan Shillings One
Hundred Thousand&hs. 100,000/)or Project
Management expenses

Environmental Impact Assessment (EIA) and
Occupational Health and Safety (OHS)

Allow a Provisional Sum of Kenya Shillings Eighty
ThousandK shs. 80,000) for EIA AND OHS
Requirements

TOTAL FOR PROVISIONAL SUMS CARRIED TO GRAND SUMMARY

PS/1




GRAND SUMMARY

BI\Il%)L DESCRIPTION TENDER'S AMOUNT OFFICIAL USE ONLY
1 PRELIMINAI;QIES
2 BUILDERS WORK
3 PROVISIONAL SUMS

SUB TOTAL

16% VAT

GRAND TOTAL CARRIED TO FORM OF

QUOTATION

sz

s 7z 7 oz

,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,

eceeeeeeeeeeee

Tenderer

s Si

5

,,,,,,,,,,,,

,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,

,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,

Witness Name

s 7z 7z Z

////////////

//////////////////////////////

,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,

////////////////////////////






