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DEPARTMENT OF AGRICULTURE, LIVESTOCK & AQUACULTURE DEVELOPMENT 

COUNTY GOVERNMENT OF NYERI 

 

 

Specific Procurement Notice 

Request for Bids Small 

Works 

(One-Envelope Bidding Process) 

 

 

Country: KENYA 

Name of Project: NATIONAL AGRICULTURAL VALUE CHAIN 

DEVELOPMENT PROJECT (NAVCDP) 

 

Contract Title: CONSTRUCTION WORKS FOR KIHUYO AND MARAGIMA/TAGWA    

IRRIGATION PROJECTS, NYERI COUNTY 

  

Loan No.IDA-70640 

RFB Reference No.: KE-NYERI COUNTY-500251-CW-RFB 

 

1.The Government of Kenya (GoK) has received financing from the World Bank 

toward the cost of the National Agricultural Value Chain Development Project 

(NAVCDP), and intends to apply part of the proceeds toward payments under the 

contract for Construction Works for Kihuyo and Maragima/Tagwa Irrigation 

Projects, Nyeri County. For this contract, the Borrower shall process the payments 

using the Direct Payment disbursement method, as defined in the World Bank’s 

Disbursement Guidelines for Investment Project Financing. 

2.The Department of Agriculture, Livestock and Aquaculture Development, County 

Government of Nyeri, now invites sealed Bids from eligible Bidders for 

Construction Works for Kihuyo and Maragima/Tagwa Irrigation Projects, Nyeri 

County that includes majorly Sedimentation basin construction, Excavation and 

installation of pipeline works, conservation and protection work. The time for 

completion is 180 calendar days. 

 



3.Bidding will be conducted through national competitive procurement using a 

Request for Bids (RFB) as specified in the World Bank’s “Procurement Regulations 

for IPF Borrowers” Fisrt Published July 2016 and Revised Fourth Edition November 

2020 (“Procurement Regulations”) and is open to all Bidders as defined in the 

Procurement Regulations.  

 

4.Interested eligible Bidders may obtain further information from the County 

Government of Nyeri website www.nyeri.go.ke and inspect the Bidding document 

during office hours 0800 to 1700 hours East African Time (EAT) at the address given 

below: 

 

Chief Officer 

Department of Agriculture, Livestock & Aquaculture Development 

County Government of Nyeri 

P.O. Box 1112 - 10100 Nyeri. 

E-mail: coagriculturenyeri@gmail.com/ 

Navcdpnyeri@gmail.com  

 

 Attention:  

The County Project Coordinator 

National Agricultural Value Chain Development Project 

(NAVCDP) 

 

5.The bidding document in English may be viewed, inspected and obtained free of 

charge by interested eligible Bidders from the County Government of Nyeri website 

www.nyeri.go.ke or Public Procurement Information Portal: www.tenders.go.ke. 

 

 

6. Bids must be delivered to the address below on or before 6th August, 2026 at 1100 

Hours EAT. Electronic Bidding will not be permitted. Late Bids will be rejected. 

Bids will be publicly opened in the presence of the Bidders designated 

representatives and anyone who chooses to attend at the address below on 6th 

August, 2026 at 1100 Hours EAT. 

 

7.All Bids must be accompanied by a Bid Security of KES. 980,000.00 (Kenya 

Shillings Nine Hundred and Eighty Thousand Only). 

 

NB: There will be a mandatory pre-tender site visit for the above tender on, 21st 

July 2026 at 10.00 a.m. Bidders to assemble at the Nyeri County Governor’s 

office parking lot located in Nyeri Town Hall along Kenyatta way. 
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Section I - Instructions to Bidders 
 

 

 

 A. General 

1.Scope of Bid 1.1 In connection with the Specific Procurement Notice - Request 

For Bids (RFB), specified in the Bid Data Sheet (BDS), the 

Employer, as specified in the BDS, issues this bidding 

document for the provision of Works as specified in Section 

VII, Works’ Requirements. The name, identification and 

number of lots (contracts) of this RFB are specified in the 

BDS. 

 1.2 Throughout this bidding document: 

(a) the term “in writing” means communicated in written 

form (e.g. by mail, e-mail, and fax, including if 

specified in the BDS, distributed or received through 

the electronic- procurement system used by the 

Employer) with proof of receipt; 

(b) if the context so requires, “singular” means “plural” 

and vice versa; 

(c) “Day” means calendar day, unless otherwise specified 

as “Business Day”. A Business Day is any day that is an 

official working day of the Borrower. It excludes the 

Borrower’s official public holidays; 

(d) “ES” means environmental and social (including 

Sexual Exploitation, and Abuse (SEA) and Sexual 

Harassment (SH)); 

(e) “Sexual Exploitation and Abuse” “(SEA)” means the 

following: 

“Sexual Exploitation” is defined as any actual or 

attempted abuse of position of vulnerability, 

differential power or trust, for sexual purposes, 

including, but not limited to, profiting monetarily, 

socially or politically from the sexual exploitation of 

another; 

“Sexual Abuse” is defined as the actual or threatened 

physical intrusion of a sexual nature, whether by force 

or under unequal or coercive conditions; 

(f) “Sexual Harassment” “(SH)” is defined as 

unwelcome sexual advances, requests for sexual 

favors, and other verbal or physical conduct of a sexual 

nature by the Contractor’s Personnel with other 

Contractor’s or Employer’s Personnel; 



 
 

 

 

 (g) “Contractor’s Personnel” is as defined in Sub- Clause 1 (ii) 

of the General Conditions of Contract; and 

(h) “Employer’s personnel” is as defined in GCC Sub-Clause 1 

(nn) of the General Conditions of Contract. 

A non-exhaustive list of (i) behaviors which constitute SEA and (ii) 

behaviors which constitute SH is attached to the Code of Conduct 

form in Section IV. 

2.  Source of Funds 2.1 The Borrower or Recipient (hereinafter called “Borrower”) specified 

in the BDS has received or has applied for financing (hereinafter 

called “funds”) from the International Bank for Reconstruction and 

Development or the International Development Association 

(hereinafter called “the Bank”) in an amount specified in the BDS, 

toward the project named in the BDS. The Borrower intends to 

apply a portion of the funds to eligible payments under the 

contract(s) for which this bidding document is issued. 

 
2.2 Payment by the Bank will be made only at the request of the 

Borrower and upon approval by the Bank, and will be subject, in all 

respects, to the terms and conditions of the Loan (or other financing) 

Agreement. The Loan (or other financing) Agreement prohibits a 

withdrawal from the loan account for the purpose of any payment to 

persons or entities, or for any import of goods, equipment, plant, or 

materials, if such payment or import is prohibited by a decision of 

the United Nations Security Council taken under Chapter VII of the 

Charter of the United Nations. No party other than the Borrower shall 

derive any rights from the Loan (or other financing) Agreement or 

have any claim to the proceeds of the Loan (or other financing). 

3. Fraud and Corruption 3.1 The Bank requires compliance with the Bank’s Anti-Corruption 

Guidelines and its prevailing sanctions policies and procedures as 

set forth in the WBG’s Sanctions Framework, as set forth in Section 

VI. 

3.2 In further pursuance of this policy, bidders shall permit and shall 

cause their agents (where declared or not), subcontractors, sub 

consultants, service providers, suppliers, and personnel, to permit 

the Bank to inspect all accounts, records and other documents 

relating to any initial selection process, prequalification process, bid 

submission, proposal submission, and contract performance (in the 

case of award), and to have them audited by auditors appointed by 

the Bank. 

4. Eligible Bidders 4.1 A Bidder may be a firm that is a private entity, or a state-owned 

enterprise or institution, subject to ITB 4.6, or any combination of 



 
 

 

 

them in the form of a joint venture (JV), under an existing 

agreement, or with the intent to enter into such an agreement 

supported by a letter of intent. In the case of a joint venture, all 

members shall be jointly and severally liable for the execution of the 

entire Contract in accordance with the Contract terms. The JV shall 

nominate a Representative who shall have the authority to conduct 

all business for and on behalf of any and all the members of the JV 

during the Bidding process and, in the event the JV is awarded the 

Contract, during contract execution. Unless specified in the BDS, 

there is no limit on the number of members in a JV. 

4.2 A Bidder shall not have a conflict of interest. All Bidders found to 

have a conflict of interest shall be disqualified. A Bidder may be 

considered to have a conflict of interest for the purpose of this 

Bidding process, if the Bidder: 

(a) directly or indirectly controls, is controlled by or is under 

common control with another Bidder; or 

(b) receives or has received any direct or indirect subsidy from 

another Bidder; or 

(c) has the same legal representative as another Bidder; or 

(d) has a relationship with another Bidder, directly or through 

common third parties, that puts it in a position to influence 

the Bid of another Bidder, or influence the decisions of the 

Employer regarding this bidding process; or 

(e) or any of its affiliates participated as a consultant in the 

preparation of the design or technical specifications of the 

works that are the subject of the Bid; or 

(f) or any of its affiliates has been hired (or is proposed to be 

hired) by the Employer or Borrower as Project Manager for 

the Contract implementation; 

(g) would be providing goods, works, or non-consulting services 

resulting from or directly related to consulting services for 

the preparation or implementation of the project specified in 

the BDS ITB 2.1 that it provided or were provided by any 

affiliate that directly or indirectly controls, is controlled by, 

or is under common control with that firm; 

(h) has a close business or family relationship with a professional 

staff of the Borrower (or of the project implementing agency, 

or of a recipient of a part of the loan) who: (i) are directly or 

indirectly involved in the preparation of the bidding 

document or specifications of the contract, and/or the Bid 



 
 

 

 

Evaluation process of such contract; or (ii) would be involved 

in the implementation or supervision of such contract unless 

the conflict stemming from such relationship has been 

resolved in a manner acceptable to the Bank throughout the 

procurement process and execution of the contract. 

4.3 A firm that is a Bidder (either individually or as a JV member) shall 

not participate in more than one Bid, except for permitted alternative 

Bids. This includes participation as a Subcontractor in other Bids. 

Such participation shall result in the disqualification of all Bids in 

which the firm is involved. A firm that is not a Bidder or a JV 

member may participate as a subcontractor in more than one Bid. 

4.4 A Bidder may have the nationality of any country, subject to the 

restrictions pursuant to ITB 4.8. A Bidder shall be deemed to have 

the nationality of a country if the Bidder is constituted, 

incorporated or registered in and operates in conformity with the 

provisions of the laws of that country, as evidenced by its articles 

of incorporation (or equivalent documents of constitution or 

association) and its registration documents, as the case may be. 

This criterion also shall apply to the determination of the 

nationality of proposed subcontractors or sub consultants for any 

part of the Contract including related Services. 

4.5 A Bidder that has been sanctioned by the Bank, pursuant to the 

Bank’s Anti-Corruption Guidelines, in accordance with its 

prevailing sanctions policies and procedures as set forth in the 

WBG’s Sanctions Framework as described in Section VI paragraph 

2.2 d., shall be ineligible to be prequalified for, initially selected for, 

bid for, propose for, or be awarded a Bank-financed contract or 

benefit from a Bank-financed contract, financially or otherwise, 

during such period of time as the Bank shall have determined. The 

list of debarred firms and individuals is available at the electronic 

address specified in the BDS. 

4.6 Bidders that are state-owned enterprises or institutions in the 

Employer’s Country may be eligible to compete and be awarded a 

Contract(s) only if they can establish, in a manner acceptable to the 

Bank, that they (i) are legally and financially autonomous (ii) 

operate under commercial law, and (iii) are not under supervision of 

the Employer. 

4.7 A Bidder shall not be under suspension from Bidding by the 

Employer as the result of the operation of a Bid–Securing or 

Proposal-Securing Declaration. 

4.8 Firms and individuals may be ineligible if so indicated in Section V 

and (a) as a matter of law or official regulations, the Borrower’s 



 
 

 

 

 country prohibits commercial relations with that country, provided 

that the Bank is satisfied that such exclusion does not preclude 

effective competition for the supply of goods or the contracting of 

works or services required; or (b) by an act of compliance with a 

decision of the United Nations Security Council taken under 

Chapter VII of the Charter of the United Nations, the Borrower’s 

country prohibits any import of goods or contracting of works or 

services from that country, or any payments to any country, person, 

or entity in that country. When the Works are implemented across 

jurisdictional boundaries (and more than one country is a Borrower, 

and is involved in the procurement), then exclusion of a firm or 

individual on the basis of ITB 4.8 (a) above by any country may be 

applied to that procurement across other countries involved, if the 

Bank and the Borrowers involved in the procurement agree. 

4.9 A Bidder shall provide such documentary evidence of eligibility 

satisfactory to the Employer, as the Employer shall reasonably 

request. 

4.10 A firm that is under a sanction of debarment by the Borrower from 

being awarded a contract is eligible to participate in this 

procurement, unless the Bank, at the Borrower’s request, is satisfied 

that the debarment; 

(a) relates to fraud or corruption, and 

(b) Followed a judicial or administrative proceeding 

that afforded the firm adequate due process. 

5. Eligible 

Materials, Equipment 

and Services 

5.1 The materials, equipment and services to be supplied under the 

Contract and financed by the Bank may have their origin in any 

country subject to the restrictions specified in Section V, Eligible 

Countries, and all expenditures under the Contract will not 

contravene such restrictions. At the Employer’s request, Bidders 

may be required to provide evidence of the origin of materials, 

equipment and services. 

 
B. Contents of Bidding Document 

6. Sections of Bidding 

Document 

 

6.1 The bidding document consists of Parts 1, 2, and 3, which include 

all the sections specified below, and which should be read in 

conjunction with any Addenda issued in accordance with ITB 8. 

PART 1 Bidding Procedures 

● Section I - Instructions to Bidders (ITB) 



 
 

 

 

 ● Section II - Bid Data Sheet (BDS) 

● Section III - Evaluation and Qualification Criteria 

● Section IV - Bidding Forms 

● Section V - Eligible Countries 

● Section VI - Fraud and Corruption 

PART 2 Works’ Requirements 

● Section VII - Works’ Requirements 

PART 3 Conditions of Contract and Contract Forms 

● Section VIII - General Conditions of Contract (GCC) 

● Section IX - Particular Conditions of Contract (PCC) 

● Section X - Contract Forms 

 6.2 The Specific Procurement Notice - Request For Bids (RFB) issued 

by the Employer is not part of this bidding document. 

 
6.3 Unless obtained directly from the Employer, the Employer is not 

responsible for the completeness of the bidding document, 

responses to requests for clarification, the minutes of the pre-Bid 

meeting (if any), or Addenda to the bidding document in 

accordance with ITB 8. In case of any contradiction, documents 

obtained directly from the Employer shall prevail. 

 
6.4 The Bidder is expected to examine all instructions, forms, terms, 

and specifications in the bidding document and to furnish with its 

Bid all information and documentation as is required by the bidding 

document. 

7. Clarification of 

Bidding Document, Site 

Visit, Pre-Bid Meeting 

7.1 A Bidder requiring any clarification of the bidding document shall 

contact the Employer in writing at the Employer’s address 

specified in the BDS or raise its inquiries during the pre-Bid 

meeting if provided for in accordance with ITB 7.4. The Employer 

will respond in writing to any request for clarification, provided 

that such request is received prior to the deadline for submission of 

Bids within a period specified in the BDS. The Employer shall 

forward copies of its response to all Bidders who have acquired the 

bidding document in accordance with ITB 6.3, including a 

description of the inquiry but without identifying its source. If so 
specified in the BDS, the Employer shall also promptly publish its 
response at the web page identified in the BDS. Should the 



 
 

 

 

 Clarification result in changes to the essential elements of the 

bidding document, the Employer shall amend the bidding 

document following the procedure under ITB 8 and ITB 22.2. 

 7.2 The Bidder is advised to visit and examine the Site of Works and 

its surroundings and obtain for itself on its own responsibility all 

information that may be necessary for preparing the bid and 

entering into a contract for construction of the Works. The costs of 

visiting the Site shall be at the Bidder’s own expense. 

 
7.3 The Bidder and any of its personnel or agents will be granted 

permission by the Employer to enter upon its premises and lands 

for the purpose of such visit, but only upon the express condition 

that the Bidder, its personnel, and agents will release and indemnify 

the Employer and its personnel and agents from and against all 

liability in respect thereof, and will be responsible for death or 

personal injury, loss of or damage to property, and any other loss, 

damage, costs, and expenses incurred as a result of the inspection. 

 
7.4 If so specified in the BDS, the Bidder’s designated representative 

is invited to attend a pre-Bid meeting and/or a Site of Works visit. 

The purpose of the meeting will be to clarify issues and to answer 

questions on any matter that may be raised at that stage. 

 
7.5 The Bidder is requested, to submit any questions in writing, to 

reach the Employer not later than one week before the meeting. 

 
7.6 Minutes of the pre-Bid meeting, if applicable, including the text of 

the questions asked by Bidders, without identifying the source, and 

the responses given, together with any responses prepared after the 

meeting, will be transmitted promptly to all Bidders who have 

acquired the bidding document in accordance with ITB 6.3 Any 

modification to the bidding document that may become necessary 

as a result of the pre-Bid meeting shall be made by the Employer 

exclusively through the issue of an addendum pursuant to ITB 8 

and not through the minutes of the pre-Bid meeting. Nonattendance 

at the pre-Bid meeting will not be a cause for disqualification of a 

Bidder. 

8. Amendment of 

Bidding Document 
8.1 At any time prior to the deadline for submission of bids, the 

Employer may amend the bidding document by issuing addenda. 

  

 

8.2 Any addendum issued shall be part of the bidding document and 

shall be communicated in writing to all who have obtained the 

bidding document from the Employer in accordance with ITB 6. 

The Employer shall also promptly publish the addendum on the 
Employer’s web page in accordance with ITB 7.1. 



 
 

 

 

 8.3 To give prospective Bidders reasonable time in which to take an 

addendum into account in preparing their Bids, the Employer may, 

at its discretion, extend the deadline for the submission of Bids, 

pursuant to ITB 22.2. 

 
C. Preparation of Bids 

9.  Cost of Bidding 
 

9.1 The Bidder shall bear all costs associated with the preparation and 

submission of its Bid, and the Employer shall in no case be 

responsible or liable for those costs, regardless of the conduct or 

outcome of the Bidding process. 

10. Language of Bid 
10.1 The Bid, as well as all correspondence and documents relating to 

the Bid exchanged by the Bidder and the Employer, shall be written 

in the language specified in the BDS. Supporting documents and 

printed literature that are part of the Bid may be in another language 

provided they are accompanied by an accurate translation of the 

relevant passages in the language specified in the BDS, in which 

case, for purposes of interpretation of the Bid, such translation shall 

govern. 

11. Documents 

Comprising the Bid 
11.1 The Bid shall comprise the following: 

(a) Letter of Bid prepared in accordance with ITB 12; 

(b) Bill of Quantities or Activity Schedule: completed in 

accordance with ITB 12 and ITB 14, as specified in the 

BDS; 

(c) Bid Security or Bid-Securing Declaration, in accordance 

with ITB 19.1; 

(d) Alternative Bid, if permissible, in accordance with ITB 13; 

(e) Authorization: written confirmation authorizing the 

signatory of the Bid to commit the Bidder, in accordance 

with ITB 20.3; 

(f) Bidder’s Eligibility: documentary evidence in accordance 

with ITB 17 establishing the Bidder’s eligibility to Bid; 

(g) Qualifications: documentary evidence in accordance with 

ITB 17 establishing the Bidder’s qualifications to perform 

the contract if its Bid is accepted; 

(h) Conformity: a technical proposal in accordance with ITB 

16; 



 
 

 

 

 (i) any other document required in the BDS. 

11.2 In addition to the requirements under ITB 11.1, Bids submitted by 

a JV shall include a copy of the Joint Venture Agreement entered 

into by all members. Alternatively, a letter of intent to execute a 

Joint Venture Agreement in the event of a successful bid shall be 

signed by all members and submitted with the Bid, together with a 

copy of the proposed Agreement. 

11.3 The Bidder shall furnish in the Letter of Bid information on 

commissions and gratuities, if any, paid or to be paid to agents or 

any other party relating to this Bid. 

12. Letter of Bid and 

Schedules 
12.1 The Letter of Bid and Schedules shall be prepared using the relevant 

forms furnished in Section IV, Bidding Forms. The forms must be 

completed without any alterations to the text, and no substitutes 

shall be accepted except as provided under ITB 20.3. All blank 

spaces shall be filled in with the information requested. 

13. Alternative Bids 13.1 Unless otherwise specified in the BDS, alternative Bids shall not 

be considered. 

 
13.2 When alternative times for completion are explicitly invited, a 

statement to that effect will be included in the BDS and the method 

of evaluating different alternative times for completion will be 

described in Section III, Evaluation and Qualification Criteria. 

 
13.3 Except as provided under ITB 13.4 below, Bidders wishing to offer 

technical alternatives to the requirements of the bidding document 

must first price the Employer’s design as described in the bidding 

document and shall further provide all information necessary for a 

complete evaluation of the alternative by the Employer, including 

drawings, design calculations, technical specifications, breakdown 

of prices, and proposed construction methodology and other 

relevant details. Only the technical alternatives, if any, of the 

Bidder with the Most Advantageous Bid conforming to the basic 

technical requirements shall be considered by the Employer. 

 
13.4 When specified in the BDS, Bidders are permitted to submit 

alternative technical solutions for specified parts of the Works. 

Such parts will be identified in the BDS and described in Section 

VII, Works’ Requirements. The method for their evaluation will be 

stipulated in Section III, Evaluation and Qualification Criteria. 

14. Bid Prices and 

Discounts 
14.1 The prices and discounts quoted by the Bidder in the Letter of Bid 

and in the Activity Schedule or Bill of Quantities shall conform to 

the requirements specified below. 



 
 

 

 

 14.2 The Bidder shall submit a Bid for the whole of the Works described 

in ITB 1.1 by filling in prices for all items of the Works, as 

identified in Section IV. Bidding Forms. In case of admeasurement 

contracts, the Bidder shall fill in rates and prices for all items of the 

Works described in the Bill of Quantities. Items against which no 

rate or price is entered by the Bidder will not be paid for by the 

Employer when executed and shall be deemed covered by the rates 

for other items and prices in the Bill of Quantities. 

 
14.3 The price to be quoted in the Letter of Bid, in accordance with ITB 

12.1, shall be the total price of the Bid, excluding any discounts 

offered. 

 
14.4 The Bidder shall quote any discounts and indicate the methodology 

for their application in the Letter of Bid in accordance with ITB 

12.1. 

 
14.5 Unless otherwise specified in the BDS and the Conditions of 

Contract, the prices quoted by the Bidder shall be fixed. If the 

prices quoted by the Bidder are subject to adjustment during the 

performance of the Contract in accordance with the provisions of 

the Conditions of Contract, the Bidder shall furnish the indices and 

weightings for the price adjustment formulae in the Schedule of 

Adjustment Data in Section IV- Bidding Forms and the Employer 

may require the Bidder to justify its proposed indices and 

weightings. 

14.6 If so specified in ITB 1.1, Bids are invited for individual lots 

(contracts) or for any combination of lots (packages). Bidders 

wishing to offer discounts for the award of more than one Contract 

shall specify in their Bid the price reductions applicable to each 

package, or alternatively, to individual Contracts within the 

package. Discounts shall be submitted in accordance with ITB 

14.4, provided the Bids for all lots (contracts) are opened at the 

same time. 

 
14.7 All duties, taxes, and other levies payable by the Contractor under 

the Contract, or for any other cause, as of the date 28 days prior to 

the deadline for submission of Bids, shall be included in the total 

Bid price submitted by the Bidder. 

15. Currencies of Bid 

and Payment 
15.1 The currency(ies) of the Bid and the currency(ies) of payments 

shall be the same and shall be as specified in the BDS. 

 15.2 Bidders may be required by the Employer to justify, to the 

Employer’s satisfaction, their local and foreign currency 

requirements, and to substantiate that the amounts included in the 



 
 

 

 

 Lump Sum, in which case a detailed breakdown of the foreign 

currency requirements shall be provided by Bidders. 

16. Documents 

Comprising the Technical 

Proposal 

16.1 The Bidder shall furnish a technical proposal including a statement 

of work methods, equipment, personnel, schedule and any other 

information as stipulated in Section IV, Bidding Forms, in 

sufficient detail to demonstrate the adequacy of the Bidders’ 

proposal to meet the work’s requirements and the completion time. 

17. Documents 

Establishing the Eligibility 

and Qualifications of the 

Bidder 

17.1 To establish Bidder’s eligibility in accordance with ITB 4, Bidders 

shall complete the Letter of Bid, included in Section IV, Bidding 

Forms. 

17.2 In accordance with Section III, Evaluation and Qualification 

Criteria, to establish its qualifications to perform the Contract, the 

Bidder shall provide the information requested in the 

corresponding information sheets included in Section IV, Bidding 

Forms. 

 
17.3 If a margin of preference applies as specified in accordance with 

ITB 33.1, domestic Bidders, individually or in joint ventures, 

applying for eligibility for domestic preference shall supply all 

information required to satisfy the criteria for eligibility specified 

in accordance with ITB 33.1. 

18. Period of Validity of 

Bids 
18.1 Bids shall remain valid until the date specified in the BDS or any 

extended date if amended by the Employer in accordance with ITB 

8. A Bid that is not valid until the date specified in the BDS, or any 

extended date if amended by the Employer in accordance with ITB 

8, shall be rejected by the Employer as nonresponsive. 

 
18.2 In exceptional circumstances, prior to the date of expiry of the Bid 

validity, the Employer may request Bidders to extend the period of 

validity of their Bids. The request and the responses shall be made 

in writing. If a Bid Security is requested in accordance with ITB 

19, it shall also be extended for twenty-eight (28) days beyond the 

extended date for Bid validity. A Bidder may refuse the request 

without forfeiting its Bid Security. A Bidder granting the request 

shall not be required or permitted to modify its Bid, except as 

provided in ITB 18.3. 

 18.3 If the award is delayed by a period exceeding fifty-six (56) days 

beyond the date of expiry of the Bid validity specified in 

accordance with ITB 18.1, the Contract price shall be determined 

as follows: 



 
 

 

 

 (a) in the case of fixed price contracts, the Contract price shall 

be the Bid price adjusted by the factor specified in the BDS; 

(b) in the case of adjustable price contracts, no adjustment shall 

be made; or 

(c) in any case, Bid evaluation shall be based on the Bid price 

without taking into consideration the applicable correction 

from those indicated above. 

19. Bid Security 19.1 The Bidder shall furnish as part of its Bid, either a Bid-Securing 

Declaration or a Bid Security as specified in the BDS, in original 

form and, in the case of a Bid Security, in the amount and currency 

specified in the BDS. 

 
19.2 A Bid Securing Declaration shall use the form included in Section 

IV, Bidding Forms. 

 
19.3 If a Bid Security is specified pursuant to ITB 19.1, the Bid Security 

shall be a demand guarantee in any of the following forms at the 

Bidder’s option: 

(a) an unconditional guarantee issued by a bank or non-bank 

financial institution (such as an insurance, bonding or surety 

company); 

(b) an irrevocable letter of credit; 

(c) a cashier’s or certified check; or 

(d) another security specified in the BDS, 

from a reputable source from an eligible country. If an 

unconditional guarantee is issued by a non-bank financial 

institution located outside the Employer’s Country, the issuing non-

bank financial institution shall have a correspondent financial 

institution located in the Employer’s Country to make it 

enforceable, unless the Employer has agreed in writing, prior to Bid 

submission, that a correspondent financial institution is not 

required. In the case of a bank guarantee, the Bid Security shall be 

submitted either using the Bid Security Form included in Section 

IV, Bidding Forms, or in another substantially similar format 

approved by the Employer prior to Bid submission. The Bid 

Security shall be valid for twenty-eight (28) days beyond the 

original date of expiry of the Bid validity, or beyond any extended 

date if requested under ITB 18.2. 

 19.4 If a Bid Security or Bid Securing Declaration is specified pursuant 

to ITB 19.1, any Bid not accompanied by a substantially responsive 



 
 

 

 

Bid Security or Bid-Securing Declaration shall be rejected by the 

Employer as non-responsive. 

19.5 If a Bid Security is specified pursuant to ITB 19.1, the Bid Security 

of unsuccessful Bidders shall be returned as promptly as possible 

upon the successful Bidder’s signing the Contract and furnishing 

the Performance Security and if required in the BDS, the 

Environmental and Social (ES) Performance Security pursuant to 

ITB 48. 

19.6 The Bid Security of the successful Bidder shall be returned as 

promptly as possible once the successful Bidder has signed the 

Contract and furnished the required Performance Security. and if 

required in the BDS, the Environmental and Social (ES) 

Performance Security. 

19.7 The Bid Security may be forfeited: 

(a) if a Bidder withdraws its Bid prior to the expiry date of the 

Bid validity specified by the Bidder on the Letter of Bid, or 

any extension thereto provided by the Bidder; or 

(b) if the successful Bidder fails to: 

(i) sign the Contract in accordance with ITB 47; or 

(ii) Furnish a Performance Security and if required in the 

BDS, the Environmental and Social (ES) Performance 

Security in accordance with ITB 48. 

19.8 The Bid Security or the Bid-Securing Declaration of a JV shall be 

in the name of the JV that submits the Bid. If the JV has not been 

constituted into a legally enforceable JV, at the time of Bidding, 

the Bid Security or the Bid-Securing Declaration shall be in the 

names of all future members as named in the letter of intent 

mentioned in ITB 4.1 and ITB 11.2. 

19.9 If a Bid Security is not required in the BDS, pursuant to ITB 19.1, 

and; 

(a) if a Bidder withdraws its Bid prior to the expiry date of the 

Bid validity specified by the Bidder on the Letter of Bid or 

any extended date provided by the Bidder; or 

(b) if the successful Bidder fails to: 

(i) sign the Contract in accordance with ITB 47; or 



 
 

 

 

 (ii) furnish a Performance Security and if required in the 

BDS, the Environmental and Social (ES) 

Performance Security in accordance with ITB 48; 

the Borrower may, if provided for in the BDS, declare the Bidder 

ineligible to be awarded a contract by the Employer for a period of 

time stated in the BDS. 

20. Format and Signing 

of Bid 
20.1 The Bidder shall prepare one original of the documents comprising 

the Bid as described in ITB 11 and clearly mark it “ORIGINAL”. 

Alternative Bids, if permitted in accordance with ITB 13, shall be 

clearly marked “ALTERNATIVE”. In addition, the Bidder shall 

submit copies of the Bid in the number specified in the BDS, and 

clearly mark each of them “COPY.” In the event of any discrepancy 

between the original and the copies, the original shall prevail. 

 
20.2 Bidders shall mark as “CONFIDENTIAL” information in their Bids, 

which is confidential to their business. This may include 

proprietary information, trade secrets, or commercial or financially 

sensitive information. 

 
20.3 The original and all copies of the Bid shall be typed or written in 

indelible ink and shall be signed by a person duly authorized to 

sign on behalf of the Bidder. This authorization shall consist of a 

written confirmation as specified in the BDS and shall be attached 

to the Bid. The name and position held by each person signing the 

authorization must be typed or printed below the signature. All 

pages of the Bid where entries or amendments have been made 

shall be signed or initialed by the person signing the Bid. 

 
20.4 In case the Bidder is a JV, the Bid shall be signed by an authorized 

representative of the JV on behalf of the JV, and so as to be legally 

binding on all the members as evidenced by a power of attorney 

signed by their legally authorized representatives. 

20.5 Any interlineations, erasures, or overwriting shall be valid only if 

they are signed or initialed by the person signing the Bid. 

 
D. Submission and Opening of Bids 

21. Sealing and 

Marking of Bids 

 

21.1 The Bidder shall deliver the Bid in a single, sealed envelope (one-

envelope Bidding process). Within the single envelope the Bidder 

shall place the following separate, sealed envelopes: 

(a) in an envelope marked “ORIGINAL”, all documents 

comprising the Bid, as described in ITB 11; and 



 
 

 

 

 (b) in an envelope marked “COPIES”, all required copies of the 

Bid; and 

(c) if alternative Bids are permitted in accordance with ITB 13, 

and if relevant: 

(i) in an envelope marked “ ORIGINAL - 

ALTERNATIVE BID”, the alternative Bid; and 

(ii) in the enveloped marked “COPIES – 

ALTERNATIVE BID” all required copies of the 

alternative Bid. 

 21.2 The inner and outer envelopes shall: 

(a) bear the name and address of the Bidder; 

(b) be addressed to the Employer in accordance with ITB 22.1; 

(c) bear the specific identification of this Bidding process 

specified in accordance with BDS 1.1; and 

(d) Bear a warning not to open before the time and date for Bid 

opening. 

 
21.3 If all envelopes are not sealed and marked as required, the Employer 

will assume no responsibility for the misplacement or premature 

opening of the Bid. 

22. Deadline for 

Submission of Bids 
22.1 Bids must be received by the Employer at the address and no later 

than the date and time specified in the BDS. When so specified in 

the BDS, Bidders shall have the option of submitting their Bids 

electronically. Bidders submitting Bids electronically shall follow 

the electronic bid submission procedures specified in the BDS. 

 
22.2 The Employer may, at its discretion, extend the deadline for the 

submission of Bids by amending the bidding document in 

accordance with ITB 8, in which case all rights and obligations of 

the Employer and Bidders previously subject to the deadline shall 

thereafter be subject to the deadline as extended. 

23. Late Bids 
23.1 The Employer shall not consider any Bid that arrives after the 

deadline for submission of Bids, in accordance with ITB 22. Any 

Bid received by the Employer after the deadline for submission of 

Bids shall be declared late, rejected, and returned unopened to the 

Bidder. 

24. Withdrawal, 

Substitution, and 
24.1 A Bidder may withdraw, substitute, or modify its Bid after it has 

been submitted by sending a written notice, duly signed by an 

authorized representative, and shall include a copy of the 

authorization in accordance with ITB 20.3, (except that withdrawal 



 
 

 

 

Modification of Bids Notices do not require copies). The corresponding substitution or 

modification of the Bid must accompany the respective written 

notice. All notices must be: 

(a) prepared and submitted in accordance with ITB 20 and ITB 

21 (except that withdrawal notices do not require copies), and 

in addition, the respective envelopes shall be clearly marked 

“WITHDRAWAL,” “SUBSTITUTION,” 

“MODIFICATION”; and 

(b) Received by the Employer prior to the deadline prescribed for 

submission of Bids, in accordance with ITB 22. 

 24.2 Bids requested to be withdrawn in accordance with ITB 24.1 shall 

be returned unopened to the Bidders. 

 
24.3 No Bid may be withdrawn, substituted, or modified in the interval 

between the deadline for submission of Bids and the date of expiry 

of the Bid validity specified by the Bidder on the Letter of Bid or 

any extended date thereof. 

25. Bid Opening 25.1 Except in the cases specified in ITB 23 and ITB 24.2, the Employer 

shall publicly open and read out in accordance with this ITB, all 

Bids received by the deadline, at the date, time and place specified 

in the BDS, in the presence of Bidders’ designated representatives 

and anyone who chooses to attend. All Bidders, or their 

representatives and any interested party may attend a public 

opening. Any specific electronic Bid opening procedures required 

if electronic bidding is permitted in accordance with ITB 22.1, 

shall be as specified in the BDS. 

 
25.2 First, envelopes marked “WITHDRAWAL” shall be opened and 

read out and the envelope with the corresponding Bid shall not be 

opened, but returned to the Bidder. No Bid withdrawal shall be 

permitted unless the corresponding withdrawal notice contains a 

valid authorization to request the withdrawal and is read out at Bid 

opening. 

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and 

read out and exchanged with the corresponding Bid being 

substituted, and the substituted Bid shall not be opened, but 

returned to the Bidder. No Bid substitution shall be permitted 

unless the corresponding substitution notice contains a valid 

authorization to request the substitution and is read out at Bid 

opening. 

25.4 Next, envelopes marked “MODIFICATION” shall be opened and 

read out with the corresponding Bid. No Bid modification shall be 

permitted unless the corresponding modification notice contains a 



 
 

 

 

 valid authorization to request the modification and is read out at 

bid opening. 

 25.5 Next, all remaining envelopes shall be opened one at a time, 

reading out: the name of the Bidder and whether there is a 

modification; the total Bid Price, per lot (contract) if applicable, 

including any discounts and alternative Bids; the presence or 

absence of a Bid Security, or Bid Securing Declaration, if required; 

and any other details as the Employer may consider appropriate. 

25.6 Only Bids, alternative Bids and discounts that are opened and read 

out at Bid opening shall be considered further for evaluation. The 

Letter of Bid and the priced Schedules are to be initialed by 

representatives of the Employer attending Bid opening in the 

manner specified in the BDS. 

25.7 The Employer shall neither discuss the merits of any Bid nor reject 

any Bid (except for late Bids, in accordance with ITB 23.1). 

 
25.8 The Employer shall prepare a record of the Bid opening that shall 

include, as a minimum: 

(a) the name of the Bidder and whether there is a withdrawal, 

substitution, or modification; 

(b) the Bid Price, per lot (contract) if applicable, including any 

discounts; 

(c) the presence or absence of a Bid Security or Bid-Securing 

Declaration, if one was required; and 

(d) any alternative Bids. 

25.9 The Bidders’ representatives who are present shall be requested to 

sign the record. The omission of a Bidder’s signature on the record 

shall not invalidate the contents and effect of the record. A copy of 

the record shall be distributed to all Bidders. 

 
E. Evaluation and Comparison of Bids 

26. Confidentiality 26.1 Information relating to the evaluation of Bids and recommendation 

of contract award, shall not be disclosed to Bidders or any other 

persons not officially concerned with the Bidding process until 

information on Intention to Award the Contract is transmitted to 

all Bidders in accordance with ITB 43. 



 
 

 

 

 26.2 Any effort by a Bidder to influence the Employer in the evaluation 

of the Bids or Contract award decisions may result in the rejection 

of its Bid. 

 26.3 Notwithstanding ITB 26.2, from the time of Bid opening to the time 

of Contract award, if a Bidder wishes to contact the Employer on 

any matter related to the Bidding process, it shall do so in writing. 

27. Clarification of Bids 
 

27.1 To assist in the examination, evaluation, and comparison of the Bids, 

and qualification of the Bidders, the Employer may, at its 

discretion, ask any Bidder for a clarification of its Bid given a 

reasonable time for a response. Any clarification submitted by a 

Bidder that is not in response to a request by the Employer shall 

not be considered. The Employer’s request for clarification and the 

response shall be in writing. No change, including any voluntary 

increase or decrease in the prices or substance of the Bid shall be 

sought, offered, or permitted, except to confirm the correction of 

arithmetic errors discovered by the Employer in the evaluation of 

the Bids, in accordance with ITB 31. 

 
27.2 If a Bidder does not provide clarifications of its Bid by the date and 

time set in the Employer’s request for clarification, its Bid may be 

rejected. 

28. Deviations, 

Reservations, and 

Omissions 

28.1 During the evaluation of Bids, the following definitions apply: 

(a) “Deviation” is a departure from the requirements specified 

in the bidding document; 

(b) “Reservation” is the setting of limiting conditions or 

withholding from complete acceptance of the requirements 

specified in the bidding document; and 

(c) “Omission” is the failure to submit part or all of the 

information or documentation required in the bidding 

document. 

29. Determination of 

Responsiveness 
29.1 The Employer’s determination of a Bid’s responsiveness is to be 

based on the contents of the Bid itself, as defined in ITB 11. 

 
29.2 A substantially responsive Bid is one that meets the requirements of 

the bidding document without material deviation, reservation, or 

omission. A material deviation, reservation, or omission is one that: 

(a) if accepted, would: 

(i) affect in any substantial way the scope, quality, or 

performance of the Works specified in the Contract; or 



 
 

 

 

 (ii) limit in any substantial way, inconsistent with the bidding 

document, the Employer’s rights or the Bidder’s 

obligations under the proposed Contract; or 

(b) if rectified, would unfairly affect the competitive position of 

other Bidders presenting substantially responsive Bids. 

 
29.3 The Employer shall examine the technical aspects of the Bid 

submitted in accordance with ITB 16, in particular, to confirm that 

all requirements of Section VII, Works’ Requirements have been 

met without any material deviation, reservation or omission. 

 
29.4 If a Bid is not substantially responsive to the requirements of the 

bidding document, it shall be rejected by the Employer and may not 

subsequently be made responsive by correction of the material 

deviation, reservation, or omission. 

30. Nonmaterial 

Nonconformities 
30.1 Provided that a Bid is substantially responsive, the Employer may 

waive any nonconformities in the Bid. 

 
30.2 Provided that a Bid is substantially responsive, the Employer may 

request that the Bidder submit the necessary information or 

documentation, within a reasonable period of time, to rectify 

nonmaterial nonconformities in the Bid related to documentation 

requirements. Requesting information or documentation on such 

nonconformities shall not be related to any aspect of the price of the 

Bid. Failure of the Bidder to comply with the request may result in 

the rejection of its Bid. 

 
30.3 Provided that a Bid is substantially responsive, the Employer shall 

rectify quantifiable nonmaterial nonconformities related to the Bid 

Price. To this effect, the Bid Price shall be adjusted, for comparison 

purposes only to reflect the price of a missing or non-conforming 

item or component, by adding the average price of the item or 

component quoted by substantially responsive Bidders. If the price 

of the item or component cannot be derived from the price of other 

substantially responsive Bids, the Employer shall use its best 

estimate. 

31. Correction of 

Arithmetical Errors 
31.1 Provided that the Bid is substantially responsive, the Employer 

shall correct arithmetical errors on the following basis: 

(a) only for admeasurement contracts, if there is a discrepancy 

between the unit price and the total price that is obtained by 

multiplying the unit price and quantity, the unit price shall 

prevail and the total price shall be corrected, unless in the 

opinion of the Employer there is an obvious misplacement of 



 

 

 

 

 the decimal point in the unit price, in which case the total price 

as quoted shall govern and the unit price shall be corrected; 

(b) if there is an error in a total corresponding to the addition or 

subtraction of subtotals, the subtotals shall prevail and the 

total shall be corrected; and 

(c) if there is a discrepancy between words and figures, the 

amount in words shall prevail, unless the amount expressed in 

words is related to an arithmetic error, in which case the 

amount in figures shall prevail subject to (a) and (b) above. 

 
31.2 Bidders shall be requested to accept correction of arithmetical errors. 

Failure to accept the correction in accordance with ITB 31.1, shall 

result in the rejection of the Bid. 

32. Conversion to Single 

Currency 
32.1 For evaluation and comparison purposes, the currency(ies) of the 

Bid shall be converted into a single currency as specified in the 

BDS. 

33. Margin of Preference 33.1 Unless otherwise specified in the BDS, a margin of preference for 

domestic Bidders1 shall not apply. 

34. Subcontractors 34.1 Unless otherwise stated in the BDS, the Employer does not intend 

to execute any specific elements of the Works by subcontractors 

selected in advance by the Employer, Financial Parts 

34.2 The subcontractor’s qualifications shall not be used by the Bidder 

to qualify for the Works unless their specialized parts of the Works 

were previously designated by the Employer in the BDS as can be 

met by subcontractors referred to hereafter as ‘Specialized 

Subcontractors’, in which case, the qualifications of the Specialized 

Subcontractors proposed by the Bidder may be added to the 

qualifications. 

34.3 Bidders may propose subcontracting up to the percentage of total 

value of contracts or the volume of works as specified in the BDS. 

Subcontractors proposed by the Bidder shall be fully qualified for 

their parts of the Works. 
 

 

 

 

 

 

 

 

 

 

1  An individual firm is considered a domestic Bidder for purposes of the margin of 

preference if it is registered in the country of the Employer, has more than 50 

percent ownership by nationals of the country of the Employer, and if it does not 



Subcontract more than 10 percent of the contract price, excluding provisional 

sums, to foreign contractors. JVs are considered as domestic Bidders and eligible 

for domestic preference only if the individual member firms are registered in the 

country of the Employer or have more than 50 percent ownership by nationals of 

the country of the Employer, and the JV shall be registered in the country of the 

Borrower. The JV shall not subcontract more than 10 percent of the contract price, 

excluding provisional sums, to foreign firms. JVs between foreign and national 

firms will not be eligible for domestic preference. 





 
 

 

 

35. Evaluation of Bids 35.1 The Employer shall use the criteria and methodologies listed in this 

ITB and Section III, Evaluation and Qualification criteria. No other 

evaluation criteria or methodologies shall be permitted. By 

applying the criteria and methodologies the Employer shall 

determine the Most Advantageous Bid. This is the Bid of the Bidder 

that meets the Qualification Criteria and whose Bid has been 

determined to be: 

(a) substantially responsive to the bidding document; and 

(b) the lowest evaluated cost. 

 
35.2 To evaluate a Bid, the Employer shall consider the following: 

(a) the Bid price, excluding Provisional Sums and the provision, 

if any, for contingencies in the Summary Activity Schedule 

for admeasurement contracts, but including Day work2 items, 

where priced competitively; 

(b) price adjustment for correction of arithmetic errors in 

accordance with ITB 31.1; 

(c) price adjustment due to discounts offered in accordance with 

ITB 14.4; 

(d) converting the amount resulting from applying (a) to (c) 

above, if relevant, to a single currency in accordance with 

ITB 32; 

(e) price adjustment for nonconformities in accordance with ITB 

30.3; and 

(f) The additional evaluation factors are specified in Section III, 

Evaluation and Qualification Criteria. 

 
35.3 The estimated effect of the price adjustment provisions of the 

Conditions of Contract, applied over the period of execution of the 

Contract, shall not be taken into account in Bid evaluation. 

 35.4 If this bidding document allows Bidders to quote separate prices for 

different lots (contracts), the methodology to determine the lowest 

evaluated cost of the contract combinations, including any Day 

work is work carried out following instructions of the Project 

Manager and paid for on the basis of time spent by workers, and 

the use of materials and the Contractor’s equipment, at the rates 

quoted in the Bid. For Day work to be priced competitively for Bid 

evaluation purposes, the Employer must list tentative quantities for 

individual items to be costed against Day work (e.g., a specific 

number of tractor driver staff-days, or a specific tonnage of 

Portland cement), to be multiplied by the Bidders’ quoted rates and 

included in the total Bid price. Discounts offered in the Letter of 

Bid, is specified in Section III, Evaluation and Qualification 

Criteria. 
 
 

 



 
 

36. Comparison of Bids 36.1 The Employer shall compare the evaluated costs of all substantially 

responsive Bids established in accordance with ITB 35.2 to 

determine the Bid that has the lowest evaluated cost. 

37. Abnormally Low 

Bids 
37.1 An Abnormally Low Bid is one where the Bid price, in combination 

with other constituent elements of the Bid, appears unreasonably 

low to the extent that the Bid price raises material concerns as to 

the capability of the Bidder to perform the Contract for the offered 

Bid price. 

37.2 In the event of identification of a potentially Abnormally Low Bid, 

the Employer shall seek written clarifications from the Bidder, 

including detailed price analyses of its Bid price in relation to the 

subject matter of the contract, scope, proposed methodology, 

schedule, allocation of risks and responsibilities and any other 

requirements of the bidding document. 

37.3 After evaluation of the price analyses, in the event that the 

Employer determines that the Bidder has failed to demonstrate its 

capability to perform the Contract for the offered Bid Price, the 

Employer shall reject the Bid. 

38. Unbalanced or Front 

Loaded Bids 
38.1 If the Bid for an admeasurement contract, which results in the 

lowest evaluated cost is, in the Employer’s opinion, seriously 

unbalanced or, front loaded, the Employer may require the Bidder 

to provide written clarifications. Clarifications may include 

detailed price analyses to demonstrate the consistency of the Bid 

price as with the scope of works, proposed methodology, schedule 

and any other requirements of the bidding document. 

38.2 After the evaluation of the information and detailed price analyses 

presented by the Bidder, the Employer may as appropriate: 

(a) accept the Bid; or 

(b) require that the amount of the Performance Security be 

increased at the expense of the Bidder to a level not 

exceeding 20% of the Contract Price; or 

(c) Reject the Bid. 

39. Qualification of 

the Bidder 
39.1 The Employer shall determine to its satisfaction whether the eligible 

Bidder that is selected as having submitted the lowest evaluated 

cost and substantially responsive Bid meets the 



 
 

 

 

 Qualifying criteria specified in Section III, Evaluation and 

Qualification Criteria. 

 39.2 The determination shall be based upon an examination of the 

documentary evidence of the Bidder’s qualifications submitted by 

the Bidder, pursuant to ITB 17. The determination shall not take 

into consideration the qualifications of other firms such as the 

Bidder’s subsidiaries, parent entities, affiliates, subcontractors 

(other than Specialized Subcontractors if permitted in the bidding 

document), or any other firm(s) different from the Bidder. 

 
39.3 An affirmative determination of qualification shall be a prerequisite 

for award of the Contract to the Bidder. A negative determination 

shall result in disqualification of the Bid, in which event the 

Employer shall proceed to the substantially responsive Bid which 

offers the next lowest evaluated cost to make a similar 

determination of that Bidder’s qualifications to perform 

satisfactorily. 

40. Most 

Advantageous Bid 
40.1 Having compared the evaluated costs of Bids, the Employer shall 

determine the Most Advantageous Bid. The Most Advantageous 

Bid is the Bid of the Bidder that meets the Qualification Criteria 

and whose Bid has been determined to be: 

(a) substantially responsive to the bidding document; and 

(b) The lowest evaluated cost. 

41. Employer’s Right to 

Accept Any Bid, and to 

Reject Any or All Bids 

41.1 The Employer reserves the right to accept or reject any Bid, and to 

annul the Bidding process and reject all Bids at any time prior to 

Contract Award, without thereby incurring any liability to Bidders. 

In case of annulment, all Bids submitted and specifically, Bid 

securities, shall be promptly returned to the Bidders. 

42. Standstill Period 42.1 The Contract shall not be awarded earlier than the expiry of the 

Standstill Period. The Standstill Period shall be ten (10) Business 

Days unless extended in accordance with ITB 46. The Standstill 

Period commences the day after the date the Employer has 

transmitted to each Bidder the Notification of Intention to Award 

the Contract. Where only one Bid is submitted, or if this contract is 

in response to an emergency situation recognized by the Bank, the 

Standstill Period shall not apply. 

43. Notification of 

Intention to Award 
43.1 The Employer shall send to each Bidder the Notification of Intention 

to Award the Contract to the successful Bidder. The Notification 

of Intention to Award shall contain, at a minimum, the following 

information: 



 
 

 

 

 (a) the name and address of the Bidder submitting the successful 

Bid; 

(b) the Contract price of the successful Bid; 

(c) the names of all Bidders who submitted Bids, and their Bid 

prices as readout, and as evaluated; 

(d) a statement of the reason(s) the Bid (of the unsuccessful 

Bidder to whom the notification is addressed) was 

unsuccessful, unless the price information in c) above already 

reveals the reason; 

(e) the expiry date of the Standstill Period; 

(f) Instructions on how to request a debriefing and/or submit a 

complaint during the standstill period. 

 
F. Award of Contract 

44. Award Criteria 
 

44.1 Subject to ITB 41, the Employer shall award the Contract to the 

successful Bidder. This is the Bidder whose Bid has been 

determined to be the Most Advantageous Bid as specified in ITB 

40. 

45. Notification of 

Award 
45.1 Prior to the expiration of the Bid validity and upon expiry of the 

Standstill Period, specified in ITB 42.1 or any extension thereof, 

and, upon satisfactorily addressing any complaint that has been 

filed within the Standstill Period, the Employer shall notify the 

successful Bidder, in writing, that its Bid has been accepted. The 

notification of award (hereinafter and in the Conditions of Contract 

and Contract Forms called the “Letter of Acceptance”) shall 

specify the sum that the Employer will pay the Contractor in 

consideration of the execution of the contract (hereinafter and in 

the Conditions of Contract and Contract Forms called “the 

Contract Price”). 

45.2 Within ten (10) Business Days after the date of transmission of the 

Letter of Acceptance, the Employer shall publish the Contract 

Award Notice which shall contain, at a minimum, the following 

information: 

(a) name and address of the Employer; 

(b) name and reference number of the contract being awarded, 

and the selection method used; 

(c) names of all Bidders that submitted Bids, and their Bid prices 

as read out at Bid opening, and as evaluated; 



 
 

 

 

 (d) names of all Bidders whose Bids were rejected either as 

nonresponsive or as not meeting qualification criteria, or were 

not evaluated, with the reasons therefor; 

(e) the name of the successful Bidder, the final total contract 

price, the contract duration and a summary of its scope; and 

(f) Successful Bidder’s Beneficial Ownership Disclosure Form, if 

specified in BDS ITB 47.1. 

 45.3 The Contract Award Notice shall be published on the Employer’s 

website with free access if available, or in at least one newspaper 

of national circulation in the Employer’s Country, or in the official 

gazette. The Employer shall also publish the contract award notice 

in UNDB online. 

 
45.4 Until a formal contract is prepared and executed, the Letter of 

Acceptance shall constitute a binding Contract. 

46. Debriefing by the 

Employer 
46.1 On receipt of the Employer’s Notification of Intention to Award 

referred to in ITB 43.1, an unsuccessful Bidder has three (3) 

Business Days to make a written request to the Employer for a 

debriefing. The Employer shall provide a debriefing to all 

unsuccessful Bidders whose request is received within this 

deadline. 

 
46.2 Where a request for debriefing is received within the deadline, the 

Employer shall provide a debriefing within five (5) Business Days, 

unless the Employer decides, for justifiable reasons, to provide the 

debriefing outside this timeframe. In that case, the standstill period 

shall automatically be extended until five (5) Business Days after 

such debriefing is provided. If more than one debriefing is so 

delayed, the standstill period shall not end earlier than five (5) 

Business Days after the last debriefing takes place. The Employer 

shall promptly inform, by the quickest means available, all Bidders 

of the extended standstill period 

 
46.3 Where a request for debriefing is received by the Employer later 

than the three (3)-Business Day deadline, the Employer should 

provide the debriefing as soon as practicable, and normally no later 

than fifteen (15) Business Days from the date of publication of 

Public Notice of Award of contract. Requests for debriefing 

received outside the three (3)-day deadline shall not lead to 

extension of the standstill period. 

 46.4 Debriefings of unsuccessful Bidders may be done in writing or 

verbally. The Bidder shall bear their own costs of attending such a 

debriefing meeting. 



 
 

 

 

47. Signing of Contract 47.1 The Employer shall send to the successful Bidder the Letter of 

Acceptance including the Contract Agreement, and, if specified in 

the BDS, a request to submit the Beneficial Ownership Disclosure 

Form providing additional information on its beneficial ownership. 

The Beneficial Ownership Disclosure Form, if so requested, shall 

be submitted within eight (8) Business Days of receiving this 

request. 

 47.2 The successful Bidder shall sign, date and return to the Employer, 

the Contract Agreement within twenty-eight (28) days of its 

receipt. 

48. Performance Security 48.1 Within twenty-eight (28) days of the receipt of the Letter of 

Acceptance from the Employer, the successful Bidder shall furnish 

the Performance Security and, if required in the BDS, the 

Environmental and Social (ES) Performance Security in 

accordance with the General Conditions of Contract, subject to ITB 

38.2 (b), using for that purpose the Performance Security and ES 

Performance Security Forms included in Section X, Contract 

Forms, or another form acceptable to the Employer. If the 

Performance Security furnished by the successful Bidder is in the 

form of a bond, it shall be issued by a bonding or insurance 

company that has been determined by the successful Bidder to be 

acceptable to the Employer. A foreign institution providing a bond 

shall have a correspondent financial institution located in the 

Employer’s Country, unless the Employer has agreed in writing 

that a correspondent financial institution is not required. 

 
48.2 Failure of the successful Bidder to submit the above-mentioned 

Performance Security and, if required in the BDS, the 

Environmental and Social (ES) Performance Security, or to sign 

the Contract Agreement shall constitute sufficient grounds for the 

annulment of the award and forfeiture of the Bid Security. In that 

event the Employer may award the Contract to the Bidder offering 

the next Most Advantageous Bid. 

49. Adjudicator 49.1 The Employer proposes the person named in the BDS to be 

appointed as Adjudicator under the Contract, at the hourly fee 

specified in the BDS, plus reimbursable expenses. If the Bidder 

disagrees with this proposal, the Bidder should so state in his Bid. 

If, in the Letter of Acceptance, the Employer does not agree on the 

appointment of the Adjudicator, the Employer will request the 

Appointing Authority designated in the Particular Conditions of 
Contract (PCC) pursuant to Clause 23.1 of the General Conditions 
of Contract (GCC), to appoint the Adjudicator. 



 
 

 

 

50. Procurement Related 

Complaint 

50.1 The procedures for making a Procurement-related Complaint are 
as specified in the BDS. 



 
 

 

 

Section II - Bid Data Sheet (BDS) 

The following specific data for the Works to be procured shall complement, 

supplement, or amend the provisions in the Instructions to Bidders (ITB). Whenever 

there is a conflict, the provisions herein shall prevail over those in ITB. 

 

ITB 

Reference 

A. General 

ITB 1.1 The number of the Invitation for Bids is: KE-NYERI COUNTY-500251-CW-RFB 

The Employer is: Chief Officer, Department of Agriculture, Livestock & 

Aquaculture Development, County Government of Nyeri. 

 

The reference number of the Request for Bids (RFB) is: KE-NYERI COUNTY-

500251-CW-RFB 

The name of the RFB is: CONSTRUCTION WORKS FOR KIHUYO AND 

MARAGIMA/TAGWA IRRIGATION PROJECTS, NYERI COUNTY 

 

The number and identification of lots (contracts) comprising this RFB is: NOT 

APPLICABLE (N/A) 

ITB 2.1 The Borrower is: The Republic of Kenya; and the Employer is Department of 

Agriculture, Livestock & Aquaculture Development, County Government of 

Nyeri, a County Government within the Borrower’s Country 

 

Loan or Financing Agreement amount: US$ 250 Million 

 

The name of the Project is: National Agricultural Value Chain Development 

Project (NAVCDP) 

ITB 4.1 Maximum number of members in the Joint Venture (JV) shall be: Three 

ITB 4.5 A list of debarred firms and individuals is available on the Bank’s external website: 

http://www.worldbank.org/debarred-firms 

B. Contents of Bidding Document 

http://www.worldbank.org/debarred-firms


ITB 7.1 For Clarification of Bid purposes only, the Employer’s address is: 

County Government of Nyeri, Department of Agriculture, Livestock & 

Aquaculture Development (NAVCDP) 

Attention: Director, Supply Chain Management Services – Nyeri County 

Address: P.O. Box 1112 - 10100 Nyeri 

Floor/ Room number: Nyeri County Hall along Kenyatta Road– Procurement 

offices constructed with containers labeled Tender Box City: Nyeri 

ZIP Code: 10100 

Country: Kenya Tel: 



 
 

 

 

 Electronic mail address: coagriculturenyeri@gmail.com/ Navcdpnyeri@gmail.com 

ITB 7.1 Requests for clarification should be received by the Employer no later than: 

Fourteen (14) calendar days before bid submission deadline 

ITB 7.1 Web page: www.nyeri.go.ke 

ITB 7.4 A site visit conducted by the Employer shall be organized 

 

Venue of Site Visit: Nyeri County Governor’s office parking lot located in 

Nyeri Town Hall along Kenyatta way. 

 

Date of Site Visit: 21st July, 2026 at 1000 hours East African Time (EAT) 

C. Preparation of Bids 

ITB 10.1 The language of the Bid is: English 

All correspondence exchange shall be in English language. 

Language for translation of supporting documents and printed literature is English. 

ITB 11.1 (b) The following schedules shall be submitted with the Bid: the priced Bill of 

Quantities for admeasurement contracts. 

ITB 11.1 (i) The Bidder shall submit the following additional documents in its Bid: 

1 Code of Conduct for Contractor’s Personnel (ES) 

The Bidder shall submit its Code of Conduct that will apply to Contractor’s Personnel (as 

defined in Sub- Clause 1 (ii) of the General Conditions of Contract), to ensure compliance 

with the Contractor’s Environmental and Social (ES) obligations under the Contract. The 

Bidder shall use for this purpose the Code of Conduct form provided in Section IV. No 

substantial modifications shall be made to this form, except that the Bidder may introduce 

additional requirements, including as necessary to consider specific Contract issues/risks. 

2 Management Strategies and Implementation Plans (MSIP) to manage the (ES) risks 

The Bidder shall submit Management Strategies and Implementation Plans (MSIPs) to 

manage the following key Environmental and Social (ES) risks: 

(a) Sexual Exploitation, and Abuse (SEA) prevention and response action plan - 

The bidder shall prepare and implement a GBV/SEAH prevention and response 

action plan to prevent, mitigate, and address risks of gender- based violence and 

sexual exploitation, abuse, and harassment. The plan shall include awareness 

measures, reporting mechanisms, and referral procedures. 

(b) Stakeholder Engagement Plan (SEP) and Information Disclosure – The bidder 

shall prepare and implement a stakeholder Engagement plan to ensure timely, 

inclusive, and meaningful consultation with all relevant stakeholders. The plan is to 

also provide transparent information disclosure, a feedback mechanism, and 
Documentation of stakeholder inputs. 

mailto:coagriculturenyeri@gmail.com
http://www.nyeri.go.ke/


 (c) Occupational Health and Safety (OHS)Management Plan - Provide details of 

how you will manage occupational health and safety risks, your training proposals, 

and details of the persons who will be responsible for health and safety on site 

during the project, including details of their experience managing similar risks. As 

a minimum, the Health and Safety Management Plan should include the following 

details: 

o Site Details 

▪ Site Location, Demarcation and safety Plan 

▪ Site instruction and Induction Details 

▪ Location of Health and Safety Kits 

▪ Incident Reporting records 

▪ Welfare Provisions as per the labor management procedures 

o Persons Responsible 

▪ Nominated Health and Safety Manager (management team) 

▪ Construction Management Plan ( scheduling of work) 

▪ Identify and disclose Site Foreman 

▪ Identify and designate Site First Aider(s) 

o The Health and Safety Management, Pollution Prevention and Control 

guidelines. 

(d) Community Health and Safety Plan – provide details of how to assess and manage 

specific risks and impacts to the community arising from Project activities, 

including, inter alia, records of behavior of Project workers, risks of labor influx, 

response to emergency situations, and include mitigation measures. 

(e) Labor Management Plan – provide details of how you will manage working 

conditions, workers' relationships, forced labor, grievance mechanisms for workers 

and grievance mechanisms for other stakeholders (including community level 

stakeholders), Labor compensation plans, and how you will ensure compliance from 

suppliers and subcontractors 

(f) Traffic Management Plan to ensure the safety of local communities from 

construction traffic]; 

(g) Security Management Plan (SMP) – provide details of how to assess and 

implement measures to manage the security risks of the Project, including the risks 

of engaging security personnel to safeguard project workers, sites, assets, and 

activities in the ESMP, in a manner satisfactory to World Bank, and guided by the 

principles of proportionality and GIIP, and by applicable law, in relation to hiring, 

rules of conduct, training, equipping, and monitoring of such personnel. 

(h) Grievance Redress Mechanism (GRM)-The bidder is required to provide a plan 

of how to handle grievances emanating from the project workers, including 

ensuring the Grievance log register and the referral pathways. 

(i) Pollution Prevention management plan- The bidder is required to develop a 

plan that ensures pollution prevention and management, including air pollution, 

water pollution, and noise pollution 

(j) Soil Compaction and soil Erosion- The bidder to develop Soil and Water 

Conservation Strategies to prevent soil and water erosion. 
(k) Damaging of Existing Infrastructure – The bidder shall prepare and implement a 

detailed mitigation plan to prevent, manage, and promptly repair any damage to 

existing infrastructure arising during project implementation. 

(l) Child welfare Strategy for mothers with young children – The bidder shall 

prepare a child protection strategy during project implementation to prevent and 

respond to risks of abuse, exploitation, or harm to children and ensure no 

engagement of children below 18 years of age, including verification checks for 

workers. (Submit child labor policy). 

(m) Waste Management Plan (WMP) - The Bidder is required to provide a proper 

plan on how to manage the solid and liquid waste generated. 



 (n) Labor Influx Management Plans (LIMP)- The Bidder is required to submit a 

Labor Influx Management Plan with the following elements: 

• Plans/proposals for tapping or maximizing the use of labor from the local workforce 

e.g. unskilled labour 

• Proposals for workers’ camp site locations and amenities to be provided to workers 

that reside within and outside camps, with the objectives of minimizing labor influx 

to the local community; 

• Provision for signing of worker code of conduct as part of employment contracts 

and including sanctions for noncompliance; 

• health and safety requirements including worker training/awareness/safety drills 

and unacceptable conduct toward local community, specifically women, and 

national laws that make sexual harassment and gender-based violence a punishable 

offence that is prosecuted; 
(o) Plans and Records of incidences realized on site reported by workers 

(p) Quality Assurance Systems - The Bidder shall provide details of the proposed 

quality assurance system intended to be used to ensure successful, safe and planned 

access to site; production; field operations; inspection, sampling and site testing; 

site trials and completion of the works. 

(q) Chance Finds/ Cultural Heritage - Develop and implement Chance Finds 

procedures per ESS 8. 



 

 

ITB 13.1 Alternative Bids shall not be considered. 

ITB 13.2 Alternative times for completion shall not be permitted. 

ITB 13.4 Alternative technical solutions shall be permitted for the following parts of the 

Works: Not Applicable 

ITB 14.5 The prices quoted by the Bidder shall not be subject to adjustment during the 

performance of the Contract. 

ITB 15.1 The price shall be quoted by the Bidder in: Kenya Shillings (KES) 

 

A Bidder expecting to incur expenditures in other currencies for inputs to the 

Works supplied from outside the Employer’s Country (referred to as the “foreign 

currency requirements”) and wishing to be paid accordingly, shall indicate up to 

three foreign currencies of their choice expressed as a percentage of the Bid price, 

together with the exchange rates used in the calculations in the appropriate 
form(s) included in Section IV, Bidding Forms. 

ITB 18.1 The Bid shall be valid until:30
th  November, 2026 

ITB 18.3 (a) The Bid price shall be adjusted by the following factor(s): Not Applicable 

ITB 19.1 A Bid Security shall be required. The amount and currency of the Bid security shall 

be: Kes. 980,000.00/= (Nine Hundred and Eighty Thousand Shillings Only) 

 

NB: Bid securities shall only be accepted if issued by banks or insurance firms 

approved and recognized by the Central Bank of Kenya (CBK) and the Public 

Procurement Regulatory Authority (PPRA). Any bid security issued by an 

institution not recognized by these bodies shall render the bid non-responsive. 

ITB 19.3 (d) Other types of acceptable securities: None 

ITB 20.1 In addition to the original of the Bid, the number of copies is: ONE 

hard copy of the original of the Bid 

 

ONE scanned/digital copy on flash disks in PDF format & BoQ in 

Microsoft Excel format, with the disks clearly labelled should also be 

submitted. In the event of any discrepancy between the original and the 

digital copies, the original hard copy shall prevail 



 
 

 

 

  

ITB 20.3 The written confirmation of authorization to sign on behalf of the Bidder 

shall consist of: 

A Power of Attorney – must clearly demonstrate that the signatory has 

the legal authority to execute and submit the bid on behalf of the 

company and must be specific to the procurement or contract in 

question. 

D. Submission and Opening of Bids 

ITB 22.1 For Bid submission purposes only, the Employer’s address is: 

County Government of Nyeri, P. O. Box 1112-10100 Nyeri 

Attention: The County Secretary 

Street Address: P. O. Box 1112 – 10100 Nyeri 

Floor/ Room number: Nyeri County Hall along Kenyatta 

Road– Procurement offices constructed with containers 

labeled Tender Box ground floor 

City: Nyeri Town 

ZIP/Postal Code: 10100- Nyeri 

Tel: 

Country: Kenya 

The deadline for Bid submission is: 6th August 2026 

 Time: 1100 Hours EAT 

 

Bidders shall not have the option of submitting their Bids electronically. 

ITB 25.1 The Bid opening shall take place at: Governor’s Office 

Street Address: Nyeri Town Hall Along Kenyatta Road Floor/ 

Room number: Procurement offices constructed with 

containers labeled Tender Box ground floor 

City: Nyeri 

Country: Kenya 

Telephone: 

Date: 6th August 2026 

Time: 1100 Hours EAT 



 
 

 

 

ITB 25.6 The Letter of Bid and Schedules shall be initialed by all representatives of 

the Employer conducting Bid opening. 

Each Bid shall be initialed by all representatives and shall be numbered, 

any modification to the unit or total price shall be initialed by the 

Representative of the Employer 

E. Evaluation and Comparison of Bids 

ITB 32.1 The currency that shall be used for Bid evaluation and comparison purposes 

to convert at the selling exchange rate all Bid prices expressed in various 

currencies into a single currency is: Kenya Shillings (Kes) 

The source of exchange rate shall be: The Central Bank of Kenya 

The date for the exchange rate shall be: Deadline for submission of the 

Bids. 

ITB 33.1 A margin of domestic preference shall not apply. 

ITB 34.1 At this time the Employer does not intend to execute certain specific parts of 

the Works by subcontractors selected in advance. 

ITB 34.2 The parts of the Works for which the Employer permits Bidders to propose 

Specialized Subcontractors are designated as follows: Not Applicable 

 

For the above-designated parts of the Works that may require Specialized 

Subcontractors, the relevant qualifications of the proposed Specialized 

Subcontractors will be added to the qualifications of the Bidder for the purpose 

of evaluation. 

ITB 34.3 Contractor’s proposed subcontracting: Maximum percentage of 

subcontracting permitted is: 10.0% of the total contract 

amount. 

Bidders planning to subcontract more than 10% of total volume of work shall 

specify, in the Letter of Bid, the activity (ies) or parts of the Works to be 

subcontracted along with complete details of the subcontractors and their 
Qualification and experience. 

F. Award of Contract 

ITB 47.1 The successful Bidder shall submit the Beneficial Ownership Disclosure 

Form. 

ITB 49 The Adjudicator proposed by the Employer is: 

Evans Lagat, FCIArb 

P.O. Box 12661-00100 Nairobi 

Tel: 020 2020080/ 0721 539630 

Email address: Evans@seslaw.co.ke 

 

Professional Qualifications 

Advocate of the high court of Kenya, over 16 years’ experience 

mailto:Evans@seslaw.co.ke


 Qualified Arbitrator and a fellow of the Chartered Institute of Arbitrators 

(CIArb) 

Certified Public Secretary 

Certified Public Accountant 

Bachelors of Law Degree (LL.B) 

Master of Laws Degree (LL.M) 

 

Arbitrators fee per hour: Kes 25,000 (Kenyan shillings twenty five 

thousand) 

ITB 50.1 The procedures for making a Procurement-related Complaint are detailed 

in the “Procurement Regulations for IPF Borrowers (Annex III).” If a 

Bidder wishes to make a Procurement-related Complaint, the Bidder shall 

submit its complaint following these procedures, In Writing (by the 

quickest means available, such as by email or fax), to: 

For the attention: Chief Officer 

Title/position: Chief Officer, Department of Agriculture, Livestock 

and Aquaculture Development -NAVCDP Project 

Employer: County Government of Nyeri 

Email address: 

Navcdpnyeri@gmail.com/coagriculturenyeri@gmail.com 

In summary, a Procurement-related Complaint may challenge any of the 

following: 

(a) the terms of the Bidding Documents; and 

(b) the Employer’s decision to award the contract 

http://www.worldbank.org/en/projects-operations/products-and-services/brief/procurement-new-framework
mailto:Navcdpnyeri@gmail.com
mailto:coagriculturenyeri@gmail.com


 

Section III - Evaluation and Qualification Criteria 

 

Wherever a Bidder is required to state a monetary amount, Bidders should indicate 

the USD equivalent using the rate of exchange determined as follows: 

 

● for construction turnover or financial data required for each year - 
Exchange rate prevailing on the last day of the respective calendar year (in 
which the amounts for that year is to be converted) was originally 
established; or 

 

● Value of single contract - Exchange rate prevailing on the date of the contract. 

Exchange rates shall be taken from the publicly available source identified in the 

ITB 32.1. Any error in determining the exchange rates in the Bid may be corrected 

by the Employer 



 

Table of Criteria 

 

1. Margin of Preference – Not Applicable 

2. Evaluation 

In addition to the criteria listed in ITB 35.2 (a) – (e) the following criteria shall apply: 

 2.1Adequacy of Technical Proposal 

Evaluation of the Bidder's Technical Proposal will include an assessment of the 

Bidder's technical capacity to mobilize key equipment and personnel for the 

contract consistent with its proposal regarding work methods, scheduling, and 

material sourcing in sufficient detail and fully in accordance with the requirements 

stipulated in Section VII, Works’ Requirements. 

2.2 Multiple Contracts – Not Applicable 

2.3Alternative Completion Times – Not Applicable 

2.4 Sustainable procurement – Not Applicable 

2.5 Alternative Technical Solutions for specified parts of Works – Not Applicable 

2.6 Specialized Subcontractors – Not Applicable 





 

3. Qualification 
 

   

No 
. 

Subject Requirement Single 
Entity 

Joint Venture (existing or 
intended) 

Submission 

Requirement 

s 
All 

members 

Combine 

d 

Each 

Memb 

er 

At least 

one 

Member 

1. Eligibility 

1.1 Nationality Nationality in 
accordance 

with ITB 4.4 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

requirement 

Not 

Applicable 

Forms ELI – 
1.1 
and 1.2, with 
attachments 

1.2 Conflict 

of 

Interest 

No conflicts 

of interest in 

accordance 

with 
ITB 4.2 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

requirement 

Not 

Applicable 

Letter of Bid 

1.3 Bank 

Eligibility 

Not having 

been declared 

ineligible by 

the Bank, as 

described in 
ITB 4.5. 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

requirement 

Not 

Applicable 

Letter of Bid 

 

1.4 State-owned 

enterprise or 

institution of 

the Borrower 

country 

 

Meets 

conditions of 

ITB 4.6 

 

Must meet 

requirement 

 

Must meet 

requirement 

 

Must meet 

requirement 

 

N/A 

 

Forms ELI – 

1.1 and 1.2, 

with 

attachments 

1.5 
 

United 

Nations 

resolution 

or 

Borrower’s 

country law 

Not having 

been excluded 

as a result of 

prohibition in 

the Borrower’s 

country laws or 

official 

regulations 

against 

commercial 

relations with 

the Bidder’s 

country, or by 

an act of 

compliance 

with UN 

Security 

Council 
resolution, both 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

requirement 

N/A Forms ELI – 

1.1 and 1.2, 

with 

attachments 



  in accordance 

with ITB 4.8 

and Section V. 

 

     

2. Historical Contract Non-Performance 
2.1 History of 

Non-

Performing 

Non-
performance 
of a contract3 did 

Must meet 
requirement1 
& 

Must meet 
requirements 

Must meet Not 
Applicable 

Form CON-2 

 

 

2 Nonperformance, as decided by the Employer, shall include all contracts where 

(a) Nonperformance was not challenged by the contractor, including through 

referral to the dispute resolution mechanism under the respective 



 
 

 

 

   

No 
. 

Subject Requirement Single 
Entity 

Joint Venture (existing or 
intended) 

Submission 

Requirement 

s 
All 

members 

Combine 

d 

Each 

Memb 

er 

At least 

one 

Member 

 Contracts not occur as a 

result of 

contractor 
default since 1st 
January 2020 

2  requirement4   

2.2 Suspension 

Based on 

Execution of 

Bid 

/Proposal 

Securing 

Declaration 

by the 

Employer 

Not under 

suspension 

based on 

execution of a 

Bid/Proposal 

Securing 

Declaration 

pursuant to 

ITB 
4.7 and ITB 19.9 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

requirement 

Not 

Applicable 

Letter of Bid 

2.3 Pending 

Litigatio

n 

Bidder’s 

financial 

position and 

prospective 

long- term 

profitability 

sound 

according to 

criteria 

established in 

3.1 below and 

assuming that 

all pending 

litigation will 
be resolved 
against the 
Bidder 

Must meet 

requirement 

Not 

Applicable 

Must meet 

requirement 

Not 

Applicable 

Form CON – 2 

2.4 Litigatio

n 

History 

No consistent 

history of 

court/arbitral 

award 

decisions 

against the 

Bidder5 since 

1st January 
2020 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

requirement 

Not 

Applicable 

Form CON – 2 



2.5 
Declaration: 

Environmental 

and Social 

(ES) past 

performance 

Declare any 

civil work 

contracts that 

have been 

suspended or 

terminated 

and/or 

performance 

security called 

by an employer 

Must make 

the 

declaration 

. Where 

there are 

Specialized 

Sub-

contractor/ 

s, 
the 

Not 

Applicable 
Each must 

make the 

declaration 

. Where 

there are 

Specialized 

Sub-

contractor/ 

s, 
the 

Not 

Applicable 
 

 

Form CON-

3 ES 

Performance 

Declaration 

 

 

Contract, and (b) contracts that were so challenged but fully settled against the 

contractor. Nonperformance shall not include contracts where Employers decision 

was overruled by the dispute resolution mechanism. 

Nonperformance must be based on all information on fully settled disputes or 

litigation, i.e. dispute or litigation that has been resolved in accordance with the 

Dispute resolution mechanism under the respective contract and where all appeal 

instances available to the Bidder have been exhausted. 
3 This requirement also applies to contracts executed by the Bidder as JV member. 

4 The Bidder shall provide accurate information on the Letter of Bid about any 

litigation or arbitration resulting from contracts completed or ongoing under its 

execution over the last five years. A consistent history of court/arbitral awards 

against the Bidder or any member of a joint venture may result in disqualifying the 

Bidder. 



 
 

 

 

   

No 
. 

Subject Requirement Single 
Entity 

Joint Venture (existing or 
intended) 

Submission 

Requirement 

s 
All 

members 

Combine 

d 

Each 

Memb 

er 

At least 

one 

Member 

  for breach of 

environmental 

or social 

(including 

Sexual 

Exploitation and 

Abuse)) 

contractual 

obligations in 

the 
past five years.6 

Specialize 

d Sub-

contractor/ 

s must 

also make 

the 

declaratio

n. 

 Specialize 

d Sub-

contractor/ 

s must 

also make 

the 

declaratio

n. 

  

3. Financial Situation and Performance 
3.1 Financial 

Capabilities 

(i) The Bidder 

shall 

demonstrate 

that it has 

access to, or 

has available, 

liquid assets, 

unencumbered 

real assets, 

lines of credit, 

and other 

financial means 

(independent of 

any contractual 

advance 

payment) 

sufficient to 

meet the 

construction 

cash flow 

requirements 

estimated as 

Ksh. 25 

(Twenty Five 

Million) for the 

subject 

contract(s) net 

of the Bidder’s 
other 
commitments 

Must meet 
requirement 

Must meet 
Requiremen

t 

Not 
Applicable 

Not 
Applicable 

Form FIN – 
3.1, 
with 

attachments 



  (ii) The 

Bidders shall 

also 

demonstrate, to 

the satisfaction 

of the 

Employer, that 

it has adequate 

sources of 

finance to meet 

the cash flow 

requirements 

on works 

currently in 

progress and 

for future 
Contract 
commitments. 

Must meet 
requirement 

Must meet 
requirement 

Not 
Applicable 

Not 
Applicable 

 

 

 

5 The Employer may use this information to seek further information or clarifications in carrying 

out its due diligence. 



 
 

 

 

   

No 
. 

Subject Requirement Single 
Entity 

Joint Venture (existing or 
intended) 

Submission 

Requirement 

s 
All 

members 

Combine 

d 

Each 

Memb

er 

At least 

one 

Member 

  (iii) The 

audited 

balance sheets 

or, if not 

required by 

the laws of the 

Bidder’s 

country, other 

financial 

statements 

acceptable to 

the Employer, 

for the last 

three (2023, 

2024 & 2025) 

years shall be 

submitted and 

must 

demonstrate 

the current 

soundness of 

the Bidder’s 

financial 

position and 

indicate its 

prospective 

long- 
term 
Profitability. 

Must meet 

requirement 

Not 

Applicable 

Must meet 

requirement 

Not 

Applicable 

 



3.2 Average 

Annual 

Construction 

Turnover 

Minimum 

average annual 

construction 

turnover of 

Ksh. Kes. 100 

Million, 

calculated as 

total certified 

payments 

received for 

contracts in 

progress 

and/or 

completed 

within the last 

three years, 

divided by 

three years 

(2023,2024,20 
25) 
divided by three 
years 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

35%, of the 

requirement 

Must meet 

70%, of the 

requirement 

Form FIN – 3.2 

4. Experience 
4.1 
(a) 

General 

Construction 

Experience 

Experience 

under 

construction 

contracts in 

the role of 

prime 

contractor, JV 

member, 

subcontractor, 

or 

management 

contractor for 

at least the 

last 3 
years, starting 1st 

Must meet 

requirement 

Not 

Applicable 

Must meet 

requirement 

Not 

Applicable 

Form EXP – 
4.1 



 
 

 

 

   

No 
. 

Subject Requirement Single 
Entity 

Joint Venture (existing or 
intended) 

Submission 

Requirement 

s 
All 

members 

Combine 

d 

Each 

Memb 

er 

At least 

one 

Member 

  January, 2021      

4.2 
(a) 

Specific 

Construction 

n & Contract 

Management 

Experience 

(i) A minimum 

number of two (2) 

similar contracts 

specified below 

that have been 

satisfactorily and 

substantially1 

completed as a 

prime contractor, 

joint venture 

member2, 

management 

contractor or sub-

contractor2 between 

1st January 2021 

and bid submission 

deadline: 

(i) Two(2) 

contracts of 

similar nature 

each of 

minimum 

value Kshs 40 

million; 

The similarity 

of the contracts 

shall be based 

on the 

following: 

Based on 

Section VII, 

Scope of Works 

(ii) One (1) 

contract each 

of minimum 

value Kes. 80 

million. 

Must meet 
requirement 

Must meet 
requirement 
7 

Not 
Applicable 

Must meet 

the 

following 

requirement 

s for the 

key 

activities 

listed 

below: 

 

a) Constru

ction of 

irrigatio

n 

scheme/

can a ls 

b) Water 

works 

c) Earth 

Dam 

constru

ction 

d) Water 

supply 

system 

construc

tion 

Form 

EXP 

4.2(a) 

 

1 Substantial completion shall be based on 80% or more works completed under the contract. 
2 For contracts under which the Bidder participated as a joint venture member or sub-contractor, only the Bidder’s share, by 

value, shall be considered to meet this requirement. 



  The similarity 

of the contracts 

shall be based 

on the 

following: 

a) Constructi

on of 

irrigation 

scheme/can

als 

b) Water 

works 

c) Earth Dam 

constructio

n 

d) Water 

supply 

system 

constructio

n 

     

      

 

 

6 In the case of JV, the value of contracts completed by its members shall not be 

aggregated to determine whether the requirement of the minimum value of a 

single contract has been met. Instead, each contract performed by each member 

shall satisfy the minimum value of a single contract as required for single entity. 

In determining whether the JV meets the requirement of total number of 

contracts, only the number of contracts completed by all members each of value 

equal or more than the minimum value required shall be aggregated. 



 
 

 

 

   

No 
. 

Subject Requirement Single 
Entity 

Joint Venture (existing or 
intended) 

Submission 

Requirement 

s 
All 

members 

Combine 

d 

Each 

Memb 

er 

At least 

one 

Member 

4.2 
(b) 

 For contracts as 

prime 

contractor, 

joint venture 

member, or 

Subcontractor 

between 1st 

January 2020 

and 

Application 

submission 

deadline, 

experience in 

managing ES 

risks and 

impacts in the 

following 

aspects: 

(a) Gender 

Based 

Violence, 

Sexual 

Exploitation, 

Sexual 

Harassment 

and Abuse 

(SEA) 

prevention and 

response action 

plan 

(b) Stakehold

er Engagement 

Plan (SEP) 

and 

Information 

Disclosure 

(c) Occupation 
al Health 

and Safety 

(OHS)Manage

ment Plan 

Not 

Applicable 

Not 

Applicable 

Not 

Applicable 

Not 

Applicable 

Form EXP – 
4.2 (c) 



 
 

 

 

   

No 
. 

Subject Requirement Single 
Entity 

Joint Venture (existing or 
intended) 

Submission 

Requirement 

s 
All 

members 

Combine 

d 

Each 

Memb

er  

At least 

one 

Member 

  Safety Plan 

(f) Labor 

Manageme

nt Plan 

(g) Security 

Manageme

nt Plan 

(SMP) 

(h) Grievance 

Redress 

Mechanism 

(GRM) for 

the project 

(i) Waste 

Manageme

nt Plan 

(WMP) 

(j) Soil and 

water 

Conservati

on Plan 

(k) Material 

sourcing 

plan 

(l) Chance 

Finds/ 

Cultural 

Heritage 

     

 

4 Key Personnel 

The Bidder must demonstrate that it will have suitably qualified (and in adequate 

numbers) Key Personnel, as described in the Specifications. 

The Bidder shall provide details of the Key Personnel and such other Key Personnel 

that the Bidder considers appropriate to perform the Contract, together with their 

academic qualifications 



 
 

 

and work experience. The Bidder shall complete the relevant Forms in Section IV, 

Bidding Forms. 

 

5 Equipment 

The Bidder must demonstrate that it will have access to the key Contractor’s 

equipment listed here after: (Contractor to provide) 

 

No. Equipment Type and 

Characteristics 

Minimum 
Number 
required 

Minimum capacity 

1 Dump truck 1 10 tonne and above 

2 Poker vibrator 1 5.5hp and above 

engine capacity 

9800 vibrations per 
minute or above 

3 Concrete mixer 1 400Litres drum mixer 

or above 

6HP engine capacity 
with 5-6m3/hour 
output or above 

4 Water bowser 1 3,000 liters and 

above 

5 Pick-up truck 1 1 tonne and above 

6 Backhoe 1 75-86 HP or above 

engine capacity 

7500Kg operating 

weight or above 

0.3m3 bucket capacity 
or above 

7 Potable water pump 1 3.5hp and above 

engine capacity 

The Bidder shall provide further details of proposed items of equipment using the 

relevant Form in Section IV. 



 

 

 

 

 

Section IV - Bidding Forms 
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Letter of Bid 53 

Schedules 56 
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Form of Bid-Securing Declaration 110 
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Technical Proposal Forms 112 
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Mobilization Schedule 120 
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Others 127 
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Form ELI -1.2: Information Form for JV Bidders 130 

Form CON – 2: Historical Contract Non-Performance, Pending Litigation and Litigation History 131 

Form CON – 3: Environmental and Social 134 

Form CCC: Current Contract Commitments / Works in Progress 136 

Form FIN – 3.1: Financial Situation and Performance 137 

Form FIN - 3.2: Average Annual Construction Turnover 139 

Form FIN - 3.3: Financial Resources 140 

Form EXP - 4.1: General Construction Experience 141 

Form EXP - 4.2(a): Specific Construction and Contract Management Experience 142 

Form EXP - 4.2(b): Construction Experience in Key Activities 144 

Form EXP - 4.2(c): Specific Experience in Managing ES aspects s 146 



Section III - Evaluation and Qualification Criteria 

Letter of Bid 
 

 

 
Date of this Bid submission: 

 

RFB No.: 

To: 

(a) No reservations: We have examined and have no reservations to the bidding 

document, including Addenda issued in accordance with ITB 8; 

(b) Eligibility: We meet the eligibility requirements and have no conflict of interest in 

accordance with ITB 4; 

(c) Bid-Securing Declaration: We have not been suspended nor declared ineligible 

by the Employer based on execution of a Bid-Securing Declaration or Proposal-

Securing Declaration in the Employer’s Country in accordance with ITB 4.7; 

(d) Conformity: We offer to execute in conformity with the bidding document the 

following Works: [insert a brief description of the Works]  

(e) Bid Price: The total price of our Bid, excluding any discounts offered in item (f) below is: 

[Insert one of the options below as appropriate] 

[Option 1, in case of one lot:] Total price is: [insert the total price of the Bid in 

words and figures, indicating the various amounts and the respective 

currencies]; 

Or 

[Option 2, in case of multiple lots:] (a) Total price of each lot [insert the total 

price of each lot in words and figures, indicating the various amounts and the 

respective currencies]; and (b) Total price of all lots (sum of all lots) [insert the 

total price of all lots in words and figures, indicating the various amounts and 

the respective currencies]; 

(f) Discounts: The discounts offered and the methodology for their application are: 

(i) The discounts offered are: [Specify in detail each discount offered.] 

INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED 

THE DOCUMENT 

 

The Bidder must prepare this Letter of Bid on stationery with its letterhead clearly showing 

the Bidder’s complete name and business address. 

 

Note: All italicized text is to help Bidders in preparing this form. 





 

 

 

 

(ii) The exact method of calculations to determine the net price after application 

of discounts is shown below: [Specify in detail the method that shall be 

used to apply the discounts]; 

(g) Bid Validity: Our Bid shall be valid until [insert day, month and year in 

accordance with ITB 18.1], and it shall remain binding upon us and may be 

accepted at any time on or before this date; 

(h) Performance Security: If our Bid is accepted, we commit to obtain a 

performance security [and an Environmental and Social (ES) Performance 

Security, Delete if not applicable] in accordance with the bidding document; 

(i) One Bid Per Bidder: We are not submitting any other Bid(s) as an individual 

Bidder or as a subcontractor, and we are not participating in any other Bid(s) as a 

Joint Venture member, and meet the requirements of ITB 4.3, other than 

alternative Bids submitted in accordance with ITB 13; 

(j) Suspension and Debarment: We, along with any of our subcontractors, 

suppliers, consultants, manufacturers, or service providers for any part of the 

contract, are not subject to, and not controlled by any entity or individual that is 

subject to, a temporary suspension or a debarment imposed by the World Bank 

Group or a debarment imposed by the World Bank Group in accordance with the 

Agreement for Mutual Enforcement of Debarment Decisions between the World 

Bank and other development banks. Further, we are not ineligible under the 

Employer’s Country laws or official regulations or pursuant to a decision of the 

United Nations Security Council; 

(k) State-owned enterprise or institution: [select the appropriate option and delete 

the other] [We are not a state-owned enterprise or institution] / [We are a state-

owned enterprise or institution but meet the requirements of ITB 4.6]; 

(l) Commissions, gratuities and fees: We have paid, or will pay the following 

commissions, gratuities, or fees with respect to the Bidding process or execution 

of the Contract: [insert complete name of each Recipient, its full address, the 

reason for which each commission or gratuity was paid and the amount and 

currency of each such commission or gratuity] 
 

 

Name of Recipient Address Reason Amount 
    

    

    

    

(If none has been paid or is to be paid, indicate “none.”) 

 

(m) Binding Contract: We understand that this Bid, together with your written 

acceptance thereof included in your Letter of Acceptance, shall constitute a 

binding contract between us, until a formal contract is prepared and 

executed; 



 

 

 

 

 

(n) Not Bound to Accept: We understand that you are not bound to accept the 

lowest evaluated cost Bid, the Most Advantageous Bid or any other Bid that 

you may receive; and 

(o) Fraud and Corruption: We hereby certify that we have taken steps to 

ensure that no person acting for us or on our behalf engages in any type of 

Fraud and Corruption; and 

(p) Adjudicator: We accept the appointment of [insert name proposed in Bid Data 

Sheet] as the Adjudicator. 

 
[Or] 

We do not accept the appointment of [insert name proposed in Bid Data Sheet] as the 

Adjudicator, and propose instead that [insert name] be appointed as Adjudicator, 

whose daily fees and biographical data are attached. 

 

Name of the Bidder: *[insert complete name of person signing the Bid] 

 
Name of the person duly authorized to sign the Bid on behalf of the 

Bidder:**[insert complete name of person duly authorized to sign the Bid] 

 

Title of the person signing the Bid: [insert complete title of the person signing the Bid] 

 

Signature of the person named above: [insert signature of person whose name and 

capacity are shown above] 

 

Date signed [insert date of signing] day of [insert month], [insert year] 

*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder 
**: Person signing the Bid shall have the power of attorney given by the Bidder to be attached with 
the Bid 

 

NB: (all prices Inclusive of all taxes and 0.03% PPRA LEVY) 



Schedules 
1. BILL OF QUANTITIES 

 

 
Refer volume 1.1 



 

 

 

 

 

 

 

Amount of Tender in Words: - Kenya Shillings 

……………………………………………………………………………………………… 

…………………………………………………………………………………………….... 

……………………………………………………………………………………………….. 

…………………………………………………………………………………. 

Tenderer's Signature and Stamp…………………………………………………… 

Address…………………………………………………………………………………… 

Date……………………………………………………………………………………… 

Witness Name and Signature…………………………………………………………… 

Description……………………………………………………………………………… 

Address…………………………………………………………………………………… 

Date…………………………………………………………………………………… 



2. Schedule of Payment  
Currencies For insert name of Section of the Works 

 

Separate tables may be required if the various sections of the Works (or of the Bill of 

Quantities) will have substantially different foreign and local currency requirements. 

The Employer should insert the names of each section of the Works. 
 

 

 A B C D 

 

Name of Payment 

Currency 

 

Amount 

of 

Currency 

Rate of 

Exchang

e to 

Local 

Currenc

y 

Local Currency 

Equivalent 

C = A x B 

Percentage of 

Total Bid Price 

(TBP) 
 

 

100xC 
TBP 

Local currency  

1.00 
  

Foreign Currency 
#1  

    

Foreign Currency 
#2  

    

Foreign Currency 

#3  

    

Total Bid Price 
   

100.00 

Provisional Sums 
Expressed in Local 
Currency 

 

1.00 

  

TOTAL BID 
PRICE 
(Including 
provisional 
sum) 

    



 

 

3. Schedule(s) of Adjustment Data (NOT APPLICABLE) 

 

Table A - Local Currency 

Inde

x 

Cod 

e 

Index 

Description 

Source 

of 

Index 

Base 

Value 

and Date 

Bidder’s 

Local 

Currency 

Amount 

Bidder’s 
Propose 
d 
weighte
d 

 Nonadjustable — — — A:  * B:  

* C:    

* 
D:   * E:    
* 

   Total  1.00 

[* To be entered by the Employer. Whereas “A” should a fixed percentage, B, C, D 

and E should specify a range of values and the Bidder will be required to specify a 

value within the range such that the total weighting = 1.00] 

 

  
Table B - Foreign Currency 

Name of Currency:   

If the Bidder wishes to quote in more than one foreign currency, this table should be 

repeated for each foreign currency. 

 

Inde

x 

Cod 

e 

Index 

Description 

Source 

of 

Index 

Base 

Value 

and Date 

Bidder’s 

Currency in 

Type/Amoun

t 

Equivalent 

in FC1 

Bidder’s 

Propose 

d 

Weighti

ng 

 Nonadjustable — — —  A:  * B:  

* C:    

* 
D:   * E:    
* 

    Total  1.00 

[* To be entered by the Employer. Whereas “A” should a fixed percentage, B, C, D 

and E should specify a range of values and the Bidder will be required to specify a 

value within the range such that the total weighting = 1.00] 



 

Forms of Bid Security 

Form of Bid Security - Bank Guarantee 

 

[Guarantor letterhead or SWIFT identifier code] 
Beneficiary: 

[Insert name and address of the Employer] 

Request For Bids No: _[Insert reference number for the Request For Bids] 

Date: [Insert date of issue] 

BID GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: _[Insert name and address of place of issue, unless indicated in the letterhead] 

We have been informed that [insert name of the Bidder, which in the case of a joint 

venture shall be the name of the joint venture (whether legally constituted or 

prospective) or the names of all members thereof] (hereinafter called "the Applicant") 

has submitted or will submit to the Beneficiary its Bid (hereinafter called "the Bid") 

for the execution of [insert description of contract] under Request For BidsNo. [insert 

number] (“the RFB”). 

Furthermore, we understand that, according to the Beneficiary’s conditions, Bids must 

be supported by a Bid guarantee. 

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay 

the Beneficiary any sum or sums not exceeding in total an amount of [insert amount in 

letters] (insert amount in numbers) upon receipt by us of the Beneficiary’s complying 

supported by the Beneficiary’s statement, whether in the demand itself or a separate 

signed document accompanying or identifying the demand, stating either that the 

Applicant: 

(a) has withdrawn its Bid prior to the Bid validity expiry date specified by the 

Applicant in the Letter of Bid, or any extended date provided by the Applicant; 

or 

(b) having been notified of the acceptance of its Bid by the Beneficiary prior to the 

expiry date of the Bid validity or any extension thereto provided by the Applicant, 

(i) fails to execute the contract agreement or (ii) fails to furnish the performance 

security and, if required, the Environmental and Social (ES) Performance 

Security, in accordance with the Instructions to Bidders (“ITB”) of the 

Beneficiary’s bidding document. 

 

This guarantee will expire: (a) if the Applicant is the successful Bidder, upon our 

receipt of copies of the contract agreement signed by the Applicant and the 

performance security and, if required, the Environmental and Social (ES) Performance 

Security, issued to the Beneficiary in relation to such contract agreement; and (b) if the 

Applicant is not the successful Bidder, upon the earlier of 

(i) our receipt of a copy of the Beneficiary’s notification to the Applicant of the results 

of the Bidding process; or (ii) twenty-eight days after the expiry date of the Bid 

validity. 

 

Consequently, any demand for payment under this guarantee must be received by us 

at the office indicated above on or before that date. 

 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 

Revision, ICC Publication No. 758. 



 

 

 

 

 

 

 
 

 

[Signature] 

 

 

 

Note: All italicized text is for use in preparing this form and shall be deleted 

from the final product. 



 

 

Technical Proposal 
Technical Proposal Forms 

 

- Key Personnel Schedule 

- Equipment 

 

- Site Organization 

 

- Method Statement 

- Mobilization Schedule 

 

- Construction Schedule 

 

- ES Management Strategies and Implementation Plans 

- Code of Conduct (ES) 

- Others 



 

 

 

FORM PER -1 Key Personnel Schedule 

 

Bidders should provide the names and details of the suitably qualified Key 

Personnel to perform the Contract. The data on their experience should be supplied 

using the Form PER-2 below for each candidate. 

 

Key Personnel 

 

1. Title of position: [Contractors Representative] 

Name of candidate: 

Duration of 
appointment: 

[insert the whole period (start and end dates) for which this 
position will be 
engaged] 

Time 
commitment: 
for this 
position: 

[insert the number of days/week/months/ that has been scheduled 
for this 
position] 

Expected time 
schedule for 
this position: 

[insert the expected time schedule for this position (e.g. attach 

high level Gantt chart] 

2. Title of position: [Site Agent] 

Name of candidate: 

Duration of 
appointment: 

[insert the whole period (start and end dates) for which this 
position will be 
engaged] 

Time 
commitment: 
for this 
position: 

[insert the number of days/week/months/ that has been scheduled 
for this 
position] 

Expected time 
schedule for 
this position: 

[insert the expected time schedule for this position (e.g. attach 

high level Gantt chart] 

3. Title of position: [Environmental Specialist] 

Name of candidate: 

Duration of 
appointment: 

[insert the whole period (start and end dates) for which this 
position will be 
engaged] 

Time 
commitment: 
for this 
position: 

[insert the number of days/week/months/ that has been scheduled 
for this 
position] 

Expected time 
schedule for 
this position: 

[insert the expected time schedule for this position (e.g. attach 

high level Gantt chart] 



 
 

 

 

4. Title of position: [Social Specialist] 

[Where a Project SEA risks are assessed to be substantial or high, Key Personnel 

shall include an expert with relevant experience in addressing sexual exploitation, 

sexual abuse and sexual harassment cases] 

Name of candidate: 

Duration of 
appointment: 

[insert the whole period (start and end dates) for which this 
position will be 
engaged] 

Time 
commitment: 
for this 
position: 

[insert the number of days/week/months/ that has been scheduled 
for this 
position] 

Expected time 

schedule for 

this 
position: 

[insert the expected time schedule for this position (e.g. attach 

high level Gantt chart] 

5. Title of position: [Engineering Surveyor] 

Name of candidate: 

Duration of 
appointment: 

[insert the whole period (start and end dates) for which this 
position will be 
engaged] 

Time 
commitment: 
for this 
position: 

[insert the number of days/week/months/ that has been scheduled 
for this 
position] 

Expected time 

schedule for 

this 
position: 

[insert the expected time schedule for this position (e.g. attach 
high level Gantt chart] 

6. Title of position: [Foreman] 

Name of candidate: 

Duration of 
appointment: 

[insert the whole period (start and end dates) for which this 
position will be 
engaged] 

Time 
commitment: 
for this 
position: 

[insert the number of days/week/months/ that has been scheduled 
for this 
position] 

Expected time 
schedule for 
this position: 

[insert the expected time schedule for this position (e.g. attach 

high level Gantt chart] 

7. 
Title of position: [Health and Safety specialist] 
Name of candidate: 
Duration of 
appointment: 

[insert the whole period (start and end dates) for which this 
position will be 
engaged] 

Time 
commitment: 
for this 
position: 

[insert the number of days/week/months/ that has been scheduled 
for this position] 



 

Expected time 

schedule for 
this position: 

[insert the expected time schedule for this position (e.g. attach 

high level Gantt chart] 

 



 

 

Form PER 2: Resume and Declaration 

 

Key Personnel 

Position [#1]: [title of position from Form PER-1] 

Personnel 

information 

Name: Date of birth: 

 Address: E-mail: 

   

Professional qualifications: 

Academic qualifications: 

Language proficiency: [language and levels of speaking, reading and writing 

skills] 

details  

Address of employer: 

Telephone: Contact (manager / personnel 

officer): 

Fax:  

Job title: Years with present employer: 

Summarize professional experience in reverse chronological order. Indicate 

particular technical and managerial experience relevant to the project. 

 

Project Role 
Duration of 

involvemen

t  

Relevant experience 

[main 

projec

t 

detail 

s] 

[role and 

responsibilities on the 

project] 

 

[time in role] 

 

[describe the experience relevant to this 

position] 

    

    

Name of Bidder 





 

 

Declaration 

I, the undersigned Key Personnel, certify that to the best of my knowledge and 

belief, the information contained in this Form PER-2 correctly describes myself, my 

qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the 

expected time schedule for this position as provided in the Bid: 

 

Commitment Details 

Commitment to duration of 

contract: 

[insert period (start and end dates) for which this Key 

Personnel is available to work on this contract] 

Time commitment: [insert the number of days/week/months/ that this Key 

Personnel will be engaged] 

 

I understand that any misrepresentation or omission in this Form may: 

(a) be taken into consideration during Bid evaluation; 

(b) my disqualification from participating in the Bid; 

(c) my dismissal from the contract. 

 

Name of Key Personnel: [insert name] 

 

Signature:   

 

Date: (day month year):   

 

Countersignature of authorized representative of the Bidder: 

 

Signature:   

 

Date: (day month year):   



 

 

EQUIPMENT 

The Bidder shall provide adequate information to demonstrate clearly that it has the 

capability to meet the requirements for the key equipment listed in Section III 

(Evaluation and Qualification Criteria). A separate Form shall be prepared for each 

item of equipment listed, or for alternative equipment proposed by the Bidder. The 

Bidder shall provide all the information requested below, to the extent possible. Fields 

with asterisk (*) shall be used for evaluation. 

 

Type of Equipment* 

Equipment 

Information 

Name of manufacturer, Model and power rating 

Capacity* Year of manufacture* 

Current 

Status 

Current location 

Details of current commitments 

Source Indicate source of the equipment 

o Owned o Rented o Leased o Specially manufactured 

The following information shall be provided only for equipment not owned by the Bidder. 

 

Owner Name of owner 

Address of owner 

Telephone Contact name and title 

Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
  

  



 

Site Organization 

[Insert Site Organization information] 



 

 

Method Statement 

[Insert Method Statement] 



 

Mobilization Schedule 

[Insert Mobilization Schedule] 



 

 

Construction Schedule 

[Insert Construction Schedule] 



ES Management Strategies and Implementation Plans 

(ES-MSIP) 

The Bidder shall submit comprehensive and concise Environmental and 

Social Management Strategies and Implementation Plans (ES-MSIP) as required by 

ITB 11.1 (i) of the Bid Data Sheet. These strategies and plans shall describe in detail 

the actions, materials, equipment, management processes etc. that will be 

implemented by the Contractor, and its subcontractors. 

In developing these strategies and plans, the Bidder shall have regard to the 

ES provisions of the contract including those as may be more fully described in the 

Works Requirements in Section VII. 



 

 

Code of Conduct for Contractor’s Personnel (ES) Form 

 

 

 

 

 

CODE OF CONDUCT FOR CONTRACTOR’S PERSONNEL 

We are the Contractor, [enter name of Contractor]. We have signed a contract with 

[enter name of Employer] for [enter description of the Works]. These Works will be 

carried out at [enter the Site and other locations where the Works will be carried out]. 

Our contract requires us to implement measures to address environmental and social 

risks related to the Works, including the risks of sexual exploitation, sexual abuse and 

sexual harassment. 

This Code of Conduct is part of our measures to deal with environmental and social 

risks related to the Works. It applies to all our staff, laborers and other employees at 

the Works Site or other places where the Works are being carried out. It also applies to 

the personnel of each subcontractor and any other personnel assisting us in the 

execution of the Works. All such persons are referred to as “Contractor’s Personnel” 

and are subject to this Code of Conduct. 

This Code of Conduct identifies the behavior that we require from all Contractor’s Personnel. 

Our workplace is an environment where unsafe, offensive, abusive or violent behavior 

will not be tolerated and where all persons should feel comfortable raising issues or 

concerns without fear of retaliation. 

 

 

 

 

 

 

 

 

 

 

 

 

 

Note to the Bidder: 

The minimum content of the Code of Conduct form as set out by the 

Employer shall not be substantially modified. However, the Bidder may add 
requirements as appropriate, including to take into account Contract-specific issues/risks. 

The Bidder shall initial and submit the Code of Conduct form as part of its bid. 



REQUIRED CONDUCT 

Contractor’s Personnel shall; 

 

1. carry out his/her duties competently and diligently; 

2. comply with this Code of Conduct and all applicable laws, regulations and 

other requirements, including requirements to protect the health, safety and 

well-being of other Contractor’s Personnel and any other person; 

3. maintain a safe working environment including by: 

a. ensuring that workplaces, machinery, equipment and processes under 

each person’s control are safe and without risk to health; 

b. wearing required personal protective equipment; 

c. using appropriate measures relating to chemical, physical and biological 

substances and agents; and 

d. Following applicable emergency operating procedures. 

4. report work situations that he/she believes are not safe or healthy and remove 

himself/herself from a work situation which he/she reasonably believes 

presents an imminent and serious danger to his/her life or health; 

5. treat other people with respect, and not discriminate against specific groups such 

as women, people with disabilities, migrant workers or children; 

6. not engage in Sexual Harassment, which means unwelcome sexual advances, 

requests for sexual favors, and other verbal or physical conduct of a sexual 

nature with other Contractor’s or Employer’s Personnel; 

7. not engage in Sexual Exploitation, which means any actual or attempted abuse 

of position of vulnerability, differential power or trust, for sexual purposes, 

including, but not limited to, profiting monetarily, socially or politically from 

the sexual exploitation of another; 

8. not engage in Sexual Abuse, which means the actual or threatened physical 

intrusion of a sexual nature, whether by force or under unequal or coercive 

conditions; 

9. not engage in any form of sexual activity with individuals under the age of 18, 

except in case of pre-existing marriage; 

10. complete relevant training courses that will be provided related to the 

environmental and social aspects of the Contract, including on health and 

safety matters, and Sexual Exploitation and Abuse (SEA), and Sexual 

Harassment (SH); 

11. report violations of this Code of Conduct; and 

12. not retaliate against any person who reports violations of this Code of Conduct, 

whether to us or the Employer, or who makes use of the grievance mechanism 

for Contractor’s Personnel or the project’s Grievance Redress Mechanism. 



 

 

RAISING CONCERNS 

If any person observes behavior that he/she believes may represent a violation of this 

Code of Conduct, or that otherwise concerns him/her, he/she should raise the issue 

promptly. This can be done in either of the following ways: 

 

1. Contact [enter name of the Contractor’s Social Expert with relevant experience 

in handling gender-based violence, or if such person is not required under the 

Contract, another individual designated by the Contractor to handle these 

matters] in writing at this address [ 

] or by telephone at [  ] or in person at [  ]; or 

2. Call [ ] to reach the Contractor’s hotline (if any) and leave a message. 

 

The person’s identity will be kept confidential, unless reporting of allegations is 

mandated by the country law. Anonymous complaints or allegations may also be 

submitted and will be given all due and appropriate consideration. We take all reports 

of possible misconduct seriously and will investigate and take appropriate action. We 

will provide warm referrals to service providers that may help support the person who 

experienced the alleged incident, as appropriate. 

There will be no retaliation against any person who raises a concern in good faith 

about any behavior prohibited by this Code of Conduct. Such retaliation would be a 

violation of this Code of Conduct. 



 

CONSEQUENCES OF VIOLATING THE CODE OF CONDUCT 

Any violation of this Code of Conduct by Contractor’s Personnel may result 

in serious consequences, up to and including termination and possible referral to 

legal authorities. 

FOR CONTRACTOR’S PERSONNEL: 

I have received a copy of this Code of Conduct written in a language that I 

comprehend. I understand that if I have any questions about this Code of Conduct, I 

can contact [enter name of Contractor’s contact person with relevant experience] 

requesting an explanation. 

 

Name of Contractor’s Personnel: [insert name] 

 

Signature:   

 

Date: (day month year):   

 

Countersignature of authorized representative of the Contractor: 

Signature:  Date: (day month 

year):    

 

 
ATTACHMENT 1: Behaviors constituting Sexual Exploitation and Abuse (SEA) and behaviors constituting Sexual 

Harassment (SH) 



 

 

ATTACHMENT 1 TO THE CODE OF CONDUCT FORM 

BEHAVIORS CONSTITUTING SEXUAL EXPLOITATION AND ABUSE 

(SEA) AND BEHAVIORS CONSTITUTING SEXUAL HARASSMENT (SH) 

The following non-exhaustive list is intended to illustrate types of prohibited behaviors: 

(1) Examples of sexual exploitation and abuse include, but are not limited to: 

● A Contractor’s Personnel tells a member of the community that he/she can 

get them jobs related to the work site (e.g. cooking and cleaning) in 

exchange for sex. 

● A Contractor’s Personnel that is connecting electricity input to 

households says that he can connect women headed households to the 

grid in exchange for sex. 

● A Contractor’s Personnel rapes, or otherwise sexually assaults a member of the community. 

● A Contractor’s Personnel denies a person access to the Site unless he/she performs a sexual 

favor. 

● A Contractor’s Personnel tells a person applying for employment under the 

Contract that he/she will only hire him/her if he/she has sex with him/her. 
(2) Examples of sexual harassment in a work context 

● Contractor’s Personnel comment on the appearance of another 

Contractor’s Personnel (either positive or negative) and sexual 

desirability. 

● When a Contractor’s Personnel complains about comments made by another 

Contractor’s Personnel on his/her appearance, the other Contractor’s 

Personnel comment that he/she is “asking for it” because of how he/she 

dresses. 

● Unwelcome touching of a Contractor’s or Employer’s Personnel by 

another Contractor’s Personnel. 

● A Contractor’s Personnel tells another Contractor’s Personnel that 

he/she will get him/her a salary raise, or promotion if he/she sends 

him/her naked photographs of himself/herself. 



 

Others 



 

 

 

Bidder’s Qualification 

To establish its qualifications to perform the contract in accordance with Section III 

(Evaluation and Qualification Criteria) the Bidder shall provide the information 

requested in the corresponding Information Sheets included hereunder 



 

Form ELI -1.1: Bidder Information Form 
Date:   

RFB No. and title:   

Page of  pages 

 

Bidder's name 

In case of Joint Venture (JV), name of each member: 

Bidder's actual or intended country of registration: 

[indicate country of Constitution] 

Bidder's actual or intended year of incorporation: 

Bidder's legal address [in country of registration]: 

Bidder's authorized representative information 

Name:    

Address:   

Telephone/Fax numbers:     

E-mail address:   

1. Attached are copies of original documents of 

◻ Articles of Incorporation (or equivalent documents of constitution or association), and/or 

documents of registration of the legal entity named above, in accordance with ITB 4.4. 

◻ In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1. 

 

◻ In case of state-owned enterprise or institution, in accordance with ITB 4.6 documents 

establishing: 

● Legal and financial autonomy 

● Operation under commercial law 

● Establishing that the Bidder is not under the supervision of the Employer 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial 

ownership. [If required under BDS ITB 47.1, the successful Bidder shall provide additional 

information on beneficial ownership, using the Beneficial Ownership Disclosure Form.] 



 

Form ELI -1.2: Information Form for JV Bidders 

(to be completed for each member of Joint Venture) 
Date:   RFB No. and title:   

Page  of  pages 

 

Bidder’s Joint Venture name: 

JV member’s name: 

JV member’s country of registration: 

JV member’s year of constitution: 

JV member’s legal address in country of constitution: 

JV member’s authorized representative 

information Name:    

Address:    

Telephone/Fax numbers:   

E-mail address:   

1. Attached are copies of original documents of 

◻ Articles of Incorporation (or equivalent documents of constitution or 

association), and/or registration documents of the legal entity named above, in 

accordance with ITB 4.4. 

◻ In case of a state-owned enterprise or institution, documents establishing legal and 

financial 

Autonomy, operation in accordance with commercial law, and is not under the 

supervision of the Employer, in accordance with ITB 4.6. 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial 

ownership. [If required under BDS ITB 47.1, the successful Bidder shall provide 

Additional information on beneficial ownership for each JV member using the Beneficial 

Ownership Disclosure Form.] 



 
 

 

Form CON – 2: Historical Contract Non-Performance, Pending Litigation 

and Litigation History 

 
Bidder’s Name:   

Date:     

Joint Venture Member’s Name    

RFB No. and title:   

Page  of  pages 
 

 

 

 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria 

◻ Contract non-performance did not occur since 1st January [insert year] specified in Section 

III, Evaluation and Qualification Criteria, Sub-Factor 2.1. 

◻ Contract(s) not performed since 1st January [insert year] specified in Section III, 

Evaluation and Qualification Criteria, requirement 2.1 

Year Non-

performed 

portion of 

contract 

Contract Identification Total Contract 

Amount 

(current value, 

currency, 

exchange rate 

and US$ 

equivalent) 

[insert 

year] 

[insert amount 

and 

percentage] 

Contract Identification: [indicate complete contract 

name/ number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for nonperformance: [indicate main 

reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

◻ No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, 

Sub-Factor 2.3. 

◻ Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, 

Sub-Factor 2.3 as indicated below. 



 

 
 

 

 

Year of 

dispute 

Amount in 

dispute 

(currency) 

Contract Identification Total 

Contract 

Amount 

(currency), 

USD 

Equivalent 

(exchange 

rate) 

  Contract Identification:    

Name of Employer:    

Address of Employer:   

Matter in dispute:     

Party who initiated the dispute:    

Status of dispute:   

 

  Contract Identification: 

Name of Employer: 

Address of Employer: 

Matter in dispute: 

Party who initiated the dispute: 

Status of dispute: 

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

◻ No Litigation History in accordance with Section III, Evaluation and Qualification 

Criteria, Sub-Factor 2.4. 

◻ Litigation History in accordance with Section III, Evaluation and Qualification 

Criteria, Sub-Factor 2.4 as indicated below. 

Year 

of 

award 

Outcome as 

percentage of 

Net Worth 

Contract Identification Total 

Contract 

Amount 

(currency), 

USD 
Equivalent 
(exchange 

rate) 



 
 

 

 

[insert 

year] 

[insert 

percentage] 

Contract Identification: [indicate 

complete contract name, number, and 

any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert 

street/city/country] 

Matter in dispute: [indicate main issues 

in dispute] 

Party who initiated the dispute: [indicate 

“Employer” or “Contractor”] 

Reason(s) for Litigation and award 
decision [indicate main reason(s)] 

[insert 

amount] 



 

 
 

 

Form CON – 3: Environmental and Social Performance Declaration 
[The following table shall be filled in for the Bidder, each member of a Joint Venture 

and each Specialized Subcontractor] 

 

Bidder’s Name: [insert full name] 

Date: [insert day, month, year] 

Joint Venture Member’s or Specialized Subcontractor’s Name: [insert full name] 

RFB No. and title: [insert RFB number and title] 

Page [insert page number] of [insert total number] pages 

 

Environmental and Social Performance Declaration 

in accordance with Section III, Qualification Criteria, and Requirements 

◻ No suspension or termination of contract: An employer has not suspended or terminated 

a contract and/or called the performance security for a contract for reasons related to 

Environmental, or Social (ES) performance since the date specified in Section III, 

Qualification Criteria, and Requirements, Sub-Factor 2.5. 

◻ Declaration of suspension or termination of contract: The following contract(s) has/have 

been suspended or terminated and/or Performance Security called by an employer(s) for 

reasons related to Environmental, or Social (ES)performance since the date specified in 

Section III, Qualification Criteria, and Requirements, Sub-Factor 2.5. Details are described 

below: 

Year Suspended or 

terminated 

portion of 

contract 

Contract Identification Total Contract 

Amount 

(current value, 

currency, 

exchange rate 

and US$ 

equivalent) 

[insert 

year] 

[insert amount 

and 

percentage] 

Contract Identification: [indicate complete contract 

name/ number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for suspension or termination: [indicate 

main reason(s) e.g. for gender-based violence; 

sexual exploitation or sexual abuse breaches] 

[insert amount] 



 
 

 

 

[insert 

year] 

[insert amount 

and 

percentage] 

Contract Identification: [indicate complete contract 

name/ number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for suspension or termination: [indicate 

main reason(s)] 

[insert amount] 

… … [list all applicable contracts] … 

Performance Security called by an employer(s) for reasons related to ES performance 

Year Contract Identification Total Contract 

Amount (current 

value, currency, 

exchange rate and 

US$ equivalent) 

[insert 

year] 

Contract Identification: [indicate complete contract name/ number, 

and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for calling of performance security: [indicate main 

reason(s) e.g. for gender-based violence; sexual exploitation, or 

sexual abuse breaches] 

[insert amount] 

   



 

 

Form CCC: Current Contract Commitments / Works in Progress 
 

 

Bidders and each member of a JV should provide information on their current 

commitments on all contracts that have been awarded, or for which a letter of intent 

or acceptance has been received, or for contracts approaching completion, but for 

which an unqualified, full completion certificate has yet to be issued. 

 

Name of contract Employer, 

contact 

address/tel/fax 

Value of 

outstanding 

work (current 

US$ equivalent) 

Estimated 

completion date 

Average 

monthly 

invoicing over 
last six months 

(US$/month) 

1.     

2.     

3.     

4.     

5.     

etc.     



 
 

 

Form FIN – 3.1: Financial Situation and Performance 
 

Bidder’s Name:   

Date:     

Joint Venture Member’s Name    

RFB No. and title:   

Page  of  pages 

 

1. Financial data 

 

Type of Financial 

information in 

(currency) 

Historic information for previous  years, 

 
 

(amount in currency, currency, exchange rate, USD 

equivalent) 

 Year 1 Year 2 Year 3 Year4 Year 5 

Statement of Financial Position (Information from Balance 

Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth 

(NW) 

     

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information 



 

 

 

Cash Flow from Operating 

Activities 

     

 
2. Sources of Finance 

Specify sources of finance to meet the cash flow requirements on works currently 

in progress and for future contract commitments. 

 

No. Source of finance Amount (US$ equivalent) 

1 
  

2 
  

3 
  

4 
  

 

3. Financial documents 

The Bidder and its parties shall provide copies of financial statements for  years pursuant 

Section III, Evaluation and Qualifications Criteria, Sub-factor 3.2. The 

Financial statements shall: 

 

(a) Reflect the financial situation of the Bidder or in case of JV member, and 

not an affiliated entity (such as parent company or group member). 

 

(b) Be independently audited or certified in accordance with local legislation. 

 

(c) Be complete, including all notes to the financial statements. 

 

(d) Correspond to accounting periods already completed and audited. 

 

◻ Attached are copies of financial statements8 for the  years 

required above; and complying with the requirements 

 

 

7 If the most recent set of financial statements is for a period earlier than 12 

months from the date of bid, the reason for this should be justified. 
 



 

Form FIN - 3.2: Average Annual Construction Turnover 
 

Bidder’s Name:   

Date:     

Joint Venture Member’s Name    

RFB No. and title:   

Page  of  pages 
 

 

 

 Annual turnover data (construction only) 

Year Amount 

Currency 

Exchange rate USD equivalent 

[indicate 

year] 

[insert amount and indicate 

currency] 

  

    

    

    

    

Average 

Annual 

Construction 

Turnover * 

   

* See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 





 

Form FIN - 3.3: Financial Resources 

 

Specify proposed sources of financing, such as liquid assets, unencumbered real 

assets, lines of credit, and other financial means, net of current commitments, available 

to meet the total construction cash flow demands of the subject contract or contracts 

as specified in Section III, Evaluation and Qualification Criteria. 

 

Source of financing Amount (US$ equivalent) 

1.  

2.  

3.  

4.  



 

 

Form EXP - 4.1: General Construction Experience 
 

 
Bidder’s Name:   

Date:     

Joint Venture Member’s Name    

RFB No. and title:   

Page  of  pages 
 

 

 

 

Starting 

Year 

Ending 

Year 

Contract Identification Role of 

Bidder 

  Contract name:   

Brief Description of the Works performed by the 

Bidder:   

Amount of contract:    

Name of Employer:    

Address:     

 

  Contract name:     

Brief Description of the Works performed by the 

Bidder:    

Amount of contract:    

Name of Employer:   
Address:   

 

  Contract name:      

Brief Description of the Works performed by the 

Bidder:   

Amount of contract:     

Name of Employer:    
Address:   

 



 

Form EXP - 4.2(a): Specific Construction and Contract Management Experience 
Bidder’s Name:   

Date:     

Joint Venture Member’s Name    

RFB No. and title:   

Page  of  pages 
 

Similar Contract No. 
Information 

Contract Identification 
 

Award date 
 

Completion date 
 

Role in Contract Prime 

Contractor ◻ 

Member in JV 

◻ 

Management 

Contractor 

◻ 

Sub-

contractor 

◻ 

Total Contract Amount 
 

US$ * 

If member in a JV or subcontractor, 

specify participation in total Contract 

amount 

  
* 

Employer's Name: 
 

Address: 

Telephone/fax number 

 

E-mail: 

 



 

 

Form EXP - 4.2(a) (cont.) 
Specific Construction and Contract Management Experience (cont.) 

 

Similar Contract No. Information 

Description of the similarity in 
accordance with Sub-Factor 4.2(a) 

of Section III: 

 

1. Amount 
 

2. Physical size of required works 

items 

 

3. Complexity 
 

4. Methods/Technology 
 

5. Construction rate for key 

activities 

 

6. Other Characteristics 
 



 

Form EXP - 4.2(b): Construction Experience in Key Activities 
 
Bidder’s Name:   

Date:     

Joint Venture Member’s Name  

Subcontractor's Name9 (as per ITB 34.2 and 34.3):    

 

RFB No. and title:     Page  of  pages 

 

Subcontractor's Name (as per ITB 34.2 and 34.3):   

All subcontractors for key activities must complete the information in this form as 

per ITB 34.2 and 34.3 and Section III, Qualification Criteria and Requirements, 

Sub-Factor 4.2. 

 

1. Key Activity No One:   
 

 

 
Information 

Contract Identification 
 

Award date 
 

Completion date 
 

Role in Contract Prime 

Contractor 

◻ 

Member 

in 

JV 

◻ 

Management 

Contractor 

◻ 

Sub-

contractor 

◻ 

Total Contract Amount 
  

US$ 

Quantity (Volume, number or rate of 

production, as applicable) performed 

under the contract per year or part of 

the year 

Total quantity in 

the contract 

(i) 

Percentage 

participation 

(ii) 

Actual 

Quantity 

Performed 

(i) x (ii) 

Year 1    

Year 2    

Year 3    

Year 4    

 

 

 

8 If applicable. 



 

 

 

Employer’s Name:  

Address: 

Telephone/fax number 

E-mail: 

 

 

 

 

 

Information 

Employer’s Name:  

Address: 

Telephone/fax number 

E-mail: 

 

 

Information 

Description of the key activities in 

accordance with Sub-Factor 4.2(b) of 

Section III: 

 

  

  

 

2. Activity No. Two 

3. ………………… 



 

Form EXP - 4.2(c): Specific Experience in Managing ES aspects s 
 

[The following table shall be filled in for contracts performed by the Bidder, 

and each member of a Joint Venture] 
Bidder's Name:   Date:   

Bidder's JV Member Name:    

RFB No. and title:   

Page  of  pages 

 

 

1. Key Requirement no 1 in accordance with 4.2 (c):   

 

Contract Identification  

Award date  

Completion date  

Role in Contract Prime 

Contractor 

◻ 

Member in 

JV 

◻ 

Management 

Contractor 

◻ 

Subcontracto

r 

◻ 

Total Contract Amount   

US$ 

Details of relevant experience  

2. Key Requirement no 2 in accordance with 4.2 (c):   

3. Key Requirement no 3 in accordance with 4.2 (c):   



 

 

Section V - Eligible Countries 
 

 

Eligibility for the Provision of Goods, Works and Services in Bank-Financed 

Procurement 

 

 

 

 

In reference to ITB 4.8, and 5.1, for the information of the Bidders, at the present time 

firms, goods and services from the following countries are excluded from this 

Bidding process: 

 

 

Under ITB 4.8 (a) and 5.1 None 

Under ITB 4.8 (b) and 5.1 None 



 

 

 

Section VI - Fraud and Corruption (Section VI shall not be 

modified) 
 

1. Purpose 

1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to 

procurement under Bank Investment Project Financing operations. 

2. Requirements 

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); 

bidders (applicants/proposers), consultants, contractors and suppliers; any sub-

contractors, sub- consultants, service providers or suppliers; any agents (whether 

declared or not); and any of their personnel, observe the highest standard of ethics 

during the procurement process, selection and contract execution of Bank-financed 

contracts, and refrain from Fraud and Corruption. 

 

2.2 To this end, the Bank: 

a. Defines, for the purposes of this provision, the terms set forth below as follows: 

i. “corrupt practice” is the offering, giving, receiving, or soliciting, directly 

or indirectly, of anything of value to influence improperly the actions of 

another party; 

ii. “fraudulent practice” is any act or omission, including misrepresentation, 

that knowingly or recklessly misleads, or attempts to mislead, a party to 

obtain financial or other benefit or to avoid an obligation; 

iii. “collusive practice” is an arrangement between two or more parties 

designed to achieve an improper purpose, including to influence 

improperly the actions of another party; 

iv. “coercive practice” is impairing or harming, or threatening to impair or 

harm, directly or indirectly, any party or the property of the party to 

influence improperly the actions of a party; 

v. “obstructive practice” is: 

(a) deliberately destroying, falsifying, altering, or concealing of 

evidence material to the investigation or making false statements to 

investigators in order to materially impede a Bank investigation into 

allegations of a corrupt, fraudulent, coercive, or collusive practice; 

and/or threatening, harassing, or intimidating any party to prevent 

it from disclosing its knowledge of matters relevant to the 

investigation or from pursuing the investigation; or 

(b) acts intended to materially impede the exercise of the Bank’s 

inspection and audit rights provided for under paragraph 2.2 e. 

below. 



 

 

b. Rejects a proposal for award if the Bank determines that the firm or individual 

recommended for award, any of its personnel, or its agents, or its sub-

consultants, sub- contractors, service providers, suppliers and/ or their 

employees, has, directly or indirectly, engaged in corrupt, fraudulent, 

collusive, coercive, or obstructive practices in competing for the contract in 

question; 

c. In addition to the legal remedies set out in the relevant Legal Agreement, may 

take other appropriate actions, including declaring mis procurement, if the 

Bank determines at any time that representatives of the Borrower or of a 

recipient of any part of the proceeds of the loan engaged in corrupt, fraudulent, 

collusive, coercive, or obstructive practices during the procurement process, 

selection and/or execution of the contract in question, without the Borrower 

having taken timely and appropriate action satisfactory to the Bank to address 

such practices when they occur, including by failing to inform the Bank in a 

timely manner at the time they knew of the practices; 

d. Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with 

the Bank’s prevailing sanctions policies and procedures, may sanction a firm 

or individual, either indefinitely or for a stated period of time, including by 

publicly declaring such firm or individual ineligible (i) to be awarded or 

otherwise benefit from a Bank-financed contract, financially or in any other 

manner;10 (ii) to be a nominated11 sub-contractor, consultant, manufacturer or 

supplier, or service provider of an otherwise eligible firm being awarded a 

Bank-financed contract; and (iii) to receive the proceeds of any loan made by 

the Bank or otherwise to participate further in the preparation or 

implementation of any Bank- financed project; 

e. Requires that a clause be included in bidding/request for proposals documents 

and in contracts financed by a Bank loan, requiring (i) bidders 

(applicants/proposers), consultants, contractors, and suppliers, and their sub-

contractors, sub-consultants, service providers, suppliers, agents personnel, 

permit the Bank to inspect12 all accounts, records and other documents 

relating to the procurement process, selection and/or contract execution, and 

to have them audited by auditors appointed by the Bank. 
 

 

 
10 For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall 

include, without limitation, (i) applying for pre- qualification, expressing interest in a 

consultancy, and bidding, either directly or as a nominated sub-contractor, nominated consultant, 

nominated manufacturer or supplier, or nominated service provider, in respect of such contract, 

and (ii) entering into an addendum or amendment introducing a material modification to any 

existing contract. 
11 A  nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or 



Nominated service provider (different names are used depending on the particular bidding 
document) is one which has been: (i) included by the bidder in its pre-qualification application 
or bid because it brings specific and critical experience and know-how that allow the bidder 
to meet the qualification requirements for the particular bid; or (ii) appointed by the Borrower. 

12 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-
finding activities undertaken by the Bank or persons appointed by the Bank to address specific 
matters related to investigations/audits, such as evaluating the veracity of an allegation of 
possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but 
is not limited to: accessing and examining a firm's or individual's financial records and 
information, and making copies thereof as relevant; accessing and examining any other 
documents, data and information (whether in hard copy or electronic format) deemed relevant 
for the investigation/audit, and making copies thereof as relevant; interviewing staff and other 
relevant individuals; performing physical inspections and site visits; and obtaining third party 
verification of information.
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Specifications 
GENERAL AND TECHNICAL SPECIFICATIONS 

 
Refer volume 1.2 



 

Environmental and Social Requirements 

 

SUGGESTED CONTENT FOR AN ENVIRONMENTAL AND SOCIAL POLICY (STATEMENT) 

The Works’ policy goal, as a minimum, should be stated to integrate environmental 

protection, occupational and community health and safety, gender, equality, child 

protection, vulnerable people (including those with disabilities), sexual harassment, 

gender-based violence, Sexual Exploitation and Abuse (SEA), HIV/AIDS awareness 

and prevention and wide stakeholder engagement in the planning processes, 

programs, and activities of the parties involved in the execution of the Works. The 

Employer is advised to consult with the World Bank to agree the issues to be included 

which may also address: climate adaptation, land acquisition and resettlement, 

indigenous people, etc. The policy should set the frame for monitoring, continuously 

improving processes and activities and for reporting on the compliance with the 

policy. 

The policy shall include a statement that, for the purpose of the policy and/or code of 

conduct, the term “child” / “children” means any person(s) under the age of 18 years. 

The policy should, as far as possible, be brief but specific and explicit, and measurable, 

to enable reporting of compliance with the policy in accordance with Sub-Clause 30.3 

of the General Conditions of Contract. 

As a minimum, the policy is set out to the commitments to: 

1. Apply good international industry practice to protect and 

conserve the natural environment and to minimize unavoidable 

impacts; 

2. Provide and maintain a healthy and safe work environment and safe systems of work; 

3. Protect the health and safety of local communities and users, with 

particular concern for those who are disabled, elderly, or otherwise 

vulnerable; 

4. Be intolerant of, and enforce disciplinary measures for illegal activities. 

To be intolerant of, and enforce disciplinary measures for gender-based 

violence, inhumane treatment, sexual exploitation, rape, sexual abuse, 

sexual activity with children, and sexual harassment; 

5. Incorporate a gender perspective and provide an enabling environment 

where women and men have equal opportunity to participate in, and 

benefit from, planning and development of the Works; 

6. Work co-operatively, including with end users of the Works, relevant 

authorities, contractors and local communities; 



 

 

7. Engage with and listen to affected persons and organizations and be 

responsive to their concerns, with special regard for vulnerable, disabled, 

and elderly people; 

8. Provide an environment that fosters the exchange of information, views, 

and ideas that is free of any fear of retaliation, and protects 

whistleblowers; 

9. Minimize the risk of communicable diseases and to mitigate the effects of 

communicable diseases associated with the execution of the Works; 

The policy should be signed by the senior manager of the Employer. This is to 

signal the intent that it will be applied rigorously. 
Minimum Content of ES requirements 

In preparing detailed specifications for ES requirements, the specialists should 

refer to and consider: 

● project reports e.g. C-ESMP 

● consent/permit conditions 

● required standards including World Bank Group EHS Guidelines 

● relevant international conventions or treaties etc., national legal and/or 

regulatory requirements and standards (where these represent higher 

standards than the WBG EHS Guidelines) 

● relevant international standards e.g. WHO Guidelines for Safe Use of Pesticides 

● relevant sector standards e.g. EU Council Directive 91/271/EEC Concerning 

Urban Waste Water Treatment 

● Grievance redress mechanism including types of grievances to be recorded 

and how to protect confidentiality e.g. of those reporting allegations of SEA. 

● SEA prevention and management. 

The detail specification for ES should, to the extent possible, describe the intended 

outcome rather than the method of working. 

The ES requirements should be prepared in manner that does not conflict with the 

relevant General Conditions of Contract and Particular Conditions of Contract. 
Payment for ES Requirements 

The Employer’s ES and procurement specialists should consider how the Contractor 

will cost the delivery of the ES requirements. In the majority of cases, the payment for 

the delivery of ES requirements shall be a subsidiary obligation of the Contractor 

covered under the prices quoted for other Bill of Quantity items or activities. For 

example, normally the cost of implementing work place safe systems of work, including 

the measures necessary for ensuring traffic safety, shall be covered by the Bidder’s 

rates for the relevant works. Alternatively, provisional sums could be set aside for 

discrete activities for example for HIV counselling service, and, and, GBV/SEA 

awareness and sensitization awareness and sensitization or to encourage the 

contractor to deliver additional ES outcomes beyond the requirement of the Contract. 



 

 

ENVIRONMENTAL AND SOCIAL POLICY STATEMENT 

 

Introduction 

Nyeri County Government- NAVCDP is committed to integrating environmental 

protection, occupational and community health and safety, gender equality, child 

protection, and the welfare of vulnerable populations into all aspects of our projects 

and activities. We recognize that sustainable development requires responsible 

management of environmental and social risks and opportunities, and we are dedicated 

to conducting our work in a manner that respects human rights, promotes gender 

equality, and safeguards the well-being of all stakeholders. 

Policy Goals 

Our policy aims to: 

 

i. Protect and conserve the natural environment by applying good 

international industry practices and minimizing adverse impacts. 

ii. Provide a healthy and safe work environment, ensuring safe systems 

of work for all employees, contractors, and visitors. 

iii. Safeguard the health and safety of local communities and users, with 

particular attention to vulnerable groups such as the disabled, elderly, 

women, and children. 

iv. Foster an inclusive and equitable workplace and project environment 

that promotes gender equality and empowers women and men equally. 

v. Prevent and respond effectively to gender-based violence, sexual 

exploitation and abuse (SEA), sexual harassment, inhumane treatment, 

and other forms of misconduct. 

vi. Engage with and listen to affected persons, communities and 

stakeholders, incorporating their feedback into project planning and 

implementation. 

vii. Promote transparency and protect people who raise concerns about 

non-compliance or unethical conduct. 



 

 

viii. Minimize the risk of communicable diseases and implement measures to 

mitigate their spread during project execution. 

ix. Address broader issues such as climate adaptation, land acquisition and 

resettlement, indigenous peoples, and other relevant social and 

environmental considerations in consultation with the World Bank and 

other stakeholders. 

x. Ensure sustainable management of all kinds of waste generated by the 

activities undertaken 

 

Scope and Definitions 

For the purposes of this policy, the term “child” or “children” refers to any person 

Under the age of 18 years. 

This policy applies to all personnel, contractors, partners, and stakeholders involved in 

the Works. 

Commitments 

 

1. Environmental Stewardship 

Apply best practices to protect natural ecosystems and reduce environmental impacts, 

including waste management, pollution prevention, and resource efficiency. 

2. Occupational and Community Health & Safety 

Maintain safe working conditions, conduct risk assessments, and implement 

health and safety protocols. 

3. Protection of Vulnerable Groups 

Prioritize the safety and well-being of vulnerable populations, including persons with 

disabilities, the elderly, and children. 

4. Zero Tolerance for Illegal Activities 

Enforce strict disciplinary measures against illegal activities, including corruption, 

illegal land acquisition, and environmental violations. 

 

5. Gender Equality



Ensure equal opportunities for women and men in project planning, decision-making, and benefits. 

 

6. Stakeholder Engagement 

Actively consult with and incorporate feedback from affected communities, and all 

stakeholders throughout project lifecycle. 

7. Information and Whistleblower Protections 

Foster an environment of open communication where concerns can be raised without 

fear of retaliation. 

8. Disease Prevention and Control 

Implement measures to reduce the risk and impact of communicable diseases during 

project activities. 

9. Continuous Improvement and Monitoring 

Establish mechanisms to monitor compliance with this policy, evaluate performance, 

and implement improvements. 

10. Labour and Working Conditions 

To ensure fair treatment, nondiscrimination and equal opportunity of project workers. 

To prevent the use of all forms of forced labor and child labor. To support the 

principles of freedom of association and collective bargaining of project workers in a 

manner consistent with national law 

. 

11. Review and Reporting 

 The effectiveness of this policy will be monitored through regular audits, reports, 

and stakeholder feedback. Non-compliance will be addressed promptly, with 

corrective actions taken to ensure continuous improvement. 

 

Signed by  

 

Name: Anne Karoki 

 

Date: 28th May 2026



 

 

Specifications for Environmental and Social (E&S) Requirements  

 
Environmental and Social Assessment 

 

The Contractor shall be responsible for assessing, managing, and monitoring all 

environmental and social risks and impacts associated with each stage of the project. 

Labor and Working Conditions 

 

The Contractor shall: 

 

i. Promote safety and health in the workplace. 

ii. Ensure fair treatment, non-discrimination, and equal opportunity for all project workers. 

iii. Protect all project workers, including vulnerable groups such as women, persons with disabilities, migrant 

workers, contracted workers, community workers, primary supply workers, and any other at-risk groups, as 

applicable. 

iv.  Prevent the use of forced labour and child labour. 

v. Support the principles of freedom of association in accordance with national law. 

vi. Provide accessible and confidential channels for workers to raise workplace concerns. 

vii. Ensure all workers sign a Code of Conduct as part of their employment contracts, covering sanctions for 

non-compliance, wage rates, and working hour. 

Resource Efficiency and Pollution Prevention and Management 

 

The Contractor shall: 

 

i.  Promote efficient use of resources, including water, energy, and raw materials. 

 

ii. Prepare and implement a comprehensive Waste Management Plan for all waste generated. 

 

iii. Prevent pollution of air, water, and land, and control noise 

levels in accordance with national and international standards. 

iv. Limit noisy activities to 8:00 -17:00hrs. 

v. Provide appropriate PPEs 

vi. Regular inspection and maintenance of machinery 

 

Occupational Health and Safety (OHS) Management Plan 

 

The Contractor shall implement the following OHS measures: 



i. Regular OHS training for all workers. Task-specific risk assessments. 

ii. Provision and enforcement of appropriate Personal Protective Equipment (PPE). l 

Maintenance of clean and safe work areas. 

iii. Regular updates and implementation of Emergency Response Protocols, including 

pipeline failures (bursts, washouts). 

iv. Conduct workplace inspections and audits  Maintain an incident and Accident register 

v. Provide adequate sanitary facilities. 

Gender-Based Violence (GBV), Sexual Exploitation and Abuse, and Sexual Harassment (SEA/SH) 

Prevention and Response Plan 

The Contractor shall: 

i. Conduct community awareness campaigns on GBV/SEA/SH prevention and reporting.  

ii. Establish a confidential, survivor-centred grievance redress mechanism. 

iii. Provide psychosocial support and referral services for survivors. 

iv. Deliver gender-sensitive training on crop production and financial management (where 

applicable). 

v. Monitor and report on women’s engagement and decision-making in project activities. 

vi. Awareness campaigns and workshops on HIV/AIDS and STI prevention. 

Community Health and Safety 

 

The Contractor shall implement measures to ensure community health and safety, including:  

i. Installing warning signage and securing work sites with barricades or fencing. 

ii. Communicating clearly with communities about work schedules and restricted areas. 

iii.  Enforcing vehicle and traffic safety measures (speed limits, flagmen, and reflective 

markings). 

iv.  Providing contact information for reporting incidents or concerns. 



 

Training 

i. The Employer shall provide training to the Contractor on implementing the Environmental and 

Social Management Plans (ESMP) before commencement of works. 

ii. The training will be coordinated by the Environment and Social Safeguard Officers. 

Chance Finds / Cultural Heritage 
The Contractor shall: 

 

a. Develop and implement Chance Finds Procedures in accordance with ESS8 and national laws. 

 

b. Stop work immediately and notify relevant authorities if cultural 

artifacts or heritage materials are discovered. 

c. Train workers to recognize possible cultural materials. 

Security Management 

 

The Contractor shall implement appropriate measures to manage security risks 

associated with the project. 

i. Where security personnel are engaged, their hiring, conduct, training, equipping, and 

supervision shall comply with the World Bank’s ESS4 requirements, national law, 

Good International Industry Practice (GIIP), and principles of proportionality. 

ii. Measures shall ensure protection of project workers, assets, sites, and activities 

without infringing on community rights. 



 

 

Key Personnel 

Contractor’s Representative and Key Personnel 
 

 

Item 

No. 

 

Position/specialization 

 

Relevant academic qualifications 

Minimum years 

of relevant work 

experience 

1 Project Manager BSc. Civil Engineering, BSc. 

Civil/Water/Irrigation 

Engineering, BSc. Surveying 

or equivalent 

Registered with the Engineers Board 

of Kenya (EBK) or equivalent. 

3 

2 Environmental 

Specialist/ 

Degree in Environmental Science, BSc 

Environmental Health and Safety or 

related field. 

Registered with the Environmental 

Institute of Kenya and a registered 

NEMA expert or registered with the 

Directorate of Occupation Health and 
safety 

3 

3 Foreman Diploma in Civil 

Engineering/Building and 

Construction or equivalent. 

3 

4 Sociologist Degree in Sociology/Community 
Development or equivalent. 

3 



 

 

Drawings 
 

 

Refer Volume 1.3 



 

 

 

 

 

Supplementary Information None 





 

 
PART 3 – Conditions of Contract and Contract Forms 



 

 

Section VIII - General Conditions of Contract (Not Applicable) 

 

These General Conditions of Contract (GCC), read in conjunction with the Particular Conditions 

of Contract (PCC) and other documents listed therein, should be a complete document expressing 

fairly the rights and obligations of both parties. 

 

These General Conditions of Contract have been developed on the basis of considerable 

international experience in the drafting and management of contracts, bearing in mind a trend in 

the construction industry towards simpler, more straightforward language. 

 

The GCC can be used for both smaller admeasurement contracts and lump sum contracts. 



 
 

 

 

General Conditions of Contract 

A. General 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

1.  Definitions Boldface type is used to identify defined terms. 

(a) The “Accepted Contract Amount” means the amount 

accepted in the Letter of Acceptance for the execution 

and completion of the Works and the remedying of any 

defects. 

(b) The “Activity Schedule” is a schedule of the activities 

comprising the construction, installation, testing, and 

commissioning of the Works in a lump-sum contract. It 

includes a lump-sum price for each activity, which is used 

for valuations and for assessing the effects of Variations 

and Compensation Events. 

(c) The “Adjudicator” is the person appointed jointly by the 

Employer and the Contractor to resolve disputes in the 

first instance, as provided for in GCC Clause 23. 

(d) “Bank” means the financing institution named in the 

PCC. 

(e) “Bill of Quantities” means the priced and completed Bill 

of Quantities forming part of the Bid. 

(f) “Compensation Events” are those defined in GCC Clause 

42 hereunder. 

(g) The “Completion Date” is the date of completion of the 

Works as certified by the Project Manager, in accordance 

with GCC Sub-Clause 55.1. 

(h) The “Contract” is the Contract between the Employer and 

the Contractor to execute, complete, and maintain the 

Works. It consists of the documents listed in GCC Sub-

Clause 2.3 below. 

(i) The “Contractor” is the party whose Bid to carry out the 

Works has been accepted by the Employer. 

(j) The “Contractor’s Bid” is the completed bidding 

document submitted by the Contractor to the Employer. 

(k) The “Contract Price” is the Accepted Contract Amount 

stated in the Letter of Acceptance and thereafter as 

adjusted in accordance with the Contract. 

(l) “Days” are calendar days; months are calendar months. 

(m) “Day works” are varied work inputs subject to payment on 

a time basis for the Contractor’s employees and 



 

Equipment, in addition to payments for associated 

Materials and Plant. 

(n) A “Defect” is any part of the Works not completed in 

accordance with the Contract. 

(o) The “Defects Liability Certificate” is the certificate 

issued by Project Manager upon correction of defects by 

the Contractor. 

(p) The “Defects Liability Period” is the period named in the 

PCC pursuant to GCC Sub-Clause 36.1 and calculated 

from the Completion Date. 

(q) “Drawings” means the drawings of the Works, as included 

in the Contract, and any additional and modified 

drawings issued by (or on behalf of) the Employer in 

accordance with the Contract, include calculations and 

other information provided or approved by the Project 

Manager for the execution of the Contract. 

(r) The “Employer” is the party who employs the Contractor 

to carry out the Works, as specified in the PCC. 

(s) “Equipment” is the Contractor’s machinery and vehicles 

brought temporarily to the Site to construct the Works. 

(t) “In writing” or “written” means hand-written, type-

written, printed or electronically made, and resulting in a 

permanent record; 

(u) The “Initial Contract Price” is the Contract Price listed in 

the Employer’s Letter of Acceptance. 

(v) The “Intended Completion Date” is the date on which it 

is intended that the Contractor shall complete the Works. 

The Intended Completion Date is specified in the PCC. 

The Intended Completion Date may be revised only by 

the Project Manager by issuing an extension of time or an 

acceleration order. 

(w) “Materials” are all supplies, including consumables, used 

by the Contractor for incorporation in the Works. 

(x) “Plant” is any integral part of the Works that shall have a 

mechanical, electrical, chemical, or biological function. 

(y) The “Project Manager” is the person named in the 

PCC (or any other competent person appointed by the 

Employer and notified to the Contractor, to act in 

replacement of the Project Manager) who is responsible 

for supervising the execution of the Works and 

administering the Contract. 





 

(z) “PCC” means Particular Conditions of Contract. 

(aa) The “Site” is the area defined as such in the PCC. 

(bb) “Site Investigation Reports” are those that were included 

in the bidding document and are factual and interpretative 

reports about the surface and subsurface conditions at the 

Site. 

(cc) “Specifications” means the Specifications of the Works 

included in the Contract and any modification or addition 

made or approved by the Project Manager. 

(dd) The “Start Date” is given in the PCC. It is the latest date 

when the Contractor shall commence execution of the 

Works. It does not necessarily coincide with any of the 

Site Possession Dates. 

(ee) A “Subcontractor” is a person or corporate body who has 

a Contract with the Contractor to carry out a part of the 

work in the Contract, which includes work on the Site. 

(ff) “Temporary Works” are works designed, constructed, 

installed, and removed by the Contractor that are needed 

for construction or installation of the Works. 

(gg) A “Variation” is an instruction given by the Project 

Manager which varies the Works. 

(hh) The “Works” are what the Contract requires the Contractor 

to construct, install, and turn over to the Employer, as 

defined in the PCC. 

(ii) “Contractor’s Personnel” refers to all personnel whom 

the Contractor utilizes on the Site or other places where 

the Works are carried out, including the staff, labor and 

other employees of each Subcontractor. 

(jj) “Key Personnel” means the positions (if any) of the 

Contractor’s personnel that are stated in the 

Specifications. 

(kk) “ES” means Environmental and Social (including Sexual 

Exploitation and Abuse (SEA) and Sexual Harassment 

(SH); 

(ll) “Sexual Exploitation and Abuse” “(SEA)” means the 

following: 

“Sexual Exploitation” is defined as any actual or 

attempted abuse of position of vulnerability, differential 

power or trust, for sexual purposes, including, but not 



 

 
 

 

 

 limited to, profiting monetarily, socially or politically from 

the sexual exploitation of another; 

“Sexual Abuse” is defined as the actual or threatened 

physical intrusion of a sexual nature, whether by force or 

under unequal or coercive conditions; 

(mm) “Sexual Harassment” “(SH)” is defined as unwelcome 

sexual advances, requests for sexual favors, and other 

verbal or physical conduct of a sexual nature by the 

Contractor’s Personnel with other Contractor’s or 

Employer’s Personnel; and 

(nn) “Employer’s Personnel” refers to the Project Manager and 

all other staff, labor and other employees (if any) of the 

Project Manager and of the Employer engaged in 

fulfilling the Employer’s obligations under the Contract; 

and any other personnel identified as Employer’s 

Personnel, by a notice from the Employer or the Project 

Manager to the Contractor. 

2.  Interpretation 2.1 In interpreting these GCC, words indicating one gender include 

all genders. Words indicating the singular also include the plural 

and words indicating the plural also include the singular. 

Headings have no significance. Words have their normal 

meaning under the language of the Contract unless specifically 

defined. The Project Manager shall provide instructions 

clarifying queries about these GCC. 

2.2 If sectional completion is specified in the PCC, references in the 

GCC to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date 

for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the 

following order of priority: 

(a) Agreement, 

(b) Letter of Acceptance, 

(c) Contractor’s Bid, 

(d) Particular Conditions of Contract, 

(e) General Conditions of Contract, including Appendices, 

(f) Specifications, 

(g) Drawings, 



 

 

 (h) Bill of Quantities,13 and 

(i) any other document listed in the PCC as forming part of 

the Contract. 

3. Language and 

Law 

3.1 The language of the Contract and the law governing the Contract 

are stated in the PCC. 

3.2 Throughout the execution of the Contract, the Contractor shall 

comply with the import of goods and services prohibitions in the 

Employer’s country when 

(a) as a matter of law or official regulations, the Borrower’s 

country prohibits commercial relations with that country; or 

(b) by an act of compliance with a decision of the United 

Nations Security Council taken under Chapter VII of the 

Charter of the United Nations, the Borrower’s Country 

prohibits any import of goods from that country or any 

payments to any country, person, or entity in that country. 

4.  Project 

Manager’s 

Decisions 

4.1 Except where otherwise specifically stated, the Project Manager 

shall decide contractual matters between the Employer and the 

Contractor in the role representing the Employer. 

5.  Delegation 5.1 Otherwise specified in the PCC, the Project Manager may 

delegate any of his duties and responsibilities to other people, 

except to the Adjudicator, after notifying the Contractor, and may 

revoke any delegation after notifying the Contractor. 

6. Communications  6.1 Communications between parties that are referred to in the 

Conditions shall be effective only when in writing. A notice shall 

be effective only when it is delivered. 

7. Subcontracting 7.1 The Contractor may subcontract with the approval of the Project 

Manager, but may not assign the Contract without the approval 

of the Employer in writing. Subcontracting shall not alter the 

Contractor’s obligations. The Contractor shall require that its 

Subcontractors execute the Works in accordance with the 

Contract, including complying with the relevant ES requirements 

and the obligations set out in Sub-Clause 26.1of the General 

Conditions of Contract. 

8.  Other 

Contractors 

8.1 The Contractor shall cooperate and share the Site with other 

contractors, public authorities, utilities, and the Employer 

between the dates given in the Schedule of Other Contractors, as 

referred to in the PCC. The Contractor shall also provide 

 

 

13 In lump-sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 



 

 

Facilities and services for them as described in the Schedule. The 

Employer may modify the Schedule of Other Contractors, and 

shall notify the Contractor of any such modification. The 

Contractor Shall cascade C-ESMP and all other training 

materials to other sub tractors in the site. 



 
 

 

 

9. Personnel and 

Equipment 

9.1 The Contractor shall employ the Key Personnel and use the 

Equipment identified in its Bid, to carry out the Works or other 

personnel and Equipment approved by the Project Manager. The 

Project Manager shall approve any proposed replacement of Key 

Personnel and Equipment only if their relevant qualifications or 

characteristics are substantially equal to or better than those 

proposed in the Bid. 

9.2 The Project Manager may require the Contractor to remove (or 

cause to be removed) any person employed on the Site or Works, 

including the Key Personnel (if any), who: 

(a) persists in any misconduct or lack of care; 

(b) carries out duties incompetently or negligently; 

(c) fails to comply with any provision of the Contract; 

(d) persists in any conduct which is prejudicial to safety, 

health, or the protection of the environment; 

(e) based on reasonable evidence, is determined to have 

engaged in Fraud and Corruption during the execution of 

the Works; 

(f) has been recruited from the Employer’s Personnel; 

(g) Undertakes behavior which breaches the Code of Conduct 

for Contractor’s Personnel (ES). 

If appropriate, the Contractor shall then promptly appoint (or 

cause to be appointed) a suitable replacement with equivalent 

skills and experience. 

Notwithstanding any requirement from the Project Manager to 

remove or cause to remove any person, the Contractor shall take 

immediate action as appropriate in response to any violation of 

(a) Through (g) above. Such immediate action shall include 

removing (or causing to be removed) from the Site or other 

places where the Works are being carried out, any Contractor’s 

Personnel who engages in (a), (b), (c), (d), (e) or (g) above or has 

been recruited as stated in (f) above.” 

9.3 Labor 

9.3.1 Engagement of Staff and Labor. The Contractor shall provide 

and employ on the Site for the execution of the Works such 

skilled, semi-skilled and unskilled labor as is necessary for the 

proper and timely execution of the Contract. The Contractor is 

encouraged, to the extent practicable and reasonable, to employ 

staff and labor with appropriate qualifications and experience 

from sources within the Country. 



 

 

Unless otherwise provided in the Contract, the Contractor shall 

be responsible for the recruitment, transportation, 

accommodation and welfare facilities in accordance with GCC 

Sub-Clause 9.3.6, of the Contractor’s Personnel, and for all 

payments in connection therewith. 

9.3.2 Conditions of Labor. The Contractor shall pay rates of wages, 

and observe conditions of labor, which comply with all 

applicable laws. The Contractor shall inform the Contractor’s 

Personnel about their liability to pay personal income taxes in 

the Country in respect of such of their salaries, wages, 

allowances and any benefits as are subject to tax under the Laws 

of the Country for the time being in force, and the Contractor 

shall perform such duties in regard to such deductions thereof as 

may be imposed on him by such Laws. 

Working hours and wages: Contractor to ensure terms of 

engagement is clearly communicated to workers in a language 

they understand. 

9.3.3 The Contractor may bring in to the Country any foreign 

personnel who are necessary for the execution of the Works to 

the extent allowed by the applicable Laws. The Contractor shall 

ensure that these personnel are provided with the required 

residence visas and work permits. The Employer will, if 

requested by the Contractor, use its best endeavors in a timely 

and expeditious manner to assist the Contractor in obtaining any 

local, state, national, or government permission required for 

bringing in the Contractor’s personnel. 

9.3.4 The Contractor shall at its own expense provide the means of 

repatriation to and the Contractor’s Personnel employed on the 

Contract at the Site to their various home countries. It shall also 

provide suitable temporary maintenance of all such persons 

from the cessation of their employment on the Contract to the 

date programmed for their departure. In the event that the 

Contractor defaults in providing such means of transportation 

and temporary maintenance, the Employer may provide the 

same to such personnel and recover the cost of doing so from 

the Contractor. 

9.3.5 Disorderly conduct. The Contractor shall at all times during the 

progress of the Contract use its best endeavors to prevent any 

unlawful, riotous or disorderly conduct or behavior by or 

amongst the Contractor’s Personnel. 

9.3.6 Facilities for Staff and Labor. Except as otherwise stated in the 

Specifications, the Contractor shall provide and maintain all 

necessary accommodation and welfare facilities for the 

Contractor’s Personnel. The Contractor shall also provide 

facilities for the Employer’s Personnel as stated in the 

Specification. 



 

9.3.7 The Contractor shall, in all dealings with the Contractor’s 

Personnel, pay due regard to all recognized festivals, official 

holidays, religious or other customs and all local laws and 

regulations pertaining to the employment of labor. The 

Contractor shall provide the Contractor’s Personnel annual 

holiday and sick, maternity and family leave, as required by 

applicable laws or as stated in the Specification. 

9.3.8 Supply of Foodstuffs. The Contractor shall arrange for the 

provision of a sufficient supply of suitable food as may be stated 

in the Specification at reasonable prices for the Contractor’s 

Personnel for the purposes of or in connection with the Contract. 

9.3.9 Supply of Water. The Contractor shall, having regard to local 

conditions, provide on the Site an adequate supply of drinking 

and other water for the use of the Contractor’s Personnel. 

9.3.10 Measures against Insect and Pest Nuisance. The Contractor 

shall at all times take the necessary precautions to protect the 

Contractor’s Personnel employed on the Site from insect and 

pest nuisance, and to reduce the danger to their health. The 

Contractor shall comply with all the regulations of the local 

health authorities, including use of appropriate insecticide. 

9.3.11 Alcoholic Liquor or Drugs. The Contractor shall not, otherwise 

than in accordance with the laws of the Country, import, sell, 

give, barter or otherwise dispose of any alcoholic liquor or 

drugs, or permit or allow importation, sale, gift, barter or 

disposal thereto by Contractor’s Personnel. 

9.3.12 Arms and Ammunition. The Contractor shall not give, barter, or 

otherwise dispose of, to any person, any arms or ammunition of 

any kind, or allow Contractor’s Personnel to do so. 

9.3.13 Funeral Arrangements. The Contractor shall be responsible, to 

the extent required by local regulations, for making any funeral 

arrangements for any of its local employees who may die while 

engaged upon the Works. 

9.3.14 Forced Labor. The Contractor, including its Subcontractors, 

shall not employ or engage forced labor. Forced labor consists 

of any work or service, not voluntarily performed, that is exacted 

from an individual under threat of force or penalty, and includes 

any kind of involuntary or compulsory labor, such as indentured 

labor, bonded labor or similar labor-contracting arrangements. 

No persons shall be employed or engaged who have been subject 

to trafficking. Trafficking in persons is defined as the 

recruitment, transportation, transfer, harboring or receipt of 

persons by means of the threat or use of force or other forms of 

coercion, abduction, fraud, deception, abuse of power, or of 

a 



 

 

Position of vulnerability, or of the giving or receiving of 

payments or benefits to achieve the consent of a person having 

control over another person, for the purposes of exploitation. 

9.3.15 Child Labor. The Contractor, including its Subcontractors, shall 

not employ or engage a child under the age of 18 unless the 

national law specifies a higher age (the minimum age). 

The Contractor, including its Subcontractors, shall not employ 

or engage a child between the minimum age and the age of 18 

in a manner that is likely to be hazardous, or to interfere with, 

the child’s education, or to be harmful to the child’s health or 

physical, mental, spiritual, moral, or social development. 

The Contractor including its Subcontractors, shall only employ 

or engage persons of the right age of 18 after an appropriate 

risk assessment has been conducted by the Contractor with the 

Project Manager’s approval. The Contractor shall be subject to 

regular monitoring by the Project Manager that includes 

monitoring of health, working conditions and hours of work. 

Work considered hazardous for children is work that, by its 

nature or the circumstances in which it is carried out, is likely 

to jeopardize the health, safety, or morals of children. Such 

work activities prohibited for children include work: 

(a) with exposure to physical, psychological or sexual abuse; 

(b) underground, underwater, working at heights or in 

confined spaces; 

(c) with dangerous machinery, equipment or tools, 

or involving handling or 

(d) transport of heavy loads; 

(e) in unhealthy environments exposing children to hazardous 

substances, agents, or processes, or to temperatures, 

noise or vibration damaging to health; or 

(f) Under difficult conditions such as work for long hours, 

during the night or in confinement on the premises of 

the employer. 

9.3.16 Employment Records of Workers. The Contractor shall keep 

complete and accurate records of the employment of labor at the 

Site. The records shall include the names, ages, genders, hours 

worked, and wages paid to all workers. These records shall be 

summarized on a monthly basis and submitted to the project 

Manager. 



 

9.3.17 Workers’ Organizations. The contractor shall allow for 

workers’ rights to form and to join workers’ organizations of 

their choosing and to bargain collectively without interference, 

the Contractor shall comply with such laws. In such 

circumstances, the role of legally established workers’ 

organizations and legitimate workers’ representatives will be 

respected, and they will be provided with information needed 

for meaningful negotiation in a timely manner. Where the 

relevant labor laws substantially restrict workers’ 

organizations, the Contractor shall enable alternative means for 

the Contractor’s Personnel to express their grievances and 

protect their rights regarding working conditions and terms of 

employment. The Contractor shall not seek to influence or 

control these alternative means. The Contractor shall not 

discriminate or retaliate against the Contractor’s Personnel who 

participate, or seek to participate, in such organizations and 

collective bargaining or alternative mechanisms. Workers’ 

organizations are expected to fairly represent the workers in the 

workforce. 

9.3.18 Non-Discrimination and Equal Opportunity. The Contractor 

shall not make decisions relating to the employment or treatment 

of Contractor’s Personnel on the basis of personal characteristics 

unrelated to inherent job requirements. The Contractor shall 

base the employment of Contractor’s Personnel on the principle 

of equal opportunity and fair treatment (. (at least 70% of 

casual workers) and strictly adhere to 1/3 gender rules, and 

shall not discriminate with respect to any aspects of the 

employment relationship, including recruitment and hiring, 

compensation (including wages and benefits), working 

conditions and terms of employment, access to training, job 

assignment, promotion, termination of employment or 

retirement, and disciplinary practices. 

Special measures of protection or assistance to remedy past 

discrimination or selection for a particular job based on the 

inherent requirements of the job shall not be deemed 

discrimination. The Contractor shall provide protection and 

assistance as necessary to ensure non-discrimination and equal 

opportunity, including for specific groups such as women, 

people with disabilities, migrant workers and children (of 

working age in accordance with GCC Sub-Clause 9.3.15). 

9.3.19 Contractor’s Personnel Grievance Mechanism. The Contractor 

shall have a grievance mechanism for Contractor’s Personnel, 

and where relevant the workers’ organizations stated in GCC 

Sub-Clause 9.3.17, to raise workplace concerns. The grievance 

mechanism shall be proportionate to the nature, scale, risks and 

impacts of the Contract. The mechanism shall address concerns 



 

 
 

 

 

 Promptly, using an understandable and transparent process that 

provides timely feedback to those concerned in a language they 

understand, without any retribution, and shall operate in an 

independent and objective manner. 

The Contractor’s Personnel shall be informed of the grievance 

mechanism at the time of engagement for the Contract, and the 

measures put in place to protect them against any reprisal for its 

use. Measures will be put in place to make the grievance 

mechanism easily accessible to all Contractor’s Personnel. 

The grievance mechanism shall not impede access to other 

judicial or administrative remedies that might be available, or 

substitute for grievance mechanisms provided through 

collective agreements. 

The grievance mechanism may utilize existing grievance 

mechanisms, providing that they are properly designed and 

implemented, address concerns promptly, and are readily 

accessible to Contractor’s Personnel. Existing grievance 

mechanisms may be supplemented as needed with Contract-

specific arrangements. 

Contractor to ensure incidents are reported within the stipulated 

time and corrective measures put in place 

9.3.20 Training of Contractor’s Personnel. The Contractor shall 

provide appropriate training to relevant Contractor’s Personnel 

on ES aspects of the Contract, including appropriate 

sensitization on prohibition of SEA and SH, and health and 

safety training. 

As stated in the Specification or as instructed by the Project 

Manager, the Contractor shall also allow appropriate 

opportunities for the relevant Contractor’s Personnel to be 

trained on ES aspects of the Contract by the Employer’s 

Personnel. 

The Contractor shall provide training on SEA, including its 

prevention, to any of its personnel who has a role to supervise 

other Contractor’s Personnel. 

Contractor will also conduct sensitization on HIV/AIDS and 

provide IEC materials in selected areas. 

10. Employer’s 

and 

Contractor’s 
Risks 

10.1 The Employer carries the risks which this Contract states are 

Employer’s risks, and the Contractor carries the risks which this 

Contract states are Contractor’s risks. 



 

11. Employer’s 

Risks 

11.1 From the Start Date until the Defects Liability Certificate has 

been issued, the following are Employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage to 

property (excluding the Works, Plant, Materials, and 

Equipment), which are due to 



 

 
 

 

 

 (i) use or occupation of the Site by the Works or for the 

purpose of the Works, which is the unavoidable result 

of the Works or 

(ii) Negligence, breach of statutory duty, or interference 

with any legal right by the Employer or by any person 

employed by or contracted to him except the 

Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and 

Equipment to the extent that it is due to a fault of the 

Employer or in the Employer’s design, or due to war or 

radioactive contamination directly affecting the country 

where the Works are to be executed. 

11.2 From the Completion Date until the Defects Liability Certificate 

has been issued, the risk of loss of or damage to the Works, Plant, 

and Materials is an Employer’s risk except loss or damage due to 

(a) a Defect which existed on the Completion Date, 

(b) an event occurring before the Completion Date, which was 

not itself an Employer’s risk, or 

(c) the activities of the Contractor on the Site after the 

Completion Date. 

12. Contractor’s 

Risks 

12.1 From the Starting Date until the Defects Liability Certificate has 

been issued, the risks of personal injury, death, and loss of or 

damage to property (including, without limitation, the Works, 

Plant, Materials, and Equipment) which are not Employer’s risks 

are Contractor’s risks. 

13. Insurance 13.1 The Contractor shall provide, in the joint names of the Employer 

and the Contractor, insurance cover from the Start Date to the 

end of the Defects Liability Period, in the amounts and 

deductibles stated in the PCC for the following events which 

are due to the Contractor’s risks: 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, 

Materials, and Equipment) in connection with the Contract; 

and 

(d) Personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the 

Contractor to the Project Manager for the Project Manager’s 

approval before the Start Date. All such insurance shall provide 



 
 

 

 

 for compensation to be payable in the types and proportions of 

currencies required to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and 

certificates required, the Employer may affect the insurance 

which the Contractor should have provided and recover the 

premiums the Employer has paid from payments otherwise due 

to the Contractor or, if no payment is due, the payment of the 

premiums shall be a debt due. 

13.4 Alterations to the terms of an insurance shall not be made without 

the approval of the Project Manager. 

13.5 Both parties shall comply with any conditions of the insurance 

policies. 

14. Site Data 14.1 The Contractor shall be deemed to have examined any Site Data 

referred to in the PCC, supplemented by any information 

available to the Contractor. 

15. Contractor to 

Construct the 

Works 

15.1 The Contractor shall construct and install the Works in 

accordance with the Specifications and Drawings. 

16. The Works to 

Be Completed 

by the 

Intended 

Completion 

Date 

16.1 The Contractor may commence execution of the Works on the 

Start Date and shall carry out the Works in accordance with the 

Program submitted by the Contractor, as updated with the 

approval of the Project Manager, and complete them by the 

Intended Completion Date. 

16.2 The Contractor shall not carry out mobilization to the Site unless 

the Project Manager gives approval, an approval that shall not be 

unreasonably delayed, to the measures the Contractor proposes to 

address environmental and social risks and impacts, which at a 

minimum shall include applying the Management Strategies and 

Implementation Plans (MSIPs) and Code of Conduct for 

Contractor’s Personnel submitted as part of the Bid and agreed as 

part of the Contract. 

The Contractor shall submit, to the Project Manager for its 

approval any additional MSIPs as are necessary to manage the 

ES risks and impacts of ongoing Works. These MSIPs 

collectively comprise the Contractor’s Environmental and Social 

Management Plan (C-ESMP). The Contractor shall review the C-

ESMP, periodically (but not less than every six (6) months), and 

update it as required to ensure that it contains measures 

appropriate to the Works. The updated C-ESMP shall be 

submitted to the Project Manager for its approval. 



 

 
 

 

 

17. Approval by 

the Project 

Manager 

17.1 The Contractor shall submit Specifications and Drawings 

showing the proposed Temporary Works to the Project Manager, 

for his approval. 

17.2 The Contractor shall be responsible for design of Temporary 

Works. 

17.3 The Project Manager’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary Works. 

17.4 The Contractor shall obtain approval of third parties to the design 

of the Temporary Works, where required. 

17.5 All Drawings prepared by the Contractor for the execution of the 

temporary or permanent Works, are subject to prior approval by 

the Project Manager before this use. 

18. Health, Safety 

and Protection 

of the 

Environment 

18.1 The Contractor shall be responsible for the safety of all activities 

on the Site. 

18.2 The Contractor shall: 

(a) comply with all applicable health and safety regulations and 

Laws; 

(b) comply with all applicable health and safety obligations 

specified in the Contract; 

(c) take care for the health and safety of all persons entitled to be 

on the Site and other places, if any, where the Works are being 

executed; 

(d) keep the Site and Works clear of unnecessary obstruction so as 

to avoid danger to these persons; 

(e) provide fencing, lighting, safe access, guarding and watching 

of: 

(i) the Works until the Works are taken over by the 

Employer; and 

(ii) any part of the Works where the Contractor is executing 

outstanding works or remedying any defects during the 

Defects Liability Period; and 

(f) Provide any Temporary Works (including roadways, footways, 

guards and fences) which may be necessary, because of the 

execution of the Works, for the use and protection of the public 

and of owners and occupiers of adjacent land. 

18.3 Protection of the environment 

The Contractor shall take all necessary measures to: 

(a) protect the environment (both on and off the Site); and 



 
 

 

 

 (b) Limit damage and nuisance to people and property resulting 

from pollution, noise and other results of the Contractor’s 

operations and/ or activities. 

The Contractor shall ensure that emissions, surface discharges, 

effluent and any other pollutants from the Contractor’s activities 

shall exceed neither the values indicated in the Specification, nor 

those prescribed by applicable laws. 

In the event of damage to the environment, property and/or 

nuisance to people, on or off Site as a result of the Contractor’s 

operations, the Contractor shall agree with the Project Manager 

the appropriate actions and time scale to remedy, as practicable, 

the damaged environment to its former condition. The Contractor 

shall implement such remedies at its cost to the satisfaction of the 

Project Manager 

19. Archaeological 

and Geological 

Findings 

19.1 All fossils, coins, articles of value or antiquity, structures, groups 

of structures, and other remains or items of geological, 

archaeological, paleontological, historical, architectural or 

religious interest found on the Site shall be placed under the care 

and custody of the Employer. The Contractor shall: 

(a) take all reasonable precautions, including fencing-off the 

area or site of the finding, to avoid further disturbance and 

prevent Contractor’s Personnel or other persons from 

removing or damaging any of these findings; 

(b) train relevant Contractor’s Personnel on appropriate 

actions to be taken in the event of such findings; and 

(c) Implement any other action consistent with the 

requirements of the Specification and relevant laws. 

(d) Contractor will adhere to provisions of chance fins and 

liaise with the museums of Kenya on any find. 

The Contractor shall, as soon as practicable after discovery of any 

such finding, notify the Project Manager of such discoveries and 

carry out the Project Manager’s instructions for dealing with 

them. 

20. Possession of 

the Site 

20.1 The Employer shall give possession of all parts of the Site to the 

Contractor. If possession of a part is not given by the date stated 

in the PCC, the Employer shall be deemed to have delayed the 

start of the relevant activities, and this shall be a Compensation 

Event. 

21. Access to the 

Site 

21.1 The Contractor shall allow the Project Manager and any person 

authorized by the Project Manager access to the Site and to any 

place where work in connection with the Contract is being carried 
Out or is intended to be carried out. 



 

 
 

 

 

22. Instructions, 

Inspections 

and Audits 

22.1 The Contractor shall carry out all instructions of the Project 

Manager which comply with the applicable laws where the Site 

is located. 

 
22.2 The Contractor shall keep, and shall make all reasonable efforts 

to cause its Subcontractors and sub consultants to keep, accurate 

and systematic accounts and records in respect of the Works in 

such form and details as will clearly identify relevant time 

changes and costs. 

 
22.3 Inspections &Audit by the Bank 

Pursuant to paragraph 2.2 e. of Appendix A to the GCC- Fraud 

and Corruption, the Contractor shall permit and shall cause its 

agents (where declared or not), subcontractors, sub consultants, 

service providers, suppliers, and personnel, to permit, the Bank 

and/or persons appointed by the Bank to inspect the site and/or 

the accounts, records and other documents relating to the 

procurement process, selection and/or contract execution, and to 

have such accounts, records and other documents audited by 

auditors appointed by the Bank. The Contractor’s and its 

Subcontractors’ and sub consultants’ attention is drawn to GCC 

Sub-Clause 25.1 (Fraud and Corruption) which provides, inter 

alia, that acts intended to materially impede the exercise of the 

Bank’s inspection and audit rights constitute a prohibited practice 

subject to contract termination (as well as to a determination of 

ineligibility pursuant to the Bank’s prevailing sanctions 

procedures). 

23. Appointment 

of the 

Adjudicator 

23.1 The Adjudicator shall be appointed jointly by the Employer and 

the Contractor, at the time of the Employer’s issuance of the 

Letter of Acceptance. If, in the Letter of Acceptance, the 

Employer does not agree on the appointment of the Adjudicator, 

the Employer will request the Appointing Authority designated 

in the PCC, to appoint the Adjudicator within 14 days of receipt 

of such request. 

23.2 Should the Adjudicator resign or die, or should the Employer and 

the Contractor agree that the Adjudicator is not functioning in 

accordance with the provisions of the Contract, a new 

Adjudicator shall be jointly appointed by the Employer and the 

Contractor. In case of disagreement between the Employer and 

the Contractor, within 30 days, the Adjudicator shall be 

designated by the Appointing Authority designated in the PCC 

at the request of either party, within 14 days of receipt of such 

request. 



 
 

 

 

24. Procedure for 

Disputes 

24.1 If the Contractor believes that a decision taken by the Project 

Manager was either outside the authority given to the Project 

Manager by the Contract or that the decision was wrongly taken, 

the decision shall be referred to the Adjudicator within 14 days 

of the notification of the Project Manager’s decision. 

24.2 The Adjudicator shall give a decision in writing within 28 days 

of receipt of a notification of a dispute. 

24.3 The Adjudicator shall be paid by the hour at the rate specified in 

the PCC, together with reimbursable expenses of the types 

specified in the PCC, and the cost shall be divided equally 

between the Employer and the Contractor, whatever decision is 

reached by the Adjudicator. Either party may refer a decision of 

the Adjudicator to an Arbitrator within 28 days of the 

Adjudicator’s written decision. If neither party refers the dispute 

to arbitration within the above 28 days, the Adjudicator’s 

decision shall be final and binding. 

24.4 The arbitration shall be conducted in accordance with the 

arbitration procedures published by the institution named and, in 

the place, specified in the PCC. 

25. Fraud and 

Corruption 

25.1 The Bank requires compliance with the Bank’s Anti-Corruption 

Guidelines and its prevailing sanctions policies and procedures 

as set forth in the WBG’s Sanctions Framework, as set forth in 

Appendix A to the GCC. 

25.2 The Employer requires the Contractor to disclose any 

commissions or fees that may have been paid or are to be paid to 

agents or any other party with respect to the bidding process or 

execution of the Contract. The information disclosed must 

include at least the name and address of the agent or other party, 

the amount and currency, and the purpose of the commission, 

gratuity or fee. 

26. Code of 

Conduct 

26.1 The Contractor shall have a Code of Conduct for the Contractor’s 

Personnel. 

The Contractor shall take all necessary measures to ensure that 

each Contractor’s Personnel is made aware of the Code of 

Conduct including specific behaviors that are prohibited, and 

understands the consequences of engaging in such prohibited 

behaviors. 

These measures include providing instructions and 

documentation that can be understood by the Contractor’s 

Personnel and seeking to obtain that person’s signature 



 

 
 

 

 

 Acknowledging receipt of such instructions and/or 

documentation, as appropriate. 

The Contractor shall also ensure that the Code of Conduct is 

visibly displayed in multiple locations on the Site and any other 

place where the Works will be carried out, as well as in areas 

outside the Site accessible to the local community and project 

affected people. The posted Code of Conduct shall be provided in 

languages comprehensible to Contractor’s Personnel, Employer’s 

Personnel and the local community. 

The Contractor’s Management Strategy and Implementation 

Plans shall include appropriate processes for the Contractor to 

verify compliance with these obligations. 

27. Security of the 

Site 

27.1 The Contractor shall be responsible for the security of the Site, 

and: 

(a) for keeping unauthorized persons off the Site; 

(b) Authorized persons shall be limited to the Contractor’s 

Personnel, the Employer’s personnel, and to any other 

personnel identified as authorized personnel (including the 

Employer’s other contractors on the Site), by a notice from 

the Employer or the Project Manager to the Contractor. 

The Contractor shall (i) conduct appropriate background checks on 

any personnel retained to provide security; (ii) train the security 

personnel adequately (or determine that they are properly 

trained) in the use of force (and where applicable, firearms), and 

appropriate conduct towards Contractor’s Personnel, 

Employer’s Personnel and affected communities; and (iii) 

require the security personnel to act within the applicable Laws 

and any requirements set out in the Specification. 

The Contractor shall not permit any use of force by security 

personnel in providing security except when used for preventive 

and defensive purposes in proportion to the nature and extent of 

the threat. 

In making security arrangements, the Contractor shall also 

comply with any additional requirements stated in the 

Specification.” 

 B. Time Control 

28. Program 28.1 Within the time stated in the PCC, after the date of the Letter of 

Acceptance, the Contractor shall submit to the Project Manager 

for approval a Program showing the general methods, 

arrangements, order, and timing for all the activities in the 

Works. In the case of a lump-sum contract, the activities in the 



 
 

 

Program shall be consistent with those in the Activity Schedule. 

The Project Manager’s approval of the Program shall not alter 

the Contractor’s obligations. The Contractor may revise the 

Program and submit it to the Project Manager again at any time. 

A revised Program shall show the effect of Variations and 

Compensation Events. 

28.2 An update of the Program shall be a program showing the actual 

progress achieved on each activity and the effect of the progress 

achieved on the timing of the remaining work, including any 

changes to the sequence of the activities. 

28.3 The Contractor shall monitor progress of the Works and submit to 

the Project manager progress report and any updated Program 

showing the actual progress achieved and the effect of the progress 

achieved on the timing of the remaining Works, including any 

changes to the sequence of the activities, at intervals no longer 

than the period stated in the PCC. If the Contractor does not 

submit an updated Program within this period, the Project 

Manager may withhold the amount stated in the PCC from the 

next payment certificate and continue to withhold this amount 

until the next payment after the date on which the overdue 

Program has been submitted. In the case of lump-sum Contract, 

the Contractor shall provide an updated Activity Schedule within 

14 days of being instructed to by the Project Manager. 

28.4 Unless otherwise stated in the Specification, each progress report 

shall include the Environmental and Social (ES) metrics set out in 

Appendix B 

28.5 In addition to the progress report, the Contractor shall inform the 

Project Manager immediately of any allegation, incident or 

accident in the Site, which has or is likely to have a significant 

adverse effect on the environment, the affected communities, the 

public, Employer’s Personnel, or Contractor’s Personnel. This 

includes, but is not limited to, any incident or accident causing 

fatality or serious injury; significant adverse effects or damage to 

private property; or any allegation of SEA and/or SH. In case of 

SEA and/or SH, while maintaining confidentiality as appropriate, 

the type of allegation (sexual exploitation, sexual abuse or sexual 

harassment), gender and age of the person who experienced the 

alleged incident should be included in the information. 

The Contractor, upon becoming aware of the allegation, incident 

or accident, shall also immediately inform the Project Manager of 

any such incident or accident on the Subcontractors’ or suppliers’ 

premises relating to the Works which has or is likely to have a 

significant adverse effect on the environment, the affected 

communities, the public, Employer’s Personnel, or Contractor’s, 



 

 
 

 

 

 its Subcontractors’ and suppliers’ personnel. The notification 

shall provide sufficient detail regarding such incidents or 

accidents. The Contractor shall provide full details of such 

incidents or accidents to the Project Manager within the 

timeframe agreed with the Project Manager. 

The Contractor shall require its Subcontractors and suppliers 

(other than Subcontractors) to immediately notify the Contractor 

of any incidents or accidents referred to in this Subclause. 

29. Extension of 

the Intended 

Completion 

Date 

29.1 The Project Manager shall extend the Intended Completion Date 

if a Compensation Event occurs or a Variation is issued which 

makes it impossible for Completion to be achieved by the 

Intended Completion Date without the Contractor taking steps to 

accelerate the remaining work, which would cause the Contractor 

to incur additional cost. 

29.2 The Project Manager shall decide whether and by how much to 

extend the Intended Completion Date within 21 days of the 

Contractor asking the Project Manager for a decision upon the 

effect of a Compensation Event or Variation and submitting full 

supporting information. If the Contractor has failed to give early 

warning of a delay or has failed to cooperate in dealing with a 

delay, the delay by this failure shall not be considered in 

assessing the new Intended Completion Date. 

30. Acceleration 30.1 When the Employer wants the Contractor to finish before the 

Intended Completion Date, the Project Manager shall obtain 

priced proposals for achieving the necessary acceleration from 

the Contractor. If the Employer accepts these proposals, the 

Intended Completion Date shall be adjusted accordingly and 

confirmed by both the Employer and the Contractor. 

30.2 If the Contractor’s priced proposals for an acceleration are 

accepted by the Employer, they are incorporated in the Contract 

Price and treated as a Variation. 

31. Delays 

Ordered by 

the Project 

Manager 

31.1 The Project Manager may instruct the Contractor to delay the 

start or progress of any activity within the Works. 

32. Management 

Meetings 

32.1 Either the Project Manager or the Contractor may require the other 

to attend a management meeting. The business of a management 

meeting shall be to review the plans for remaining work and to 

deal with matters raised in accordance with the early warning 

procedure. 



 
 

 

 

 32.2 The Project Manager shall record the business of management 

meetings and provide copies of the record to those attending the 

meeting and to the Employer. The responsibility of the parties for 

actions to be taken shall be decided by the Project Manager either 

at the management meeting or after the management meeting and 

stated in writing to all who attended the meeting. 

33. Early Warning 33.1 The Contractor shall warn the Project Manager at the earliest 

opportunity of specific likely future events or circumstances that 

may adversely affect the quality of the work, increase the 

Contract Price, or delay the execution of the Works. The Project 

Manager may require the Contractor to provide an estimate of the 

expected effect of the future event or circumstance on the 

Contract Price and Completion Date. The estimate shall be 

provided by the Contractor as soon as reasonably possible. 

33.2 The Contractor shall cooperate with the Project Manager in 

making and considering proposals for how the effect of such an 

event or circumstance can be avoided or reduced by anyone 

involved in the work and in carrying out any resulting instruction 

of the Project Manager. 

 C. Quality Control 

34. Identifying 

Defects 

34.1 The Project Manager shall check the Contractor’s work and notify 

the Contractor of any Defects that are found. Such checking shall 

not affect the Contractor’s responsibilities. The Project Manager 

may instruct the Contractor to search for a Defect and to uncover 

and test any work that the Project Manager considers may have a 

Defect. 

35. Tests 35.1 If the Project Manager instructs the Contractor to carry out a test 

not specified in the Specifications to check whether any work has 

a Defect and the test shows that it does, the Contractor shall pay 

for the test and any samples. If there is no Defect, the test shall 

be a Compensation Event. 

36. Correction of 

Defects 

36.1 The Project Manager shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which 

begins at Completion, and is defined in the PCC. The Defects 

Liability Period shall be extended for as long as Defects remain 

to be corrected. 

36.2 Every time notice of a Defect is given, the Contractor shall 

correct the notified Defect within the length of time specified by 

the Project Manager’s notice. 



 

 

 

37. Uncorrected 

Defects 

37.1 If the Contractor has not corrected a Defect within the time 

specified in the Project Manager’s notice, the Project Manager 

shall assess the cost of having the Defect corrected, and the 

Contractor shall pay this amount. 

 D. Cost Control 

38. Contract 

Price14 

38.1 The Bill of Quantities shall contain priced items for the Works to 

be performed by the Contractor. The Bill of Quantities is used to 

calculate the Contract Price. The Contractor will be paid for the 

quantity of the work accomplished at the rate in the Bill of 

Quantities for each item. 

39. Changes in the 

Contract 

Price15 

39.1 If the final quantity of the work done differs from the quantity in 

the Bill of Quantities for the particular item by more than 25 

percent, provided the change exceeds 1 percent of the Initial 

Contract Price, the Project Manager shall adjust the rate to allow 

for the change. The Project Manager shall not adjust rates from 

changes in quantities if thereby the Initial Contract Price is 

exceeded by more than 15 percent, except with the prior approval 

of the Employer. 

39.2 If requested by the Project Manager, the Contractor shall provide 

the Project Manager with a detailed cost breakdown of any rate 

in the Bill of Quantities. 

40. Variations 40.1 All Variations shall be included in updated Programs16 produced 

by the Contractor. 

40.2 The Contractor shall provide the Project Manager with a 

quotation for carrying out the Variation when requested to do so 

by the Project Manager. The Contractor shall also provide 

information of any ES risks and impacts of the Variation. The 

Project Manager shall assess the quotation, which shall be given 

within seven (7) days of the request or within any longer period 
 

 

 

14 In lump-sum contracts, replace GCC Sub-Clauses 38.1 as follows: 

38.1 The Contractor shall provide updated Activity Schedules within 14 days of being 

instructed to by the Project Manager. The Activity Schedule shall contain the priced 

activities for the Works to be performed by the Contractor. The Activity Schedule is 

used to monitor and control the performance of activities on which basis the 

Contractor will be paid. If payment for materials on site shall be made separately, 

the Contractor shall show delivery of Materials to the Site separately on the Activity 

Schedule. 
15 In lump-sum contracts, replace entire GCC Clause 39 with new GCC Sub-Clause 39.1, as 

Follows: 

39.1 The Activity Schedule shall be amended by the Contractor to accommodate 

changes of Program or method of working made at the Contractor’s own discretion. 



Prices in the Activity Schedule shall not be altered when the Contractor makes such 
Changes to the Activity Schedule. 

16 In lump-sum contracts, add “and Activity Schedules” after “Programs.” 



 

 

stated by the Project Manager and before the Variation is 

ordered. 

40.3 If the Contractor’s quotation is unreasonable, the Project 

Manager may order the Variation and make a change to the 

Contract Price, which shall be based on the Project Manager’s 

own forecast of the effects of the Variation on the Contractor’s 

costs. 

40.4 If the Project Manager decides that the urgency of varying the 

work would prevent a quotation being given and considered 

without delaying the work, no quotation shall be given and the 

Variation shall be treated as a Compensation Event. 

40.5 The Contractor shall not be entitled to additional payment for 

costs that could have been avoided by giving early warning. 

40.6 If the work in the Variation corresponds to an item description in 

the Bill of Quantities and if, in the opinion of the Project 

Manager, the quantity of work above the limit stated in GCC 

Sub-Clause 39.1 or the timing of its execution do not cause the 

cost per unit of quantity to change, the rate in the Bill of 

Quantities shall be used to calculate the value of the Variation. If 

the cost per unit of quantity changes, or if the nature or timing of 

the work in the Variation does not correspond with items in the 

Bill of Quantities, the quotation by the Contractor shall be in the 

form of new rates for the relevant items of work. 17 

40.7 Value Engineering: The Contractor may prepare, at its own cost, 

a value engineering proposal at any time during the performance 

of the contract. The value engineering proposal shall, at a 

minimum, include the following; 

(a) the proposed change(s), and a description of 

the difference to the existing contract 

requirements; 

(b) a full cost/benefit analysis of the proposed change(s) 

including a description and estimate of costs (including 

life cycle cost) the Employer may incur in 

implementing the value engineering proposal; 

(c) a description of any effect(s) of the change 

on performance/functionality; and 

(d) a description of the proposed work to be performed, a 

program for its execution and sufficient ES information 

to enable an evaluation of ES risks and impacts. 

The Employer may accept the value engineering proposal if the 

proposal demonstrates benefits that: 

 

 

17 In lump-sum contracts, delete this paragraph. 



 

 

 (a) accelerates the contract completion period; or 

(b) reduces the Contract Price or the life cycle costs to the 

Employer; or 

(c) improves the quality, efficiency, safety or sustainability of 

the Facilities; or 

(d) Yields any other benefits to the Employer, 

without compromising the functionality of the Works. 

If the value engineering proposal is approved by the Employer 

and results in: 

(a) a reduction of the Contract Price; the amount to be paid to 

the Contractor shall be the percentage specified in the 

PCC of the reduction in the Contract Price; or 

(b) An increase in the Contract Price; but results in a reduction 

in life cycle costs due to any benefit described in (a) to (d) 

above, the amount to be paid to the Contractor shall be the 

full increase in the Contract Price. 

41. Cash Flow 

Forecasts 

41.1 When the Program, 18 is updated, the Contractor shall provide the 

Project Manager with an updated cash flow forecast. The cash 

flow forecast shall include different currencies, as defined in the 

Contract, converted as necessary using the Contract exchange 

rates. 

42. Payment 

Certificates 

42.1 The Contractor shall submit to the Project Manager monthly 

statements of the estimated value of the work executed less the 

cumulative amount certified previously. 

42.2 The Project Manager shall check the Contractor’s monthly 

statement and certify the amount to be paid to the Contractor. 

42.3 The value of work executed shall be determined by the Project 

Manager. 

42.4 The value of work executed shall comprise the value of the 

quantities of work in the Bill of Quantities that have been 

completed.19 

42.5 The value of work executed shall include the valuation of 

Variations and Compensation Events. 

42.6 The Project Manager may exclude any item certified in a 

previous certificate or reduce the proportion of any item 
 

 

18 In lump-sum contracts, add “or Activity Schedule” after “Program.” 

19  In lump-sum contracts, replace this paragraph with the following: “The value of work 

executed shall comprise the value of completed activities in the Activity Schedule.” 



 

 
 

 

 

 Previously certified in any certificate in the light of later 

information. 

42.7 If the Contractor was, or is, failing to perform any ES obligations 

or work under the Contract, the value of this work or obligation, 

as determined by the Project Manager, may be withheld until the 

work or obligation has been performed, and/or the cost of 

rectification or replacement, as determined by the Project 

Manager, may be withheld until rectification or replacement has 

been completed. Failure to perform includes, but is not limited to 

the following: 

(a) failure to comply with any ES obligations or work 

described in the Works’ Requirements which may include: 

working outside site boundaries, excessive dust, failure to 

keep public roads in a safe usable condition, damage to 

offsite vegetation, pollution of water courses from oils or 

sedimentation, contamination of land e.g. from oils, human 

waste, damage to archeology or cultural heritage features, 

air pollution as a result of unauthorized and/or inefficient 

combustion; 

(b) failure to regularly review C-ESMP and/or update it in a 

timely manner to address emerging ES issues, or 

anticipated risks or impacts; 

(c) failure to implement the C-ESMP e.g. failure to provide 

required training or sensitization; 

(d) failing to have appropriate consents/permits prior to 

undertaking Works or related activities; 

(e) failure to submit ES report/s (as described in Appendix B), 

or failure to submit such reports in a timely manner; 

Failure to implement remediation as instructed by the Project 

Manager within the specified timeframe (e.g. remediation 

addressing non-compliance/s). 

43. Payments 43.1 Payments shall be adjusted for deductions for advance payments 

and retention. The Employer shall pay the Contractor the 

amounts certified by the Project Manager within 28 days of the 

date of each certificate. If the Employer makes a late payment, 

the Contractor shall be paid interest on the late payment in the 

next payment. Interest shall be calculated from the date by which 

the payment should have been made up to the date when the late 

payment is made at the prevailing rate of interest for commercial 

Borrowing for each of the currencies in which payments are 

made. 



 
 

 

 

 43.2 If an amount certified is increased in a later certificate or as a 

result of an award by the Adjudicator or an Arbitrator, the 

Contractor shall be paid interest upon the delayed payment as set 

out in this clause. Interest shall be calculated from the date upon 

which the increased amount would have been certified in the 

absence of dispute. 

43.3 Unless otherwise stated, all payments and deductions shall be 

paid or charged in the proportions of currencies comprising the 

Contract Price. 

43.4 Items of the Works for which no rate or price has been entered in 

shall not be paid for by the Employer and shall be deemed 

covered by other rates and prices in the Contract. 

44. Compensation 

Events 

44.1 The following shall be Compensation Events: 

(a) The Employer does not give access to a part of the Site by 

the Site Possession Date pursuant to GCC Sub-Clause 20.1. 

(b) The Employer modifies the Schedule of Other Contractors 

in a way that affects the work of the Contractor under the 

Contract. 

(c) The Project Manager orders a delay or does not issue 

Drawings, Specifications, or instructions required for 

execution of the Works on time. 

(d) The Project Manager instructs the Contractor to uncover or 

to carry out additional tests upon work, which is then found 

to have no Defects. 

(e) The Project Manager unreasonably does not approve a 

subcontract to be let. 

(f) Ground conditions are substantially more adverse than 

could reasonably have been assumed before issuance of the 

Letter of Acceptance from the information issued to bidders 

(including the Site Investigation Reports), from 

information available publicly and from a visual inspection 

of the Site. 

(g) The Project Manager gives an instruction for dealing with 

an unforeseen condition, caused by the Employer, or 

additional work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities, or the 

Employer does not work within the dates and other 

constraints stated in the Contract, and they cause delay or 

extra cost to the Contractor. 

(i) The advance payment is delayed. 



 

 
 

 

 

 (j) The effects on the Contractor of any of the Employer’s 

Risks. 

(k) The Project Manager unreasonably delays issuing a 

Certificate of Completion. 

44.2 If a Compensation Event would cause additional cost or would 

prevent the work being completed before the Intended 

Completion Date, the Contract Price shall be increased and/or the 

Intended Completion Date shall be extended. The Project 

Manager shall decide whether and by how much the Contract 

Price shall be increased and whether and by how much the 

Intended Completion Date shall be extended. 

44.3 As soon as information demonstrating the effect of each 

Compensation Event upon the Contractor’s forecast cost has 

been provided by the Contractor, it shall be assessed by the 

Project Manager, and the Contract Price shall be adjusted 

accordingly. If the Contractor’s forecast is deemed unreasonable, 

the Project Manager shall adjust the Contract Price based on the 

Project Manager’s own forecast. The Project Manager shall 

assume that the Contractor shall react competently and promptly 

to the event. 

44.4 The Contractor shall not be entitled to compensation to the extent 

that the Employer’s interests are adversely affected by the 

Contractor’s not having given early warning or not having 

cooperated with the Project Manager. 

45. Tax 45.1 The Project Manager shall adjust the Contract Price if taxes, 

duties, and other levies are changed between the date 28 days 

before the submission of bids for the Contract and the date of the 

last Completion certificate. The adjustment shall be the change 

in the amount of tax payable by the Contractor, provided such 

changes are not already reflected in the Contract Price or are a 

result of GCC Clause 47. 

46. Currencies 46.1 Where payments are made in currencies other than the currency 

of the Employer’s country specified in the PCC, the exchange 

rates used for calculating the amounts to be paid shall be the 

exchange rates stated in the Contractor’s Bid. 

47. Price 

Adjustment 

47.1 Prices shall be adjusted for fluctuations in the cost of inputs only 

if provided for in the PCC. If so provided, the amounts certified 

in each payment certificate, before deducting for Advance 

Payment, shall be adjusted by applying the respective price 

adjustment factor to the payment amounts due in each currency. 

A separate formula of the type specified below applies to each 

Contract currency: 



 
 

 

 

 Pc = Ac + Bc Imc/Ioc 

where: 

Pc is the adjustment factor for the portion of the Contract 

Price payable in a specific currency “c.” 

Ac and Bc are coefficients20 specified in the PCC, 

representing the nonadjustable and adjustable portions, 
respectively, of the Contract Price payable in that specific 
currency “c;” and 

Imc is the index prevailing at the end of the month being 

invoiced and Ioc is the index prevailing 28 days before Bid 

opening for inputs payable; both in the specific currency 

“c.” 

47.2 If the value of the index is changed after it has been used in a 

calculation, the calculation shall be corrected and an adjustment 

made in the next payment certificate. The index value shall be 

deemed to take account of all changes in cost due to fluctuations 

in costs. 

48. Retention 48.1 The Employer shall retain from each payment due to the 

Contractor the proportion stated in the PCC until Completion of 

the whole of the Works. 

48.2 Upon the issue of a Certificate of Completion of the Works by 

the Project Manager, in accordance with GCC Sub-Clause 55.1, 

half the total amount retained shall be repaid to the Contractor 

and half when the Defects Liability Period has passed and the 

Project Manager has certified that all Defects notified by the 

Project Manager to the Contractor before the end of this period 

have been corrected. The Contractor may substitute retention 

money with an “on demand” Bank guarantee. 

49. Liquidated 

Damages 

49.1 The Contractor shall pay liquidated damages to the Employer at 

the rate per day stated in the PCC for each day that the 

Completion Date is later than the Intended Completion Date. The 

total amount of liquidated damages shall not exceed the amount 

defined in the PCC. The Employer may deduct liquidated 

damages from payments due to the Contractor. Payment of 

liquidated damages shall not affect the Contractor’s 
Liabilities. 

 

 

 

 

20  The sum of the two coefficients Ac and Bc should be 1 (one) in the formula for each 

currency. Normally, both coefficients shall be the same in the formulae for all currencies, 

since coefficient A, for the nonadjustable portion of the payments, is a very approximate 

figure (usually 0.15) to take account of fixed cost elements or other nonadjustable
 



 

Components. The sum of the adjustments for each currency are added to the Contract Price. 



 
 

 

 

 49.2 If the Intended Completion Date is extended after liquidated 

damages have been paid, the Project Manager shall correct any 

overpayment of liquidated damages by the Contractor by 

adjusting the next payment certificate. The Contractor shall be 

paid interest on the overpayment, calculated from the date of 

payment to the date of repayment, at the rates specified in GCC 

Sub-Clause 43.1. 

50. Bonus 50.1 The Contractor shall be paid a Bonus calculated at the rate per 

calendar day stated in the PCC for each day (less any days for 

which the Contractor is paid for acceleration) that the 

Completion is earlier than the Intended Completion Date. The 

Project Manager shall certify that the Works are complete, 

although they may not be due to be complete. 

51. Advance 

Payment 

51.1 The Employer shall make advance payment to the Contractor of 

the amounts stated in the PCC by the date stated in the PCC, 

against provision by the Contractor of an Unconditional Bank 

Guarantee in a form and by a bank acceptable to the Employer in 

amounts and currencies equal to the advance payment. The 

Guarantee shall remain effective until the advance payment has 

been repaid, but the amount of the Guarantee shall be 

progressively reduced by the amounts repaid by the Contractor. 

Interest shall not be charged on the advance payment. 

51.2 The Contractor is to use the advance payment only to pay for 

Equipment, Plant, Materials, and mobilization expenses required 

specifically for execution of the Contract. The Contractor shall 

demonstrate that advance payment has been used in this way by 

supplying copies of invoices or other documents to the Project 

Manager. 

51.3 The advance payment shall be repaid by deducting proportionate 

amounts from payments otherwise due to the Contractor, 

following the schedule of completed percentages of the Works 

on a payment basis. No account shall be taken of the advance 

payment or its repayment in assessing valuations of work done, 

Variations, price adjustments, Compensation Events, Bonuses, 

or Liquidated Damages. 

52. Securities 52.1 The Performance Security shall be provided to the Employer no 

later than the date specified in the Letter of Acceptance and shall 

be issued in an amount specified in the PCC, by a bank or surety 

acceptable to the Employer, and denominated in the types and 

proportions of the currencies in which the Contract Price is 

payable. The Performance Security shall be valid until a date 28 

days from the date of issue of the Certificate of Completion in the 

case of a Bank Guarantee, and until one year from the date of 



 

 
 

 

 

 Issue of the Certificate of Completion in the case of a 

Performance Bond. 

53. Day works 53.1 If applicable, the Day works rates in the Contractor’s Bid shall be 

used only when the Project Manager has given written 

instructions in advance for additional work to be paid for in that 

way. 

53.2 All work to be paid for as Day works shall be recorded by the 

Contractor on forms approved by the Project Manager. Each 

completed form shall be verified and signed by the Project 

Manager within two days of the work being done. 

53.3 The Contractor shall be paid for Day works subject to obtaining 

signed Day works forms. 

54. Cost of 

Repairs 

54.1 Loss or damage to the Works or Materials to be incorporated in 

the Works between the Start Date and the end of the Defects 

Correction periods shall be remedied by the Contractor at the 

Contractor’s cost if the loss or damage arises from the 

Contractor’s acts or omissions. 

 
E. Finishing the Contract 

55. Completion 55.1 The Contractor shall request the Project Manager to issue a 

Certificate of Completion of the Works, and the Project 

Manager shall do so upon deciding that the whole of the Works 

is completed. 

56. Taking Over 56.1 The Employer shall take over the Site and the Works within 

seven days of the Project Manager’s issuing a certificate of 

Completion. 

57. Final Account 57.1 The Contractor shall supply the Project Manager with a detailed 

account of the total amount that the Contractor considers 

payable under the Contract before the end of the Defects 

Liability Period. The Project Manager shall issue a Defects 

Liability Certificate and certify any final payment that is due to 

the Contractor within 56 days of receiving the Contractor’s 

account if it is correct and complete. If it is not, the Project 

Manager shall issue within 56 days a schedule that states the 

scope of the corrections or additions that are necessary. If the 

Final Account is still unsatisfactory after it has been 

resubmitted, the Project Manager shall decide on the 

Amount payable to the Contractor and issue a payment 

certificate. 



 
 

 

 

58. Operating and 

Maintenance 

Manuals 

58.1 If “as built” Drawings and/or operating and maintenance 

manuals are required, the Contractor shall supply them by the 

dates stated in the PCC. 

58.2 If the Contractor does not supply the Drawings and/or manuals 

by the dates stated in the PCC pursuant to GCC Sub-Clause 

60.1, or they do not receive the Project Manager’s approval, 

the Project Manager shall withhold the amount stated in the 

PCC from payments due to the Contractor. 

59. Termination 59.1 The Employer or the Contractor may terminate the Contract if 

the other party causes a fundamental breach of the Contract. 

59.2 Fundamental breaches of Contract shall include, but shall not 

be limited to, the following: 

 
(a) the Contractor stops work for 28 days when no stoppage 

of work is shown on the current Program and the 

stoppage has not been authorized by the Project 

Manager; 

(b) the Project Manager instructs the Contractor to delay the 

progress of the Works, and the instruction is not 

withdrawn within 28 days; 

(c) the Employer or the Contractor is made bankrupt or goes 

into liquidation other than for a reconstruction or 

amalgamation; 

(d) a payment certified by the Project Manager is not paid 

by the Employer to the Contractor within 84 days of the 

date of the Project Manager’s certificate; 

(e) the Project Manager gives Notice that failure to correct 

a particular Defect is a fundamental breach of Contract 

and the Contractor fails to correct it within a reasonable 

period of time determined by the Project Manager; 

(f) the Contractor does not maintain a Security, which is 

required; 

(g) the Contractor has delayed the completion of the Works 

by the number of days for which the maximum amount 

of liquidated damages can be paid, as defined in the 

PCC; or 

(h) if the Contractor, in the judgment of the Employer has 

engaged in Fraud and Corruption, as defined in 

paragraph 2.2 a of the Appendix A to the GCC, in 

competing for or in executing the Contract, then the 

Employer may, after giving fourteen (14) days written 



 

 
 

 

 

 Notice to the Contractor, terminate the Contract 

and expel him from the Site. 

59.3 Notwithstanding the above, the Employer may terminate the 

Contract for convenience. 

 
59.4 If the Contract is terminated, the Contractor shall stop work 

immediately, make the Site safe and secure, and leave the Site 

as soon as reasonably possible. 

 
59.5 When either party to the Contract gives notice of a breach of 

Contract to the Project Manager for a cause other than those 

listed under GCC Sub-Clause 59.2 above, the Project Manager 

shall decide whether the breach is fundamental or not. 

60. Payment upon 

Termination 

60.1 If the Contract is terminated because of a fundamental breach 

of Contract by the Contractor, the Project Manager shall issue 

a certificate for the value of the work done and Materials 

ordered less advance payments received up to the date of the 

issue of the certificate and less the percentage to apply to the 

value of the work not completed, as specified in the PCC. 

Additional Liquidated Damages shall not apply. If the total 

amount due to the Employer exceeds any payment due to the 

Contractor, the difference shall be a debt payable to the 

Employer. 

60.2 If the Contract is terminated for the Employer’s convenience 

or because of a fundamental breach of Contract by the 

Employer, the Project Manager shall issue a certificate for the 

value of the work done, Materials ordered, the reasonable cost 

of removal of Equipment, repatriation of the Contractor’s 

personnel employed solely on the Works, and the Contractor’s 

costs of protecting and securing the Works, and less advance 

payments received up to the date of the certificate. 

61. Property 61.1 All Materials on the Site, Plant, Equipment, Temporary Works, 

and Works shall be deemed to be the property of the Employer 

if the Contract is terminated because of the Contractor’s 

default. 

62. Release from 

Performance 

62.1 If the Contract is frustrated by the outbreak of war or by any 

other event entirely outside the control of either the Employer 

or the Contractor, the Project Manager shall certify that the 

Contract has been frustrated. The Contractor shall make the 

Site safe and stop work as quickly as possible after receiving 

this certificate and shall be paid for all work carried out before 

receiving it and for any work carried out afterwards to which 

a commitment was made. 



 
 

 

 

63. Suspension of 

Bank Loan or 

Credit 

63.1 In the event that the Bank suspends the Loan or Credit to the 

Employer, from which part of the payments to the Contractor 

are being made: 

(a) The Employer is obligated to notify the Contractor of 

such suspension within 7 days of having received the 

Bank’s suspension notice. 

(b) If the Contractor has not received sums due to it within 

the 28 days for payment provided for in GCC Sub-

Clause 43.1, the Contractor may immediately issue a 14-

day termination notice. 



 

 
 

 

APPENDIX A 

TO GENERAL CONDITIONS 

Fraud and Corruption 

(Text in this Appendix shall not be modified) 

1. Purpose 

1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to procurement 

under Bank Investment Project Financing operations. 

2. Requirements 

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders 

(applicants/proposers), consultants, contractors and suppliers; any sub-contractors, sub-

consultants, service providers or suppliers; any agents (whether declared or not); and any of 

their personnel, observe the highest standard of ethics during the procurement process, 

selection and contract execution of Bank-financed contracts, and refrain from Fraud and 

Corruption. 

2.2 To this end, the Bank: 

a. Defines, for the purposes of this provision, the terms set forth below as follows: 

i. “corrupt practice” is the offering, giving, receiving, or soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of 

another party; 

ii. “fraudulent practice” is any act or omission, including misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain 

financial or other benefit or to avoid an obligation; 

iii. “collusive practice” is an arrangement between two or more parties designed 

to achieve an improper purpose, including to influence improperly the actions 

of another party; 

iv. “coercive practice” is impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party; 

v. “obstructive practice” is: 

(c) deliberately destroying, falsifying, altering, or concealing of 

evidence material to the investigation or making false statements to 

investigators in order to materially impede a Bank investigation into 

allegations of a corrupt, fraudulent, coercive, or collusive practice; 

and/or threatening, harassing, or intimidating any party to prevent it 

from disclosing its knowledge of matters relevant to the 

investigation or from pursuing the investigation; or 



 

(d) acts intended to materially impede the exercise of the Bank’s 

inspection and audit rights provided for under paragraph 2.2 e. 

below. 

b. Rejects a proposal for award if the Bank determines that the firm or individual 

recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-

contractors, service providers, suppliers and/ or their employees, has, directly or 

indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in 

competing for the contract in question; 

c. In addition to the legal remedies set out in the relevant Legal Agreement, may take other 

appropriate actions, including declaring mis procurement, if the Bank determines at any 

time that representatives of the Borrower or of a recipient of any part of the proceeds of 

the loan engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices during 

the procurement process, selection and/or execution of the contract in question, without 

the Borrower having taken timely and appropriate action satisfactory to the Bank to 

address such practices when they occur, including by failing to inform the Bank in a timely 

manner at the time they knew of the practices; 

d. Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with the Bank’s 

prevailing sanctions policies and procedures, may sanction a firm or individual, either 

indefinitely or for a stated period of time, including by publicly declaring such firm or 

individual ineligible (i) to be awarded or otherwise benefit from a Bank-financed contract, 

financially or in any other manner;21 (ii) to be a nominated22 sub-contractor, consultant, 

manufacturer or supplier, or service provider of an otherwise eligible firm being awarded 

a Bank-financed contract; and (iii) to receive the proceeds of any loan made by the Bank 

or otherwise to participate further in the preparation or implementation of any Bank-

financed project; 

e. Requires that a clause be included in bidding/request for proposals documents and in 

contracts financed by a Bank loan, requiring (i) bidders(applicants/proposers), 

consultants, contractors, and suppliers, and their sub-contractors, sub-consultants, service 

providers, suppliers, agents personnel, permit the Bank to inspect23 all accounts, records 

and other documents relating to the procurement process, selection and/or contract 

execution, and to have them audited by auditors appointed by the Bank. 
 

 

 

 

 
21 For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall 

include, without limitation, (i) applying for pre- qualification, expressing interest in a 

consultancy, and bidding, either directly or as a nominated sub-contractor, nominated 

consultant, nominated manufacturer or supplier, or nominated service provider, in respect 

of such contract, and (ii) entering into an addendum or amendment introducing a material 

modification to any existing contract. 
22 A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or 

nominated service provider (different names are 

Used depending on the particular bidding document) is one which has been: (i) included by 

the bidder in its pre-qualification application or bid because it brings specific and critical 

experience and know-how that allow the bidder to meet the qualification requirements for 

the particular bid; or (ii) appointed by the Borrower. 
23 I n s p e c t i o n s  in this context usually are investigative (i.e., forensic) in nature. They involve fact- 



 

Finding activities undertaken by the Bank or 

Persons appointed by the Bank to address specific matters related to investigations/audits, 

such as evaluating the veracity of an allegation of possible Fraud and Corruption, through 

the appropriate mechanisms. Such activity includes but is not limited to: accessing and 

examining a firm's or individual's financial records and information, and making copies 

thereof as relevant; accessing and examining any other documents, data and information 

(whether in hard copy or electronic format) deemed relevant for the investigation/audit, and 

making copies thereof as relevant; interviewing staff and other relevant individuals; 

performing physical inspections and site visits; and obtaining third party verification of 

information. 



 

APPENDIX B 

 

Environmental and Social (ES) Metrics for Progress Reports 

Metrics for regular reporting: 

a. environmental incidents or non-compliances with contract requirements, 

including contamination, pollution or damage to ground or water supplies; 

b. health and safety incidents, accidents, injuries that require treatment and 

all fatalities; 

c. interactions with regulators: identify agency, dates, subjects, outcomes (report 

the negative if none); 

d. status of all permits and agreements: 

i. work permits: number required, number received, actions taken for those 

not received; 

ii. status of permits and consents: 

 

▪ list areas/facilities with permits required (quarries, asphalt & batch 

plants), dates of application, dates issued (actions to follow up if not 

issued), dates submitted to resident engineer (or equivalent), status of 

area (waiting for permits, working, abandoned without reclamation, 

decommissioning plan being implemented, etc.); 

▪ list areas with landowner agreements required (borrow and spoil areas, 

camp sites), dates of agreements, dates submitted to resident engineer 

(or equivalent); 

▪ identify major activities undertaken in each area in the reporting period 

and highlights of environmental and social protection (land clearing, 

boundary marking, topsoil salvage, traffic management, 

decommissioning planning, decommissioning implementation); 

▪ for quarries: status of relocation and compensation (completed, or 

details of activities and current status in the reporting period). 

e. health and safety supervision: 

i. safety officer: number days worked, number of full inspections & 

partial inspections, reports to construction/project management; 



 

 

ii. number of workers, work hours, metric of PPE use (percentage of workers 

with full personal protection equipment (PPE), partial, etc.), worker violations 

observed (by type of violation, PPE or otherwise), warnings given, repeat 

warnings given, follow-up actions taken (if any); 

f. worker accommodations: 

i. number of expats housed in accommodations, number of locals; 

ii. date of last inspection, and highlights of inspection including status of 

accommodations’ compliance with national and local law and good 

practice, including sanitation, space, etc.; 

iii. Actions taken to recommend/require improved conditions, or 

to improve conditions. 

g. Health services: provider of health services, information and/or training, 

location of clinic, number of non-safety disease or illness treatments and 

diagnoses (no names to be provided); 

h. gender (for expats and locals separately): number of female workers, percentage of 

workforce, gender issues raised and dealt with (cross-reference grievances or other 

sections as needed); 

i. training: 

i. number of new workers, number receiving induction training, dates 

of induction training; 

ii. number and dates of toolbox talks, number of workers receiving 

Occupational Health and Safety (OHS), environmental and social training; 

iii. Number and dates of communicable diseases (including STDs) 

sensitization and/or training, no. workers receiving training (in the 

reporting period and in the past); same questions for gender sensitization, 

flag person training. 

iv. Number and date of SEA and SH prevention sensitization and/or 

training events, including number of workers receiving training on Code 

of Conduct for Contractor’s Personnel (in the reporting period and in 

the past), etc. 

j. environmental and social supervision: 

i. environmentalist: days worked, areas inspected and numbers of inspections 

of each (road section, work camp, accommodations, quarries, borrow areas, 

spoil areas, swamps, forest crossings, etc.), highlights of activities/findings 

(including violations of environmental and/or social best practices, actions 

taken), reports to environmental and/or social specialist/construction/site 

management; 



 

ii. sociologist: days worked, number of partial and full site inspections (by 

area: road section, work camp, accommodations, quarries, borrow areas, 

spoil areas, clinic, HIV/AIDS center, community centers, etc.), highlights 

of activities (including violations of environmental and/or social 

requirements observed, actions taken), reports to environmental and/or 

social specialist/construction/site management; and 

iii. Community liaison person(s): days worked (hours community center 

open), number of people met, highlights of activities (issues raised, etc.), 

reports to environmental and/or social specialist /construction/site 

management. 

k. Grievances: list new grievances (e.g. number of allegations of SEA and SH) 

received in the reporting period and number of unresolved past grievances by 

date received, complainant’s age and sex, how received, to whom referred to for 

action, resolution and date (if completed), data resolution reported to 

complainant, any required follow-up (Cross-reference other sections as needed): 

i. Worker grievances; 

ii. Community grievances 

l. Traffic, road safety and vehicles/equipment: 

i. traffic and road safety incidents and accidents involving project vehicles 

& equipment: provide date, location, damage, cause, follow-up; 

ii. traffic and road safety incidents and accidents involving non-project 

vehicles or property (also reported under immediate metrics): provide date, 

location, damage, cause, follow-up; 

iii. Overall condition of vehicles/equipment (subjective judgment by 

environmentalist); non-routine repairs and maintenance needed to 

improve safety and/or environmental performance (to control smoke, 

etc.). 

m. Environmental mitigations and issues (what has been done): 

i. dust: number of working bowsers, number of watering/day, number of 

complaints, warnings given by environmentalist, actions taken to 

resolve; highlights of quarry dust control (covers, sprays, operational 

status); % of rock/ spoil lorries with covers, actions taken for uncovered 

vehicles; 

ii. erosion control: controls implemented by location, status of water 

crossings, environmentalist inspections and results, actions taken to 

resolve issues, emergency repairs needed to control erosion/sedimentation; 

iii. quarries, borrow areas, spoil areas, asphalt plants, batch plants: identify 

major activities undertaken in the reporting period at each, and highlights 

of environmental and social protection: land clearing, boundary marking, 



 

 

Topsoil salvage, traffic management, decommissioning planning, 

decommissioning implementation; 

iv. blasting: number of blasts (and locations), status of implementation 

of blasting plan (including notices, evacuations, etc.), incidents of off-

site damage or complaints (cross-reference other sections as needed); 

v. spill clean-ups, if any: material spilled, location, amount, actions taken, 

material disposal (report all spills that result in water or soil 

contamination; 

vi. waste management: types and quantities generated and managed, 

including amount taken offsite (and by whom) or 

reused/recycled/disposed on-site; 

vii. details of tree plantings and other mitigations required undertaken in 

the reporting period; 

viii. Details of water and swamp protection mitigations required undertaken 

in the reporting period. 

n. compliance: 

i. compliance status for conditions of all relevant consents/permits, for the 

Work, including quarries, etc.): statement of compliance or listing of 

issues and actions taken (or to be taken) to reach compliance; 

ii. compliance status of C-ESMP/ESIP requirements: statement of 

compliance or listing of issues and actions taken (or to be taken) to reach 

compliance 

iii. compliance status of SEA and SH prevention and response action plan: 

statement of compliance or listing of issues and actions taken (or to be 

taken) to reach compliance 

iv. compliance status of Health and Safety Management Plan re: statement 

of compliance or listing of issues and actions taken (or to be taken) to 

reach compliance 

v. Other unresolved issues from previous reporting periods related to 

environmental and social: continued violations, continued failure of 

equipment, continued lack of vehicle covers, spills not dealt with, 

continued compensation or blasting issues, etc. Cross-reference other 

sections as needed. 



 
 

 

Section IX - Particular Conditions of Contract 
 

 

A. General 

GCC 1.1 (d) The financing institution is: World Bank 

GCC 1.1 (r) The Employer is 

DEPARTMENT OF AGRICULTURE, LIVESTOCK & 

AQUACULTURE DEVELOPMENT (NATIONAL AGRICULTURAL 

VALUE CHAIN DEVELOPMENT PROJECT (NAVCDP)) 

COUNTY GOVERNMENT OF NYERI 

P.O. Box 1112 - 10100 Nyeri 

E-mail: coagriculturenyeri@gmail.com 

GCC 1.1 (v) The Intended Completion Date for the whole of the Works shall be 180 days 

from the date of signing the contract. 

GCC 1.1 (y) The Project Manager is 

Eng. Simon .G. Gicuki 

Email: gicukisg@gmail.com 

EBK Registration Number: A2307 

P.O. Box 9019- 00300 

Nairobi 

GCC 1.1 (aa) The Site is located at Nyeri County Governor’s office parking lot located 

in Nyeri Town Hall along Kenyatta way. 

GCC 1.1 
(dd) 

The Start Date shall be shall be advised by the employer. 

GCC 1.1 

(hh) 

The Works consist of CONSTRUCTION OF A SEDIMENTATION 

BASIN, EXCAVATION AND LAYING OF MAINLINE,SUBMAIN 

AND LATERALS OF 15.8KM FOR KIHUYO IRRIGATION WATER 

PROJECT AND CONSTRUCTION OF THE SEDIMENTATION BASIN, 

INTAKE WING WALLS, MAINLINE (4.3KM) AND LATERAL LINES OF 

0.3 KM FOR MARAGIMA/TAGWA IRRIGATION WATER PROJECT IN 

NYERI COUNTY 

GCC 2.2 Sectional Completions are: 

GCC 2.3(i) The following documents also form part of the Contract: Priced bill of 

quantities and measurements. 

mailto:coagriculturenyeri@gmail.com
mailto:gicukisg@gmail.com


 

GCC 3.1 The language of the contract is English 



 
 

 

 

 The law that applies to the Contract is the law Republic of Kenya 

GCC 5.1 The Project manager may delegate any of his duties and responsibilities. 

GCC 8.1 Schedule of other contractors: Not Applicable 

GCC 13.1 The minimum insurance amounts and deductibles shall be: (As per laws of 

Kenya) 

(a) for loss or damage to the Works, Plant and Materials: [insert amounts]. 

Minimum Amount: Contract Amount 

Deductibles: 10% of Claimed Amount 

(b) For loss or damage to Equipment: [insert amounts]. 

Minimum Amount: As per the Laws of Kenya 

Deductibles: 10% of Claimed Amount 

(c) for loss or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with Contract [insert a 

mounts]. 

Minimum Amount: As per the Laws of Kenya 

Deductibles: 10% of Claimed Amount 

(d) for personal injury or death: 

(i) of the Contractor’s employees: [amount]. 

(ii) of other people: [amount]. 

Minimum Amount: As per the Laws of Kenya 

(i) Deductibles: 10% of Claimed Amount 

GCC 14.1 Site Data are: Nyeri County Governor’s office parking lot located in 

Nyeri Town Hall along Kenyatta way. 

GCC 20.1 The Site Possession Date(s) shall be: Within seven days upon signing of 

the Contract 

GCC 23.1 & 

GCC 23.2 

Appointing Authority for the Adjudicator: Chartered Institute of Arbitrators 

(Kenya Branch) 

 

The Adjudicator proposed by the Employer: The Adjudicator proposed by the 

Employer is: 

Evans Lagat, FCIArb 

P.O. Box 12661-00100 Nairobi 

Tel: 020 2020080/ 0721 539630 

Email address: Evans@seslaw.co.ke 

 

Professional Qualifications 

mailto:Evans@seslaw.co.ke


 

 Advocate of the high court of Kenya, over 16 years’ experience 

Qualified Arbitrator and a fellow of the Chartered Institute of Arbitrators 

(CIArb) 

Certified Public Secretary 

Certified Public Accountant 

Bachelors of Law Degree (LL.B) 

Master of Laws Degree (LL.M) 

GCC 24.3 Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: 

Arbitrators fee per hour: Kes 25,000 (Kenyan shillings twenty five 

thousand). 

Arbitrators Administrative cost: 1.5% of the rate charges for arbitrator’s 

fee 

GCC 24.4 Institution whose arbitration procedures shall be used: Chartered Institute of 

Arbitration Board of Kenya (CIArB KENYA) 

The place of arbitration shall be: Nairobi, Kenya. 

B. Time Control 

GCC 28.1 The Contractor shall submit for approval a Program for the Works within 
14 days (Fourteen) from the date of the Letter of Acceptance. 

GCC 28.3 The period between Program updates is 28 days. 

The amount to be withheld for late submission of an updated Program is 

Ksh. 50,000/- 

The period for submission of progress reports is 28 days. 



 
 

 

 

C. Quality Control 

GCC 36.1 The Defects Liability Period is: 91days from the date of completion 

D. Cost Control 

GCC 42.7 If the value engineering proposal is approved by the Employer the amount to 

be paid to the Contractor shall be Not Applicable of the reduction in the 

Contract Price. 

GCC 48.1 
The currency of the Employer’s Country is: Kenya Shillings 

GCC 49.1 The Contract is not subject to price adjustment in accordance with GCC 

Clause 45, and the following information regarding coefficients does not 

apply. 

The coefficients for adjustment of prices are: 

(a) For currency Not Applicable (i) Not Applicable percent non 

adjustable element (coefficient A). 

(ii) Not Applicable percent adjustable element (coefficient B). 

(b) For currencyNot Applicable 

(i) Not Applicable percent non adjustable element (coefficient 

A). 

(ii) Not Applicable percent adjustable element (coefficient B). 

The Index I for local currency shall be Not Applicable 

The Index I for the specified international currency shall be [insert index]. 

The Index I for currencies other than the local currency and the specified 

international currency shall be Not Applicable 

GCC 50.1 The proportion of payments retained is: ten percent (10%) 

GCC 51.1 The liquidated damages for the whole of the Works are 0.166 percent per 

day. The maximum amount of liquidated damages for the whole of the 

Works is ten percent (10%) of the final Contract Price. 



 

 
 

 

 

GCC 52.1 The Bonus for the whole of the Works is Not applicable per day. The 

maximum amount of Bonus for the whole of the Works is 00% percent of 

the final Contract Price. 

GCC 54.1 The Performance Security will be in the form of a demand guarantee in the 

amount(s) of 10 % percent of the Accepted Contract Amount and in the 

same currency (ies) of the Accepted Contract Amount. 

E. Finishing the Contract 

GCC 60.1 
The date by which operating and maintenance manuals are required is 

within 7 days of the Project Manager’s issuing a Certificate of 

Completion 

The date by which “as built” drawings are required is within 7 days of the 

Project Manager’s issuing a Certificate of Completion 

GCC 60.2 The amount to be withheld for failing to produce “as built” drawings and/or 

operating and maintenance manuals by the date required in GCC Sub-

Clause 60.1 is 5% of the contract amount. 

GCC 60.2 (g) The maximum number of days is: 60 DAYS 

GCC 62.1 The percentage to apply to the value of the work not completed, representing 

the Employer’s additional cost for completing the Works, is 115% of the 

value of the work not completed. 
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Notification of Intention to Award 

 

[This Notification of Intention to Award shall be sent to each Bidder that submitted a Bid.] 

[Send this Notification to the Bidder’s Authorized Representative named in the Bidder 

Information Form] 

For the attention of Bidder’s Authorized Representative 

Name: [insert Authorized Representative’s name] 

Address: [insert Authorized Representative’s Address] 

Telephone/Fax numbers: [insert Authorized Representative’s telephone/fax numbers] 

Email Address: [insert Authorized Representative’s email address] 
[IMPORTANT: insert the date that this Notification is transmitted to Bidders. The Notification must be 

sent to all Bidders simultaneously. This means on the same date and as close to the same time as possible.] 

DATE OF TRANSMISSION: This Notification is sent by: [email/fax] on [date] (local time) 

Notification of Intention to Award 

Employer: [insert the name of the Employer] 

Project: [insert name of project] 
Contract title: [insert the name of the contract] 

Country: [insert country where RFB is issued] 

Loan No. /Credit No. / Grant No.: [insert reference number for loan/credit/grant] 

RFB No: [insert RFB reference number from Procurement Plan] 

This Notification of Intention to Award (Notification) notifies you of our decision to award 

the above contract. The transmission of this Notification begins the Standstill Period. During 

the Standstill Period, you may: 

1. request a debriefing in relation to the evaluation of your Bid, and/or 

2. submit a Procurement-related Complaint in relation to the decision to award the 

contract. 
1. The successful Bidder 

 

Name: [insert name of successful Bidder] 

Address: [insert address of the successful Bidder] 

Contract price: [insert contract price of the successful Bid] 



 

 
2. Other Bidders [INSTRUCTIONS: insert names of all Bidders that submitted a Bid. If the Bid’s price was evaluated 

include the evaluated price as well as the Bid price as read out.] 

 

Name of Bidder Bid price 
Evaluated Bid price 

(if applicable) 

[insert name] [insert Bid price] [insert evaluated price] 

[insert name] [insert Bid price] [insert evaluated price] 

[insert name] [insert Bid price] [insert evaluated price] 

[insert name] [insert Bid price] [insert evaluated price] 

[insert name] [insert Bid price] [insert evaluated price] 

3. Reason/s why your Bid was unsuccessful 
 

 
4. How to request a debriefing 

 

[INSTRUCTIONS: State the reason/s why this Bidder’s Bid was unsuccessful. Do 

NOT include: (a) a point by point comparison with another Bidder’s Bid or (b) 

information that is marked confidential by the Bidder in its Bid.] 

DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] 

(local time). 

You may request a debriefing in relation to the results of the evaluation of your Bid. If you 

decide to request a debriefing your written request must be made within three (3) Business 

Days of receipt of this Notification of Intention to Award. 

Provide the contract name, reference number, name of the Bidder, contact details; and address 

the request for debriefing as follows: 

Attention: [insert full name of person, if applicable] 

Title/position: [insert title/position] 

Agency: [insert name of Employer] 

Email address: [insert email address] 

Fax number: [insert fax number] delete if not used 

If your request for a debriefing is received within the 3 Business Days deadline, we will 

provide the debriefing within five (5) Business Days of receipt of your request. If we are 

unable to provide the debriefing within this period, the Standstill Period shall be extended 

by five (5) Business Days after the date that the debriefing is provided. If this happens, we 

will notify you and confirm the date that the extended Standstill Period will end. 



 

 

 
5. How to make a complaint 

Period: Procurement-related Complaint challenging the decision to award shall be 

submitted by midnight, [insert date] (local time). 

Provide the contract name, reference number, name of the Bidder, contact details; and address 

the Procurement-related Complaint as follows: 

Attention: [insert full name of person, if applicable] 

Title/position: [insert title/position] 

Agency: [insert name of Employer] 

Email address: [insert email address] 

Fax number: [insert fax number] delete if not used 

At this point in the procurement process, you may submit a Procurement-related Complaint 

challenging the decision to award the contract. You do not need to have requested, or 

received, a debriefing before making this complaint. Your complaint must be submitted 

within the Standstill Period and received by us before the Standstill Period ends. 

Further information: 

For more information see the Procurement Regulations for IPF Borrowers (Procurement 

Regulations)[https://policies.worldbank.org/sites/ppf3/PPFDocuments/Forms/DispPage.asp 

x?docid=4005] (Annex III). You should read these provisions before preparing and 

submitting your complaint. In addition, the World Bank’s Guidance “How to make a 

Procurement-related Complaint” [http://www.worldbank.org/en/projects-

operations/products-and-services/brief/procurement-new-framework#framework] 

provides a useful explanation of the process, as well as a sample letter of complaint. 

In summary, there are four essential requirements: 

1. You must be an ‘interested party’. In this case, that means a Bidder who submitted 

a Bid in this bidding process, and is the recipient of a Notification of Intention to 

Award. 

2. The complaint can only challenge the decision to award the contract. 

3. You must submit the complaint within the period stated above. 

4. You must include, in your complaint, all of the information required by 

the Procurement Regulations (as described in Annex III). 

The debriefing may be in writing, by phone, video conference call or in person. We shall 

promptly advise you in writing how the debriefing will take place and confirm the date and 

time. 

If the deadline to request a debriefing has expired, you may still request a debriefing. In this 

case, we will provide the debriefing as soon as practicable, and normally no later than 

fifteen (15) Business Days from the date of publication of the Contract Award Notice. 

https://policies.worldbank.org/sites/ppf3/PPFDocuments/Forms/DispPage.aspx?docid=4005
https://policies.worldbank.org/sites/ppf3/PPFDocuments/Forms/DispPage.aspx?docid=4005
https://policies.worldbank.org/sites/ppf3/PPFDocuments/Forms/DispPage.aspx?docid=4005
http://www.worldbank.org/en/projects-operations/products-and-services/brief/procurement-new-framework#framework
http://www.worldbank.org/en/projects-operations/products-and-services/brief/procurement-new-framework#framework
http://www.worldbank.org/en/projects-
http://www.worldbank.org/en/projects-
http://www.worldbank.org/en/projects-operations/products-and-services/brief/procurement-new-framework#framework


 

 
6. Standstill Period 

 

 

If you have any questions regarding this Notification, please do not hesitate to contact us. 

On behalf of the Employer: 

Signature:  Name:   

Title/position:   Telephone: 

 Email:   

DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local 

time). 

The Standstill Period lasts ten (10) Business Days after the date of transmission of this 

Notification of Intention to Award. 

The Standstill Period may be extended as stated in Section 4 above. 



 

Beneficial Ownership Disclosure Form 

 

 

 

RFB No.: [insert number of RFB process] 

Request For Bids No.: [insert identification] 

To: [insert complete name of Employer] 

In response to your request in the Letter of Acceptance dated [insert date of letter of Acceptance] 

to furnish additional information on beneficial ownership: [select one option as applicable and 

delete the options that are not applicable] 

 

(i) We hereby provide the following beneficial ownership information. 

 
Details of beneficial ownership 

Identity of 

Beneficial Owner 

Directly or indirectly 

holding 25% or more 

of the shares 

(Yes / No) 

Directly or 

indirectly holding 

25 % or more of 

the Voting Rights 

(Yes / No) 

Directly or 

indirectly having the 

right to appoint a 

majority of the 

board of the 

directors or an 

equivalent 

governing body of 

the Bidder 

(Yes / No) 

[include full name 

(last, middle, first), 

   

INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED 

THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful 

Bidder. In case of joint venture, the Bidder must submit a separate Form for each 

member. The beneficial ownership information to be submitted in this Form shall be 

current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Bidder is any natural person who 

ultimately owns or controls the Bidder by meeting one or more of the following conditions: 

 

directly or indirectly holding 25% or more of the shares 
directly or indirectly holding 25% or more of the voting rights 
directly or indirectly having the right to appoint a majority of the 

board of directors or equivalent governing body of the Bidder 



 

 

 

nationality, country 

of residence] 

   

 

OR 

(ii) We declare that there is no Beneficial Owner meeting one or more of the 

following conditions: 

 

● directly or indirectly holding 25% or more of the shares 

● directly or indirectly holding 25% or more of the voting rights 

● directly or indirectly having the right to appoint a majority of the board of directors 

or equivalent governing body of the Bidder 

 
 

OR 

(iii) We declare that we are unable to identify any Beneficial Owner meeting one or more of the 

following conditions. [If this option is selected, the Bidder shall provide explanation on why it is 

unable to identify any Beneficial Owner] 

● directly or indirectly holding 25% or more of the shares 

● directly or indirectly holding 25% or more of the voting rights 

● directly or indirectly having the right to appoint a majority of the board of directors or 

equivalent governing body of the Bidder]” 

 

Name of the Bidder: *[insert complete name of the Bidder]  

 
Name of the person duly authorized to sign the Bid on behalf of the Bidder: 

**[insert complete name of person duly authorized to sign the Bid]  

 

Title of the person signing the Bid: [insert complete title of the person signing the Bid]  

 

Signature of the person named above: [insert signature of person whose name and 

capacity are shown above]  

 

Date signed [insert date of signing] day of [insert month], [insert year]  

 

 
* In the case of the Bid submitted by a Joint Venture specify the name of the Joint Venture as 

Bidder. In the event that the Bidder is a joint venture, each reference to “Bidder” in the 

Beneficial Ownership Disclosure Form (including this Introduction thereto) shall be read to 

refer to the joint venture member. 
** Person signing the Bid shall have the power of attorney given by the Bidder. The power of 

attorney shall be attached with the Bid Schedules. 



 

Letter of Acceptance 

[On letterhead paper of the Employer] 

 

. . . . . . . [Date]. . . . . . . 

 

To. ………………………… . [Name and address of the Contractor] . . . . . . . . . . 

 

Subject:. . . . . . . . . .  [Notification of Award Contract No]. . . . . . . . . . . 

 

This is to notify you that your Bid dated . . . . [Insert date] . . . . for execution of the . . . . . . . . . 
. [Insert name of the contract and identification number, as given in the PCC] for  the Accepted 

Contract Amount of . . . . . . . . . [Insert amount in numbers and words and name of 

currency], as corrected and modified in accordance with the Instructions to Bidders is hereby 

accepted by our Agency. 

 

You are requested to furnish (i) the Performance Security and an Environmental and Social 

(ES) Performance Security [Delete ES Performance Security if it is not required under the 

contract] within 28 days in accordance with the Conditions of Contract, using for that purpose 

the of the Performance Security Form and the ES Performance Security Form, [Delete 

reference to the ES Performance Security Form if it is not required under the contract] and 

(ii) The additional information on beneficial ownership in accordance with BDS ITB 47.1, 

within eight (8) Business days using the Beneficial Ownership Disclosure Form, included in 

Section X - Contract Forms, of the bidding document. 
[Choose one of the following statements:] 

We accept that  [insert the name of Adjudicator proposed 

by the Bidder] be appointed as the Adjudicator. 
 

[Or] 

We do not accept that  [insert the name of the Adjudicator 

proposed by the Bidder] be appointed as the Adjudicator, and by sending a copy of this Letter 

of Acceptance to   [insert name of the Appointing 

Authority], the Appointing Authority, we are hereby requesting such Authority to appoint the 

Adjudicator in accordance with ITB 48.1 and GCC Sub-Clause 23.1. 

 

Authorized Signature: 

 

Name and Title of Signatory: 

Name of Agency: 

Attachment: Contract Agreement 





 

Contract Agreement 
 

THIS AGREEMENT made the . . . . . . Day of . . . . . . . . . . . . . . . . ., . . . . . . ., between . . . . . 

[Name of the Employer]. . . . .. . . . . (Hereinafter “the Employer”), of the one part, and .. [name 

of the Contractor] ...(hereinafter “the Contractor”), of the other part: 

 

WHEREAS the Employer desires that the Works known as . . . . . [name of the Contract]. . . . 

.should be executed by the Contractor, and has accepted a Bid by the Contractor for the 

execution and completion of these Works and the remedying of any defects therein, 

 

The Employer and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of 

this Agreement. This Agreement shall prevail over all other Contract documents. 

(a) the Letter of Acceptance 

(b) the Letter of Bid 

(c) the addenda Nos  (if any) 

(d) the Particular Conditions 

(e) the General Conditions of Contract, including appendix; 

(f) the Specification 

(g) the Drawings 

(h) Bill of Quantities; 24 and 

(i) any other document listed in the PCC as forming part of the Contract, but 

not limited to; 

i. the ES Management Strategies and Implementation Plans; and 

ii. Code of Conduct for Contractor’s Personnel (ES). 

3. In consideration of the payments to be made by the Employer to the Contractor as 

specified in this Agreement, the Contractor hereby covenants with the Employer to execute the 

Works and to remedy defects therein in conformity in all respects with the provisions of the 

Contract. 
 

 

 

 

24  In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 



 

 

4. The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the Works and the remedying of defects therein, the Contract Price or such 

other sum as may become payable under the provisions of the Contract at the times and in the 

manner prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed 

in accordance with the laws of . . . . . [name of the borrowing country] on the 

day, month and year specified above. 
 

 

Signed by:   

for and on behalf of the Employer 

Signed by:  

for and on behalf of the Contractor 

 

In the Presence of:  

Witness, Name, Signature, Address, Date 

 

in the Presence of:  

Witness, Name, Signature, Address, Date 

 

 

 

 

 

 

 

     

   

 



Performance Security 
Demand Guarantee 

 

 [Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [insert name and Address of Employer]   

Date: [Insert date of issue] 

PERFORMANCE GUARANTEE No.: [Insert guarantee reference number] 

Guarantor:  [Insert name and address of place of issue, unless indicated in the letterhead] 

 

We have been informed that _ [insert name of Contractor, which in the case of a joint venture 

shall be the name of the joint venture] (hereinafter called "the Applicant") has entered into 

Contract No. [insert reference number of the contract] dated [insert date] with the Beneficiary, 

for the execution of _ [insert name of contract and brief description of Works] (hereinafter 

called "the Contract").  

 

Furthermore, we understand that, according to the conditions of the Contract, a performance 

guarantee is required. 

 

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures] 

(______) [insert amount in words],1 such sum being payable in the types and proportions of 

currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary’s 

complying demand supported by the Beneficiary’s statement, whether in the demand itself or 

in a separate signed document accompanying or identifying the demand, stating that the 

Applicant is in breach of its obligation(s) under the Contract, without the Beneficiary needing 

to prove or to show grounds for your demand or the sum specified therein.  

This guarantee shall expire, no later than the …. Day of ……, 2… 2, and any demand for 

payment under it must be received by us at this office indicated above on or before that date.  

  

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 

Revision, ICC Publication No. 758, except that the supporting statement under Article 15(a) is 

hereby excluded. 

 
_____________________  

[signature(s)]  

 

  

Note:  All italicized text (including footnotes) is for use in preparing this form and shall be deleted 

from the final product. 
 

 

 

 
1  The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter 

of Acceptance, less provisional sums, if any, and denominated either in the currency (ies) of the Contract or a freely 

convertible currency acceptable to the Beneficiary. 
2 Insert the date twenty-eight days after the expected completion date as described in GCC Sub-Clause 57.1. The Employer 

should note that in the event of an extension of this date for completion of the Contract, the Employer would need to request 

an extension of this guarantee from the Guarantor.  Such request must be in writing and must be made prior to the expiration 

date established in the guarantee. In preparing this guarantee, the Employer might consider adding the following text to the 

form, at the end of the penultimate paragraph:  “The Guarantor agrees to a one-time extension of this guarantee for a period 

not to exceed [six months][one year], in response to the Beneficiary’s written request for such extension, such request to be 

presented to the Guarantor before the expiry of the guarantee.” 



 

Advance Payment Security  
Demand Guarantee 

[Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [Insert name and Address of Employer] 

Date: [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 

We have been informed that [insert name of Contractor, which in the case of a joint venture shall 

be the name of the joint venture] (hereinafter called “the Applicant”) has entered into Contract No. 

[insert reference number of the contract] dated [insert date] with the Beneficiary, for the execution 

of [insert name of contract and brief description of Works] (hereinafter called "the Contract"). 

Furthermore, we understand that, according to the conditions of the Contract, an advance payment 

in the sum [insert amount in figures] () [insert amount in words] is to be made against an advance 

payment guarantee. 

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures] 

( ) [insert amount in words]251 upon receipt by us of the Beneficiary’s complying 

demand supported by the Beneficiary’s statement, whether in the demand itself or in a separate 

signed document accompanying or identifying the demand, stating either that the Applicant: 

(a) has used the advance payment for purposes other than the costs of mobilization in respect 

of the Works; or 

(b) has failed to repay the advance payment in accordance with the Contract conditions, 

specifying the amount which the Applicant has failed to repay. 

 

A demand under this guarantee may be presented as from the presentation to the Guarantor of a 

certificate from the Beneficiary’s bank stating that the advance payment referred to above has been 

credited to the Applicant on its account number [insert number] at [insert name and address of 

Applicant’s bank].. 

The maximum amount of this guarantee shall be progressively reduced by the amount of the 

advance payment repaid by the Applicant as specified in copies of interim statements or payment 

certificates which shall be presented to us. This guarantee shall expire, at the latest, upon our 

receipt of a copy of the interim payment certificate indicating that ninety (90) percent of the 

Accepted Contract Amount, less provisional sums, has been certified for payment, or on the [insert 

day] day of [insert month], 2 [insert year],262 whichever is earlier. Consequently, any demand for 

payment under this guarantee must be received by us at this office on or before that date. 

 

 

251 The Guarantor shall insert an amount representing the amount of the advance payment 

and denominated either in the currency(ies) of the advance payment as specified in the 

Contract, or in a freely convertible currency acceptable to the Employer. 
262 Insert the expected completion date as described in GC Clause 55.1. The Employer should 
note that in the event 

of an extension of the expected completion date, the Employer would need to request an 

extension of this guarantee from the Guarantor. Such request must be in writing and must 

be made prior to the expiration date established in the guarantee. In preparing this 

guarantee, the Employer might consider adding the following 



 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, 

ICC Publication No. 758, except that the supporting statement under Article 15(a) is hereby 

excluded. 
 

 

 

[Signature(s)] 
Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final product. 





Section X – Contract Forms 203 
 

 

 
 

 

text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-

time extension of this guarantee for a period not to exceed [six months][one year], in response 

to the Beneficiary’s written request for such extension, such request to be presented to the 

Guarantor before the expiry of the guarantee.” 



                                                                  
 

 

 

 

COUNTY GOVERNMENT OF NYERI 

 

 

DEPARTMENT OF AGRICULTURE, LIVESTOCK & AQUACULTURE 

DEVELOPMENT 

 

 

 

NATIONAL AGRICULTURAL VALUE CHAIN DEVELOPMENT 

PROJECT (NAVCDP) 

 

 

 

 

CONSTRUCTION OF KIHUYO IRRIGATION WATER PROJECT 

DISTRIBUTION PIPELINE AT KIHUYO AREA, KIGANJO/MATHARI 

WARD, NYERI CENTRAL SUB-COUNTY AND MARAGIMA/TAGWA 

IRRIGATION WATER PROJECT MAINLINE WITHCATCHMENTT 

CONSERVATION AT MARAGIMA AREA THEGU RIVER WARD, KIENI 

EAST SUB-COUNTY NYERI COUNTY 

 
 

BILL OF QUANTITIES 

 

  



PREAMBLE 
 

1. The bill of Quantities shall be read in conjunction with the instructions to bidders general 

and particular conditions, technical specifications, and drawings. 

2. The quantities Given in the Bill of quantities are estimated and provisional and are given 

to provide a common basis for bidding. The basis of payment will be the actual quantities 

of work ordered and carried out, as measured by the contractor and verified by the 

engineer and valued at the rates and prices bid in the priced Bill of Quantities, where 

applicable, and otherwise at such rates and prices as the engineer may fix within the 

terms of the contract. 

3. The rates and prices bid in the priced Bill of Quantities shall, except insofar as it is 

otherwise provided under the contract, include all constructional plant, labour, 

supervision, materials, erection, maintenance, insurance, profit, taxes, and duties, 

together with all general risks, liabilities, ESMP implementation cost and obligations set 

out or implied in the contract. 

4. A rate or price shall be entered against each item in the priced Bill of Quantities whether 

Quantities are stated or not. The cost of Items against which the contractor has filed to 

enter a rate or price shall be deemed to be covered by other rates and prices entered in the 

Bill of Quantities. 

5. The whole cost of complying with the provisions of the contract shall be included in the 

items provided in the priced Bill of Quantities, and where no items are provided, the cost 

shall be deemed to be distributed among the rates and prices entered for the related items 

of work. 

6. General directions and descriptions of work and materials are not necessarily repeated 

nor summarized in the bill of Quantities. References to the relevant sections of the 

contract documentation shall be made before entering prices against each item in the 

priced Bill of Quantities. 

7. Provisional sums included and so designated in the Bill of Quantities Shall be Expended 

in whole or in part at the direction and discretion of the Engineer in accordance with Sub-

Clauses 13.4 and 13.5 of the general conditions except with respect to DAAB fees and 

Expenses for which no instruction will be required from the Engineer. 



8. The method of measurement of completed work for the payment shall be admeasurement 

in accordance with ICE conditions of contract measurement clauses. 

 

GRAND SUMMARY FOR KIHUYO AND MARAGIMA TAGWA 
WATER PROJECT    
Bill 
No. Description   

 Amount 
(KSh)     

1 Preliminaries and General        

           

2 Kihuyo Mainline        

           

3 Kamichugu Branch        

           

4 Kamichugu Lateral Line        

           

5 Kiahiti Branch        

           

6 Karia Branch        

           

7 Mainganiro Branch        

           

8 Gichagi Branch        

           

9 Thare-ini Branch        

           

10 Kihuyo Sedimentation Basin        

           

11 Maragima Sedimentation Basin         

           

12 Intake Wingwalls        

           

13 Pipe Work/ laying         

           

14 Consevation of the cathment area.        

           

  SUB TOTAL        

           

  Add 16^ VAT   
                            
-       

  GRAND TOTAL   
                            
-       



       

  
Bill No .1- PRELIMINARY AND 

GENERALS 
          

ITE

M 
DESCRIPTION 

UN

IT 

QUANT

ITY 

RATE 

(KShs.) 

AMOUNT 

(KShs.) 

Technical 
Specs 

              

              

1 Signboards         

Spec.1.14 

            

1..0
.1 

Provision, erection and maintenance 
of project signboards in accordance 
with the Specifications. See Clause 
1.31 of Specifications. 

No. 4     

              

1.2 Contractors Camp           

              

1.2.
1 

Mobilization and Demobilization 

of Machinery, Equipments and 

staff 

LS 2   780,000  

  

              

1.2.
2 

Provisional of setting up site camp 

to include such facilities as 

temporary Offices, storage space 

and health and sanitation 

LS 2   
1,020,000

  

  

              

1.3 Testing         
Spec. 
6.5.7 1.3.

1 
Testing of the systems upon 
completion of works 

No. 8     

              

1.4 Adjudication           

1.4.
1 

Allow Provisional sum for 
Arbitration/adjudicator service fee LS 

1 300,000 300,000   

              

  
TOTAL CARRIED OVER TO 

GRAND SUMMARY 
          

              

  Bill No.2  - KIHUYO MAINLINE          

IT

E

M DESCRIPTION 

 

UN

IT  

QUAN

TITY     SPECS 

              

              

              

2 Excavation and Backfilling          Spec. 2.3 



  HDPE Pipework         

2.1 

Rates for excavation and 

backfilling in trench shall include 

for trimming trench bottom and 

for providing selected bedding and 

surround materials from the 

excavations with the 

specifications.          

            

2.1.

1 

Excavation and backfilling in 

trench normal material for Dia 

200 mm pipe for depth not 

exceeding 1.5 m m3 950     

            

2.1.

2 Ditto 160 m3 650.0     

            

2.1.

3 Ditto  110 m3 190.0     

            

2.1.

4 Ditto  50 m3 290.0     

            

2.1.

5 Ditto  32 m3 290.0     

            

2.1.

6 Ditto  25 m3 180.0     

            

2.1.

7 

E.O for excavation in soft rock 

(provisional) m3 20     

            

2.1.

8 

E.O for excavation in hard rock 

(provisional) m3 10     

              

2.2 HDPE Pipework         

Spec. 6.3 

            

  

Provide, lay, joint and test the 

following flexible spigot and 

socket pipe and fittings with 

rubber ring joints.  Rates to 

include for all jointly materials, 

cutting wastage.           

            



  

Note: The following have been 

used on the drawings to specify 

pipe diameters/types/classes.  Pipe 

dimensions/working pressures 

shall conform toPE pipes  KS-

ISO-4427          

            

  

Class                  Working Pressure 

(m)         

  

PN8                                               

60 m       

  

PN10                                             

100 m       

  

PN12.5                                          

125 m       

  

PN16                                             

160 m       

            

  HDPE Straights          

            

   PN 8         

            

2.2.

1 200 mm dia m 1255     

            

   PN 8         

            

2.2.

2 160 mm dia m 480     

            

   PN 10         

            

2.2.

3 160 mm dia m 330     

            

   PN 10         

            

2.2.

4 110 mm dia m 155     

            

   PN 12.5         

            



2.2.

5 110 mm dia m 55     

            

   PN 12.5         

            

2.2.

6 50 mm dia m 55     

            

   PN 10         

            

2.2.

7 50 mm dia m 325     

            

   PN 10         

            

2.2.

8 32 mm dia m 175     

            

   PN 12.5         

            

2.2.

9 32 mm dia m 200     

            

   PN 12.5         

            

2.2.

10 25 mm dia m 165     

            

   PN 16         

            

2.2.

11 25 mm dia m 95     

              

2.3 AIR VALVES          
              

2.3.

1 

Excavate for, provide all materials 

and construct complete w/o 

chambers of internal dimensions 

1200 x 1200 x 1200 mm. Rates to 

including thrust blocks, pipe 

supports as shown in the 

drawings. No. 2      Spec. 6.5  



              

 

Provide, handle, install and test 

the following steel and uPVC 

pipes and fittings, valves and 

specials.  Special rates shall 

include for completing all pipe 

joints as specified in the 

specification            

             

 

2No. Double Air Valves (DAVs)  

PN10         

 Spec. 

6.5.3  

              

2.3.

2 

200x 50mm diaSaddle clamp 

flanged on one side No. 2       

              

2.3.

3 

50mm  dia x 0.4 m   long double 

flanged GI pipe No. 2       

             
2.3.
4 50mm dia sluice valve No. 2       

              

              

2.4 WASHOUTS (W/O) PN 10           

              

2.4.

1 

Excavate for, provide all materials 

and construct complete w/o 

chambers of internal dimensions 

1200 x 1200 x 1200 mm. Rates to 

including thrust blocks, pipe 

supports as shown in the 

drawings. No. 2       

              

  

Provide, handle, install and test 

the following steel and uPVC 

pipes and fittings, valves and 

specials.  Special rates shall 

include for completing all pipe 

joints as specified in the 

specification            

              

  For 2 NO. Wash Outs            

              



2.4.

2 

200mm x 110mm Saddle clamp 

flanged  No. 2       

              

2.4.

3 75 mm dia sluice valve No. 2       

              

2.4.

4 

75 mm dia x 500 mm long single 

flanged GI pipe No. 2       

              

2.4.

5 

 200 / 75 mm dia Hdpe / GI  

adaptor  No. 2       

              

2.4.

6 75  mm HDPE  pipe  PN8 m 12       

              

              

2.5 FITTINGS           

              

  HDPE REDUCERS PN 10           

              

2.5.
1 200mm x 160mm No. 1       

              

2.5.
2 160mm x 110mm No. 1       

              

2.5.
3 110mm x 50mm No. 1       

              

2.5.
4 50mm x 32mm No. 1       

              

2.5.
5 32mm x 25mm No. 1       

              

              

  

Rates shall include for completing all 
pipe joints as specified in the 
specification            

              

  
 GF(GEORGE FISCHER) SADDLE 
CLAMPS           

              



2.6 
HDPE CLAMPS C/W BOLTS AND 
NUTS           

              

2.6.
1 200mm x 63mm dia No. 1       

              

2.6.
2 200mm x 63mm dia No. 1       

              

2.6.
3 160mm x 110mm dia No. 1       

              

2.6.
4 110mm x 90mm dia No. 1       

              

2.6.
5 110mm x 75mm dia No. 1       

              

2.7 SECTION VALVE CHAMBERS          Spec. 5.4.3  

2.7.
1 

Excavate for, provide all materials and 

construct complete inspection valve 
chambers of internal dimensions 1200 
x 1200 x 1200 mm at the pipe 
junctions. Rates to including thrust 

blocks, pipe supports as shown in the 
drawings. No. 1     

              

  BLOCK CHAMBERS           

             

  
 1 Block Chamber at Start of 
Mainline at the tank           

              

2.7.
2 200 mm dia Sluice valve  No 1       

              

2.7.
3 200 mm GI nipple No 1       

              

2.7.
4 200 mm GI union No 1       

              

2.7.
5 

200 mm dia GI pipe ( threaded on 
both sides 0.5 m long) No 2       



              

2.7.
6 200/200 mm dia GI / uPVC adaptor No 3       

              

2.7.
7 110 mm dia uPVC pipe  m 1       

              

2.8 BENDS            

              

  
HDPE fittings (Horizontal 

Bends)            

              

  160mm dia           

              

2.8.

1 45 deg  No. 2       

              

  110mm dia           

              

2.8.

2 22.5deg No. 2       

              

2.9 INLET PIPE           

              

2.9.

1 

200mmX250mm dia G.I reduced 

spigot  1 meter long flanged   No. 1     

 Spec 6.4  

            

2.9.

2 Install 250mm dia master meter No. 1     

            

2.9.

3 

250mm dia G.I  spigot  1 meter 

long flanged   No. 1     

            

2.9.

4 250/280mm flanged adaptor No. 2     

              

2.1

0 
Marker post         

Spec. 1.5 
            

2.1

0.1 

Provide marker posts as specified and 
as shown in the drawings prior to 
handing over including all costs. 

No. 8     



              

  
TOTAL CARRIED OVER TO 

GRAND SUMMARY           

              

  Bill No.3  - KAMUCHUGU BRANCH         

IT

E

M DESCRIPTION 

 

UN

IT  

QUAN

TITY      SPECS  

              

              

              

3 Excavation and Backfilling          

Spec. 2.3 

  HDPE Pipework         

  

Rates for excavation and 

backfilling in trench shall include 

for trimming trench bottom and 

for providing selected bedding and 

surround materials from the 

excavations with the 

specifications.          

            

3.1.

1 

Excavation and backfilling in 

normal material for Dia 75 mm 

pipe for depth n.e  1.0 m m3 290.0     

            

3.1.

2 Ditto 50 m3 140.0     

            

3.1.

3 Ditto  32 m3 70.0     

            

3.1.

4 Ditto  25 m3 60.0     

            

3.1.

5 Ditto  20 m3 40.0     

            

3.1.

6 

E.O for excavation in soft rock 

(provisional) m3 20     

            

3.1.

7 

E.O for excavation in hard rock 

(provisional) m3 10     

              



3.2 HDPE Pipework         

spec. 6.3 

            

  

Provide, lay, joint and test the 

following flexible spigot and 

socket pipe and fittings with 

rubber ring joints.  Rates to 

include for all jointly materials, 

cutting wastage.           

            

  

Note: The following have been 

used on the drawings to specify 

pipe diameters/types/classes.  Pipe 

dimensions/working pressures 

shall conform toPE pipes  KS-

ISO-4427          

            

  

Class                  Working Pressure 

(m)         

  PN6  8                                      60 m       

  

PN10                                             

100 m       

  

PN12.5                                          

125 m       

  

PN16                                             

160 m       

  

SUB-TOTAL CARRIED 

FORWARD TO NEXT PAGE         

  

SUB-TOTAL CARRIED 

FORWARD FROM 

PREVIOUS PAGE         

            

  HDPE Straights          

            

   PN 8         

            

3.2.

1 75 mm dia m 1705     

            

3.2.

2 50 mm dia m 195     

            

3.2.

3 32 mm dia m 235     



            

3.2.

4 25 mm dia m 115     

            

3.2.

5 20 mm dia m 135     

              

3.3 AIR VALVES           

              

3.3.

1 

Excavate for, provide all materials 

and construct complete w/o 

chambers of internal dimensions 

1200 x 1200 x 1200 mm. Rates to 

including thrust blocks, pipe 

supports as shown in the 

drawings. No. 1      Spec. 6.5  

              

  

Provide, handle, install and test 

the following steel and uPVC 

pipes and fittings, valves and 

specials.  Special rates shall 

include for completing all pipe 

joints as specified in the 

specification            

              

  

2No. Double Air Valves (DAVs)  

PN 10 750m,1600m         

 Spec. 6.5  

            

3.3.

2 

75x 50mm diaSaddle clamp 

flanged on one side No. 2     

            

3.3.

3 

50mm  dia x 0.4 m   long double 

flanged GI pipe No. 2     

            

3.3.

4 75mm dia sluice valve No. 2     

            

3.3.

5 75mm double orifice air valve No. 2     

  
SUB-TOTAL CARRIED 

FORWARD TO NEXT PAGE           



  

SUB-TOTAL CARRIED 

FORWARD FROM 

PREVIOUS PAGE           

              

3.4 

2 NO.WASHOUTS 

(W/O),600M,1400M           

              

3.4.

1 

Excavate for, provide all materials 

and construct complete w/o 

chambers of internal dimensions 

1200 x 1200 x 1200 mm. Rates to 

including thrust blocks, pipe 

supports as shown in the 

drawings. No. 3       

              

  

Provide, handle, install and test 

the following steel and uPVC 

pipes and fittings, valves and 

specials.  Special rates shall 

include for completing all pipe 

joints as specified in the 

specification            

              

  For 2 NO. Wash Outs PN 10         

 Spec.6.4  

            

3.4.

2 

75mm x 75mm Saddle clamp 

flanged  No. 3     

            

3.4.

3 75 mm dia sluice valve No. 3     

            

3.4.

4 

75 mm dia x 500 mm long single 

flanged GI pipe No. 3     

            

3.4.

5 

 75 / 90 mm dia uPVC / GI  

adaptor  No. 3     

              

3.4.

6 50 mm HDPE  pipe PN 8 m 12       

              

3.4.

7 

75mm GI threaded pipe 500 mm 

long with a flap valve No. 3       

              

3.5 FITTINGS           



              

  HDPE REDUCERS PN 10           

              

3.5.

1 75mm x 50mm No. 1       

              

3.5.

2 50mm x 32mm No. 1       

              

3.5.

3 32mm x 25mm No. 1       

              

3.5.

4 25mm x 20mm No. 1       

              

              

  

Rates shall include for completing all 
pipe joints as specified in the 
specification            

  
SUB-TOTAL CARRIED 

FORWARD TO NEXT PAGE           

  

SUB-TOTAL CARRIED 

FORWARD FROM 

PREVIOUS PAGE           

              

  
 GF(GEORGE FISCHER) SADDLE 
CLAMPS           

              

3.7 
HDPE CLAMPS C/W BOLTS AND 
NUTS           

              

3.7.
1 75mm x 32mm dia No. 1       

              

3.8 SECTION VALVE CHAMBERS         

 Spec. 5.4.3  

3.8.
1 

Excavate for, provide all materials and 

construct complete inspection valve 
chambers of internal dimensions 1200 
x 1200 x 1200 mm at the pipe 
junctions. Rates to including thrust 

blocks, pipe supports as shown in the 
drawings. No. 1     

            



  BLOCK CHAMBERS         

             

  

 1 Block Chamber at Start of the 

branch           

              

3.8.

2 75 mm dia Sluice valve  No 1     

 Spec.  6.4  

            

3.8.

3 75 mm GI nipple No 1     

            

3.8.

4 75 mm GI union No 1     

            

3.8.

5 

75 mm dia GI pipe ( threaded on both 

sides 0.5 m long) No 1     

            

3.8.

6 75/75 mm dia GI / uPVC adaptor No 2     

              

3.8.

7 75 mm dia uPVC pipe  m 1       

              

3.9 

GI pipes at  road  crossings to 

Kamuchugu Branch         

 Spec. 6.4  

            

3.9.

1 75 mm dia m3 6.0     

            
3.9.

2 GI/HDPE Adaptors          

            

3.9.
3 75mm x 75 mm dia No. 2     

              

         

3.1

0 BENDS            

              

  HDPE fittings (Vertical Bends)            

              

  75mm dia           

              



3.1

0.1 45 deg  No. 2       

              

              

3.1

0.2 20 mm end cap No 1       

              

3.1

1 
Marker post         

Spec. 1.5 
            

3.1
1.1 

Provide marker posts as specified and 
as shown in the drawings prior to 
handing over including all costs. 

No. 6     

  
TOTAL CARRIED OVER TO 

GRAND SUMMARY           

       

 BILL  No 4 :KAMUCHUGU LATERAL LINE     

        

  DESCRIPTION 

 

UN

IT  

QUAN

TITY     

SPECIFIC

ATIONS 

              

4 Excavation and Backfilling          

Spec. 2.3 

  HDPE Pipework         

  

Rates for excavation and 

backfilling in trench shall include 

for trimming trench bottom and 

for providing selected bedding and 

surround materials from the 

excavations with the 

specifications. Depth of 

excavation not exceeding 1.0 m 

unless otherwise specified         

            

4.1.

1 

Excavation and backfilling in 

normal material for Dia 32 mm 

pipe for depth n.e  1.0 m m3 590.0     

            

4.1.

2 Ditto  25 m3 120.0     

            

4.1.

3 Ditto  20 m3 120.0     



            

4.1.

4 

E.O for excavation in soft rock 

(provisional) m3 20.0     

            

4.1.

5 

E.O for excavation in hard rock 

(provisional) m3 10.0     

              

4.2 HDPE Pipe Work         

spec. 6.3 

            

  

Provide, lay, joint and test the 

following flexible spigot and 

socket pipe and fittings with 

rubber ring joints.  Rates to 

include for all jointly materials, 

cutting wastage.           

            

  

Note: The following have been 

used on the drawings to specify 

pipe diameters/types/classes.  Pipe 

dimensions/working pressures 

shall conform toPE pipes  KS-

ISO-4427          

            

  

Class                  Working Pressure 

(m)         

  

PN 8                                              

60         

  

PN10                                             

100         

  

PN12.5                                          

125         

  

PN16                                             

160         
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  HDPE Straights          

            

   PN 8         

            

4.2.

1 32 mm dia m 350     



            

4.2.

2 25 mm dia m 155     

            

4.2.

3 20 mm dia m 160     

            

4.3 HDPE Fittings          

            

  Reducers         

            

4.3.

1 32mm x 25 mm No.  1     

            

4.3.

2 25mm x 20mm No.  1     

              

4.4 BLOCK VALVE CHAMBER         

 spec.5.4.3  

            

4.4.

1 

Excavate for, provide all materials 
and construct complete inspection 
valve chambers of internal 
dimensions 1200 x 1200 x 1200 
mm at the pipe junctions. Rates to 
including thrust blocks, pipe 
supports as shown in the 
drawings  No. 1     

            

4.4.

2 

 1 Block Chamber at Start of the 
branch         

              

4.4.

3 32mmx 25mm dia saddle clamp No. 1       

              

4.4.

4 
32mm diagate valve -pelger or 
equivalent No. 1       

             

4.4.

5 32mm dia valve socket No. 1       

              

              

4.5.
2 20 mm end cap No 1       

              



4.6 Marker post         

Spec. 1.5 

            

4.6.
1 

Provide marker posts as specified and 

as shown in the drawings prior to 
handing over including all costs. 

No. 6     
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  BILL No5. KIAHITI BRANCH   

  DESCRIPTION 

 
UNI
T  

QUANTI
TY     

Specs. 

              

5.1 Excavation and Backfilling          

Spec.2.3 

  HDPE Pipework         

  

Rates for excavation and 
backfilling in trench shall include 
for trimming trench bottom and for 
providing selected bedding and 
surround materials from the 
excavations with the 
specifications. Depth of 
excavation not exceeding 1.0 m 
unless otherwise specified         

            

5.1.
1 

Excavation and backfilling in 
normal material for Dia 63 mm 
pipe for depth n.e  1.0 m m3 650.0     

            

5.1.
2 Ditto 50 m3 100.0     

            

5.1.
3 Ditto 32 m3 50.0     

            
5.1.
4 Ditto 25 m3 70.0     

            
5.1.
5 

E.O for excavation in soft rock 
(provisional) m3 25.0     

            

5.1.
5 

E.O for excavation in hard rock 
(provisional) m3 20.0     

              

5.2 HDPE Pipework         
Spec. 6.3 

            



  

Provide, lay, joint and test the 
following flexible spigot and 
socket pipe and fittings with 
rubber ring joints.  Rates to 
include for all jointly materials, 
cutting wastage.           

            

  

Note: The following have been 

used on the drawings to specify 

pipe diameters/types/classes.  Pipe 

dimensions/working pressures 

shall conform toPE pipes  KS-

ISO-4427          

            

  

Class                  Working Pressure 

(m)         

  

PN6                                               

60         

  

PN10                                             

100         

  

PN12.5                                          

125         

  

PN16                                             

160         

            

  HDPE Straights          

            

   PN8         

            
5.2.
1 63 mm dia m 1025     

            
5.2.
2 50 mm dia m 165     

            

5.2.
3 32 mm dia m 85     

            

5.2.
4 25 mm dia m 100     
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5.3 HDPE Fittings            

              

  Reducers PN 10           

              
5.3.
1 63 x 50 mm No.  1       

              
5.3.
2 50 x 32 mm No.  1       

              

5.3.
3 32 x 25 mm No.  1       

              

              

5.4 BLOCK VALVE CHAMBER         

 
Spec.5.4.3  

            

5.4.

1 

Excavate for, provide all materials 
and construct complete inspection 
valve chambers of internal 
dimensions 1200 x 1200 x 1200 
mm at the pipe junctions. Rates to 
including thrust blocks, pipe 
supports as shown in the 
drawings  No. 1     

              

5.4.

2 

 1 Block Chamber at Start of the 
branch           

              

5.4.

3 63mmx 63mm dia saddle clamp No. 1       

              

5.4.

4 
63mm diagate valve -pelger or 
equivalent No. 1       

             

5.4.

5 63mm dia valve socket No. 1       

        

5.5 
GI pipes at  road  crossings to 
Kiahiti Branch         

 Spec 6.4  
            

5.5.
1 63 mm dia m3 6.0     

            



5.5.
2 GI/HDPE Adaptors          

            

  63mm x63mm   No  2.0     

            

            

5.6.
2 20 mm end cap No 1     

              

5.7 Marker post         

Spec. 1.5 

5.7.
1 

          

  

Provide marker posts as specified and 
as shown in the drawings prior to 
handing over including all costs. 

No. 6     

  

TOTAL CARRIED OVER TO 
COLLECTION  SHEET           

              

  BILL No 6. KARIA BRANCH   

  DESCRIPTION 

 
UNI
T  

QUANTI
TY     Specs. 

              

6.1 Excavation and Backfilling          

Spec 2.3 

  HDPE Pipework         

  

Rates for excavation and 
backfilling in trench shall include 
for trimming trench bottom and for 
providing selected bedding and 
surround materials from the 
excavations with the 
specifications. Depth of 
excavation not exceeding 1.0 m 
unless otherwise specified         

            

6.1.
1 

Excavation and backfilling in 
normal material for Dia 63 mm 
pipe for depth n.e  1.0 m m3 410.0     

            

6.1.
2 Ditto 50 m3 150.0     

            

6.1.
3 Ditto 32 m3 50.0     

            



6.1.
4 

E.O for excavation in soft rock 
(provisional) m3 20.0     

            

6.1.
5 

E.O for excavation in hard rock 
(provisional) m3 10.0     

              

6.2 HDPE Pipework         

Spec. 6.3 

            

  

Provide, lay, joint and test the 
following flexible spigot and 
socket pipe and fittings with 
rubber ring joints.  Rates to 
include for all jointly materials, 
cutting wastage.           

            

  

Note: The following have been 

used on the drawings to specify 

pipe diameters/types/classes.  Pipe 

dimensions/working pressures 

shall conform toPE pipes  KS-

ISO-4427          

            

  

Class                  Working Pressure 

(m)         

  

PN6                                               

60         

  

PN10                                             

100         

  

PN12.5                                          

125         

  

PN16                                             

160         

            

  HDPE Straights          

            

   PN8         

            
6.2.
1 63 mm dia m 655     

            

6.2.
2 50 mm dia m 225     

            

6.2.
3 32 mm dia m 100     
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6.3 HDPE Fittings            

              

  Reducers PN 10           

              

6.3.
1 63 x 50 mm No.  1       

              
6.3.
2 50 x 32 mm No.  1       

              

              

6.4 BLOCK VALVE CHAMBER         

 
Spec.5.4.3  

            

6.4.

1 

Excavate for, provide all materials 
and construct complete inspection 
valve chambers of internal 
dimensions 1200 x 1200 x 1200 
mm at the pipe junctions. Rates to 
including thrust blocks, pipe 
supports as shown in the 
drawings  No. 1     

              

6.4.

2 

 1 Block Chamber at Start of the 
branch         

 Spec.6.5  

            

6.4.

3 63mmx 63mm dia saddle clamp No. 1     

            

6.4.

4 
63mm diagate valve -pelger or 
equivalent No. 1     

           

6.4.

5 63mm dia valve socket No. 1     

        

6.5 
GI pipes at  road  crossings to 
Kiahiti Branch          Spec. 6.4  

            



6.5.
1 63 mm dia m3 6.0     

            

  GI/HDPE Adaptors          

            

6.5.
2 63mm x63mm   No  2.0     

            

            

6.6.
2 20 mm end cap No 1     

              

6.7 Marker post         

Spec. 1.5 

6.7.
1 

          

  

Provide marker posts as specified and 
as shown in the drawings prior to 
handing over including all costs. 

No. 6     
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  Bill No.7  - MAINGANIRO BRANCH         

IT

E

M DESCRIPTION 

 

UN

IT  

QUAN

TITY      SPECS  

              

7.0  Excavation and Backfilling          

Spec. 2.3 

  HDPE Pipework         

  

Rates for excavation and 

backfilling in trench shall include 

for trimming trench bottom and 

for providing selected bedding and 

surround materials from the 

excavations with the 

specifications.          

            

7.1.

1 

Excavation and backfilling in 

normal material for Dia 110 mm 

pipe for depth n.e  1.0 m m3 1035.0     

            

7.1.

2 Ditto 75 m3 570.0     

            



7.1.

3 Ditto 50 m3 320.0     

            

7.1.

4 Ditto  32 m3 120.0     

            

7.1.

5 Ditto  25 m3 45.0     

            

7.1.

6 Ditto  20 m3 70.0     

            

7.1.

7 

E.O for excavation in soft rock 

(provisional) m3 30     

            

7.1.

8 

E.O for excavation in hard rock 

(provisional) m3 20     

              

7.2 HDPE Pipework         

Spec. 6.3 

            

  

Provide, lay, joint and test the 

following flexible spigot and 

socket pipe and fittings with 

rubber ring joints.  Rates to 

include for all jointly materials, 

cutting wastage.           

            

  

Note: The following have been 

used on the drawings to specify 

pipe diameters/types/classes.  Pipe 

dimensions/working pressures 

shall conform toPE pipes  KS-

ISO-4427          

            

  

Class                  Working Pressure 

(m)         

  PN6  8                                      60 m       

  

PN10                                             

100 m       

  

PN12.5                                          

125 m       

  

PN16                                             

160 m       
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  HDPE Straights          

            

   PN 8         

            

7.2.

1 110 mm dia m 625     

            

   PN 10         

            

7.2.

2 110 mm dia m 225     

            

   PN 12.5         

            

7.2.

3 110 mm dia m 265     

            

   PN 16         

            

7.2.

4 110 mm dia m 305     

            

   PN 16         

            

7.2.

5 75 mm dia m 635     

            

   PN 12.5         

            

7.2.

6 75 mm dia m 130     

            

   PN 12.5         

            

7.2.

7 50 mm dia m 225     



            

   PN 16         

            

7.2.

8 50 mm dia m 205     

            

   PN 16         

            

7.2.

9 32 mm dia m 155     

            

   PN 16         

            

7.2.

10 25 mm dia m 90     

            

   PN 16         

            

7.2.

11 20 mm dia m 85     
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7.3 FITTINGS           

              

  HDPE REDUCERS PN 12.5           

              

7.3.
1 110mm x 50mm No. 1       

              

7.3.
2 75mm x 50mm No. 1       

              

7.3.
3 50mm x 32mm No. 1       

              

7.3.
4 32mm x 25mm No. 1       



              

7.3.
5 25mm x 20mm No. 1       
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 GF(GEORGE FISCHER) SADDLE 
CLAMPS           

              

7.5 
HDPE CLAMPS C/W BOLTS AND 
NUTS           

              

7.5.
1 75mm x 32mm dia No. 1       

              

7.6 SECTION VALVE CHAMBERS         

 Spec 5.4.3  7.6.
1 

Excavate for, provide all materials and 
construct complete inspection valve 
chambers of internal dimensions 1200 

x 1200 x 1200 mm at the pipe 
junctions. Rates to including thrust 
blocks, pipe supports as shown in the 
drawings. No. 1     

            

  BLOCK CHAMBERS         

           

  

 1 Block Chamber at Start of the 

branch         

              

7.6.

2 110 mm dia Sluice valve  No 1     

 Sppec. 6.5  

            

7.6.

3 110 mm GI nipple No 1     

            

7.6.

4 110 mm GI union No 1     

            



7.6.

5 

110 mm dia GI pipe ( threaded on 

both sides 0.5 m long) No 1     

            

7.6.

6 110/110 mm dia GI / uPVC adaptor No 2     

            

7.6.

5 110 mm dia uPVC pipe  m 1     

              

7.7 

GI pipes at  road  crossings to 

Mainganiro Branch         

 Spec. 6.4  

            

7.7.

1 110 mm dia m3 6.0     

            

  GI/HDPE Adaptors          

            

7.7.
2 110mm x 110 mm dia No. 2     

              

         

7.8 BENDS            

              

  HDPE fittings (Vertical Bends)            

              

  75mm dia           

              

7.8.

1 45 deg  No. 2       

              

              

7.9.

2 20 mm end cap No 1       

              

7.1

0 
Marker post         

Spec. 1.5 
            

7.1
0.1 

Provide marker posts as specified and 
as shown in the drawings prior to 
handing over including all costs. 

No. 9     
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  Bill No.8  - GICHAGI BRANCH         

IT

E

M DESCRIPTION 

 

UN

IT  

QUAN

TITY      Specs  

              

              

              

8.0  Excavation and Backfilling          

Specs. 2.3 

  HDPE Pipework         

  

Rates for excavation and 

backfilling in trench shall include 

for trimming trench bottom and 

for providing selected bedding and 

surround materials from the 

excavations with the 

specifications.          

            

8.1.

1 

Excavation and backfilling in 

normal material for Dia 75 mm 

pipe for depth n.e  1.0 m m3 750.0     

            

8.1.

2 Ditto 50 m3 329.0     

            

8.1.

3 Ditto  25 m3 100.0     

            

8.1.

4 

E.O for excavation in soft rock 

(provisional) m3 30     

            

8.1.

5 

E.O for excavation in hard rock 

(provisional) m3 20     

              

8.2 HDPE Pipework         

Specs. 6.3 

            

  

Provide, lay, joint and test the 

following flexible spigot and 

socket pipe and fittings with 

rubber ring joints.  Rates to 

include for all jointly materials, 

cutting wastage.           

            



  

Note: The following have been 

used on the drawings to specify 

pipe diameters/types/classes.  Pipe 

dimensions/working pressures 

shall conform toPE pipes  KS-

ISO-4427          

            

  

Class                  Working Pressure 

(m)         

  PN6  8                                      60 m       

  

PN10                                             

100 m       

  

PN12.5                                          

125 m       

  

PN16                                             

160 m       
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  HDPE Straights          

            

   PN 10         

            

8.2.

1 75 mm dia m 250     

            

   PN 12.5         

            

8.2.

2 75 mm dia m 575     

            

   PN 16         

            

8.2.

3 75 mm dia m 185     

            

   PN 16         

            

8.2.

4 50 mm dia m 425     



            

   PN 16         

            

8.2.

5 25 mm dia m 35     

            

   PN 12.5         

            

8.2.

6 25 mm dia m 85     

              

8.3 AIR VALVES           

              

8.3.

1 

Excavate for, provide all materials 

and construct complete w/o 

chambers of internal dimensions 

1200 x 1200 x 1200 mm. Rates to 

including thrust blocks, pipe 

supports as shown in the 

drawings. No. 1     

 Spec. 

5.4.3  

              

  

Provide, handle, install and test 

the following steel and uPVC 

pipes and fittings, valves and 

specials.  Special rates shall 

include for completing all pipe 

joints as specified in the 

specification            

              

  
1No. Double Air Valves (DAVs) 

PN 12.5 ,600m         

 Spec. 6.5  

            

8.3.

2 

75x 50mm diaSaddle clamp 

flanged on one side No. 1     

            

8.3.

3 

50mm  dia x 0.4 m   long double 

flanged GI pipe No. 1     

            

8.3.

4 75mm dia sluice valve No. 1     

            

8.3.

5 75mm double orifice air valve No. 1     
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8.4 

1 NO.WASHOUTS (W/O) PN 

10 ,1200M           

              

8.4.

1 

Excavate for, provide all materials 

and construct complete w/o 

chambers of internal dimensions 

1200 x 1200 x 1200 mm. Rates to 

including thrust blocks, pipe 

supports as shown in the 

drawings. No. 1       

              

  

Provide, handle, install and test 

the following steel and uPVC 

pipes and fittings, valves and 

specials.  Special rates shall 

include for completing all pipe 

joints as specified in the 

specification            

              

8.4.

2 

75mm x 75mm Saddle clamp 

flanged  No. 1       

              

8.4.

3 75 mm dia sluice valve No. 1       

              

8.4.

4 

75 mm dia x 500 mm long single 

flanged GI pipe No. 1       

              

8.4.

5 

 75 / 90 mm dia uPVC / GI  

adaptor  No. 1       

              

8.4.

6 50 mm HDPE  pipe PN 8 m 6       

              

8.4.

7 

75mm GI threaded pipe 500 mm 

long with a flap valve No. 1       

              

8.5 FITTINGS           



              

  HDPE REDUCERS PN10           

              

8.5.

1 75mm x 50mm No. 1       

              

8.5.

2 50mm x 32mm No. 1       

              

8.5.

3 32mm x 25mm No. 1       

              

              

  

Rates shall include for completing all 
pipe joints as specified in the 
specification            
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 GF(GEORGE FISCHER) SADDLE 
CLAMPS           

              

8.6 
HDPE CLAMPS C/W BOLTS AND 
NUTS           

              

8.6.
1 75mm x 32mm dia No. 1       

              

8.7 SECTION VALVE CHAMBERS           

8.7.
1 

Excavate for, provide all materials and 

construct complete inspection valve 
chambers of internal dimensions 1200 
x 1200 x 1200 mm at the pipe 
junctions. Rates to including thrust 

blocks, pipe supports as shown in the 
drawings. No. 1      Spec. 5.4.3  

              

  BLOCK CHAMBERS           

             



  

 1 Block Chamber at Start of the 

branch           

              

8.7.

2 75 mm dia Sluice valve  No 1     

 Spec. 6.4  

            

8.7.

3 75 mm GI nipple No 1     

            

8.7.

4 75 mm GI union No 1     

            

8.7.

5 

75 mm dia GI pipe ( threaded on both 

sides 0.5 m long) No 1     

              

8.7.
6 75/75 mm dia GI / uPVC adaptor No 2       

              

8.7.
8 75 mm dia uPVC pipe  m 1       

              

8.8 
GI pipes at  road  crossings to 
Gichagi Branch         

 Spec. 6.4  

            

8.8.
1 75 mm dia m3 6.0     

            

  GI/HDPE Adaptors          

            

8.8.
2 75mm x 75 mm dia No. 2     

              

         

8.9 BENDS            

              

  HDPE fittings (Vertical Bends)            

              

  75mm dia           

              

8.9.

1 45 deg  No. 2       

              

              



8.9.

2 20 mm end cap No 1       

              

8.1

0 
Marker post         

Spec. 1.5 
            

8.1
0.1 

Provide marker posts as specified and 
as shown in the drawings prior to 

handing over including all costs. 

No. 8     
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  BILL No 9. KARIA BRANCH   

  DESCRIPTION 

 
UNI
T  

QUANTI
TY     

Technical 
Specs 

            

Spec.2.3 

9.0  Excavation and Backfilling          

  HDPE Pipework         

  

Rates for excavation and 
backfilling in trench shall include 
for trimming trench bottom and for 
providing selected bedding and 
surround materials from the 
excavations with the 
specifications. Depth of 
excavation not exceeding 1.0 m 
unless otherwise specified         

            

9.1.
1 

Excavation and backfilling in 
normal material for Dia 90 mm 
pipe for depth n.e  1.0 m m3 780.0     

            

9.1.
2 Ditto 63 m3 395.0     

            
9.1.
3 Ditto 50 m3 150.0     

            
9.1.
4 Ditto 32 m3 80.0     

            

9.1.
5 Ditto 25 m3 50.0     

            



9.1.
6 

E.O for excavation in soft rock 
(provisional) m3 20.0     

            

9.1.
7 

E.O for excavation in hard rock 
(provisional) m3 20.0     

              

9.2 HDPE Pipework           

            

Spec.6.3 

  

Provide, lay, joint and test the 
following flexible spigot and 
socket pipe and fittings with 
rubber ring joints.  Rates to 
include for all jointly materials, 
cutting wastage.           

            

  

Note: The following have been 

used on the drawings to specify 

pipe diameters/types/classes.  Pipe 

dimensions/working pressures 

shall conform toPE pipes  KS-

ISO-4427          

            

  

Class                  Working Pressure 

(m)         

  

PN6                                               

60         

  

PN10                                             

100         

  

PN12.5                                          

125         

  

PN16                                             

160         

            

  HDPE Straights          

            

   PN 16         

            
9.2.
1 90 mm dia m 1225     

            

   PN 16         

            

9.2.
2 63 mm dia m 625     

            



   PN 16         

            

   PN 16         

            
9.2.
3 50 mm dia m 205     

            

   PN 16         

            
9.2.
4 32 mm dia m 105     

            

   PN 16         

            
9.2.
5 25 mm dia m 85     

              

  
SUB-TOTAL CARRIED 

FORWARD TO NEXT PAGE           

  

SUB-TOTAL CARRIED 

FORWARD FROM 

PREVIOUS PAGE           

              

9.3 HDPE Fittings            

              

  Reducers PN 10           

              

9.3.
1 90mm x 63 mm No.  1       

              
9.3.
2 63 x 50 mm No.  1       

              

9.3.
3 50 x 32 mm No.  1       

              

9.4 BLOCK VALVE CHAMBER           

              

9.4.

1 

Excavate for, provide all materials 
and construct complete inspection 
valve chambers of internal 
dimensions 1200 x 1200 x 1200 
mm at the pipe junctions. Rates to 
including thrust blocks, pipe No. 1     

 
Spec.5.4.3  



supports as shown in the 
drawings  

            

9.4.

2 

 1 Block Chamber at Start of the 

branch         

              

9.4.

3 90mmx 90mm dia saddle clamp No. 1       

              

9.4.

4 
90mm diagate valve -pelger or 
equivalent No. 1       

             

9.4.

5 90mm dia valve socket No. 1       

        

9.5 
GI pipes at  road  crossings to 
Kiahiti Branch         

 Spec. 6.4              

9.5.
1 90 mm dia m3 6.0     

              

  GI/HDPE Adaptors            

              

9.5.
2 90mm x90mm   No  2.0       

              

              

9.6.

2 25 mm end cap No 1       

              

  Marker post         

Spec. 1.5 

            

  

Provide marker posts as specified and 
as shown in the drawings prior to 
handing over including all costs. 

No. 6     

  

TOTAL CARRIED OVER TO 
COLLECTION  SHEET           

        
DESCRIPTION Qty      Specs  



ITE
M 
No 

Uni
t 

      

        

 

SEDIMENTATION 
BASIN      

10.

1 

EXCAVATION         

 Spec. 2.3  

            

  To include for all trimming to 

levels, backfilling with approved 

selected spoil, compacting, 

disposal of surplus material and 

reinstatement for sedimentation 

basin, drainage chambers and 

washout structure. 

        

            

3.1.

1 

Strip topsoil average 200 mm and 

dispose 

m3 
80     

            

3.1.

2 

In normal soil (material) to a 

depth not exceeding 3.0 

m3 160     

            

3.1.

3 

E.O. for excavation in rock 

(provisional). 

m3 30     

            

3.1.

4 

Backfilling and disposal of soil 

material 

m3 160     

              

10.

2 

CONCRETE WORKS         

 Spec. 3.0  

            

3.2.

1 

Provide, place and treat the 

following concrete mix including 

all form work. 

        

            

3.2.

2 

Blinding concrete grade 15/40 - 

75 mm thick 

m3 30     

            

3.2.

3 

Reinforced concrete grade  25/20 

as shown on drawings 

m3 55     

            



3.2.

4 

Form work for structures and 

blinding concrete 

m2 265     

              

10.

3 

REINFORCEMENT         

 Spec. 4.0  

            

3.3.

1 

Provide, support and fix the 

following high tensile ribbed 

reinforcement, including all 

cutting, bending and supports. 

        

            

3.3.

2 

High yield bars TMT 12 kg 2405     

            

3.3.

3 

High yield bars TMT 10 kg 1605     

            

3.3.

4 

High yield bars TMT8 Kg 30     

              

  Inlet and Outlet Pipe work and 

Fittings 

          

  The rates inserted should cover 

supplying of fittings including 

all jointing accessories, 

handling, fixing, jointing and 

testing. 

          

              

10.

4 

Inlet Chamber           Spec. 

5.4.3  

              

3.4.

1 

Dia 250 mm Ductile Iron/GI/Steel 

45/90 deg double flanged elbow 

(short radius bend) 

No. 2     

 Spec. 6.4              

3.4.

2 

Dia 250 mm double flanged spigot 

pipe x 0.5 m long,with puddle 

flange 

No. 1     

              

10.

5 

Outlet Chamber           Spec. 

5.4.3  

              



3.5.

1 

Dia 200 mm Ductile Iron/GI/Steel 

90 deg double flanged bend (long 

radius bend) 

No. 2     

 Spec. 6.4  

            

3.5.

2 

Dia 200 x 200 mm Ms flanged 

bell mouth 

No. 1     

            

3.5.

3 

Dia 200 mm double flanged spigot 

pipe x 0.5 m length 

No. 3     

              

3.5.

4 

Dia 200 mm Sluice valve No. 1       

              

3.5.

5 

Dia 200 mm dia HDPE Flange 

Adaptor  

No. 2       

              

3.5.

6 

saddle clamp with 50mm dia 

HDPE pipe (2m long) air vent to 

outlet pipe after offtake sluice 

valve 

No. 1       

              

              

10.

6 

Scouring Chamber Piping            

              

3.6.

1 

Dia 150 mm butterfly valve. No 1       

              

3.6.

2 

Dia 150 mm flanged adaptor No. 1       

              

3.6.

3 

Dia 150 mm HDPE pipe  m 15       

              

3.6.

4 

Supply and Install Manhole 

covers as shown 

No. 1       

              

10.

7 

Sedimentation Basin Cover           

              

3.7.

1 

Provide and install MS cover plate 

complete with frames/hinges/locks 

Su

m 

6       



as shown in the drawings and 

directed by the Engineer 

              

10.

8 

Offtake chamber         

 Spec. 

5.4.3  

            

3.8.

1 

Excavate for , provide all 

materials and construct complete 

master meter 

chamber,1500x1500x1200mm, as 

specified/shown in the drawings. 

Rates to include for all thrust 

blocks, lockable covers, pipe 

supports, steps etc. 

No. 1     

              

  Provide, handle, install and test 

GI pipes and fittings, valves and 

specials to water meter 

chamber, rates to include 

completion of all joints as 

specified. 

          

              

3.8.

2 

Water Master meter to fit 200 mm 

dia pipe 

No. 1       

              

10.

9 

Miscellaneous           

              

3.9.

1 

Provision for guardrails 38mm dia 

GI pipe 

m 35       

              

3.9.

2 

Provision for 16mm dia mild steel 

steps to SB as shown in the drg. 

m 35       

              

              

  TOTAL CARRIED OVER TO 

GRAND SUMMARY 

          

              

 

 



IT

EM 
DESCRIPTION UNI

T 
QUAN

TITY 
RATE 

(KShs.) 
AMOUN

T (KShs.) 
 

  
Bill No.11 Sedimentation 

Basin 
          

11 EXCAVATION         

 

Spec. 

2.3  

            

  

To include for all trimming to levels, 

backfilling with approved selected spoil, 

compacting, disposal of surplus material 

and reinstatement for sedimentation basin, 

drainage chambers and washout structure. 

        

            

11.
1 

Strip topsoil average 200 mm and dispose m3 
80     

            

11.
2 

In normal soil (material) to a depth not 

exceeding 3.0 

m3 160     

            

11.
3 

E.O. for excavation in rock (provisional). m3 30     

            

11.
4 

Backfilling and disposal of soil material m3 160     

              

11.

1 

CONCRETE WORKS         

 

Spec. 

3.0  

            

11.
1.1 

Provide, place and treat the following 

concrete mix including all form work. 

        

            

11.
1.2 

Blinding concrete grade 15/40 - 75 mm 

thick 

m3 30     

  
          

11.

1.3 

Reinforced concrete grade 25/20 as shown 

on drawings 

m3 55     

            

11.
1.4 

Form work for structures and blinding 

concrete 

m2 265     

              



11.

2 
REINFORCEMENT         

 

Spec. 

4.0  

            

11.
2.1 

Provide, support and fix the following 

high tensile ribbed reinforcement, 

including all cutting, bending and 

supports. 

        

            

11.
2.2 

High yield bars TMT 12 kg 2405     

            

11.

2.3 
High yield bars TMT 10 kg 1605     

  
          

11.
2.4 

High yield bars TMT8 Kg 30     

  
            

  Inlet and Outlet Pipe work and Fittings           

  

The rates inserted should cover 

supplying of fittings including all 

jointing accessories, handling, fixing, 

jointing and testing. 

          

              

11.

3 

Inlet Chamber           

Spec. 

5.4.3  

              

11.
3.1 

Dia 250 mm Ductile Iron/GI/Steel 45/90 

deg double flanged elbow (short radius 

bend) 

No. 2     

 

Spec. 

6.4  
            

11.
3.2 

Dia 250 mm double flanged spigot pipe x 

0.5 m long, with puddle flange 

No. 1     

              

11.

4 

Outlet Chamber           

Spec. 

5.4.3  

              

11.

4.1 

Dia 200 mm Ductile Iron/GI/Steel 90 deg 

double flanged bend (long radius bend) 

No. 2      

Spec. 

6.4              



11.
4.2 

Dia 200 x 200 mm Ms flanged bell mouth No. 1     

            

11.

4.3 

Dia 200 mm double flanged spigot pipe x 

0.5 m length 

No. 3     

              

11.
4.4 

Dia 200 mm Sluice valve No. 1       

              

11.
4.5 

Dia 200 mm dia HDPE Flange Adaptor  No. 2       

              

11.
4.6 

saddle clamp with 50mm dia HDPE pipe 

(2m long) air vent to outlet pipe after 

offtake sluice valve 

No. 1       

              

              

11.

5 
Scouring Chamber Piping            

              

11.
5.1 

Dia 150 mm butterfly valve. No 1       

              

11.
5.2 

Dia 150 mm flanged adaptor No. 1       

              

11.
5.3 

Dia 150 mm HDPE pipe  m 15       

              

11.
5.4 

Supply and Install Manhole covers as 

shown 

No. 1       

              

11.

6 
Sedimentation Basin Cover           

              

11.
6.1 

Provide and install MS cover plate 

complete with frames/hinges/locks as 

shown in the drawings and directed by the 

Engineer 

Sum 6       

              

11.

7 
Offtake chamber          

Spec. 

5.4.3              



11.
7.1 

Excavate for , provide all materials and 

construct complete master meter 

chamber,1500x1500x1200mm, as 

specified/shown in the drawings. Rates to 

include for all thrust blocks, lockable 

covers, pipe supports, steps etc. 

No. 1     

              

  

Provide, handle, install and test GI 

pipes and fittings, valves and specials to 

water meter chamber, rates to include 

completion of all joints as specified. 

          

              

11.
7.2 

Water Master meter to fit 200 mm dia 

pipe 

No. 1       

              

11.

8 
Miscellaneous           

              

11.
8.1 

Provision for guardrails 38mm dia GI pipe m 35       

              

11.
8.2 

Provision for 16mm dia mild steel steps to 

SB as shown in the drg. 

m 35       

              

  
TOTAL CARRIED OVER TO 

GRAND SUMMARY 

          

              

12 Bill No.12 Intake Wingwalls           

  EXCAVATION / EARTHWORKS         

Spec. 
2.3 

12.

1 

Excavation to include all trimming to levels, 
backfilling with approved selected spoil, 
compacting, disposal of surplus material and 
reinstatement.         

12.

2 
In normal soil to take wing-walls and to depth 
n.e 1.0 m and form sections as specified. m3 12     

12.

3 
In rock to take wing-walls and to depth n.e  
3.0 m and form sections as specified. m3 4     

12.

4           

12.

5 

Place compacted hardcore or bolders to 
stabilize the Wing walls foundations 
(provisional). Bolders available on site. 

m3 12     



  
Materials for the concrete mixes including 

all labour. Use of mixers and vibrators are 

recommended         

Spec. 
3.0 

12.

6 
RC concrete grade 20/25. (Reinforcement bars 
are given in item 3.5 separately)         

12.

7 
Ditto in weir retaining and wing walls 
(including base) m3 34.0     

            

12.

8 
RC for the upper and lower aprons, concrete 
grade C15/20 m3 20.0     

  Reinforcement         

Spec. 
4.0 

12.

9 

Provision for fixing the following 
reinforcement, including all cutting, bending 
and supports for weir body, floors, walls, 
slabs, etc as shown in the drawings         

  Twisted/Deformed bars         

  
D 12 mm Ø bars No 15     

  D 10 mm Ø bars No 20     

  
D 8 mm Ø bars for both links and 
reinforcement No 30     

  Binding wire Roll 1     

              
12.

1 Formwork         
Spec.
5.0 

  160mm x 25mm sawn timber (cypress) LM 195     

  75mm x 50mm timber props LM 215     

  Round wire nails 2’’, 3" and 4’’ Kg 20     

              
12.

11 PROTECTION WORKS           

              

  

Materials and labour for placing grouted rip 
rap (mortared stone pitching) 300- 350 mm on 
sloping sides as shown in the intake drawing.  

m3 10.0       

  Steel Trowel finish to top surface of Apron m2 26       

  Sub Total carried to summary page.           

              

  BILL NO 13. PIPEWORK / LAYING.     

  ITEM DESCRIPTION 
UNI

T 
QTY     

  
13.

1 Excavation and Backfilling  
        

Spec. 
2.3 



13.
1.1 

Clear all Bushes and Shrubs along the Ø 
125mm Gravity Pipeline Route 

M 1000     

13.
1.2 

Excavation and Backfilling in trench normal 
materials for Gravity Main Ø 125mm & Ø 
110mm HDPE (PN8, 10 and 12.5) for depth 
not exceeding 1.5 M and width 1M 

M³ 3949     

13.
1.3 Excavate for soft rock 

M³ 20     

13.

1.4 Excavate for hard rock 
M³ 10     

              

13.

2.0 
 HDPE and G.I pipes and fittings   

Spec.
6.3 

            

13.

2.1 
Supply, fix and test a Ø 125mm PN 8 HDPE M 1750     

13.
2.2 

Supply, fix and test a Ø 125mm PN 10 HDPE M 1275     

13.
2.3 

Supply, fix and test a Ø 110mm PN 10 HDPE M 1675     

13.

2.4 

Supply, fix and test a Ø 110mm PN 12.5 

HDPE 
M 185     

13.
2.5 

 supply and install 150mm diameter G.I Pipes  No. 12     

13.
3.0 

Fittings and Valves          
  

13.

3.1 
90° DN 125 mm G.I Elbow No. 1     

Spec. 
6.3 

13.
3.2 

 125mm HDPE Male Adapter No. 2     

13.
3.3 

110mm HDPE Male Adapter No. 1     

13.

3.4 
90mm HDPE Male Adapter No. 2     

13.
3.5 

125mm Flanged Steel No. 5     
  

13.
3.6 

110mm Flanged Steel No. 1     

Spec. 
6.4 

13.
3.7 

110mm Threaded G.I  M 2     

13.
3.8 

90mm Threaded G.I M 2     

13.
3.9 

110mm G.I Socket No. 1     

13.
3.1

0 

90mm G.I Socket No. 1     



13.
3.1
1 

110mm sluice Valve No. 2     
  

13.
3.1
2 

90mm Gate Valve No. 1     
  

13.
3.1
3 

Bolts and Nuts 5/8 * 90mm No. 56     
  

13.
3.1
4 

Single Orifice Air valve (ARI D-40 
series) pn16 complete with all fittings and 
installations 

 No.  2     Spec. 
6.5 

              
13.
4.0 

Distribution lines from end of main line to 

the existing system of 650m in length. 
        

  

              

13.
4.1 

Excavation and Backfilling in trench normal 
materials for Sub Line Main Ø 110mm HDPE 
( PN 10) for depth not exceeding 1.2 M  

M³ 395     

Spec. 
6.3 

13.
4.2 

DN 90 mm HDPE PN 10 M 100     

13.
4.3 

DN 110 mm HDPE PN 10 M 550     

13.
4.4 

DN 125 mm * 110mm Saddle Connector No. 5     

13.
4.5 

DN 110 mm * 90mm Saddle Connector No. 2     

  Chambers And Pipe Work Ancillaries         

Spec. 
5.4.3 13.

4.6 

Provide all materials, labour, excavation and 
construction of masonry valve chambers 
internal dimensions 1200mm x 1200mm x 
1200mm. Include for supply and fixing of 

lockable precast concrete cover and step irons  

No. 5     

  
PRVS   

Spec6
.5;.6 

13.
4.7 

Excavate for, provide all materials and 

construct complete PRV chambers of 

internal dimensions 1200 x 1200 x 1200 

mm. Rates to including thrust blocks, pipe 

supports as shown in the drawings. 

No.             

1  

    

  

13.
4.8 

Provide, handle, install and test the 

following steel and HDPE pipes and 

fittings, valves and specials.  Special rates 

shall include for completing all pipe joints 

as specified in the specification  

        

  



13.
4.9 110 mm dia HDPE Flange Adaptor  

No             

2  

    

  
13.
4.1
0 110  mm dia flanged sluice Valve 

No             

1  

    

  
13.
4.1
1 

110 mm dia flanged pressure reducing 

valve   

No.             

1  

    

  
13.
4.1
2 110 mm dia Flanges  

No             

2  

    

  

              
13.

5 Mark post 
        

Spec. 
1.5 

13.
5.1 

 Provide marker posts as specified and as 
shown in the drawings prior to handing over 
including all costs. (water main route, road 
crossings, change of direction, air valves, 
washouts, and valve chambers). 

No. 20     

13.
5.2 

Provide Anchoring and Thrust for the Pipes 
on Roads, Valleys & Rivers Crossings as 
directed by the Supervisor 

No. 5     

              

  SUB-TOTAL carried to Summary page            

              

  
 BILL NO. 14 -CONSERVATION OF THE 

CATCHMENT AREA 
  

  

  ITEM DESCRIPTION 
UNI

T 
QTY     

  

14.

1 

Bamboo planting upstream both sides along 
the stream 1km and 0.5km downstream both 
sides from the intake.  

Seed
lings 

1000     Spec7
.0 

14.

2 
Clear Intake Reservoir of Accumulated Silts 
by Scooping/Flushing 

M³ 64     
  

14.

3 
Construction of gabions 2M x 1M x 1M and 
hardcore stone fillings 

No. 35     Spec. 
5.6 

  SUB-TOTAL carried to summary page.           

              
 



                         

 

COUNTY GOVERNMENT OF 

NYERI 

 
DEPARTMENT OF AGRICULTURE, LIVESTOCK & AQUACULTURE 

DEVELOPMENT 

 

NATIONAL AGRICULTURAL VALUE CHAIN DEVELOPMENT 

PROJECT (NAVCDP) 

 

 

TECHNICAL SPECIFICATIONS FOR THE CONSTRUCTION OF 

MARAGIMA/TAGWA IRRIGATION WATER PROJECT MAINLINE IN MARAGIMA 

AREA THEGU RIVER WARD, KIENI EAST SUB-COUNTY AND KIHUYO 

IRRIGATION WATER PROJECT DISTRIBUTION PIPELINE AT KIHUYO AREA, 

KIGANJO/MATHARI WARD, NYERI CENTRAL SUB-COUNTY, NYERI COUNTY   



GENERAL AND TECHNICAL SPECIFICATIONS 

Units and Abbreviations 

The units of measurement used in these Contract Documents are metric. 

The following abbreviations have been used for units and for other words or phrases as indicated. 

Abbreviations in the Contract Documents shall have the following meanings: 

Abbreviation Definition 

mm millimeter 

m                   meter 

km                 kilometer 

sq.m,m2         square meter 

ha                  hectare 

cu m,m3         cubic meter 

sec,s               second 

hr                   hour 

min                minute 

wk                 week 

l                     litre 

gm                 gram 

kg                  kilogram 

t                     tonne 

No                 Number 



nr                   Number (in bill of quantities) 

dia                 diameter 

max               maximum 

min                minimum 

AD                above datum (levels in metres) 

ch                  chainage (distance in metres) 

eo                  extra over 

e                    exceeding 

ne                  not exceeding 

PQ                 Provisional Quantity 

PS                  Provincial Sum 

Do                 Ditto 

fob                 free on board 

cif                  cost, insurance, freight 

wt                  weight 

%                   percent 

mh                 manhole 

ic                   inspection chamber 

HYS              high yield steel 

PCC              precast concrete 

uPVC            unplasticized polyvinylchloride 



GMS             galvanized mild steel 

DI                  ductile iron 

G.I                . galvanized Iron 

SV                 sluice valve 

ISO               International Standards Organization 

KS                 Kenyan Standard 

BS                 British Standard 

KShs.            Kenya Shillings 

HDPE            High density polyethylene 

deg Degree 

GF George fisher 

 

 

1.0 Project area description 

1.0.1 Location 

A) Maragima Tagwa irrigation 

The project is located in Maragima Sub-Location, Thegu River Ward, Kieni- East 

Sub-County in Nyeri County. Maragima/ Tagwa Rukurwa Stream intake is 14km 

from Chaka Market and is adjacent to Kabaru Forest fence at Mbogoini South of 

Mbiriri shopping center. The project area is accessed from Chaka-State Lodge tarmac 

road at Tagwa approximately 6km from Chaka. The roads connecting the project area 

are graveled and all weather. Below is a google earth layout for the new pipeline to be 

installed. A more elaborate layout is in the book of drawings. 



 

Maragima Tagwa Water Project Location 

 

 

B) Kihuyo irrigation project 

The project is located in Nyeri County, Nyeri Central Sub-County, Kiganjo Mathari 

Ward, approximately 5 km north of Nyeri Town, borders of Kieni East Sub-County 

and Kieni West Sub-County. 

 

 

 

 

 

 



 
Kihuyo Water Project Location 

 

 

1.0.2 Climate 

A) Maragima Tagwa irrigation project 

The project area experiences two rainfall seasons, long rains and short rains. The long 

rains season spreads from March through May and the short rains season which occur 

on October and November. The two rainfall seasons are separated by a severe dry spell 

hence the need for irrigation water. Efforts are being put into place to educate the 

population within the project area on rain water harvesting as an additional water 

source especially for domestic use. 

The driest period is Jan-Feb when temperatures range between 25-28˚c. While the 

coolest month is July with temperatures as low as 10 ◦c and sometimes accompanied 

by frost.  

 



B) Kihuyo Irrigation project 

The project area experiences equatorial rainfall due to its location within the 

highland zone of Kenya. The long rains occur from March to May while the short 

rains are experienced in October to December, but occasionally this pattern is 

disrupted by abrupt and adverse changes in climatic conditions. 

The annual rainfall ranges between 1,200mm-1,600mm during the long rains and 

500mm- 1,500mm during the short rains. In terms of altitude, the county lies 

between 3,076 meters and 5,199 meters above sea level and rsters monthly mean 

temperature ranging from12.8ºC to 20.8ºC. 

This rainfall is highly variably and spatially distributed with time. Agricultural and livestock 

productivity is worsened by limited, unreliable and poorly distributed 

1. General Description of the Works 

1.1 Works to be undertaken by the Contractor 

The main works to be undertaken under this contract comprise the following: 

a) Construction and commissioning of 60m long steel pipes river and gulley crossings at various 

chainages as specified and shown on the drawings. 

b) Supply, installation, testing and commissioning of a 3025m long HDPE and 1856m long 

HDPE (125mm and 110mm diameters respectively) conveyance pipeline and fittings as specified 

and shown on the drawings. 

c) Construction and commissioning of one reinforced concrete sedimentation basin at the intake. 

The overall basin dimensions are 11.2m long and 4.6m wide and 2.8 m height with Reinforced 

concrete grade 25/20 as shown on drawings as specified and shown on the drawings. 

d) Supply, installation, testing and commissioning of Sub main pipelines and fittings of a 550m 

long and 100m long HDPE (110mm and 90mm diameters respectively) as specified and shown 

on the drawings. 

e) Installation of a pressure reducing valve and fittings as specified and shown on the drawings 

: Summary of Pipe lengths 



Line   Pipe Diameter (mm) Total Pipe 

length (m)  

Pipe type  Class of pipe  

Main   1750  HDPE  PN 8  

 125  1275  HDPE  PN 10  

 110  1675  HDPE  PN 10  

 110  181  HDPE  PN 12.5  

 150  60  G.I  Medium gauge  

Sub-

mains 

110  550  HDPE  PN 10  

 90  100  HDPE  PN 10  

 TOTAL  5,591  

 

Note – The different class of pipes has been derived from the Hydraulic analysis as shown on the 

attached spread sheets and profiles. 

Kenya standards (KS) for pipes will be as follows KS ISO 4427 for HDPE, KS ISO 1452 for Pvc 

pipes and fittings and Ks 06-118/KBS PE standards. 

1.2; Standard Specifications 

For convenience and in order to establish the necessary standards of quality, reference has been 

made to specifications issued by national or other widely recognized bodies. Such specifications 

shall be referred to as ‘Standard Specifications’ and shall be the latest editions of such Standard 

Specifications issued prior to the issue of these Tender documents together with such additions or 

amendments as may have been issued prior to the same date. 

Subject to the written approval of the Engineer, any other internationally accepted Standard 

Specification which requires an equal quality of work may be used. 

If the Contractor proposes to use a Standard Specification other than that specified, three copies 

of the proposed Standard Specification in English, shall be submitted to the Engineer not less 

than 28 days before approval of Standard Specification is required. 

In referring to Standard Specifications, the following abbreviations are used: 



BS   British Standard 

ISO   International Organization for Standardization 

ASTM  American Society for Testing and Materials 

ASA   American Standards Association 

KBS   Kenya Bureau of Standards 

KS   Kenya standard 

Works Designed by the Employer 

All drawings, calculations, plans, reports, instruction manuals, data and all other documents 

required to be submitted to the Contractor under the Contract shall be clear and readable. 

1.3; Site Meetings 

The Contractor shall be obliged to attend all meetings at the appointed time. The discussions of 

such meetings shall include but not be limited to the progress of work and problems having 

direct bearing on the immediate and long-term activities (construction, ESS implementation 

procurement, transport, labour etc). 

The Engineer shall invite the Employer for such meetings. 

1.4; Progress Photographs 

The Contractor shall furnish the Engineer with colored photographs (not less 8cm x 12cm size) 

of the work in progress throughout the Contract period. The photographs shall be taken at the 

start, during and at the completion of each major task of the work as directed by the Engineer. A 

brief description and date of each photograph shall be included. 

1.5; Marker Posts 

Precast concrete marker posts shall be set in concrete and fixed near valves, washouts, changes 

in direction of the mains and were directed by the Engineer. The posts shall be detailed as 

directed by the Engineer and as per the drawings. 



1.6; As Built Drawings 

Within forty-five (45) days after the receipt of the Substantial Completion Certificate, the 

Contractor shall submit to the Engineer all the approved drawings and documents (including 

operation and maintenance manuals), clearly revised and brought up to date by the Contractor to 

show the permanent construction actually made. The submission shall be made in the following 

manner and quantity: 

● The submission shall contain the drawing index. 

● No separate payments will be made for the provision of the drawings as the cost thereof shall 

be deemed to be included in the unit rates and the Contract Sum. 

1.7; Level Datum 

The survey control points and benchmarks shown on the drawings shall be handed over to the 

Contractor as basis for surveying and setting out of Works. The Contractor shall be responsible 

for carrying out the field surveys for the performance of the Works. 

Before using the control points and bench marks for setting out of the Works, the Contractor 

shall carry out a check survey thereon and satisfy himself as to their accuracy. The Employer 

shall bear no responsibility for the accuracy of any control point or benchmark. 

1.8; Supervision and Labour 

The Contractor will be required to maintain a competent supervising Site Agent and staff on site 

throughout the construction period until completion of the Works, and thereafter as may be 

required during the defect’s liability period. The Engineer shall give prior approval to the 

appointment of this supervising Site Agent and key staff and shall have authority to withdraw the 

approval at any time in accordance with the Conditions of Contract. 

1.9; Contractor’s Site Offices, Workshops, Storage and Working Areas 

The Employer shall not provide areas of land where the Contractor shall establish the office, 

housing, workshop, stores, accommodation and camp for himself and his employees. In which 

case, the Contractor shall provide erect, service and maintain all necessary buildings as offices, 

housing or workshop/stores for himself, his staff and his employees. However, occupational 

health and safety standards must follow. 



1.10; Definition and Use of the Site 

1.10.1; Definition of the Site 

The Site shall include all those areas of land which, being public or private: 

● Are being provided by the Employer for the purpose of constructing the permanent works. 

● Are acquired, leased, or operated by the Contractor as borrow pits or spoil tips for the 

Permanent Works, including all access roads. 

1.10.2; Possession of the Site 

The Contractor shall restrict his activities to those areas of the Site adjacent to the works being 

executed and shall avoid any encroachment upon lands outside the areas for which possession 

has been given. Any trespass or damage or any claim arising from such encroachment shall be 

the Contractor’s sole responsibility and he shall hold the Employer indemnified against all 

claims arising from such trespass or damage. 

1.11; Material for the Works 

All material shall comply with appropriate Standard Specifications unless otherwise required 

hereinafter. All materials shall be delivered to the Site a sufficient period of time before they are 

required for use in the Works, to enable the Engineer to take such samples as he may wish for 

approval. 

The Contractor shall have no claim against the Employer in respect of any financial loss which 

he may suffer as a result of the rejection of any such materials, and he shall also bear the cost of 

removing them from the Site. 

1.12; Rejected Materials and Defective Work 

Materials or work which, in the opinion of the Engineer, do not comply with the Specification, 

shall be classified as rejected materials or defective work, and shall be cut out and removed from 

the Works and replaced as directed by the Engineer. 

1.13; Setting Out 

The Contractor shall appoint and employ the necessary qualified and experienced staff to set out 

the Works accurately. The Contractor shall establish and locate all lines and levels and be 



responsible for the correct location of all Works. Where directed by the Engineer, the Contractor 

shall take such levels and dimensions as may be required for the purposes of measurements prior 

to disturbance of the ground 

1.3.1; Survey Instruments and Chainmen for the Engineer 

The Contractor shall provide and maintain in first class working order, for the sole use of the 

Engineer and his staff for the duration of the Contract, the following minimum survey 

instruments complete with all accessories, tapes, poles, staves, stagings, moulds, templates, 

profiles, and requisites necessary for checking and setting out, and measurement of the Works. 

The equipment shall revert to the Contractor at the end of the Contract period. The survey 

equipment shall include the following or similar approved as a minimum: 

Survey Equipment’s 

Description Quantity 

Automatic level machine/ GTS 225 Topcon Total station/RTK 1 

Tripod stand 1 

Levelling staff 2 

Single Prism and target 3 

Plumbing Pole tripod with bubble 3 

50m/30m measuring tape 1 

 

1.14; Sign Boards 

Before the erection of any sign boards or posters by the Contractor, the Contractor shall obtain 

the approval of the Employer and the Engineer to the size, location and wording of such sign 

boards or posters. 

Unless otherwise agreed, the signboard shall be in seven sections. 



Description Measure jn Milimeters 

Total Width of board 1800 

Total height including footing 3379 

Hole depth 600 

Footing 500 

Boards thickness 25 

Stands -Treated timber posts. 100 X50 

Notes - The wording of the project signboard and the location to be installed to be        

 directed by the Engineer. 

-          Wording boards to be nailed to the posts using nails. 

-          Project board posts and struts to be embedded in concrete ration of 1:1½:3 

 

 

2.0; EARTHWORKS 

2.1; Site Clearance and Stripping 

General clearance is defined as the clearing, grubbing, removal and disposal of all vegetation, 

grass, debris, bushes, dense bush, trees, hedges, undergrowth, stumps, roots, shrubs, plants and 

backfilling of holes left by the removal of stumps and roots. 

If the Contractor clears the Site in advance of the main Works such that the grass and other 

vegetation re-grows prior to the main Works commencing at any particular location then any 

additional, or repeating of, site clearance required shall be at the Contractor’s expense. 



Site clearance shall be measured in metre , calculated as the plan area instructed by the Engineer 

to be cleared, but not exceeding 2.5 meters width for pipeline and wayleaves and 6 meters for the 

sedimentation basin. All clearing works shall be restricted to the identified areas. 

The rate for the site clearance shall include for the cost of complying with the requirements as 

per the BOQ quote. 

Stripping work shall basically consist of removal of top soil, grasses, vegetative material to a 

depth of 200 mm below ground level and its disposal to a stockpile. Stripping shall include for 

removal, stockpiling and for reinstatement or spreading as directed by the Engineer. 

Measurement and payment of this shall be in square metres, calculated as the plan area instructed 

by the Engineer. 

2.2; Definition of Earthwork Materials 

The following definitions of earthworks materials shall apply to this and other Clauses of the 

Specification in which reference is made to the defined materials: 

● “top soil” shall mean the top layer of soil that can support vegetation; 

● “Suitable material” shall comprise all material which arises from excavations within the Site 

and which is approved by the Engineer as acceptable for use in the works; 

● “Unsuitable material” shall mean material other than suitable material and shall comprise: 

− material from swamps, marshes and bogs, 

− logs, stumps and perishable materials, 

− material susceptible to spontaneous combustion, 

− clay of liquid limit exceeding ninety (90) and/or plasticity index exceeding sixty-five (65). 

● “Rock” or “hard material” shall be material which cannot be ripped to an average depth of 

greater than 300 mm by a track type crawler tractor complying with the following: 

-in good order complete with all equipment and accessories as supplied; 

-rated 300 BHP flywheel power or over; 



-with an operating weight of not less than 37.2 tonnes; 

-equipped with a hydraulically operated single tine ripper compatible with the tractor used; and 

-operated by a qualified operator in accordance with the manufacturer's recommendations and to 

the satisfaction of the Engineer. 
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Where it is impractical to prove hard material by the above method then the quantity of hard 

material, if any, shall be determined by the Engineer. 

Where excavation contains individual boulders of hard material greater than 0.3m3 each in 

volume then such boulders shall be classified as hard material. 

● “soft material” material shall mean all material other than that defined as “rock” or “hard 

material”. 

2.3; Excavation General and Trench Excavation 

Excavation shall be carried out with the allowances for working space given in the Method of 

Measurement to the Bill of Quantities, unless otherwise shown as lines, levels and profiles on the 

Drawings or to such other lines, levels and profiles as the Engineer may direct or approve in 

writing. Particular care shall be taken to maintain stability when excavating in close proximity to 

existing works. 

Trenches for pipes shall be excavated to a sufficient depth as illustrated in the design profiles to 

enable the pipe and the specified joint, bedding, haunching and surround to be accommodated. 

Unless otherwise stated, the width of the trench shall be equal to the nominal diameter of the 

pipe plus 600mm but not exceeding 1000 mm . When excavations have been taken out 

accurately to the profiles or dimensions required for the work the Contractor shall inform the 

Engineer who shall carry out an inspection of the excavation. 

The Contractor shall be responsible for keeping all excavations free from water from whatever 

cause arising and shall provide such pumping capacity and other measures as may be necessary 

for this purpose. The Contractor shall make good any damage that may result from his failure to 



keep the excavations free from water. Trenches will be backfilled to the satisfactory of the 

Engineer. 

3.0; CONCRETE 

3.1; Concrete General 

Concrete shall consist of cement, graded aggregate and water carefully proportioned, thoroughly 

mixed, placed and compacted as specified. 

The Contractor shall obtain formal approval from the Engineer before pouring any concrete for 

the permanent works. The Engineer shall allow concreting after ascertaining the required lines 

and levels, suitability of formwork, availability of required equipment and labour, proper 

fabrication and spacing of the steel bars and quality and quantity of cement and aggregates. 

3.2; Cement 

Cement for use in the permanent works shall be Ordinary Portland Cement from an approved 

manufacturer and shall be type CEM I 32,5N complying with BS EN 197-1. Where sulphate-

resisting cement is specified, it shall comply with BS 4027. 

3.3; Aggregate for Concrete 

Aggregates for concrete shall comply with KS 1238 for testing and KS 95 for specifications, and 

shall be obtained from a source or sources approved by the Engineer and shall be transported and 

stored in such a manner as will prevent: 

● Contamination of the aggregates from the ground, rubbish, vegetation, dust or any other 

foreign material. 

● Segregation. 

● Intermixing of aggregates of differing characteristics. 

Aggregates shall be stored on a clean, free draining surface. The various types and sizes of 

aggregates shall be kept separate from each other and each stockpile shall be kept as large as 

possible to maintain a reasonably uniform content in the aggregate. 



3.4; Fine Aggregates 

Fine aggregates shall be clean and durable and shall be natural sand, crushed gravel sand or 

crushed rock sand complying KBS equivalent to BS EN 12620. All the material shall pass 

through a 5 mm BS sieve. In order to achieve an acceptable grading, it may be necessary to blend 

materials from more than one source. 

As an alternative, fine aggregate for mortar only shall comply with KBS equivalent to BS 1199 

and 1200. 

3.5; Coarse Aggregates 

Coarse aggregates shall be clean, hard and durable crushed rock, crushed gravel or natural gravel 

complying with the requirements of KBS equivalent to BS EN 12620. The material shall be frost 

resistant and shall not contain any iron pyrites, iron oxides, flaky or laminated material, hollow 

shells, coals or other soft or porous material, or organic matter. The pieces shall be 

predominantly angular, rounded or irregular as defined in KBS equivalent to BS 812. 

Coarse aggregate shall be supplied in the nominal sizes called for in the Contract and shall be 

graded in accordance with BS EN 12620 for each nominal size. 

The content of hollow and flat shells shall not be such as will adversely affect the concrete 

quality when tested as set out in BS 1881. The total shell content shall not be more than the 

following: 

● 40mm nominal size and above  2 per cent of dry weight 

● 20mm nominal size   5 per cent of dry weight 

● 10mm nominal size   15 per cent of dry weight 

3.6; Admixtures 

Admixtures for improving workability, accelerating or retarding setting of concrete, or for any 

other purpose, shall comply with KS 2769-10 or BS EN 934 and only be used with the 

Engineer’s 

written approval. Calcium chloride or admixture containing chlorides will, however, not be 

approved. 



If an admixture is approved for use it shall be obtained from an approved supplier and the 

Contractor’s arrangement for measuring, mixing and adding the admixture to the concrete batch 

shall be strictly in accordance with the manufacturer's instructions or recommendations and 

subject to the approval of the Engineer. 

The proportions of the concrete mixes and water/cement ratio shall be adjusted to the satisfaction 

of the Engineer so that the strength of the concrete with admixture is at least equal to the strength 

of the equivalent concrete without admixture. 

3.7; Water for Concrete 

Clean fresh water complying with KS 2769-10 is to be used for the mixing of all concrete and 

mortar, and is to be from a source approved by the Engineer. 

3.8; Concrete Mixes 

Concrete mixes shall be designed mixes in for use in water retaining structures shall comply with 

BS 8007, for all classes of concrete to be used, showing that at the intended workability the 

proposed mix proportions and production methods will produce concrete of the required quality. 

No change in the approved mix design will be permitted, unless the Contractor carries out trials 

on the proposed mix design to show that compliance with this Specification can be maintained. 

Mix design shall in all cases be subject to the approval of the Engineer, but such approval shall in 

no way relieve the Contractor of his responsibility for the production of concrete in compliance 

with this Specification. 

Classes of Concrete 

Class Characteristic 

Compressive 

Strength 

N/mm2 

Maximum 

Free 

Water/cement 

Ratio 

Minimum 

Cement 

Content kg/m3 

Maximum 

Cement 

Content 

kg/m3 

Maximum 

Aggregate 

Size mm 

C25/10/A 25 0.55 360 400 10 



C25/20/A 25 0.55 360 400 20 

C25/20/B 25 0.55 290 400 20 

C25/20/C 25 - 240 540 20 

  

C20/20/B 20 0.55 290 400 20 

C20/40/B 20 0.55 260 400 40 

C20/40/C 20 - 220 540 40 

  

C15/40/C 15 - 180 540 40 

C15/20/C 15 - 180 540 20 

C10/40/C 10 - 150 540 40 

 

3.9; Water/Cement Ratio 

The water/cement ratio shall be determined as required by the Engineer and shall not exceed the 

specified maximum value by more than 5 per cent of that value. 

  



4.0; Steel Reinforcement 

4.1; Materials 

Unless otherwise directed or otherwise shown on the Drawings, hot rolled high yield 

reinforcement shall be used throughout the works. 

Where required, mild steel reinforcement, medium tensile steel reinforcement and high tensile 

steel reinforcement shall comply with KSEAS 412-1,2,&3 or BS 4449. Cold twisted steel wire 

for the reinforcement of concrete shall comply with KSEAS 412-1,2,&3 or BS 4482. 

Tying wire shall be 1.6mm diameter soft annealed iron wire. 

Before any steel reinforcement is embedded in the concrete any loose mill scale, loose rust and 

any oil, grease or other deleterious matter shall be removed. Partially set concrete which may 

adhere to the exposed bars during concreting operations shall likewise be removed. 

4.2; Fabricating Reinforcement 

Bar reinforcements shall be bent to the shapes shown on the Drawings and bending schedules. 

All bars shall be bent cold, unless otherwise permitted by the Engineer. All hooks, bends, and the 

like, unless otherwise shown on the Drawings, shall be to BS 4666. The Contractor shall satisfy 

himself as to the accuracy of any bar bending schedules supplied and shall provide all 

reinforcement in accordance with the Drawing. Bar reinforcement shall be bundled and each 

bundle of steel shall be tagged with identifying tags, showing the size and mark of the bar. The 

bundles shall be stacked clear of the ground in easily accessible positions that do not in any way 

hinder the progress of work and shall be kept clean. 

4.3; Cover to Reinforcement 

The concrete cover to reinforcement shall be 50mm unless otherwise shown on the Drawings. 

The Contractor shall provide any necessary concrete pads for ensuring the cover is attained and 

in no case shall timber packing be used. 

  



5.0; Formwork 
Definitions 

Forms, formwork or shuttering shall mean all temporary molds forming the concrete to the 

required shape together with any special lining that may be required to produce the concrete 

finish specified. 

Falsework or centering shall mean the furnishing, placing and removal of all temporary 

construction such as framing, props and struts required for the support of forms. 

5.1; Materials 

The formwork may be of seasoned, planed, tongued and grooved timber, plywood, blockboard, 

tempered hardboard, steel or as specified on the Drawings. 

All timber used for formwork shall be sound wood, well-seasoned and free from loose knots, 

shakes, large checks, warping and other defects. Before use on the work, it shall be properly 

stacked and protected from injury from any source. Any timber which becomes badly warped or 

cracked, prior to the placing of concrete shall be rejected. All formwork for outside surfaces 

before final ground level shall be either tongued and grooved or provided with a suitable lining 

to produce a smooth surface finish. 

5.2; Removal of Formwork 

Formwork shall be carefully removed without shock or disturbance to the concrete. No 

formwork shall be removed until the concrete has gained sufficient strength to withstand safely 

any stresses to which it may thereby be subjected. 

The minimum periods which shall elapse between completion of placing concrete and removal 

of forms are given in the following Table 3.2, and apply to ambient temperatures higher than 

10oC. At lower temperatures or if cements other than ordinary Portland are involved, the 

Engineer may instruct longer periods. 

Compliance with these requirements shall not relieve the Contractor of his obligation to delay 

removal of formwork until such removal can be completed without damage to the concrete. 

Formwork Striking Time 



Position of formwork Striking Time 

Beam sides, walls and columns 1 to 2 day 

Slab soffits - props remain undisturbed 4 days 

Beam soffits - props remain undisturbed 7 days 

Removal of slab props 14 days 

Removal of beam props 21 days 

 

5.3; Surface Finishes 

5.3.1; General 

After removal of the formwork no treatment of any kind other than that required for curing the 

concrete shall be applied to the concrete faces until after inspection by the Engineer. All 

honeycombed areas, deformed surfaces or other defective surfaces shall then be repaired at the 

direction of the Engineer. Immediately following the Engineer’s inspection of surface finish, all 

tie bolt cavities shall be filled with sand cement mortar and the surface left smooth, sound, even 

and uniform in colour. 

Should the finishes surface either as-stuck or after repair exhibit a non-uniform colour or texture, 

the Engineer shall have the right to order that the surface be given a skim coat and then painted. 

5.3.2; Formed Surfaces 

All joints between panels shall be vertical and horizontal unless otherwise directed. Suitable 

joints shall be provided between sheets to maintain accurate alignment in the plane of the sheets. 

For warped surfaces, facings shall be built up of laminated splines cut to make a tight surface 

which shall then be dressed and sanded to the required curvature. 

Type F1:  This finish is for surfaces against which backfill or further concrete will be 

placed. Formwork shall consist of sawn boards, sheet metal or any other suitable material which 

will prevent the loss of grout when the concrete is being placed. 



Type F2:  This finish is for surfaces which are permanently exposed to view but where the 

highest standard of finish is not required. Forms to provide a Type F2 finish shall be faced with 

wrought thicknesses tongued and grooved boards with square edges arranged in a uniform 

pattern and close jointed or with suitable sheet material. The thickness of boards or sheets shall 

be such that there shall be no visible deflection under the pressure exerted by the concrete placed 

against them. Joints between boards or panels shall be horizontal and vertical unless otherwise 

directed. This finish shall be such as to require no general filling of surface pitting, but fins, 

surface discoloration and other minor defects shall be remedied by methods agreed by the 

Engineer. 

Type F3:  This finish is for surfaces which will be in contact with water flowing at high 

velocity and for surfaces permanently exposed to view where good appearance and alignment are 

of importance. To achieve this finish, which shall be free of boardmarks, the formwork shall be 

faced with plywood complying with BS 1088 or equivalent material in large sheets. The sheets 

shall be arranged in an approved, uniform pattern. Wherever possible, joints between sheets shall 

be arranged to coincide with architectural features or changes in direction of the surface. Suitable 

joints shall be provided between sheets to maintain accurate alignment in the place of the sheets. 

Unfaced wrought boarding or standard steel panels will not be permitted for Type F3 finish. The 

Contractor shall ensure that the surface is protected from rust marks, spillages and stains of all 

kinds. 

Type F4:  This finish is similar to that required for type F3 but is used in places where a first 

class alignment and a dense surface free from airholes and other defects is required, suitable for 

the application of decorative finishes, in very high velocity water channels and in other similar 

circumstances. 

Unformed Surfaces 

Type U1:  This is screed finish for surfaces of roads of foundations, beds, slabs, and 

structural members to be covered by backfill, subsequent stages of construction, bonded 

concrete topping or cement mortar beds to receive pavings, and on exposed surfaces of paving 

where a superior finish is not required. It is also the first stage of Type U2 and U3 finishes. The 

finishing operations shall consist of levelling and screeding the concrete to produce a uniform, 



plane or ridged surface, surplus concrete being struck off by a straight edge immediately after 

compaction. 

Type U2:  This is a floated finish for exposed surfaces where a hard smooth steel trowelled 

surface is not required. Floating shall be done only after the concrete has hardened sufficiently, 

and may be by hand or machine. Care should be taken that the concrete is worked no more than 

is necessary to produce a uniform surface free from float marks. 

Type U3:  This is a hard smooth steel trowelled finish for surfaces exposed to water flowing 

at high velocity. Trowelling shall not commence until the moisture film has disappeared and the 

concrete has hardened sufficiently to prevent excess laitance from being worked to the surface. 

The surface shall be trowelled under firm pressure and left free from trowel marks. 

Type U4:  This finish is similar to Type U3 finish but the permissible tolerances are smaller. 

5.3.3; Surface Tolerances 

Where precast units have been set to a specified tolerance, further adjustments shall be made as 

necessary to provide a satisfactory straight or curved line. When the Engineer has approved the 

alignment, the Contractor shall fix the units so that there is no possibility of further movement. 

Surface Tolerance for Formed Surfaces 

Type of Finish Tolerance in mm (See Note 1) 

A B C 

FI 10 10 +25 to -10 

F2 5 10 +15 to -15 

F3 2 5 +10 to -10 

F4 See Note 2 2 +5 to -5 

 

Note 1: 

The tolerances, A, B and C given in the table are defined as follows: 



A  is an abrupt irregularity in the surface due to misaligned formwork or defects in the face 

of the formwork. 

B  is a gradual deviation from a plane surface as indicated by a straight edge 3 metres long. 

In the case of curved surfaces, the straight edge shall be replaced by a correctly shaped template. 

C  is the amount by which the whole or part of a concrete face is displaced from the correct 

position shown on the Drawings. 

Note 2: 

Abrupt irregularities are not permitted in a Type F4 finish. Any residual irregularities which 

remain after removal of formwork shall be removed by grinding to achieve a transition of 1 in 50 

between the surfaces adjacent to the irregularity. 

Surface Tolerances for Unformed Surfaces 

Type of Finish Tolerance in mm (See Note 1) 

D E F 

U1 - 10 +20 to -10 

U2 Nil 10 +20 to -10 

U3 Nil 5 +12.5 to -7.5 

U4 Nil 2 +6 to -4 

 

Notes: 

D  is the maximum allowable value of any sudden change of level in the surface. 

E  is the maximum allowable value of any gradual irregularity of the surface, as indicated 

by the gap between the surface and a 3m long straight edge or correctly shaped template placed 

on the surface. 



F  is the maximum allowable value of the difference in level or position between a straight 

edge or correctly shaped template placed on the surface and the specified level or position of that 

surface. 

5.4; Rendering Work 

5.4.1; Material 

Cement, water and fine aggregate shall conform to the requirements specified in the concrete 

works. Mesh reinforcement shall be plain diamond expanded steel lathing to BS 1369 where 

specified. Lime shall be to BS 980 and shall be mixed with water and allowed to stand prior to 

use according to the manufacturer’s recommendations. 

The mix proportion of the cement mortar by volume shall be as follows: 

● For rendering coat, Cement: Sand = 1:5 

● For finishing coat, Cement: Sand = 1:3 

Lime putty may be mixed in mortar for finishing coat at 10% of sand by volume. 

5.4.2; Waterproof Cement Mortar 

Waterproof mortar shall be made by mixing a waterproof agent into ordinary cement mortar. The 

Contractor shall be responsible for selection and quality of the waterproof agent and this shall be 

approved by the Engineer before use. The mixing and application shall be in accordance with the 

manufacturer’s instructions. 

5.4.3; In Situ Concrete Chambers 

In situ concrete chambers shall be constructed generally in accordance Specification. Chambers 

shall be constructed after pipes have been laid, except the bases may be constructed earlier to 

avoid deterioration of the formation. 

Backfilling around complete chambers shall be with suitable materials materials deposited 

equally all round and compacted with the specifications. 

 

 



5.4.4; Chamber Covers and Slabs 

Covers and slabs shall be the type, size and weight shown in the drawings. Care shall be taken to 

see that slabs are even so that the cover can seat without rocking. 

Covers and frames shall be provided as shown on the drawings. The tops of the covers shall be 

flush at all points with the surrounding surface of paved areas or as directed in unpaved areas. 

Any slight adjustment of the slab level which may be necessary to accomplish this shall be 

effected by topping the side walls with concrete. Stonework. 

 

5.5; Stones 

Stone for all purposes shall be the best of its kind, sound and durable, free from flaws and from 

soft, weathered or decomposed parts. The stone and the quarry from which it is obtained shall be 

subject to the approval of the Engineer, samples shall be submitted by the Contractor of the stone 

he proposes to use in the Works and the Engineer's approval shall be obtained before such stone 

is used or any order is placed. The stone used shall be clean and must be washed if deemed 

necessary in the opinion of the Engineer. 

Exposed faces of stones for masonry shall be free from tool marks except such as are inherent in 

the nature of any dressing that may be specified. In rock-faced work the roughness on the surface 

shall not project more than 40 mm for stone less than 0.3 m2 face area and not more than 60 mm 

for large stones. 

Classification of stone pitching materials 

Class Size of stone d (mm) Percentage by weight smaller than stone sized (%) 

A 300 100 

125 40-50 

45 0 

B 150 100 



63 40-50 

31.5 0 

C 63 100 

22 60-85 

8 20-40 

4 0 

D 31.5 100 

16 50-80 

8 20-50 

4 0 

E 350 100 

200 0 

F 225 100 

90 35-55 

45 0 

G 850 100 

500 30-60 

300 0 

 

Tipped rock/stone pitching shall be placed in an approved manner in order to produce a uniform 

well-knit unsegregated layer in which all sizes are held in position. 



5.6; Gabions 

Gabions cages shall be constructed from mild steel wire complying with BS 1052, “Specification 

for mild steel wire for general engineering purposes”, galvanised in accordance with BS 443, 

“The wire shall be 3mm diameter formed into a fabric having a mesh of 75mm x 100mm for 

baskets and 60 mm x 80 mm for mattresses. 

Stone filling for gabions shall consist of hard durable rock, free from weathered or decomposed 

parts. The minimum dimensions of each stone shall not be less than half its maximum 

dimension. For mattresses the stone shall be 200mm to 150mm for baskets the stone shall be 

300mm to 200mm. The stone shall be obtained from a source approved by the Engineer. No 

stone shall be smaller than the size of the gabion mesh. In carrying out the filling, selected pieces 

of stone of elongated shape shall be placed with their flatter and elongated faces in contact with 

the mesh wherever possible. 

The empty gabions shall be placed to line and level or as directed by the Engineer and then 

stretched so that the gabions regain their shape on being filled. Diaphragms shall be provided at 

not more than 1m intervals for baskets and not more than 0.6m intervals for mattresses. A gabion 

shall not be completely filled until the adjacent basket or mattress has been half filled, unless 

otherwise directed, in order not to cause displacements from bulging during filling. 

For baskets at least two horizontal connection wires shall be tied between front and back of the 

gabion in each 1m compartment, at a height of 300mm and 600mm from the bottom as the stone 

fill reaches these levels. Additional tie wires shall be provided if necessary and in no case shall 

the gabion basket bulge by more than 40mm. Where a continuous line of gabions is required, 

adjacent gabions shall be securely tied together at the top and bottom of the gabions with tying 

wire. 

5.6.1; Hardcore 

Hardcore shall consist of broken rock, concrete or other approved hard material, clean and free 

from extraneous matter, having a maximum particle size of 100mm. It shall be spread and 

levelled, watered and compacted, and then blinded with a layer of fine material of grading 3mm 

to dust, watered and compacted all to the Engineer’s approval. 

  



6.0; PIPEWORK 

6.1; General 

The Contractor shall construct pipelines to the lines and levels using grades, classes, or designs 

of pipe, bedding, haunching and surrounding as shown on the Drawings or directed by the 

Engineer. 

The Engineer shall inspect the delivered material for compliance with the specifications. In case 

of non-conformity, the Contractor shall replace the material at his own cost. 

The pipes and fittings shall comply in all respects with the stated Standards and jointing of pipes 

and fittings shall be carried out in accordance with the manufacturers’ instructions and to the 

approval of the Engineer. 

Pipes and Fittings 

6.3; HDPE Pipes 

Polyethylene (PE) pipes and fittings shall comply with ISO 4427:1996. 

The Kenya Bureau of Standards (KEBS) standard for polyethylene (PE) piping systems for water 

supply is KS ISO 4427, which is based on the international ISO 4427 standard. KS ISO 

8779:2010 is the Kenya Standard for "Plastics piping systems polyethylene pe pipes for 

irrigation — Specification 

  SDR 21 SDR 17 SDR 13.6 SDR 11 SDR 9 SDR 7,4 

  S 10 S 8 S 6,3 S 5 S 4 S 3,2 

SN (kN/m2) SN 6 SN 16 SN 32 SN 64 SN 80 SN 128 

PE 80 (c=1,6) MOP (bar) PN 5 PN 6* PN 8 PN 10 PN 12.5 PN 16 

PE 80 (c=1,25) MOP (bar) PN 6* PN 8 PN 10 PN 12.5 PN 16 PN 20 

PE 100 (c=1.25) MOP (bar) PN 8 PN 10 PN 12.5 PN 16 PN 20 PN 25 



Nominal outside diameter Pipe Wall thickness 

m mm mm mm mm mm mm 

16         2.0 2.3 

20       2.0 2.3 3.0 

25     2.0 2.3 3.0 3.5 

32   2.0 2.4 3.0 3.6 4.4 

40 2.0 2.4 3.0 3.7 4.5 5.5 

50 2.4 3.0 3.7 4.6 5.6 6.9 

63 3.0 3.8 4.7 5.8 7.1 8.6 

75 3.6 4.5 5.6 6.8 8.4 10.3 

90 4.3 5.4 6.7 8.2 10.1 12.3 

110 5.3 6.6 8.1 10.0 12.3 15.1 

125 6.0 7.4 9.2 11.4 14.0 17.1 

140 6.7 8.3 10.3 12.7 15.7 19.2 

160 7.7 9.5 11.8 14.6 17.9 21.9 

180 8.6 10.7 13.3 16.4 20.1 24.6 

200 9.6 11.9 14.7 18.2 22.4 27.4 

225 10.8 13.4 16.6 20.5 25.2 30.8 

250 11.9 14.8 18.4 22.7 27.9 34.2 

 



 

6.3.1; Joints in Pipelines 

Flexible joining of HDPE pipes shall be jointed in accordance with the manufacturer’s 

instructions either through buttfusion or coupling Solvent welded joints shall be made strictly in 

accordance with the manufacturer’s instructions using approved solvent material for pipes where 

it is necessary. 

6.4; Steel Pipes 

Steel pipes and fittings shall comply with BS EN 10224:2003 non-alloy steel tubes and fittings 

for the conveyance of aqueous liquids including water for human consumption – technical 

delivery conditions. 

Pipe shall be either seamless, electric welded or submerged arc welded. However, the 

manufacturing process shall not be beyond their allocated diameter ranges: 

: Steal Pipes 

Manufacturing process Outside diameter range, mm Thickness range, mm 

Seamless (S) 26.9 – 350 2.0 – 100 

Electric Welded (EW) 26.9 – 300 1.4 – 16 

 

Seamless (S) pipe is formed by a method of hot working steel to form a tubular product without a 

welded seam. If necessary, the hot worked tubular product may be subsequently cold finished to 

produce the desired shape, dimension and properties. 

Pipes shall not include welds used for joining lengths of steel strip together prior to forming 

except for helical welded pipe provided that such weld is made using the same method of 

welding as the helical seam. Pipes shall not contain circumferential welds. Pipes shall not be 

manufactured on site. 

Pipe shall be delivered in 6m exact lengths for DN 150 and below. The tolerances on pipe length 

shall be in accordance to BS EN 10224. 



Steel pipes and fittings larger or equal to DN 200 shall be internally lined throughout their entire 

length internally with either: 

(a) Fusion bonded epoxy to AWWA C213 (400 μm dry film thickness); 

(b) Solvent free liquid epoxy to AWWA C210 (400 μm dry film thickness); 

(c) Polyurethane to AWWA C222 (500 μm dry film thickness). 

6.4.1; Jointing of steel pipes 

These shall be caulked in thread seal for rigid joints. Flexible joints incorporating rubber O-rings 

shall be made in accordance with the manufacturer’s instructions. Joints incorporating bolted or 

screwed glands or couplings shall be made in accordance with the manufacturer’s instructions. 

Components of flexible joints from different manufacturers shall not be used together. 

6.5; Valves 

6.5.1; Gate Valves 

Gate valves shall conform to BS 5153-1:2004. The valves shall be tested in accordance with BS 

EN 1074-2:2000. 

Air valves BS EN 1074-4 :2000 

Hydrants BS EN 1074-6 :2004 

All gate valves shall close in a clockwise direction and the direction of opening and closing shall 

be cast on the handwheels or valve casing with the words ‘OPEN’ and ‘CLOSE’ respectively. All 

gate valves shall be capable of being operated manually with a maximum applied torque of 100 

Nm for valves with a nominal diameter less than 450mm. The Contractor shall ensure that the 

gate valves supplied are fitted with appropriate thrust bearing guides and gearing to fulfil theses 

requirements, ensuring that when reduction gearing is employed, the gear ratio shall not exceed 

4:1. 

Isolating gate valves shall permit manual closing off of the raw water supply. 



6.5.2; Single Air Valves 

Single air release valves shall be of the small orifice type and shall have bodies of cast iron. The 

inlet shall be 25mm diameter fitted with an isolating plug cock and shall be screwed in an 80mm 

diameter blank flange drilled and tapped to BS 21. Single air valves shall be of pattern and 

manufacture approved by the Engineer for the conditions under which they will operate, and be 

fitted with a pressure gauge tapping and plug. Floats are to be manufactured from high-density 

polyethylene. 

The valves shall be tested in accordance with BS EN 1074-4:2000. 

6.5.3; Double Air Valves 

Air release and vacuum break valves shall be of a compact, single chamber design with solid 

cylindrical high-density polyethylene control floats housed in a tubular stainless-steel body with 

stainless steel ends secured by stainless steel tie rods. 

The valves shall have integral surge alleviation mechanisms that shall operate automatically to 

limit transient pressure rise or shock induced by closure due to high velocity air discharge or the 

subsequent rejoining of separated water columns. The limitation of pressure rise must be 

achieved by deceleration of approaching water before valve closure. 

The intake/discharge orifice area shall be equal to the nominal size of the valve. 

The valve design shall incorporate an overpressure safety feature that will fail without an 

explosive effect. This feature shall consist of easily replaceable components such as gaskets, 

seals or the like. 

The valves shall be tested in accordance with BS EN 1074-4:2000. 

6.5.4; Flow Control Valves 

Pressure and flow control valves shall be installed and be suitable for the operating conditions 

specified. 

The basic valves shall be either of the pressure compensating globe valve design with externally 

arranged spring and diaphragm assembly or of the streamline two chamber concentric plunger 

and pilot valve regulating assembly enclosed within the valve body as required for the particular 

applications. 



Valve bodies shall be of a suitable grade of close-grained cast iron to BS EN 1561:1997. 

Valves shall be sized such that the fully open capacity is more than adequate to accept the 

specified maximum flow at the minimum differential pressure. 

The globe valve design shall have the main seat in the stream flow and an upper cylinder for the 

valve element control piston type and shall have the required number of bosses drilled and 

tapped to receive strainer unit, relay valves and pressure gauges. The cover plate shall include an 

air vent and lifting eyes. The main seat shall have a renewable element and the upper portion 

shall be in the form of a piston and the lower portion shall have a face ring and ported guide. 

The rate of response of opening and closing of the main valve shall be adjustable and means for 

external indication of the main valve element position shall be fitted. 

The particular control system for the different duties shall be as specified below. 

6.5.5; Laying Pipes in Trenches and Headings 

Immediately before pipes are placed in any trench, the bottom shall be cleared of all stones and 

other debris and shall be in a condition acceptable to the Engineer. Prior to placing in the trench, 

all pipes shall be inspected for damage. Damaged pipes which in the opinion of the Engineer 

cannot satisfactorily be made good shall not be used in the permanent works. End caps or discs 

placed on the pipes for protection during transit shall not be removed until immediately before 

the pipes are jointed. 

Pipes shall be laid in straight lines unless otherwise shown on the drawings. No pipe shall 

deviate from the true line and level by more than 5mm. Pipes shall be firmly bedded throughout 

their length to the required alignment and level so that they are concentric at each joint. All pipes 

shall be suitably wedged, shored or otherwise restrained to prevent movement during testing and 

backfilling but such restraints shall not be left in place permanently unless instructed or agreed 

by the Engineer. 

Pipes which are to receive a concrete bed and haunch or surround shall be set on suitable 

concrete blocks or bricks with a pad of hessian-based damp proof course two millimeters thick 

interposed between the pipe and the block. Setting blocks shall not be used with other forms of 

bedding. 



6.5.6; Pressure Reducing Valves 

There is a requirement for Pressure Reducing Valve, which will protect the installed pipelines 

against high pressures. The PRV will reduce the upstream pressures from PN12.5 to PN8 

The Contractor shall submit to the Engineer proposals referring to the valves to be used and 

accompanied by a detailed report, specifications and certificates showing that the proposed 

valves have been successfully used in similar cases so as to prove that the proposed valves 

conform to the requirements of this specification in a satisfactory manner. The valves shall 

operate automatically, hydraulically, without electricity. 

6.5.7; Connections to Existing Pipelines 

Where a connection is to be made to an existing water pipe other than that at a chamber, a pipe 

saddle of the correct size shall be used for this purpose. The hole in the pipe shall be cut 

precisely to fit the saddle. 

Saddles for uPVC pipes shall be made of the same material as the pipes and shall be fixed in 

accordance with the manufacturer’s instructions. 

6.5.8; Pressure Testing of Pipelines 

All tests shall be at the expense of the Contractor and it shall be the responsibility of the 

Contractor to make all necessary records of the tests and results and submit these to the Engineer 

in the final form agreed. 

All pipe systems shall be tested hydraulically for a period of one hour to not less than one and a 

half times the design working pressure. Testing shall comply with BS EN 805:2000 for standard 

field testing of pipelines. 

If preferred, the Contractor may test the pipelines in sections. Any such section found to be 

satisfactory need not be the subject of a further test when the system has been completed, unless 

specifically requested by the Engineer. 

6.5.9; Acceptance Tests 

Included with the specifications submitted by the Contractor, shall be copies of any relevant 

international standards to which the items are to be constructed. The Engineer reserves the right 

to request independent authenticated tests at the point of manufacture and also similar tests in 



situ under operating conditions. All costs shall be borne by the Contractor who will promptly 

replace any components which, in the judgement of the Engineer are found, either after testing or 

during operation and until final acceptance, as not conforming to the requirements of this 

Specification. 

6.5.10; Measurement and Payment 

Measurement shall be by assessing the number of satisfactorily installed and accepted 

accessories. 

Payment will be made for the number of accessories measured as described above and on the 

basis of the respective contract unit prices. Such prices and payment constitute full compensation 

to the Contractor for supplying, hauling, storing and installing the accessories, for paying patent 

rights, for furnishing the equipment, materials and labour required for installing and checking the 

operation of the accessories in accordance with the foregoing requirements, and for any other 

related expense even if not explicitly stated above but necessary for the complete and proper 

performance of the work and the satisfactory operation of the accessories. 

7.0; Riverine conservation 
Conservation activities will focus on establishing bamboo vegetation along the M River and in 

adjacent farmlands. The recommended species for planting along the riverbank is the Giant 

Bamboo (Dendrocalamus asper) due to its strong root system and effectiveness in stabilizing 

riverbanks. 

For planting within people’s farms, the preferred species is Bambusa vulgaris, supplied at a 

height of approximately 40 cm. 

All bamboo seedlings must be sourced from a KEPHIS-certified tree nursery to ensure quality 

and compliance with the required standards. The expected mature height of the selected bamboo 

species is approximately 10 metres. 

Planting will involve preparing planting holes measuring 5 × 8 ft, with each hole dug to 1 ft × 1 

ft in depth and width. 

 



8.0; Trainings 
Farmers training will include the following topics; 

 Group dynamics and project management 

 Operation and maintenance 

 Marketing and producer groups 

 Water management and use which includes irrigation technologies 

 Gender equality and social inclusion in farming 

 Prevention of Gender-Based Violence (GBV), Sexual Exploitation and Abuse (SEA) and 

Sexual Harassment (SH) 

 Child protection and Child labour 

 Stakeholder engagement and grievance redress mechanism 

 Integrated Pest Management Plan as per the C-ESMP  

 Landscape Management Plan 

Each training session should cover at least two topics and consider appropriate timing for the 

farmers. 

 

9.0; ENVIRONMENTAL & SOCIAL (E&S) REQUIREMENTS AND SPECIFICATIONS 

Sub-Clause / Clause No. Sub-Clause / Clause Remarks / Requirements 

General Legal and Regulatory 
Compliance 

The Contractor shall comply 
with all applicable Kenyan laws 
and regulations including EMCA 

(1999), OSHA (2007), 
Employment Act (2007), Public 
Health Act, County by-laws, 

World Bank ESF, and NAVCDP 
Environmental and Social 

Standards. 

General Preconditions for 
Commencement of 

Works 

No construction works shall 
commence without approved 

ESM&MP, approved 
Contractor’s ESMP (C-ESMP), 
and signed Codes of Conduct 



(CoC) by all workers. 

General ESHS Staffing The Contractor shall appoint 
and maintain a qualified 
Environmental, Social, Health 

and Safety (ESHS) Officer on 
site throughout the project 
duration. 

Institutional Site ESHS Officer Appoint a Site ESHS Officer with 
demonstrable experience in 
infrastructure projects. 

Institutional Social Safeguards Officer Maintain a Social Safeguards 
Officer responsible for 

GBV/SEA/SH, GRM, and 
community engagement. 

Institutional First Aid Ensure availability of a trained 

First Aider on site at all times. 

Institutional Stakeholder 
Coordination 

Maintain coordination with 
CPCU, CESCO, CSS-GMO, CAIO, 

NEMA, and relevant County 
Departments 

ESS2 Labour Management 
Procedures 

Prepare and implement Labour 
Management Procedures (LMP) 
in line with ESS2 and Kenyan 

labor laws. 

ESS2 Prohibition of Child and 
Forced Labor 

Child labor and forced labor are 
strictly prohibited. Age and 

identity verification shall be 
conducted for all workers prior 

to engagement. 

ESS2 Employment Contracts Provide written employment 
contracts detailing scope of 

work, working hours, overtime 
compensation, worker rights, 
and grievance mechanisms. 

ESS2 Equal Employment 
Opportunities 

Ensure non-discriminatory and 
inclusive employment, 
prioritizing local community 

engagement where feasible. 

ESS2 Workers’ GRM Establish and maintain a 

Workers’ Grievance Redress 
Mechanism (WGRM). 

ESS2 PPE Provision Provide appropriate PPE to all 

workers at no cost, including 
helmets, safety boots, reflective 



jackets, gloves, dust masks, 
and ear protection. 

ESS2 PPE Enforcement Ensure mandatory and 
consistent use of PPE during all 

construction activities. 

ESS2 Emergency 
Preparedness 

 

Maintain a fully equipped First 
Aid Kit and implement a Site-

Specific Emergency 
Preparedness and Response 
Plan. 

ESS2 Incident Reporting Maintain incident and accident 
registers and report serious 

incidents to CPCU within 24 
hours. 

ESS4 Site Safety and Signage

  
 

Install visible warning signs, 

barriers, and safety signage 
along excavation and pipeline 
routes. 

ESS4 GBV/SEA/SH Zero 
Tolerance  

Enforce a zero-tolerance policy 
on GBV, SEA, and SH. 

ESS4 Code of Conduct  All workers shall sign a GBV-
sensitive Code of Conduct prior 
to deployment. 

ESS4 GBV Action Plan  Prepare and implement a 
GBV/SEA/SH Prevention and 
Response Action Plan including 

awareness, reporting, and 
survivor-centered referral 

mechanisms. 

ESS4 Referral Pathways  Establish referral linkages with 
health facilities, police gender 

desks, and legal aid providers. 

ESS4 Prohibited Conduct  Sexual exploitation, 
harassment, and transactional 

sex linked to employment or 
project benefits are prohibited. 

ESS10 Project GRM  Establish a project-level GRM 
accessible to workers and 
community members. 

 

ESS10 GRM Disclosure  
 

Publicize GRM procedures 
through community meetings, 

posters, and local leadership. 
 



ESS10 Grievance Records  Maintain a grievance 
log/register with clear timelines 

for response and resolution. 

ESS10 GBV Case Handling  GBV/SEA/SH-related grievances 

shall be handled confidentially 
and safely. 

ESS10 GRM Reporting  Submit monthly grievance 

reports to CPCU. 

ESS4  Noise Control Limit noisy activities to daytime 
hours (8:00 am–5:00 pm) and 

notify communities in advance 
where unavoidable. 

ESS4 Community Access 
Control   

Restrict unauthorized access to 
construction sites using barriers 
and signage. 

ESS4 Traffic and Public Safety
  

Use flag persons, signage, and 
barriers in high-risk areas; 
ensure pedestrian and livestock 

crossings. 
  

ESS3 Dust Suppression 
 

Implement dust suppression 
measures including water 
spraying and covering 

stockpiles. 

ESS6 Vegetation Management
  

Limit vegetation clearance 
strictly to the pipeline corridor; 

prohibit cutting of indigenous 
trees without County approval. 

ESS6 Site Restoration  Restore disturbed areas 
through re-vegetation using 
native or shallow-rooted 

species. 

ESS3 Soil Management  Backfill trenches immediately 
after pipe installation and 

compact soil to prevent 
subsidence and erosion. 
 

ESS3 Air Quality  
 

Maintain equipment to minimize 
emissions and prohibit open 

burning of waste. 
 

ESS3 ESS3 Noise and 

Vibration  

Provide hearing protection to 

workers and limit high-noise 
activities to approved hours. 



ESS3 Waste Management Plan
  

Prepare and implement a Solid 
Waste Management Plan 

(SWMP). 

ESS3 Waste Segregation and 

Disposal  

 waste and dispose of it only at 

approved disposal sites. 
Dumping in watercourses, 
farms, or road reserves is 

prohibited. 

ESS3 Hazardous Waste  Ensure safe handling, storage, 
and disposal of hazardous 

waste, if generated. 

ESS3 & ESS6 Water Resources 

Protection  

Prevent contamination of 

surface and groundwater 
sources; prohibit disposal of 
waste into rivers and drainage 

channels. 

ESS3 & ESS6 Pipeline Integrity  Protect pipeline integrity to 
prevent leakages and water 

loss. 

Capacity Building Worker Induction 

Training  

Conduct induction training on 

E&S requirements, OHS, 
GBV/SEA/SH, and GRM 
procedures. 

Capacity Building WUA Training
 Conduct capacity 
building for WUA on 

operation, maintenance, 
inspection, and minor 
repairs of the pipeline 

system. 

Conduct capacity building for 
WUA on operation, 
maintenance, inspection, and 

minor repairs of the pipeline 
system. 

Monitoring  Site Inspections  Conduct daily E&S site 

inspections. 

Monitoring  Reporting  Submit monthly E&S monitoring 
reports to CPCU. 

Monitoring  External Inspections  Facilitate inspections by CPCU, 
County Government, and NEMA 

Compliance  Corrective Actions  Address identified non-
compliance within agreed 
timelines. 

Enforcement Penalties for Non-
Compliance  

Non-compliance may result in 
corrective action notices, 
suspension of works, 

withholding of payments, or 
contract termination. 
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