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SIGNATURE PAGE AND NOTES 
 

Supplied as part of the contract for the :  PROPOSED COMPLETION WORKS AT 
KARIGU-INI HEALTH CENTRE  
 
 

 
Issued by:- 

 
The Chief Officer 
Lands and Infrastructure 
Nyeri County Government 
 
 
 
The Contract for the above mentioned works entered into the………......................….day 
of…………………2016, by the undersigned parties refer to these Bills of Quantities consisting 
of pages numbered Page 1 to GS/1 and the Ministry of Public Works General Specifications 
which shall be read and construed as part of the said contract. 

 
 
SPECIAL NOTES 
 
The contractor is required to check the number of pages of these Bills of Quantities and 
should he find any missing or in duplicate, or figures indistinct, he must inform the Nyeri 
County Government at once and have the same rectified. 
 
Should the contractor be in doubt about the precise meaning of any item or figure for any 
reason any whatsoever, he must inform the Nyeri County Government in order that the 
correct meaning may be decided before the date of submission of tenders. 
 
No liability will be admitted nor claim allowed in respect of the errors in the contractors tender 
due to   mistakes in the specification that should have been rectified in the manner described 

above. 
 
 
 
.......................................     .................................................. 
(Authorized Officer)      (Contractor) 
 
 
 
Date.............................     Date:……………………………… 
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INVITATION FOR TENDERS 
 
6th December, 2016 
 
Tender No: CGN/HEALTH/09/2016-2017 
 
TENDER NAME:  PROPOSED COMPLETION WORKS AT KARIGU-INI HEALTH CENTRE 
 
 
 

1.1  The County Government of Nyeri invites sealed tender for the PROPOSED           
          COMPLETION WORKS AT KARIGU-INI HEALTH CENTRE, Tender No.  
 CGN/HEALTH/09/2016-2017 
 
1.2 Interested eligible candidates may obtain further information and inspect tender 

documents at the County Procurement Office, 1st floor, Nyeri County 
Government Offices during normal working hours i.e. 8am-5pm. 

 
 
1.3 A complete set of tender documents may be downloaded by interested 

candidates from the Nyeri County Government Website, www.nyeri.go.ke, 

free of charge. 
 
1.4 Prices quoted should be net inclusive of all taxes and must be in Kenya Shillings 

and shall remain valid for One Hundred and Twenty (120) days from the 
closing date of tender. 

 
1.5 Completed tender documents are to be enclosed in plain sealed envelopes 

(original and copy) marked with tender name and reference number and 
deposited in the Tender Box  located  on the ground floor, at the Nyeri County 

Government Offices or to be sent to the County Secretary, Nyeri County 

Government P.O. Box 1112-10100 Nyeri so as to be received on or before 23rd 
December, 2016, at 11.00 am. Late bids will be rejected. 

 
1.6 Tenders will be opened immediately thereafter at the Nyeri County Government 

Boardroom in the presence of the candidates or their representatives who 
choose to attend. 

 

1.7 The works are strictly reserved for People Living with 
Disability. 

 
 
 
 
CHIEF OFFICER 

HEALTH AND MEDICAL  SERVICES 

P.O. BOX 1112-10100 

NYERI     4 
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INSTRUCTIONS TO TENDERERS 
 
1. 1. General/Eligibility/Qualifications/Joint venture/Cost of tendering 

 
1.1 The Employer as defined in the Appendix to Conditions of Contract invites 

tenders for Works Contract as described in the tender documents. The 
successful tenderer will be expected to complete the Works by the Intended 
Completion Date specified in the tender documents. 

 
1.2 All tenderers shall provide the Qualification Information, a statement that the 

tenderer (including all members of a joint venture and subcontractors) is not 
associated, or has not been associated in the past, directly or indirectly, with the 
Consultant or any other entity that has prepared the design, specifications, and 
other documents for the project or being proposed as Project Manager for the 
Contract.  A firm that has been engaged by the Employer to provide consulting 

services for the preparation or supervision of the Works, and any of its affiliates, 
shall not be eligible to tender. 

 
1.3 All tenderers shall provide in the Form of Tender and Qualification Information, 

a preliminary description of the proposed work method and schedule, including 
drawings and charts, as necessary. 

 
1.4 In the event that pre-qualification of potential tenderers has been undertaken, 

only tenders from pre-qualified tenderers will be considered for award of 
Contract.  These qualified tenderers should submit with their tenders any 
information updating their original pre-qualification applications or, 
alternatively, confirm in their tenders that the originally submitted pre-
qualification information remains essentially correct as of the date of tender 
submission. 

 
1.5 Where no pre-qualification of potential tenderers has been done, all tenderers 

shall include the following information and documents with their tenders , 
unless otherwise stated: 

 
(a) copies of original documents defining the constitution or legal status, 

place of registration, and principal place of business; written power of 
attorney of the signatory of the tender to commit the tenderer: 

 
(b) total monetary value of construction work performed for each of the last 

five years: 

 
(c) experience in works of a similar nature and size for each of the last five 

years, and details of work under way or contractually committed; and 
names and addresses of clients who may be contacted for further 
information on these contracts; 
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(d) major items of construction equipment proposed to carry out the Contract 
and an undertaking that they will be available for the Contract. 

 
(e) qualifications and experience of key site management and technical 

personnel proposed for the Contract and an undertaking that they shall 
be available for the Contract. 

 
(f) reports on the financial standing of the tenderer, such as profit and loss 

statements and auditor’s reports for the past five years; 
 

(g) evidence of adequacy of working capital for this Contract (access to line(s) 
of credit and availability of other financial resources); 

 

(h) authority to seek references from the tenderer’s bankers; 
 

(i) information regarding any litigation, current or during the last five years, 
in which the tenderer is involved, the parties concerned and disputed 
amount; and 

 
(j) proposals for subcontracting components of the Works amounting to 

more than 10 percent of the Contract Price. 
 

1.6 Tenders submitted by a joint venture of two or more firms as partners shall 
comply with the following requirements, unless otherwise stated: 

 
(a) the tender shall include all the information listed in 
clause 1.5 above for each joint venture partner; 

 
(b) the tender shall be signed so as to be legally binding on 
all partners; 

 
(c) all partners shall be jointly and severally liable for the 
execution  of the Contract in accordance with the 
     Contract terms; 

 
(d) one of the partners will be nominated as being in charge,  
authorised to incur liabilities, and receive instructions  
for and  on behalf of all partners of the joint venture; and 

 
(e) the execution of the entire Contract, including payment, 
shall be done exclusively with the partner in charge. 

 
 

1.7 To qualify for award of the Contract, tenderers shall meet the following minimum 
qualifying criteria; 

 
(a) annual volume of construction work of at least 2.5 times the estimated 

annual cashflow for the Contract; 
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(b) experience as main contractor in the construction of at leasttwo works of a 
nature and complexity equivalent to the Works over the last 10 years (to 
comply with this requirement, works cited should be at least 70 percent 
complete); 

 
(c) proposals for the timely acquisition (own, lease, hire, etc.) of the essential 

equipment listed as required for the Works; 
 

(d) a Contract manager with at least five years’ experience in works of an 
equivalent nature and volume, including no less than three years as 
Manager; and 

 
(e) liquid assets and/or credit facilities, net of other contractual commitments 

and exclusive of any advance payments which may be made under the 
Contract, of no less than 4 months of the estimated payment flow under this 
Contract. 

 
1.8 The figures for each of the partners of a joint venture shall be added together to 

determine the tenderer’s compliance with the minimum qualifying criteria of 
clause 1.7 (a) and (e); however, for a joint venture to qualify, each of its partners 
must meet at least 25 percent of minimum criteria 1.7 (a), (b) and (e) for an 
individual tenderer, and the partner in charge at least 40 percent of those 
minimum criteria.  Failure to comply with this requirement will result in 
rejection of the joint venture’s tender.  Subcontractors’ experience and resources 
will not be taken into account in determining the tenderer’s compliance with the 
qualifying criteria, unless otherwise stated. 

 
1.9 Each tenderer shall submit only one tender, either individually or as a partner in 

a joint venture.  A tenderer who submits or participates in more than one tender 
(other than as a subcontractor or in cases of alternatives that have been 
permitted or requested) will cause all the proposals with the tenderer’s 
participation to be disqualified. 

 
1.10 The tenderer shall bear all costs associated with the preparation and submission 

of his tender, and the Employer will in no case be responsible or liable for those 
costs 

 
1.11 The tenderer, at the tenderer’s own responsibility and risk, is encouraged to visit 

and examine the Site of the Works and its surroundings, and obtain all 
information that may be necessary for preparing the tender and entering into a 
contract for construction of the Works.  The costs of visiting the Site shall be at 
the tenderer’s own expense.  

 
1.12 The procuring entity’s employees, committee members, board members and their 

relative (spouse and children) are not eligible to participate in the tender. 
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1.13 The price to be changed for the tender document shall not exceed Kshs.1,000/= 
 
 
 
1.14 The procuring entity shall allow the tenderer to review the tender document free 

of charge before purchase. 
 
2. Tender Documents 
 

2.1 The complete set of tender documents comprises the documents listed below 
and any addenda issued in accordance with Clause 2.4. 
(a) These Instructions to Tenderers 

(b) Appendix to instructions to Tenderers and evaluation criteria 
(c) Form of Tender and Qualification Information 
(d) Conditions of Contract 
(e) Appendix to Conditions of Contract 
(f) Specifications 
(g) Bills of Quantities 
(h) Forms of Securities 

 
2.2 The tenderer shall examine all Instructions, Forms to be filled and Specifications 

in the tender documents.  Failure to furnish all information required by the 
tender documents, or submission of a tender not substantially responsive to the 
tendering documents in every respect will be at the tenderer’s risk and may 
result in rejection of his tender. 

 
2.3 A prospective tenderer making an inquiry relating to the tender documents may 

notify the Employer in writing or by cable, telex or facsimile at the address 
indicated in the letter of invitation to tender.  The Employer will only respond to 
requests for clarification received earlier than seven days prior to the deadline 
for submission of tenders.  Copies of the Employer’s response will be forwarded 
to all persons issued with tendering documents, including a description of the 
inquiry, but without identifying its source. 

 
 

2.4 Before the deadline for submission of tenders, the Employer may modify the 
tendering documents by issuing addenda.  Any addendum thus issued shall be 

part of the tendering documents and shall be communicated in writing or by 
cable, telex or facsimile to all tenderers. Prospective tenderers shall acknowledge 
receipt of each addendum in writing to the Employer. 

 
2.5 To give prospective tenderers reasonable time in which to take an addendum 

into account in preparing their tenders, the Employer shall extend, as necessary, 
the deadline for submission of tenders, in accordance with Clause 4.2 here 
below. 
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3. Preparation of Tenders 
 

3.1 All documents relating to the tender and any correspondence shall be in English 
language. 

 
3.2 The tender submitted by the tenderer shall comprise the following: 

 
(a) These Instructions to Tenderers, Form of Tender, Conditions of Contract, 

Appendix to Conditions of Contract and Specifications; 
 
(b) Tender Security; 

 

(c) Priced Bill of Quantities ; 
 

(d) Qualification Information Form and Documents; 
 

(e) Alternative offers where invited; and 
 

(f) Any other materials required to be completed and submitted by the 
tenderers. 

 
3.3 The tenderer  shall fill in rates and prices for all items of the Works described in 

the Bill of Quantities.  Items for which no rate or price is entered by the tenderer 
will not be paid for when executed and shall be deemed covered by the other 
rates and prices in the Bill of Quantities.  All duties, taxes, and other levies 
payable by the Contractor under the Contract, or for any other cause relevant to 
the Contract, as of 30 days prior to the deadline for submission of tenders, shall 
be included in the tender price submitted by the tenderer. 

 
3.4 The rates and prices quoted by the tenderer shall only be subject to adjustment 

during the performance of the Contract if provided for in the Appendix to 
Conditions of Contract and provisions made in the Conditions of Contract. 

 
3.5 The unit rates and prices shall be in Kenya Shillings. 

 
3.6 Tenders shall remain valid for a period of ninety (90) days from the date of 

submission.  However in exceptional circumstances, the Employer may request 

that the tenderers extend the period of validity for a specified additional period.  
The request and the tenderers’ responses shall be made in writing.  A tenderer 
may refuse the request without forfeiting the Tender Security.  A tenderer 
agreeing to the request will not be required or permitted to otherwise modify the 
tender, but will be required to extend the validity of Tender Security for the 
period of the extension, and in compliance with Clause 3.7 - 3.11 in all respects. 
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3.7 The tenderer shall furnish, as part of the tender, a Tender Security in the 

amount and form specified in the appendix to invitation to tenderers.  This shall 
be in the amount not exceeding 2 percent of the tender price 

 
3.8 The format of the Tender Security should be in accordance with the form of 

Tender Security included in Section G - Standard forms or any other form 
acceptable to the Employer. Tender Security shall be valid for 30 days beyond 
the validity of the tender. 

 
 

3.9 Any tender not accompanied by an acceptable Tender Security shall be rejected.  
The Tender Security of a joint venture must define as “Tenderer” all joint venture 
partners and list them in the following manner:  a joint venture consisting 
of”…………”,”…………”,and “…………”. 

 
3.10 The Tender Securities of unsuccessful tenderers will be returned within 28 days 

of the end of the tender validity period specified in Clause 3.6. 
 
 

3.11 The Tender Security of the successful tenderer will be discharged when the 
tenderer has signed the Contract Agreement and furnished the required 
Performance Security. 

 
3.12 The Tender Security may be forfeited 

(a) if the tenderer withdraws the tender after tender opening during the 
period of tender validity; 

 
(b) if the tenderer does not accept the correction of the tender price, pursuant 

to Clause 5.7; 
 
 

(c) in the case of a successful tenderer, if the tenderer fails within the 
specified time limit to 

 
(i) sign the Agreement, or 

 
(ii) furnish the required Performance Security.  

3.13 Tenderers shall submit offers that comply with the requirements of the tendering 
documents, including the basic technical design as indicated in the Drawings 

and Specifications.  Alternatives will not be considered, unless specifically 
allowed in the invitation to tender.  If so allowed, tenderers wishing to offer 
technical alternatives to the requirements of the tendering documents must also 
submit a tender that complies with the requirements of the tendering 
documents, including the basic technical design as indicated in the Drawings 
and Specifications.  In addition to submitting the basic tender, the tenderer shall 
provide all information necessary for a complete evaluation of the alternative, 
including design calculations, technical specifications, breakdown of prices, 
proposed construction methods and other relevant details.  Only the technical 
alternatives, if any, of 
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the lowest evaluated tender conforming to the basic technical requirements shall 
be considered. 

 
 

3.14 The tenderer shall prepare one original of the documents comprising the tender 
documents as described in Clause 3.2 of these Instructions to Tenderers, bound 
with the volume containing the Form of Tender,  
and clearly marked “ORIGINAL”.  In addition, the tenderer shall submit copies of 
the tender, in the number specified in the invitation to tender, and clearly 
marked as “COPIES”.  In the event of discrepancy between them, the original 
shall prevail. 

 
3.15 The original and all copies of the tender shall be typed or written in indelible ink 

and shall be signed by a person or persons duly authorised to sign on behalf of 
the tenderer, pursuant to Clause 1.5 (a) or 1.6 (b), as the case may be.  All pages 

of the tender where alterations or additions have been made shall be initialled by 
the person or persons signing the tender. 

 
3.16 Clarification of tenders shall be requested by the tenderer to be received by the 

procuring entity not later than 7 days prior to the deadline for submission of 
tenders. 

 
3.17 The procuring entity shall reply to any clarifications sought by the tenderer 

within 3 days of receiving the request to enable the tenderer to make timely 
submission of its tender. 

 
3.18 The tender security shall be in the amount of 0.5 – 2 per cent of the tender price. 

 
 
4. Submission of Tenders 
 

4.1 The tenderer shall seal the original and a copy of the tender in two inner 
envelopes and one outer envelope, duly marking the inner envelopes as 
“ORIGINAL” and “COPY” as appropriate.  The inner and outer envelopes shall: 
(a) be addressed to the Employer at the address provided in the invitation to 

tender; 
 

(b) bear the name and identification number of the Contract as defined in the 
invitation to tender; and 

 

(c) provide a warning not to open before the specified time and date for 
tender opening. 
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4.2 Tenders shall be delivered to the Employer at the address specified above not 

later than the time and date specified in the invitation to tender.  However, the 
Employer may extend the deadline for submission of tenders by issuing an 
amendment in accordance with Sub-Clause 2.5 in which case all rights and 
obligations of the Employer and the tenderers previously subject to the original 
deadline will then be subject to the new deadline. 

 
 

4.3 Any tender received after the deadline prescribed in clause 4.2 will be returned 
to the tenderer un-opened. 

 
4.4 Tenderers may modify or withdraw their tenders by giving notice in writing 

before the deadline prescribed in clause 4.2.  Each tenderer’s modification or 
withdrawal notice shall be prepared, sealed, marked,  

and delivered in accordance with clause 3.13 and 4.1, with the outer and inner 
envelopes additionally marked “MODIFICATION” and “WITHDRAWAL”, as 
appropriate.  No tender may be modified after the deadline for submission of 
tenders. 

 
4.5 Withdrawal of a tender between the deadline for submission of  

tenders and the expiration of the period of tender validity specified in the 
invitation to tender or as extended pursuant to Clause 3.6 may result in the 
forfeiture of the Tender Security pursuant to Clause 3.11. 

 
4.6 Tenderers may only offer discounts to, or otherwise modify the prices of their 

tenders by submitting tender modifications in accordance with Clause 4.4 or be 
included in the original tender submission. 

 
5. Tender Opening and Evaluation 
 

5.1 The tenders will be opened by the Employer, including modifications made 
pursuant to Clause 4.4, in the presence of the tenderers’ representatives who 
choose to attend at the time and in the place specified in the invitation to tender.  
Envelopes marked “WITHDRAWAL” shall be opened and read out first. 
Tenderers’ and Employer’s representatives who are present during the opening 
shall sign a register evidencing their attendance. 

 
5.2 The tenderers’ names, the tender prices, the total amount of each tender and of 

any alternative tender (if alternatives have been requested or permitted), any 

discounts, tender modifications and withdrawals, the presence or absence of 
Tender Security, and such other details as may be considered appropriate, will 
be announced by the Employer at the opening.  Minutes of the tender opening, 
including the information disclosed to those present will be prepared by the 
Employer. 
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5.3 Information relating to the examination, clarification, evaluation, and 
comparison of tenders and recommendations for the award of  Contract shall not 
be disclosed to tenderers or any other persons not officially concerned with such 
process until the award to the successful tenderer has been announced.  Any 
effort by a tenderer to influence the Employer’s officials, processing of tenders or 
award decisions may result in the rejection of his tender. 

 
 

5.4 To assist in the examination, evaluation, and comparison of tenders, the 
Employer at his discretion, may ask any tenderer for clarification of the tender, 
including breakdowns of unit rates.  The request for clarification and the 
response shall be in writing or by cable, telex or facsimile but no change in the 
price or substance of the tender shall be sought, offered, or permitted except as 
required to confirm the correction of arithmetic errors discovered in the 
evaluation of the tenders in accordance with Clause 5.7. 

 
5.5 Prior to the detailed evaluation of tenders, the Employer will determine whether 

each tender (a) meets the eligibility criteria defined  
in Clause 1.7;(b) has been properly signed; (c) is accompanied by the required 
securities; and (d) is substantially responsive to the requirements of the 
tendering documents.  A substantially responsive tender is one which conforms 
to all the terms, conditions and specifications of the tendering documents, 
without material deviation or reservation.  A material deviation or reservation is 
one (a) which affects in any substantial way the scope, quality, or performance of 
the works; (b) which limits in any substantial way, inconsistent with the 
tendering documents, the Employer’s rights or the tenderer’s obligations under 
the Contract; or (c) whose rectification would affect unfairly the competitive 
position of other tenderers presenting substantially responsive tenders. 

 
5.6 If a tender is not substantially responsive, it will be rejected, and may not 

subsequently be made responsive by correction or withdrawal of the 
nonconforming deviation or reservation. 

 
5.7 Tenders determined to be substantially responsive will be checked for any 

arithmetic errors.  Errors will be corrected as follows: 
(a) where there is a discrepancy between the amount in figures and the 

amount in words, the amount in words will prevail; and 
 

(b) where there is a discrepancy between the unit rate and the line item total 
resulting from multiplying the unit rate by the quantity, the unit rate as 

quoted will prevail, unless in the opinion of the Employer, there is an 
obvious typographical error, in which case the adjustment will be made to 
the entry containing that error. 

 
(c) In the event of a discrepancy between the tender amount as stated in the 

Form of Tender and the corrected tender figure in the main summary of 
the Bill of Quantities, the amount as stated in the Form of Tender shall 
prevail. 
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(d) The Error Correction Factor shall be computed by expressing the 
difference between the tender amount and the corrected tender sum as a 
percentage of the corrected Builder’s Work (i.e. Corrected tender sum less 
P.C. and Provisional Sums) 

 
 

(e) The Error Correction Factor shall be applied to all Builder’s Work (as a 
rebate or addition as the case may be) for the purposes of valuations for 
Interim Certificates and valuation of variations. 

 
(f) the amount stated in the tender will be adjusted in accordance with the 

above procedure for the correction of errors and, with  
concurrence of the tenderer, shall be considered as binding upon the 
tenderer.  If the tenderer does not accept the corrected amount, the 
tender may be rejected and the Tender Security may be forfeited in 

accordance with clause 3.11. 
 

5.8 The Employer will evaluate and compare only the tenders determined to be 
substantially responsive in accordance with Clause 5.5. 

 
5.9 In evaluating the tenders, the Employer will determine for each tender the 

evaluated tender price by adjusting the tender price as follows: 
 

(a) making any correction for errors pursuant to clause 5.7; 
 

(b) excluding provisional sums and the provision, if any, for contingencies in 
the Bill of Quantities, but including Dayworks where priced competitively. 

 
(c) making an appropriate adjustment for any other acceptable variations, 

deviations, or alternative offers submitted in accordance with clause 3.12; 
and 

 
(d) making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with clause 4.6 
 
5.10 The Employer reserves the right to accept or reject any variation, deviation, or 

alternative offer.  Variations, deviations, and alternative offers and other factors 
which are in excess of the requirements of the tender documents or otherwise 
result in unsolicited benefits for the Employer will not be taken into account in 
tender evaluation. 

 
5.11 The tenderer shall not influence the Employer on any matter relating to his 

tender from the time of the tender opening to the time the Contract is awarded.  
Any effort by the Tenderer to influence the Employer or his employees in his 
decision on tender evaluation, tender comparison or Contract award may result 
in the rejection of the tender. 
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5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the 
share capital shall be allowed a 10% preferential bias provided that they do not 
sub-contract work valued at more than 50% of the Contract Price excluding 
Provisional Sums to an  
non-indigenous sub-contractor.  
 

 
6. Award of Contract 
 

6.1 Subject to Clause 6.2, the award of the Contract will be made to the tenderer 
whose tender has been determined to be substantially  
responsive to the tendering documents and who has offered the lowest evaluated 
tender price, provided that such tenderer has been determined to be (a) eligible 
in accordance with the provision of Clauses 1.2, and (b) qualified in accordance 
with the provisions of clause 1.7 and 1.8. 

 
6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to  

accept or reject any tender, and to cancel the tendering process and reject all 
tenders, at any time prior to the award of Contract, without thereby incurring 
any liability to the affected tenderer or tenderers or any obligation to inform the 
affected tenderer or tenderers of the grounds for the action. 

 
6.3 The tenderer whose tender has been accepted will be notified of the award prior 

to expiration of the tender validity period in writing or by cable, telex or 
facsimile.  This notification (hereinafter and in all Contract documents called the 
“Letter of Acceptance”) will state the sum (hereinafter and in all Contract 
documents called the “Contract Price”)that the Employer will pay the Contractor 
in consideration of the execution, completion, and maintenance of the Works by 
the Contractor as prescribed by the Contract. At the same time the other 
tenderers shall be informed that their tenders have not been successful. 

 
The contract shall be formed on the parties signing the contract. 

 
6.4 The Agreement will incorporate all agreements between the Employer and the 

successful tenderer.  Within 14 days of receipt the successful tenderer will sign 
the Agreement and return it to the Employer. 

 
6.5 Within 21 days after receipt of the Letter of Acceptance, the successful tenderer 

shall deliver to the Employer a Performance Security in the amount stipulated in 
the Appendix to Conditions of Contract and in the form stipulated in the Tender 

documents. The Performance Security shall be in the amount and specified form  
 

6.6 Failure of the successful tenderer to comply with the requirements of clause 6.5 
shall constitute sufficient grounds for cancellation of the award and forfeiture of 
the Tender Security. 
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6.7 Upon the furnishing by the successful tenderer of the Performance Security, the 
Employer will promptly notify the other tenderers that their tenders have been 
unsuccessful. 

 
6.8 Preference where allowed in the evaluation of tenders shall not be allowed for 

contracts not exceeding one year (12 months) 
 

6.9 The tender evaluation committee shall evaluate the tender within 30 days of the 
validity period from the date of opening the tender. 

 
6.10 The parties to the contract shall have it signed within 30 days from the date of 

notification of contract award unless there is an administrative review request. 
 
 

6.11 Contract price variations shall not be allowed for contracts not exceeding one 
year (12 months) 

 
6.12 Where contract price variation is allowed, the valuation shall not exceed 15% of 

the original contract price. 
 

6.13 Price variation request shall be processed by the procuring entity within 30 days 
of receiving the request. 

 
6.14 The procuring entity may at any time terminate procurement proceedings before 

contract award and shall not be liable to any person for the termination. 
 

6.15 The procuring entity shall give prompt notice of the termination to the tenderers 
and on request give its reasons for termination within 14 days of receiving the 
request from any tenderer. 

 
6.16 A tenderer who gives false information in the tender document about its 

qualification or who refuses to enter into a contract after notification of contract 
award shall be considered for debarment from participating in future public 
procurement.  

 
7. Corrupt and Fraudulent practices  

 
7.1   The procuring entity requires that tenderers observe the highest standards of 

ethics during procurement process and execution of contracts. A tenderer shall 
sign a declaration that he has not and will not be involved in corrupt and 
fraudulent practices. 
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APPENDIX TO INSTRUCTIONS TO TENDERERS 
 
 

The following information shall complement or amend the Provisions of the instructions to 

tenderers. Wherever there is a conflict between the provisions of the instructions to tenderers 

and the provisions of the appendix, the provisions of the appendix herein shall prevail over 

those of the instructions to tenderers. 

 

Tenders Evaluation Criteria 
 
 

A three-stage procedure will be adopted in evaluating the tenders 

 

1. Preliminary evaluation  

 

2. Technical evaluation  

 

3. Financial evaluation  

 

 

STAGE 1 - PRELIMINARY EVALUATION 

 

Tenderers shall meet the following mandatory requirements to pass the preliminary 
evaluation. Must provide:- 
 

 Valid copy of certificate of Incorporation/Registration 

 

 Valid copy of Tax Compliance Certificate. 

 

 Must attach a valid AGPO Certificate for People Living With Disability (PWD) 

 

 Valid copy of National Construction Authority (NCA) Registration Certificate (NCA 7 

and above) 

 

 Copies of  certified audited financial statements for the latest two years (2014 & 
2015)signed by the auditors 
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 Original Bank statements for the last one year certified by the respective bank(s) 

 

 Letter from a reputable bank operating in Kenya under license from the Central Bank 
of Kenya, confirming the tenderer’s credit worthiness 
 

 Current business permit/license 

 

 Duly filled, signed and stamped Form of Tender  

 

 Duly filled, signed and stamped Confidential Business Questionnaire 

 

 Two copies of tender document (original and copy) 

 

Failure to meet the preliminary mandatory requirements will lead to automatic 

disqualification  
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STAGE 2-TECHNICAL EVALUATION 
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 Evaluation Criterion % Score % 

1. Number of years in operation 
a) Less than 1 year 
            b) 1-3 years 
            c) 4-6 years 
            d) 7-10 years 
            e) >10 year 

10  

0 
2 
5 
7 
10 

2. Completed building projects of over KShs. 1.5 
million (must provide signed certificates of 

completion as evidence) 

 
             a) 1-3 projects 
  b) 3-5 projects 
             c)  > 5 projects 
 

25  

 
 
10 

15 
25 

3. Qualified Technical Staff(provide cvs and 
certificates of at least artisan/grade test in 

relevant construction courses) 

 
           a) 1-3 persons 
           b) 4-6 persons 
           c)  >6  persons 

 
20 

 

 
 
10 
15 
20 

4. Management Staff (provide cvs and certificates) 
of at least diploma holder in construction or 

business related course) 
 
           a) 0-1 
           b) > 1 

10  

 
 
5 
10 

5. Plant, equipment and transport vehicles owned 
by the company (give no, type and capacity of 

each and attach proof of ownership) or 
attached leasing contracts) 

 
          a)1-2 
          b) 3-5 

          c) >5  

10  

 
 
 
3 
5 
10 

6. Financial Capacity (provide latest two years 

financial statements 2014 & 2015 and last 
one year certified bank statements 

a) 0-15 million turnover 
            b) 15-30 million turnover 
            c) 30-45 million turnover 
            d) >45 million turnover 

25 
 

 

 
5 
10 
15 
25 

 TOTAL 100 
 

 



 

Only tenders with a technical score of 70% and above out of 100% shall be considered 
technical responsive hence qualify for financial evaluation. 

 

STAGE 3- FINANCIAL EVALUATION 
 

Tenders shall be checked for arithmetic errors and compared with the estimated cost of the 

works. The lowest evaluated tender to be considered for award must be economically 

responsive i.e. unit rates in the bill of quantities must realistically be within market rates and 

the tender sum be within reasonable range of the estimated budget. 
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CONDITIONS OF CONTRACT 

 
1. Definitions 
 

1.1 In this Contract, except where context otherwise requires, the following terms 
shall be interpreted as indicated; 

 
“Bill of Quantities” means the priced and completed Bill of Quantities forming 
part of the tender. 
 
“Compensation Events” are those defined in Clause 24 hereunder. 
 

“The Completion Date” means the date of completion of the Works as certified 
by the Project Manager, in accordance with Clause 31. 
 
“The Contract” means the agreement entered into between the Employer and 
the Contractor as recorded in the Agreement Form and signed by the parties 
including all attachments and appendices thereto and all documents 
incorporated by reference therein to execute, complete, and maintain the Works, 
 
“The Contractor” refers to the person or corporate body whose tender to carry 
out the Works has been accepted by the Employer. 
 
“The Contractor’s Tender”is the completed tendering document submitted by 
the Contractor to the Employer. 
 
“The Contract Price” is the price stated in the Letter of Acceptance and 
thereafter as adjusted in accordance with the provisions of the Contract. 
 
“Days” are calendar days; “Months” are calendar months. 
 
“A Defect” is any part of the Works not completed in accordance with the 
Contract. 
 
“The Defects Liability Certificate” is the certificate issued by Project Manager 
upon correction of defects by the Contractor. 
 

“The Defects Liability Period” is the period named in the Contract Data and 
calculated from the Completion Date. 
 
“Drawings” include calculations and other information provided or approved by 
the Project Manager for the execution of the Contract. 
 
“Dayworks” are Work inputs subject to payment on a time basis for labour and 
the associated materials and plant. 
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“Employer”, orthe “Procuring entity” as defined in the Public Procurement 
Regulations (i.e. Central or Local Government administration, Universities, 
Public Institutions and Corporations, etc) is the party who employs the 
Contractor to carry out the Works. 
 
“Equipment” is the Contractor’s machinery and vehicles brought temporarily to 
the Site for the execution of the Works. 
 
“The Intended Completion Date” is the date on which it is intended that the 
Contractor shall complete the Works.  The Intended Completion Date may be 
revised only by the Project Manager by issuing an extension of time or an 
acceleration order. 

 
“Materials” are all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 
 
“Plant” is any integral part of the Works that shall have a mechanical, electrical, 
chemical, or biological function. 
 
“Project Manager” is the person named in the Appendix to Conditions of 
Contract (or any other competent person appointed by the Employer and notified 
to the Contractor, to act in replacement of the Project Manager) who is 
responsible for supervising the execution of the Works and administering the 
Contract.  
 

“Site” is the area defined as such in the Appendix to Condition of Contract. 
 
“Site Investigation Reports” are those reports that may be included in the 
tendering documents which are factual and interpretative about the surface and 
subsurface conditions at the Site. 
 
“Specifications” means the Specifications of the Works included in the 
Contract and any modification or addition made or approved by the Project 
Manager. 
 
“Start Date” is the latest date when the Contractor shall commence execution 
of the Works.  It does not necessarily coincide with the Site possession date(s). 

 
“A Subcontractor” is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the Work in the Contract, which includes Work 
on the Site. 
 
“Temporary works” are works designed, constructed, installed, and removed by 
the Contractor which are needed for construction or installation of the Works. 
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“A Variation” is an instruction given by the Project Manager which varies the Works. 
 

“The Works” are what the Contract requires the Contractor to construct, install, and 
turnover to the Employer, as defined in the Appendix to Conditions of Contract. 

 
2. Interpretation 
 

2.1 In interpreting these Conditions of Contract, singular also means plural, male 
also means female or neuter, and the other way around.  Headings have no 
significance.  Words have their normal meaning in English Language unless 
specifically defined.  The Project Manager will provide instructions clarifying 
queries about these Conditions of Contract. 

 
2.2 If sectional completion is specified in the Appendix to Conditions of Contract, 

reference in the Conditions of Contract to the Works, the Completion Date and 
the Intended Completion Date apply to any section of the Works (other than 
references to the Intended Completion Date for the whole of the Works). 

 
2.3 The following documents shall constitute the Contract documents and shall be 

interpreted in the following order of priority; 
(1) Agreement, 

 
(2) Letter of Acceptance, 

 
(3) Contractor’s Tender, 

 
(4) Appendix to Conditions of Contract, 

 
(5) Conditions of Contract, 

 
(6) Specifications, 

 
(7) Drawings, 

 
(8) Bill of Quantities, 

 
(9) Any other documents listed in the Appendix to Conditions of Contract as 

forming part of the Contract. 
 
 
Immediately after the execution of the Contract, the Project Manager   shall furnish both the 
Employer and the Contractor with two copies   each of all the Contract documents. Further, 
as and when necessary the Project Manager shall furnish the Contractor [always with a copy                                        
to the Employer] with three [3] copies of such further drawings or details or descriptive 
schedules as are reasonably necessary either to explain or amplify the Contract drawings or to 
enable the  Contractor to carry out and complete the Works in accordance with 
these Conditions. 
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3.      Language and Law 

 
3.1 Language of the Contract and the law governing the Contract shall be English 

language and the Laws of Kenya respectively unless  
          otherwise stated. 

 
4 Project Manager’s Decisions 
 

4.1 Except where otherwise specifically stated, the Project Manager will decide 
contractual matters between the Employer and the Contractor in the role 
representing the Employer. 

 
5 Delegation 

 
5.1 The Project Manager may delegate any of his duties and responsibilities to others 

after notifying the Contractor. 
 
6 Communications 
 

6.1 Communication between parties shall be effective only when in writing.  A notice 
shall be effective only when it is delivered. 

 
7 Subcontracting 
 

7.1 The Contractor may subcontract with the approval of the Project Manager, but 
may not assign the Contract without the approval of the Employer in writing.  
Subcontracting shall not alter the Contractor’s obligations. 

 
8 Other Contractors 

 
8.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities etc. as listed in the Appendix to Conditions of Contract and 
also with the Employer, as per the directions of the Project Manager.  The 
Contractor shall also provide facilities and services for them.  The Employer may 
modify the said List of Other Contractors etc., and shall notify the Contractor of 
any such modification. 

 
9 Personnel 

 
9.1 The Contractor shall employ the key personnel named in the Qualification 

Information, to carry out the functions stated in the said Information or other 
personnel approved by the Project Manager. The Project Manager will approve 
any proposed replacement of key personnel only if their relevant qualifications 
and abilities are substantially equal to or better than those of the personnel 
listed in the Qualification Information.  If the Project Manager asks the 
Contractor to remove a person who is a member of the Contractor’s staff or work 
force, stating the reasons, the Contractor shall ensure that the person leaves the 
Site within seven days and has no further connection with the Work in the 
Contract. 
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10 Works 
10.1 The Contractor shall construct and install the Works in accordance with the 

Specifications and Drawings.  The Works may commence on the Start Date and 
shall be carried out in accordance with the Program submitted by the 
Contractor, as updated with the approval of the Project Manager, and complete 
them by the Intended Completion Date. 

 
11 Safety and Temporary Works  

11.1 The Contractor shall be responsible for the design of temporary works.  However 
before erecting the same, he shall submit his designs including specifications 
and drawings to the Project Manager and to any other relevant third parties for  
their approval.  No erection of temporary works shall be done until such 
approvals are obtained. 

 
11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility for 

design of the Temporary works and all drawings prepared by the Contractor for 
the execution of the temporary or permanent Works, shall be  subject to prior 
approval by the Project Manager before they can be used. 

 
11.3 The Contractor shall be responsible for the safety of all activities on the Site. 

 
12. Discoveries 
 

12.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on  Site shall be the property of the Employer.  The Contractor shall 
notify the Project Manager of such discoveries and carry out the Project 
Manager’s instructions for dealing with them. 

 
13. Work Program 

 
13.1 Within the time stated in the Appendix to Conditions of Contract, the Contractor 

shall submit to the Project Manager for approval a program showing the general 
methods, arrangements, order, and timing for all the activities in the Works.  An 
update of the program shall be a program showing the actual progress achieved 
on each activity and the effect of the progress achieved on the timing of the 
remaining Work, including any changes to the sequence of the activities. 
 
The Contractor shall submit to the Project Manager for approval an updated 
program at intervals no longer than the period stated in the Appendix to 
Conditions of Contract.  If the Contractor does not submit an updated program 

within this period, the Project Manager 
may withhold the amount stated in the said Appendix from the next payment 
certificate and continue to withhold this amount until  the next payment after 
the date on which the overdue program has been submitted.  The Project 
Manager’s approval of the program shall not alter the Contractor’s obligations.  
The Contractor may revise the program and submit it to the Project Manager 
again at any time.  A revised program shall show the effect of Variations and 
Compensation Events. 
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14. Possession of Site 
 

14.1 The Employer shall give possession of all parts of the Site to the Contractor.  If 
possession of a part is not given by the date stated in the Appendix to 
Conditions of Contract , the Employer will be deemed to have delayed the start of 
the relevant activities, and this will be a Compensation Event. 

 
15. Access to Site 
 

15.1 The Contractor shall allow the Project Manager and any other person authorised 
by the Project Manager, access to the Site and to any place where work in 
connection with the Contract is being carried out or is intended to be carried 
out. 

 

16. Instructions 
 

16.1 The Contractor shall carry out all instructions of the Project Manager which are 
in accordance with the Contract. 

 
17. Extension or Acceleration of Completion Date 

 
17.1 The Project Manager shall extend the Intended Completion Date if a 

Compensation Event occurs or a variation is issued which makes it impossible 
for completion to be achieved by the Intended Completion Date without the 
Contractor taking steps to accelerate the remaining Work, which would cause 
the Contractor to incur additional cost.  The Project Manager shall decide 
whether and by how much to extend the Intended Completion Date within 21 
days of the Contractor asking the Project Manager in writing for a decision upon 
the effect of a Compensation Event or variation and submitting full supporting 
information.  If the Contractor has failed to give early warning of a delay or has 
failed to cooperate in dealing with a delay, the delay caused by such failure shall 
not be considered in assessing the new (extended) Completion Date. 

 
17.2 No bonus for early completion of the Works shall be paid to the Contractor by 

the Employer. 
 

 
18. Management Meetings 

 

18.1 A Contract management meeting shall be held monthly and attended by the 
Project Manager and the Contractor.  Its business shall be to review the plans 
for the remaining Work and to deal with matters raised in accordance with the 
early warning procedure.  The Project Manager shall record the minutes of 
management meetings and provide copies of the same to those attending the 
meeting and the Employer.  The responsibility of the parties for actions to be 
taken shall be decided by the Project Manager either at the management meeting 
or after the management meeting and stated in writing to all who attended the 
meeting. 
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19. Early Warning 

 
19.1 The Contractor shall warn the Project Manager at the earliest opportunity of 

specific likely future events or circumstances that may adversely affect the 
quality of the Work, increase the Contract Price or delay the execution of the 
Works.  The Project Manager may require the Contractor to provide an estimate 
of the expected effect of the future event or circumstance on the Contract Price 
and Completion Date.  The estimate shall be provided by the Contractor as soon 
as reasonably possible. 

 
19.2 The Contractor shall cooperate with the Project Manager in making and 

considering proposals on how the effect of such an event or circumstance can be 
avoided or reduced by anyone involved in the Work and in carrying out any 
resulting instructions of the Project Manager. 

 
20. Defects 
 

20.1 The Project Manager shall inspect the Contractor’s work and notify the 
Contractor of any defects that are found.  Such inspection shall not affect the 
Contractor’s responsibilities.  The Project Manager may instruct the Contractor 
to search for a defect and to uncover and test any Work that the Project Manager 
considers may have a defect.  Should the defect be found, the cost of uncovering 
and making good shall be borne by the Contractor, However, if there is no defect 
found, the cost of uncovering and making good shall be treated as a variation 
and added to the Contract Price. 

 
 
 

20.2 The Project Manager shall give notice to the Contractor of any defects  
before the end of the Defects Liability Period, which begins at Completion, and is 
defined in the Appendix to Conditions of Contract.  The Defects Liability Period 
shall be extended for as long as defects remain to be corrected. 

 
20.3 Every time notice of a defect is given, the Contractor shall correct the notified 

defect within the length of time specified by the Project Manager’s notice.  If the 
Contractor has not corrected a defect within the time specified in the Project 

Manager’s notice, the Project Manager will assess the cost of having the defect 
corrected by other parties and such cost shall be treated as a variation and be 
deducted from the Contract Price. 

 
21. Bills Of Quantities 
 

21.1 The Bills of Quantities shall contain items for the construction, installation, 
testing and commissioning of the Work to be done by the Contractor.  The 
Contractor will be paid for the quantity of the Work done at the rate in the Bills 
of Quantities for each item. 
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21.2 If the final quantity of the Work done differs from the quantity in the Bills of 
Quantities for the particular item by more than 25 percent and  provided the 
change exceeds 1 percent of the Initial Contract price, the Project Manager shall 
adjust the rate to allow for the change. 

 
21.3 If requested by the Project Manager, the Contractor shall provide the Project 

Manager with a detailed cost breakdown of any rate in the Bills of Quantities. 
 
22. Variations 
 

22.1 All variations shall be included in updated programs produced by the 
Contractor. 

 
 
22.2 The Contractor shall provide the Project Manager with a quotation for carrying 

out the variations when requested to do so.  The Project Manager shall assess 
the quotation, which shall be given within seven days of the request or within 
any longer period as may be stated by the Project Manager and before the 
Variation is ordered.  

 
 

22.3 If the work in the variation corresponds with an item description in the Bills of 
Quantities and if in the opinion of the Project Manager, the quantity of work is 
not above the limit stated in Clause 21.2 or the timing of its execution does not 
cause the cost per unit of quantity to change, the rate in the Bills of Quantities 
shall be used to calculate the value of the variation.  If the cost per unit of 
quantity changes, or  
if the nature or timing of the work in the variation does not correspond with 
items in the Bills of Quantities, the quotation by the Contractor shall be in the 
form of new rates for the relevant items of Work.   

 
22.4 If the Contractor’s quotation is unreasonable, the Project Manager may order the 

variation and make a change to the Contract price, which shall be based on the 
Project Manager’s own forecast of the effects of the variation on the Contractor’s 
costs. 

 
22.5 If the Project Manager decides that the urgency of varying the Work would 

prevent a quotation being given and considered without delaying the Work, no 
quotation shall be given and the variation shall be treated as a Compensation 
Event. 

 
22.6 The Contractor shall not be entitled to additional payment for costs that could 

have been avoided by giving early warning. 
 

22.7 When the Program is updated, the Contractor shall provide the Project Manager 
with an updated cash flow forecast. 
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23. Payment Certificates, Currency of Payments and Advance Payments 
 

23.1 The Contractor shall submit to the Project Manager monthly applications for 
payment giving sufficient details of the Work done and materials on Site and the 
amounts which the Contractor considers himself to be entitled to. The Project 
Manager shall check the monthly application and certify the amount to be paid 
to the Contractor within 14 days.  The value of Work executed and payable shall 
be determined by the Project Manager. 

 
23.2 The value of Work executed shall comprise the value of the quantities of the 

items in the Bills of Quantities completed; materials delivered on Site, variations 
and compensation events.   Such materials shall become the property of the 

Employer once the Employer has paid the Contractor for their value.  Thereafter, 
they shall not be removed from Site without the Project Manager’s instructions 
except for use upon the Works. 

 
23.3 Payments shall be adjusted for deductions for retention.  The Employer shall pay 

the Contractor the amounts certified by the Project Manager within 30 days of 
the date of issue of each certificate.  If the Employer makes a late payment, the 
Contractor shall be paid simple interest on the late payment in the next 
payment.  Interest shall be calculated on the basis of number of days delayed at 
a rate three percentage points above the Central Bank of Kenya’s average rate for 
base lending prevailing as of the first day the payment becomes overdue. 

 
23.4 If an amount certified is increased in a later certificate or as a result of an award 

by an Arbitrator, the Contractor shall be paid interest upon the delayed payment 
as set out in this clause.  Interest shall be calculated 
from the date upon which the increased amount would have been certified in the 
absence of dispute. 

 
23.5 Items of the Works for which no rate or price has been entered in will not be 

paid for by the Employer and shall be deemed covered by other rates and prices 
in the Contract. 

 
23.6 The Contract Price shall be stated in Kenya Shillings.  All payments to the 

Contractor shall be made in Kenya Shillings and foreign currency in the 
proportion indicated in the tender, or agreed prior to the execution of the 

Contract Agreement and indicated therein.  The rate of exchange for the 
calculation of the amount of foreign currency payment shall be the rate of 
exchange indicated in the Appendix to Conditions of Contract.  If the Contractor 
indicated foreign currencies for payment other than the currencies of the 
countries of origin of related goods and services the Employer reserves the right 
to pay the equivalent at the time of payment in the currencies of the countries of 
such goods and services.  The Employer and the Project Manager shall be 
notified promptly by the Contractor of an changes in the expected foreign 
currency requirements of the Contractor during the execution of the Works as 
indicated in the Schedule of Foreign Currency Requirements and the 
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23.7 foreign and local currency portions of the balance of the Contract Price shall 

then be amended by agreement between Employer and the Contractor in order 
to reflect appropriately such changes. 
 

 
23.7 In the event that an advance payment is granted, the following shall apply:- 

 
a) On signature of the Contract, the Contractor shall at his request, and 

without furnishing proof of expenditure, be entitled to an advance of 10% 
(ten percent) of the original amount of the Contract.  The advance shall 
not be subject to retention money. 

 
b) No advance payment may be made before the Contractor has submitted 

proof of the establishment of deposit or   a directly  
liable guarantee satisfactory to the Employer in the amount of the 
advance payment.  The guarantee shall be in the same currency as the 
advance. 

 
c) Reimbursement of the lump sum advance shall be made by deductions 

from the Interim payments and where applicable from the balance owing 
to the Contractor.  Reimbursement shall begin when the amount of the 
sums due under the Contract reaches 20% of the original amount of the 
Contract.  It shall have been completed by the time 80% of this amount is 
reached. 

 
The amount to be repaid by way of successive deductions shall be calculated by means 
of the formula: 
 
R = A(x1 – x11) 

       80 – 20  
Where: 
 
   R = the amount to be reimbursed 
 
   A = the amount of the advance which has been granted 
 

X1      = the amount of proposed cumulative payments as a 
percentage of the original amount of the Contract.  This 

figure will exceed 20% but not exceed 80%. 
 
X11     = the amount of the previous cumulative payments as a 

percentage of the original amount of the Contract.  This 
figure will be below 80%but not less than 20%. 

 
d) with each reimbursement the counterpart of the directly liable guarantee 

may be reduced accordingly. 
 
 
 
 
 
 

33 



 

 
 

 
24. Compensation Events 
 

24.1 The following issues shall constitute Compensation Events: 
 

(a) The Employer does not give access to a part of the Site by the Site 
Possession Date stated in the Appendix to Conditions of Contract. 

 
(b) The Employer modifies the List of Other Contractors, etc., in a way that 

affects the Work of the Contractor under the Contract. 
 

(c) The Project Manager orders a delay or does not issue drawings, 
specifications or instructions required for execution of the Works on time. 

 
(d) The Project Manager instructs the Contractor to uncover or to carry out 

additional tests upon the Work, which is then found to have no defects. 
 

(e) The Project Manager unreasonably does not approve a subcontract to be 
let. 

 
(f) Ground conditions are substantially more adverse than could reasonably 

have been assumed before issuance of the Letter of Acceptance from the 
information issued to renderers (including the Site investigation reports), 
from information available publicly and from a visual inspection of the 
Site. 

 
(g) The Project Manager gives an instruction for dealing with an unforeseen 

condition, caused by the Employer or additional work required for safety 
or other reasons. 

 
(h) Other contractors, public authorities, utilities, or the Employer does not 

work within the dates and other constraints stated in the Contract, and 
they cause delay or extra cost to the Contractor. 

 
(i) The effects on the Contractor of any of the Employer’s risks. 

 
(j) The Project Manager unreasonably delays issuing a Certificate of 

Completion. 

 
(k) Other compensation events described in the Contract or determined by 

the Project Manager shall apply. 
 

24.2 If a compensation event would cause additional cost or would prevent the Work 
being completed before the Intended Completion Date, the Contract Price shall 
be increased and/or the Intended Completion Date shall be extended.  The 
Project Manager shall decide whether and by how much the Contract Price shall 
be increased and whether and by how much the Intended Completion Date shall 
be extended. 
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24.3 As soon as information demonstrating the effect of each compensation event 

upon the Contractor’s forecast cost has been provided by the Contractor, it shall 
be assessed by the Project Manager, and the Contract Price shall be adjusted 
accordingly.  If the Contractor’s forecast is deemed unreasonable, the Project 
Manager shall adjust the Contract Price based on the Project Manager’s own 
forecast.  The  
Project Manager will assume that the Contractor will react competently and 
promptly to the event. 

 
24.4 The Contractor shall not be entitled to compensation to the extent that the 

Employer’s interests are adversely affected by the Contractor not having given 
early warning or not having co-operated with the Project Manager. 

 
24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for 

in the Appendix to Conditions of Contract. 
 

24.6 The Contractor shall give written notice to the Project Manager of his intention to 
make a claim within thirty days after the event giving rise to the claim has first 
arisen.  The claim shall be submitted within thirty days thereafter. 
 
Provided always that should the event giving rise to the claim of continuing 
effect, the Contractor shall submit an interim claim within the said thirty days 
and a final claim within thirty days of the end of the event giving rise to the 
claim. 

 
25. Price Adjustment 
 

25.1 The Project Manager shall adjust the Contract Price if taxes, duties and other 
levies are changed between the date 30 days before the submission of tenders for 
the Contract and the date of Completion.  The adjustment shall be the change in 
the amount of tax payable by the Contractor. 

 
 

25.2 The Contract Price shall be deemed to be based on exchange rates current at the 
date of tender submission in calculating the cost to the Contractor of materials 
to be specifically imported (by express provisions in the Contract Bills of 
Quantities or Specifications) for permanent incorporation in the Works.  Unless 
otherwise stated in the Contract, if at any time during the period of the Contract 
exchange rates shall be varied and this shall affect the cost to the Contractor of 

such materials, then the Project Manager shall assess the net difference in the 
cost of such materials.  Any amount from time to time so assessed shall be 
added to or deducted from the Contract Price, as the case may be. 

 
 

25.3 Unless otherwise stated in the Contract, the Contract Price shall be deemed to 
have been calculated in the manner set out below and in sub-clauses 25.4 and 
25.5 and shall be subject to adjustment in the events specified there under; 
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(i) The prices contained in the Contract Bills of Quantities shall be deemed 

to be based upon the rates of wages and other  
emoluments and expenses as determined by the Joint Building Council of 
Kenya (J.B.C.) and set out in the schedule of basic rates issued 30 days 
before the date for submission of tenders. A copy of the schedule used by 
the Contractor in his pricing shall be attached in the Appendix to 
Conditions of Contract. 

 
(ii) Upon J.B.C. determining that any of the said rates of wages or other 

emoluments and expenses are increased or decreased, then the Contract 

Price shall be increased or decreased by the amount assessed by the 
Project Manager based upon the difference, expressed as a percentage, 
between the rate set out  
in the schedule of basic rates issued 30 days before the date for 
submission of tenders and the rate published by the J.B.C. and applied to 
the quantum of labour incorporated within the amount of Work remaining 
to be executed at the date of publication of such increase or decrease. 

 
(iii) No adjustment shall be made in respect of changes in the rates of wages 

and other emoluments and expenses which occur after the date of 
Completion except during such other period as may be granted as an 
extension of time under clause 17.0 of these Conditions. 

 
25.4 The prices contained in the Contract Bills of Quantities shall be deemed to be 

based upon the basic prices of materials to be permanently incorporated in the 
Works as determined by the J.B.C. and set out in the schedule of basic rates 
issued 30 days before the date for submission of tenders. A copy of the schedule 
used by the Contractor in his pricing shall be attached in the Appendix to 
Conditions of Contract. 

 
25.5 Upon the J.B.C. determining that any of the said basic prices are increased or 

decreased then the Contract Price shall be increased or decreased by the 
amount to be assessed by the Project Manager based upon the difference 
between the price set out in the schedule of basic rates issued 30 days before 
the date for submission of tenders and the rate published by the J.B.C. and 

applied to the quantum of the relevant materials which have not been taken into 
account in arriving at the amount of any interim certificate under clause 23 of 
these Conditions issued before the date of publication of such increase or 
decrease. 

 
25.6 No adjustment shall be made in respect of changes in basic prices of materials 

which occur after the date for Completion except during such other period as 
may be granted as an extension of time under clause 17.0 of these Conditions. 

 
25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any 

materials included in the schedule of basic rates. 
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26. Retention 
 

26.1 The Employer shall retain from each payment due to the Contractor the 
proportion stated in the Appendix to Conditions of Contract until Completion of 
the whole of the Works.  On Completion of the whole of the Works, half the total 
amount retained shall be repaid to the Contractor and the remaining half when 
the Defects Liability Period has passed and the Project Manager has certified 
that all defects notified to the Contractor before the end of this period have been 
corrected. 

 
 

27. Liquidated Damages 
 

27.1 The Contractor shall pay liquidated damages to the Employer at the rate stated 
in the Appendix to Conditions of Contract for each day that the actual 
Completion Date is later than the Intended Completion Date.  The Employer may 
deduct liquidated damages from payments due to the Contractor.  Payment of 
liquidated damages shall not alter  the Contractor’s liabilities. 

 
27.2 If the Intended Completion Date is extended after liquidated damages have been 

paid, the Project Manager shall correct any overpayment of liquidated damages 
by the Contractor by adjusting the next payment certificate.  The Contractor 
shall be paid interest on the overpayment, calculated from the date of payment 
to the date of repayment, at the rate specified in Clause 23.30 

 
28. Securities 
 

28.1 The Performance Security shall be provided to the Employer no later than the 
date specified in the Letter of Acceptance and shall be issued in an amount and 
form and by a reputable bank acceptable to the Employer, and denominated in 
Kenya Shillings. The Performance Security shall be valid until a date 30 days 
beyond the date of issue of the Certificate of Completion. 

 
29. Day works 
 

29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be used for 

small additional amounts of Work only when the Project Manager has given 
written instructions in advance for additional work to be paid for in that way. 

 
29.2 All work to be paid for as Dayworks shall be recorded by the Contractor on 

Forms approved by the Project Manager.  Each  
completed form shall be verified and signed by the Project Manager within two 
days of the Work being done. 

 
29.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks 

forms. 
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30. Liability and Insurance 

 
30.1 From the Start Date until the Defects Correction Certificate has been issued, the 

following are the Employer’s risks: 
 

(a) The risk of personal injury, death or loss of or damage to property 
(excluding the Works, Plant, Materials and Equipment), which are due to; 

 
(i) use or occupation of the Site by the Works or for the purpose of the 

Works, which is the unavoidable result of the Works, or 
 

(ii) negligence, breach of statutory duty or interference with any legal 
right by the Employer or by any person employed by or contracted 
to him except the Contractor. 

 
 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the 
extent that it is due to a fault of the Employer or in Employer’s design, or 
due to war or radioactive contamination directly affecting the place where 
the Works are being  executed.  

 
30.2 From the Completion Date until the Defects Correction Certificate has been 

issued, the risk of loss of or damage to the Works, Plant, and Materials is the 
Employer’s risk except loss or damage due to; 

 
(a) a defect which existed on or before the Completion Date. 

 
(b) an event occurring before the Completion Date, which was not itself the 

Employer’s risk 
 

(c) the activities of the Contractor on the Site after the Completion Date. 
 

30.3 From the Start Date until the Defects Correction Certificate has been issued, the 
risks of personal injury, death and loss of or damage to property (including, 
without limitation, the Works, Plant, Materials, and Equipment) which are not 
Employer’s risk are Contractor’s risks. 

 
The Contractor shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the end of the Defects 
Liability Period, in the amounts stated in the Appendix to Conditions of Contract 
for the following events; 
(a) loss of or damage to the Works, Plant, and Materials; 
(b) loss of or damage to Equipment; 
(c) loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract, and 
(d) personal injury or death. 
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30.4 Policies and certificates for insurance shall be delivered by the Contractor to the 
Project Manager for the Project Manager’s approval before the Start Date.  

30.5  All such insurance shall provide for compensation required to rectify the loss or 
damage incurred. 

 
30.6 If the Contractor does not provide any of the policies and certificates required, 

the Employer may effect the insurance which the Contractor should have 
provided and recover the premiums from payments otherwise due to the 
Contractor or, if no payment is due, the payment of the premiums shall be a 
debt due. 

 

30.7 Alterations to the terms of an insurance shall not be made without the approval 
of the Project Manager.  Both parties shall comply with any conditions of 
insurance policies. 

 
 
31. Completion and taking over 

 
31.1 Upon deciding that the Works are complete, the Contractor shall issue a written 

request to the Project Manager to issue a Certificate of  Completion of the Works.  
The Employer shall take over the Site and the Works within seven [7] days of the 
Project Manager’s issuing a Certificate of Completion. 

 
32. Final Account 

 
32.1 The Contractor shall issue the Project Manager with a detailed account of the 

total amount that the Contractor considers payable to him by the Employer 
under the Contract before the end of the Defects Liability Period.  The Project 
Manager shall issue a Defects Liability Certificate and certify any final payment 
that is due to the Contractor within 30 days of receiving the Contractor’s 
account if it is correct and complete.  If it is not, the Project Manager shall issue 
within 30 days a schedule that states the scope of the corrections or additions 
that are necessary.  If the final account is still unsatisfactory after it has been 
resubmitted, the Project Manager shall decide on the amount payable to the 
Contractor and issue a Payment Certificate.  The Employer shall pay the 
Contractor the amount due in the Final Certificate within 60 days. 

 
33. Termination 
 

33.1 The Employer or the Contractor may terminate the Contract if the other party 
causes a fundamental breach of the Contract.  These fundamental breaches of 
Contract shall include, but shall not be limited to, the following; 

 
(a) the Contractor stops work for 30 days when no stoppage of work is shown 

on the current program and the stoppage has not been authorised by the 
Project Manager; 
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(b) the Project Manager instructs the Contractor to delay the progress of the 

Works, and the instruction is not withdrawn within 30 days; 
 

(c) the Contractor is declared bankrupt or goes into liquidation other than for 
a reconstruction or amalgamation; 

 
(d) a payment certified by the Project Manager is not paid by the Employer to 

the Contractor within 30 days (for Interim Certificate) or 60 days (for Final 
Certificate)of issue. 

 
(e) the Project Manager gives notice that failure to correct a particular defect 

is a fundamental breach of Contract and the Contractor fails to correct it 
within a reasonable period of time determined by the Project Manager; 

 

(f) the Contractor does not maintain a security, which is required. 
 
33.2 When either party to the Contract gives notice of a breach of Contract to the 

Project Manager for a cause other than those listed under Clause 33.1 above, 
the Project Manager shall decide whether the breach is fundamental or not. 

 
33.3 Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 
 

33.4 If the Contract is terminated, the Contractor shall stop work immediately, make 
the Site safe and secure, and leave the Site as soon as reasonably possible.  The 
Project Manager shall immediately thereafter arrange for a meeting for the 
purpose of taking record of the Works executed and materials , goods, 
equipment and temporary buildings on Site. 

 
34. Payment Upon Termination 

 
34.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Project Manager shall issue a certificate for the value of the Work 
done and materials ordered and delivered to Site up to the date of the issue of 
the certificate.  Additional liquidated damages shall not apply.  If the total 
amount due to the Employer exceeds any payment due to the Contractor, the 
difference shall be a debt payable by the Contractor. 

 
34.2 If the Contract is terminated for the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Project Manager shall 
issue a certificate for the value of the Work done, materials ordered, the 
reasonable cost of removal of equipment, repatriation of the Contractor’s 
personnel employed solely on the  
Works, and the Contractor’s costs of protecting and securing the Works. 
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34.3 The Employer may employ and pay other persons to carry out and complete the 
Works and to rectify any defects and may enter upon the Works and use all 
materials on the Site, plant, equipment and temporary works.  

 
34.4 The Contractor shall, during the execution or after the completion of the Works 

under this clause remove from the Site as and when required, within such 
reasonable time as the Project Manager may in writing specify, any temporary 
buildings, plant, machinery, appliances, goods or materials belonging to or hired 
by him, and in default the Employer may (without being responsible for any loss 
or damage) remove and sell any such property of the Contractor, holding the 
proceeds less all costs incurred to the credit of the Contractor. 
Until after completion of the Works under this clause the Employer shall not be 
bound by any other provision of this Contract to make any payment to the 
Contractor, but upon such completion as aforesaid and the verification within a 
reasonable time of the accounts therefore the Project Manager shall certify the 

amount of expenses properly incurred by the Employer and, if such amount 
added to the money paid to the Contractor before such determination exceeds 
the total amount which would have been payable on due completion in 
accordance with this Contract the difference shall be a debt payable to the 
Employer by the Contractor; and if the said amount added to the said money be 
less than the said total amount, the difference shall be a debt payable by the 
Employer to the Contractor. 

 
35. Release from Performance 

 
35.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Employer or the Contractor, the Project Manager 
shall certify that the Contract has been frustrated.  The Contractor shall make 
the Site safe and stop Work as quickly as possible after receiving this certificate 
and shall be paid for all Work carried out before receiving it. 

 
36. Corrupt gifts and payments of commission 

 
The Contractor shall not; 
 
(a) Offer or give or agree to give to any person in the service of the  
 

Employer any gift or consideration of any kind as an inducement or reward for 
doing or forbearing to do or for having done or forborne to do any act in relation 
to the obtaining or execution of this or any other Contract for the Employer or 

for showing or forbearing to show favour  
or disfavour to any person in relation to this or any other contract for the 
Employer. 
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(b) Enter into this or any other contract with the Employer in connection with which 

commission has been paid or agreed to be paid by him or on his behalf or to his 
knowledge, unless before the Contract is made particulars of any such 
commission and of the terms and conditions of any agreement for the payment 
thereof have been disclosed in writing to the Employer. 
 
Any breach of this Condition by the Contractor or by anyone employed by him or 
acting on his behalf (whether with or without the knowledge of the Contractor) 
shall be an offence under the provisions of the Public Procurement Regulations 
issued under The Exchequer and Audit Act Cap 412 of the Laws of Kenya. 

 
 
 
37. Settlement Of Disputes 

 
37.1 In case any dispute or difference shall arise between the Employer or the Project 

Manager on his behalf and the Contractor, either during the progress or after the 
completion or termination  of the Works, such dispute shall be notified in writing 
by either party to the other with a request to submit it to arbitration and to 
concur in the appointment of an Arbitrator within thirty days of the notice.  The 
dispute shall be referred to the arbitration and final decision of a person to be 
agreed between the parties.  Failing agreement to concur in the appointment of 
an Arbitrator, the Arbitrator shall be appointed by the Chairman or Vice 
Chairman of any of the following professional institutions; 

 
(i) Architectural Association of Kenya 

 
(ii) Institute of Quantity Surveyors of Kenya 

 
(iii) Association of Consulting Engineers of Kenya 

 
(iv) Chartered Institute of Arbitrators (Kenya Branch) 

 
(v) Institution of Engineers of Kenya 

 
On the request of the applying party.  The institution written to first by the 
aggrieved party shall take precedence over all other institutions. 

 
37.2 The arbitration may be on the construction of this Contract or on any matter or 

thing of whatsoever nature arising thereunder or in connection therewith, 
including any matter or thing left by this Contract to the discretion of the Project 
Manager, or the withholding by the Project Manager of any certificate to which 
the Contractor may claim to be entitled to or the measurement and valuation 
referred to in clause 23.0 of these conditions, or the rights and liabilities of the 
parties subsequent to the termination of Contract. 
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37.3 Provided that no arbitration proceedings shall be commenced on any dispute or 

difference where notice of a dispute or difference has not been given by the 
applying party within ninety days of the occurrence or discovery of the matter or 
issue giving rise to the dispute. 

 
 

37.4 Notwithstanding the issue of a notice as stated above, the arbitration of such a 
dispute or difference shall not commence unless an attempt has in the first 
instance been made by the parties to settle such dispute or difference amicably 
with or without the assistance of third parties.  Proof of such attempt shall be 
required. 

 
37.5 Notwithstanding anything stated herein the following matters may be referred to 

arbitration before the practical completion of the Works or abandonment of the 

Works or termination of the Contract by either party: 
 

37.5.1 The appointment of a replacement Project Manager       
upon the said person ceasing to act. 

 
37.5.2 Whether or not the issue of an instruction by the Project  

Manager is empowered by these Conditions.        
 

37.5.3 Whether or not a certificate has been improperly withheld 
or is not in accordance with these Conditions. 

 
37.5.4 Any dispute or difference arising in respect of war risks    

or war damage. 
 
37.6 All other matters shall only be referred to arbitration after the completion or 

alleged completion of the Works or termination or alleged termination of the 
Contract, unless the Employer and the Contractor agree otherwise in writing. 

 
37.7 The Arbitrator shall, without prejudice to the generality of his powers, have 

powers to direct such measurements, computations, tests or valuations as may 
in his opinion be desirable in order to determine the rights of the parties and 
assess and award any sums which ought to have been the subject of or included 
in any certificate. 

 
 

 
37.8 The Arbitrator shall, without prejudice to the generality of his powers,  

 
have powers to open up, review and revise any certificate, opinion, decision, 
requirement or notice and to determine all matters in dispute which shall be 
submitted to him in the same manner as if no such certificate, opinion, decision 
requirement or notice had been given. 

 
37.9 The award of such Arbitrator shall be final and binding upon the parties. 
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APPENDIX TO CONDITIONS OF CONTRACT 

 
The employer is: The County Government of Nyeri 

The employer’s representative is:-Chief Officer - HEALTH SERVICES 

 

The Project Manager is: County Architect Nyeri County 

 

The works consist of PROPOSED COMPLETION WORKS AT KARIGU-INI HEALTH 

CENTRE  
 

 
 

The site is located in within KARIGU-INI   

 

The Start Date shall be as agreed with Project Manager 

The completion period for the works shall be (12 weeks) 

 

The following documents also form part of the Contract: as listed in Clause 2.3 of 

Conditions of Contract 

 

The contractor shall submit a program for the works within Fourteen (14) days of 

delivery of the letter of acceptance. 

 

The Defects Liability period is 180 days 

 

Other Contractors, utilities etc, to be engaged by the employer on the site include 

those for the execution of  
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The minimum insurance cover shall be; 

 

1. The minimum cover for insurance of the Works and of Plant and Materials in 

respect of the Contractor's faulty design is: All Contractors risk insurance 

2. The minimum cover for loss or damage to Equipment is All Contractors risk 

insurance 

3. The minimum for insurance of other property is: All Contractors risk 

insurance 

4. The minimum over for third party personal injury or death: All Contractors 

risk insurance 

5. For the Contractor's employee is: Workmen's Injury & Benefits (WIBA) Policy 

 

 
 
The following events shall also be Compensation Events: none (only as listed in 

clause 24 of the conditions of contract: 

 

The proportion of amount retained is 10% and the limit of retention is 10% 

 

The Price Adjustment clause is cancelled - it shall not apply 

 

The liquidated damages for the whole of the works a KShs. 25,000.00per week  

 

The performance security shall be 5.0%of the Contract Price in form of a bank 

guarantee 

 

Advance payment shall not be granted 
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SECTION V - SPECIFICATIONS  
 
SECTION V - SPECIFICATIONS 
 
Notes for preparing Specifications 
 
  

1.0  Specifications must be drafted to present a clear and precise statement of the required 

standards of materials and workmanship for tenderers to respond realistically and 

competitively to the requirements of the Employer and ensure responsiveness of 

tenders.  The Specifications should require that all materials, plant, and other supplies 

to be permanently incorporated in the Works be new, unused, of the most recent or 

current models, and incorporating all recent improvements in design and materials 

unless provided otherwise in the Contract. Where the Contractor is responsible for the 

design of any part of the permanent Works, the extent of his obligations must be 

stated.  

 

2.0  Specifications from previous similar projects are useful and may not   be necessary to 

re-write specifications for every Works Contract.  

 

3.0 There are considerable advantages in standardizing General Specifications for 

repetitive Works in recognized public sectors, such as highways, urban housing, 

irrigation and water supply.  The General Specifications should cover all classes of 

workmanship, materials and equipment commonly involved in constructions, although 

not necessarily to be used in a particular works contract.  Deletions or addenda should 

then adapt the General Specifications to the particular Works. 

 

4.0 Care must be taken in drafting Specifications to ensure they are not restrictive.  In the 

Specifications of standards for materials, plant and workmanship, existing Kenya 

Standards should be used as much as possible, otherwise recognized international 

standards may also be used. 

 

5.0 The Employer should decide whether technical solutions to specified parts of the Works 

are to be permitted.  Alternatives are appropriate in cases where obvious (and 

potentially less costly) alternatives are possible to the technical solutions indicated in 

tender documents for certain elements of the Works, taking into consideration the 

comparative specialized advantage of potential tenderers. 
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6.0  The Employer should provide a description of the selected parts of the Works with 

appropriate reference to Drawings, Specifications, Bills of Quantities, and Design or 

Performance criteria, stating that the alternative solutions shall be at least structurally 

and functionally equivalent to the basic design parameters and Specifications. 

 

 

Such alternative solutions shall be accompanied by all information necessary for a 

complete evaluation by the Employer, including drawings, design calculations, 

technical specifications, breakdown of prices, proposed construction methodology, and 

other relevant details.  Technical alternatives permitted in this manner shall be 

considered by the Employer each on its own merits and independently of whether the 

tenderer has priced the item as described in the Employer’s design included with the 

tender documents. 
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BILL OF QUANTITIES 
 
Notes for preparing Bills of Quantities 

 
1.0 The objectives of the Bills of Quantities are; 
 

(a) to provide sufficient information on the quantities of Works to be performed to 
enable tenders to be prepared efficiently and accurately; and 

(b) when a Contract has been entered into, to provide a priced Bill of Quantities for 
use in the periodic valuation of Works executed 

In order to attain these objectives, Works should be itemized in the Bill of 
Quantities in sufficient detail to distinguish between the different classes of 
Works, or between Works of the same nature carried out in different locations or 

in other circumstances which may give rise to different considerations of cost.  
Consistent with these requirements, the layout and content of the Bill of 
Quantities should be as simple and brief as possible. 

 
2.0 The Bills of Quantities should be divided generally into the following sections: 
 

(a) Preliminaries. 
 

The preliminaries should indicate the inclusiveness of the unit prices, and 
should state the methods of measurement which have been adopted in the 
preparation of the Bill of Quantities and which are to be used for the 
measurement of any part of the Works. 

 
 

The number of preliminary items to be priced by the tenderer should be limited 
to tangible items such as site office and other temporary works, otherwise items 
such as security for the Works which are primarily part of the Contractor’s 
obligations should be included in the Contractor’s rates. 

 
(b) Builder’s Work Items 

 
(i) The items in the Bills of Quantities should be grouped into sections to 

distinguish between those parts of the Works which by nature, location, 
access, timing, or any other special characteristics may give rise to 
different methods of construction, or phasing of the Works, or 
considerations of cost.  General items common to all parts of the Works 
may be grouped as a separate section in the Bill of Quantities. 

 
 

(ii) Quantities should be computed net from the Drawings, unless directed 

otherwise in the Contract, and no allowance should be made for bulking, 

shrinkage or waste.  Quantities should be rounded up or down where 

appropriate. 
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(iii) The following units of measurement and abbreviations are recommended 

for use. 

 

Unit Abbreviation Unit Abbreviation 

cubic meter 

hectare 

hour 

kilogram 

lump sum 

meter 

metric (1,000 kg) 

m3 or cm 

ha 

h 

kg 

sum 

lm 

tons 

millimeter 

month 

number 

square meter 

week 

mm 

mon 

no 

m2 or sm 

wk 

 

 

(iv) The commencing surface should be identified in the description of each 

item for Work involving excavation, boring or drilling, for which the 

commencing surface is not also the original surface.  The excavated 

surface should be identified in the description of each item for Work 

involving excavation for which the excavated surface is not also the final 

surface.  The depths of Work should be measured from the commencing 

surface to the excavated surface, as defined. 

 
(c) Provisional Quantities and Sums 
 

(i) Provision for quantity contingencies in any particular item or class 

of Work with a high expectation of quantity overrun should be 

made by entering specific “Provisional Quantities” or “Provisional 

Items” in the Bill of Quantities, and not by increasing the quantities 

for that item or class of Work beyond those of the Work normally 

expected to be required. To the extent not covered above, a general 

provision for physical contingencies (quantity over-runs) should be 

made by including a “Provisional Sum” in the Summary of the Bill 

of Quantities. Similarly, a Contingency allowance for possible price 

increases should be provided as a “Provisional Sum” in the 

Summary of the Bill of Quantities.  The inclusion of such 

provisional sums often facilitates budgetary approval by avoiding 

the need to request periodic supplementary approvals as the future 

need arises. 
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(ii) Provisional sums to cover specialized works normally carried out by 

Nominated Sub Contractors should be avoided and instead Bills of 

Quantities of the specialised Works should be included as a section 

of the main Bills of Quantities to be priced by the Main Contractor.  

The Main Contractor should be required to indicate the name (s) of 

the specialised firms he proposes to engage to carry out the 

specialized Works as his approved domestic sub-contractors.  Only 

provisional sums to cover specialized Works by statutory 

authorities should be included in the Bills of Quantities.  

 

(d)  Grand Summary 

 

 The Summary contain a tabulation of the separate parts of the Bills of 

Quantities carried forward to summatio 
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STANDARD FORMS 
 

1) Form of Tender 

2) Form of Agreement 

3) Form of Tender Security 

4) Performance Bank Guarantee  

5) Confidential Business Questionnaire 

6) Letter of Notification of Award 

7) Form RB 1-Public Procurement Administrative Review Board 
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FORM OF TENDER 

 

TO:  __________________________[Name of Employer)     ____________[Date] 

       __________________________[Name of Contract 

 

Dear Sir/Madam, 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of 

Quantities for the execution of the above named Works, we, the undersigned offer to 

construct, install and complete such Works and remedy any defects therein for the sum of 

KShs._____________________________[Amount in figures]Kenya 

Shillings________________________________________________________________________________

___________[Amount in words] 

 

2.    We undertake, if our tender is accepted, to commence the Works as   

soon as is reasonably possible after the receipt of the Project Manager’s notice to 

commence, and to complete the whole of the Works comprised in the Contract within 

the time stated in the Appendix to Conditions of Contract. 

 

3.   We agree to abide by this tender until ___________________[Insert date], and it shall remain 

binding upon us and may be accepted at any time before that date. 

 

4. Unless and until a formal Agreement is prepared and executed this tender together with 

your written acceptance thereof, shall constitute a binding Contract between us. 

 

5. We understand that you are not bound to accept the lowest or any tender you may receive. 

 

Dated this ____________________ day of _______20________________ 

 

Signature __________________  In the capacity of___________________ 

 

Duly authorized to sign tenders for and on behalf of:- 

_____________________________________________[Name]  

 

___________________________________________[Address] 
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Witness;  Name______________________________________  

 

       Address_____________________________________  

 

      Signature___________________________________ 

 

      Date_______________________________________ 
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FORM OF AGREEMENT 
 

THIS AGREEMENT, made the _________________ day of ________ 20 ______ 

between______________________________  of/or whose registered office is situated 

at]__________________________________________ 

(hereinafter called “the Employer”) of the one part AND 

________________________________________________________of[or whose registered office is 

situated at]_________________________________________ 

(hereinafter called “the Contractor”) of the other part. 

 

WHEREAS THE Employer is desirous that the Contractor executes 

________________________________________________________________________ 

(name and identification number of Contract ) (hereinafter called “the Works”) located 

at______________________________[Place/location of theWorks]and the Employer has accepted 

the tender submitted by the Contractor for the execution and completion of such Works and 

the remedying of any defects therein for the Contract Price of 

Kshs___________________________[Amount in figures],Kenya 

Shillings_____________________________________________[Amount inwords]. 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 

 

2. The following documents shall be deemed to form and shall be read and construed as 
part of this Agreement i.e. 

 
(i) Letter of Acceptance 

 
(ii) Form of Tender  

 
(iii) Conditions of Contract Part I 

 
(iv) Conditions of Contract Part II and Appendix to Conditions of Contract 

 
(v) Specifications 

 

(vi) Drawings 

 

(vii) Priced Bills of Quantities 
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3. In consideration of the payments to be made by the Employer to 

the Contractor as hereinafter mentioned, the Contractor hereby  

covenants with the Employer to execute and complete the Works and remedy any 

defects therein in conformity in all respects with the provisions of the Contract. 

 

4.     The Employer hereby covenants to pay the Contractor in      

consideration of the execution and completion of the Works and the  

remedying of defects therein, the Contract Price or such other sum    

as may become payable under the provisions of the Contract at the  

times and in the manner prescribed by the Contract. 

 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day 

and year first before written. 

 

The common Seal of  _________________________________________________ 

 

Was hereunto affixed in the presence of  ________________________________ 

 

Signed Sealed, and Delivered by the said  ______________________________ 

 

Binding Signature of Employer  ________________________________________ 

 

Binding Signature of Contractor  _______________________________________ 

 

In the presence of  (i)  Name_______________________________________ 

 

                                  Address_____________________________________ 

 

                                  Signature___________________________________ 

 

[ii] Name _______________________________________ 

 

     Address_____________________________________ 

 

    Signature____________________________________                                  
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FORM OF TENDER SECURITY 
 

WHEREAS ……………………………………….. (hereinafter called “the Tenderer”) has submitted 

his tender dated ………………………… for the construction of 

……………………………………………………………………… 

……………………  (Name of Contract) 

 

KNOW ALL PEOPLE by these presents that WE ……………………… having our registered office 

at  ………………(hereinafter called “the Bank”), are bound unto 

……………………………(hereinafter called “the Employer”) in the sum of 

Kshs.……………………… for which payment well and truly to be made to the said Employer, 

the Bank binds itself, its successors and assigns by these presents  sealed with the Common 

Seal of the said Bank this ……………. Day of ………20………… 

 

THE CONDITIONS of this obligation are: 

 

1. If after tender opening the tenderer withdraws his tender during the period of tender 

validity specified in the instructions to tenderers  

Or 

 

2. If the tenderer, having been notified of the acceptance of his tender by the Employer 

during the period of tender validity: 

 

(a) fails or refuses to execute the form of Agreement in accordance with the 

Instructions to Tenderers, if required; or 

(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Tenderers; 

 

We undertake to pay to the Employer up to the above amount upon receipt of his first 

written demand, without the Employer having to substantiate his demand, provided 

that in his demand the Employer will note that the amount claimed by him is due to 

him, owing to the occurrence of one or both of the two conditions, specifying the 

occurred condition or conditions. 
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This guarantee will remain in force up to and including thirty (30) days after the period 

of tender validity, and any demand in respect thereof should reach the Bank not later 

than the said date. 

  

 

         ___________________________  ______________________________ 

  [Date [     [signature of the Bank] 

 

 ___________________________  ______________________________ 

  [Witness]     [Seal] 
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PERFORMANCE BANK GUARANTEE  
 

To:  _________________________(Name of Employer)    ___________(Date) 

 

      __________________________(Address of Employer) 

 

Dear Sir, 

 

WHEREAS ______________________(hereinafter called “the Contractor”) has undertaken, in 

pursuance of Contract No. _____________ dated _________ to execute _______________ 

(hereinafter called “the Works”); 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognised bank for the sum specified therein as 

security for compliance with his obligations in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on 

behalf of the Contractor, up to a total of Kshs. ________________ (amount of Guarantee in 

figures) Kenya Shillings__________________________________________ (amount of Guarantee in 

words), and we undertake to pay you, upon your first written demand and without cavil or 

argument, any sum or sums within the limits of Kenya Shillings _________________________ 

(amount of Guarantee in words) as aforesaid without your needing to prove or to show grounds 

or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Contractor before 

presenting us with the demand. 

 

We further agree that no change, addition or other modification of the terms of the Contract or 

of the Works to be performed there under or of any of the Contract documents which may be 

made between you and the Contractor shall in any way release us from any liability under 

this Guarantee, and we hereby waive notice of any change, addition, or modification. 
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This guarantee shall be valid until the date of issue of the Certificate of Completion. 

 

SIGNATURE AND SEAL OF THE GUARANTOR  ___________________ 

 

 

 Name of Bank  ____________________________________________ 

  

Address  ________________________________________________ 

  

Date  ______________________________________________________ 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 

 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2 (c) 

and 2 (d) whichever applies to your type of business. 

 

You are advised that it is a serious offence to give false information on this Form. 

 

Part 1 – General 

 

Business Name  …………………………………………………………………………….. 

 

Location of business premises; Town…………………………………………………. 

 

Plot No……………………………………… Street/Road ……………………………….. 

 

Postal Address……………………………… Tel No……………………………………….. 

 

Nature of Business………………………………………………………………………….. 

 

Current Trade Licence No……………………  

 

Maximum value of business which you can handle at any time: KShs……………………….. 

 

Name of your bankers……………………………………………………………… 

 

Branch………………………………………………………………………………… 

 

Part 2 (a) – Sole Proprietor 

 

Your name in full…………………………………… Age………………………… 

 

Nationality………………………………… Country of Origin………………… 

 

*Citizenship details ………………………………………………………………… 
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Part 2 (b) – Partnership  

 

Give details of partners as follows: 

 

 Name in full     Nationality     Citizenship Details        Shares 

     1…………………………………………………………………………………… 

     2…………………………………………………………………………………… 

     3…………………………………………………………………………………… 

Part 2(c) – Registered Company: 

 
Private or public…………………………………………………………… 

 
State the nominal and issued capital of the Company- 

 
Nominal Kshs………………………………………………………………… 

 
Issued Kshs…………………………………………………………………… 

 
Give details of all directors as follows: 

 
 
Name in full .     Nationality. Citizenship Details*. Shares. 
 
 
1. 
……………………………………………………………………………………… 
 
2. 
……………………………………………………………………………………… 
 
3. 
……………………………………………………………………………………… 
 
4. 
……………………………………………………………………………………… 

 

Part 2(d) – Interest in the Firm: 
 

Is there any person / persons in …………… ………(Nyeri County Government) who has 
interest in this firm? Yes/No………………………(Delete as necessary) 
 
I certify that the information given above is correct. 
 
……………………… ……………………… ………………… 
(Title)    (Signature)   (Date) 
 
 

 Attach proof of citizenship 
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LETTER OF NOTIFICATION OF AWARD 
        

Address of Procuring Entity 

   _____________________ 

   _____________________ 

To:   

   

   

   

 

RE: Tender No.  

 

        Tender Name  

 

This is to notify that the contract/s stated below under the above mentioned tender have been 

awarded to you.  

  

  

 

1. Please acknowledge receipt of this letter of notification signifying your acceptance. 

 

2. The contract/contracts shall be signed by the parties within 30 days of the date of this 

letter but not earlier than 14 days from the date of the letter.  

 

 

3. You may contact the officer(s) whose particulars appear below on the subject matter of 

this letter of notification of award.  

 

(FULL PARTICULARS)  

    

     

SIGNED FOR ACCOUNTING OFFICER 
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FORM RB 1 

REPUBLIC OF KENYA 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

 

BETWEEN 

…………………………………………….APPLICANT 

 

AND 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity) of 

……………dated the…day of ………….20……….in the matter of Tender No………..…of 

…………..20… 

REQUEST FOR REVIEW 

I/We……………………………,the above named Applicant(s), of address: Physical 

address…………….Fax No……Tel. No……..Email ……………, hereby request the Public 

Procurement Administrative Review Board to review the whole/part of the above mentioned 

decision on the following grounds , namely:- 

1.  

2.  

etc.  

By this memorandum, the Applicant requests the Board for an order/orders that: - 

1. 

2. 

etc 

SIGNED ……………….(Applicant) 

Dated on…………….day of ……………/…20… 

FOR OFFICIAL USE ONLY 

Lodged with the Secretary Public Procurement Administrative Review Board on ………… day of 

………....20….……… 

 
SIGNED 
Board Secretary 
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PARTICULARS PRELIMINARIES 
 
 
 

 
 
 

 
 

 
 
 

 
 
 

 
 

 
 



 

 
PARTICULAR PRELIMINARIES 

  

    ITEM DESCRIPTION    AMOUNT (Kshs).  

      

A PRICING ITEMS OF PRELIMINARIES    

      

  Prices SHALL BE INSERTED against items of “preliminaries” in the 

tenderer’s priced Bills of Quantities. The Contractor shall be deemed to 

have included in his prices or rates for the various items in the Bills of 

Quantities or Specification for all costs involved in complying with all the 

requirements for the proper execution of the whole of the works in the 

Contract. The contractor is advised to read and understand all preliminary 

items. 

   

      

B DESCRIPTION OF THE WORKS    

      

  The works to be carried out under this contract involves PROPOSED 

COMPLETION OF KARIGU-INI  HEALTH CENTRE 
 

 

   

C MEASUREMENTS    

      

  In the event of any discrepancies arising between the Bills of Quantities 

and the actual works, the site measurements shall generally take 

precedence. However, such discrepancies between any contract 

documents shall immediately be referred to the PROJECT MANAGER in 

accordance with Clause 22 of the Conditions of Contract.  The 

discrepancies shall then be treated as a variation and be dealt with in 

accordance with Clause 22 of the said Conditions. 

   

      

D LOCATION OF SITE    

 The site is located at  Karigu-ini Health Centre   .The Contractor is advised 

to visit the site, to familiarize with the nature and position of the site. No 

claims arising from the Contractor’s failure to do so will be entertained. 

   

  
Carried to Collection     

   

PP/1 

 

 

    



 

Item DESCRIPTION   Kshs.  

A CLEARING AWAY    

  The Contractor shall remove all temporary works, rubbish, debris and 

surplus materials from the site as they accumulate and upon completion of 

the works, remove and clear away all plant, equipment, rubbish, unused 

materials and stains and leave in a clean and tidy state to the reasonable 

satisfaction of the Project Manager. 

   

  The whole of the works shall be delivered up clean, complete and in 

perfect condition in every respect to the satisfaction of the Project 

Manager. 

   

B CLAIMS    

  It shall be a condition of this contract that upon it becoming reasonably  

apparent to the Contractor that he has incurred losses and/or expenses 

due to any of the contract conditions, or by any other reason whatsoever, 

he shall present such claim or intent to claim notice to the PROJECT 

MANAGER within the contract period.  No claims shall be entertained 

upon the expiry of the said contract period. 

   

C PAYMENTS    

  The tenderer’s attention is drawn to the fact that the EMPLOYER MAY 

MAKE ADVANCE PAYMENTS 

   

D PREVENTION OF ACCIDENT, DAMAGE OR LOSS    

  The Contractor is notified that these works are to be carried out on a restricted site 

where the client is going on with other normal activities.  The Contractor is 

instructed to take reasonable care in the execution of the works as to prevent 

accidents, damage or loss and disruption of normal activities being carried out by 

the Client.  The Contractor shall allow in his rates any expense he deems 

necessary by taking such care within the site. 

 

 

 

   

E BID SECURITY    

  The contractor shall not provide a bid security duly signed, sealed and stamped 

from an approved Bank or Insurance company of required amount 

 

 

 

   

  
Carried to Collection     

   

 

PP/2 

 

 

    



 

Item DESCRIPTION   Kshs.  

A WORKING CONDITIONS    

  The Contractor shall allow in his rates for any interference that he may 

encounter in the course of execution of the works for the Client may in 

some cases ask the Contractor not to proceed with the works until some 

activities within the site are completed, as the facility will be operating as 

usual during the course of the contract. 

   

      

B SIGNBOARD    

  Allow for providing, erecting, maintaining throughout the course of the 

Contract and afterwards clearing away a signboard as designed, specified 

and approved by the Project Manager.  

   

      

C LABOUR CAMPS    

 The Contractor shall not be allowed to house labour on site.  Allow for 

transporting workers to and from the site during the tenure of the contract. 

   

      

D MATERIALS FROM DEMOLITIONS    

      

  Any materials arising from demolitions and not re-used shall become the 

property of the government. The Contractor shall allow in his rates the cost 

of transporting the demolished materials to the District Works Office -Nyeri 

Central 

   

E PRICING RATES    

      

  The tenderer shall include for all costs in executing the whole of the works, 

including transport, replacing damaged items, fixing, all to comply with the 

said Conditions of Contract. 

 

 

 

 

 

 

 

   

      

      

  
Carried to Collection     

        

 PP/3 

  



 

 

   Item DESCRIPTION   Kshs.  

A SECURITY    

  The Contractor shall allow for providing adequate security for the works 

and the workers in the course of execution of this contract.  No claim will 

be entertained from the Contractor for not maintaining adequate security 

for both the works and workers. 

   

      

B URGENCY OF THE WORKS    

  The Contractor is notified that these “works are urgent” and should be 

completed within the period stated in these Particular Preliminaries. The 

Contractor shall allow in his rates for any costs he deems that he/she may 

incur by having to complete the works within the stipulated contract period. 

   

      

C PAYMENT FOR MATERIALS ON SITE    

  All materials for incorporation in the works must be stored on site before 

payment is effected, unless specifically exempted by the Project Manager.  

This is to include materials of the Contractor, nominated sub-Contractors 

and nominated suppliers. 

   

      

D EXISTING SERVICES    

  Prior to the commencement of any work, the Contractor is to ascertain 

from the relevant authority the exact position, depth and level of all 

existing services in the area and he/she shall make whatever provisions 

may be required by the authorities concerned for the support, 

maintenance and protection of such services. 

   

      

      

  

Carried to Collection     

    

    

  

 

 

 

 

 

 

 

PP/4 

  



 

   

Item DESCRIPTION   Kshs.  

      

A PERFORMANCE BOND    

  A bond of 5 % of the contract sum will be required. No payment on 

account for the works executed will be made to the contractor until he has 

submitted the Performance Bond to the Project Manager duly signed, 

sealed and stamped from an approved Bank. 

   

      

B TENDER DOCUMENTS    

  Tender documents are as listed in Clause 2.1 of the Instruction to 

Tenderer’s Page 7 

   

      

C DELIVERY OF TENDER    

   Tenders and all documents in connection therewith, as specified above 

must be delivered in the addressed envelope which should be properly  

sealed and deposited at the offices as specified in the letter accompanying 

these documents or as indicated in the advertisement. 

   

      

 Tenders will be opened at the time specified in the letter accompanying 

these Tender Documents or as indicated in the advertisement. Tenders 

delivered/received later than the above time will not be opened. 

   

      

D VALUE ADDED TAX    

  The Contractor’s attention is drawn to the Legal Notice in the Finance Act 

part 3 Section 21(b) operative from 1st September, 1993 which requires 

payment of VAT on all contracts. The tenderer is advised that in 

accordance with Government public notice No. 35 & 36 Dated 11th 

September 2003 operational from 1st October 2003, withholding VAT will 

be levied against the contract sum by the Employer and remitted to the 

Commissioner of VAT through all interim certificates. The contractor 

should therefore include this tax in the Grand Summary page as indicated 

herein. 

   

      

     

  

Carried to Collection     

        

    

 

    PP/5 

   

   



 

 
   Item DESCRIPTION   Kshs.  

      

  PARTICULARS OF INSERTIONS TO BE MADE  

 

  

  IN APPENDIX TO CONTRACT AGREEMENT 

 

  

  

  

  

  The following are the insertions to be made in the appendix to the 

Contract Agreement 

 

  

  

  

3 Months from   

  Period of Final Measurement 

 

Practical Completion  

  

  

  

  

  

  

  Defects Liability Period 

 

6 Months from   

  

  

Practical Completion  

  

  

  

  Date for Possession 

 

To be agreed with the 

  

  

Project Manager 

  

  

  

  Date for Completion 

 

25 weeks from date 

  

  

of Possession 

  

  

  

  Liquidated and Ascertained Damages 

 

at a rate of Kshs25,000 

  

  

Per week or part thereof 

  

  

  

  

  

  

  Period of Interim Certificates 

 

Monthly 

  

  

  

  Period of Honouring Certificates 

 

30 Days 

  

  

  

  Percentage of Certified Value Retained 

 

10% 

  

  

  

  Limit of Retention Fund 

 

10% 

   

 

 

 

 

 

  

  
Carried to Collection     

    

 PP/6 

 

  



 

 

Item DESCRIPTION   Kshs.  

  COLLECTION    

  Brought forward from page PP/1    

      

  Brought forward from page PP/2    

      

  Brought forward from page PP/3    

      

  Brought forward from page PP/4    

      

  Brought forward from page PP/5    

      

  Brought forward from page PP/6 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

      

  TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO GRAND 

SUMMARY     

 
 
 

 
 

 
PP/7 



 

 
 

 
 

 
 
 

 
 
 

 
 

 
 
 

 
 

 
 
 

 
 

GENERAL PRELIMINARIES 
 

 
 
 
 
 
 

 
 
 
 
 
 
 
 



 

 
ITEM DESCRIPTION  KSHS  

 
GENERAL PRELIMINARIES   

A. PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES   

  
Prices will be inserted against items of Preliminaries in the Contractor's priced Bills of Quantities 

and Specification.     

  

The Contractor shall be deemed to have included in his prices or rates for the various items in the 

Bills of Quantities or Specification for all costs involved in complying with all the requirements for 

the proper execution of the whole of the works in the Contract. 

  

B. ABBREVIATIONS   

  
Throughout these Bills, units of measurement and terms are abbreviated and shall be interpreted 

as follows:-   

  C.M.                            Shall mean cubic metre   

  
 

  

  S.M.                            Shall mean square metre   

  
 

  

  L.M.                            Shall mean linear metre   

  
 

  

  MM                              Shall mean Millimeter   

  Kg.                              Shall mean Kilogramme   

  
 

  

  No.                              Shall mean Number   

  Prs.                           Shall mean Pairs   

  
 

  

  
B.S.         Shall mean the British Standard Specification Published by the British Standards 

Institution, 2 Park Street, London W.I., England.   

  
Ditto Shall mean the whole of the preceding description except as qualified in the description in 

which it occurs.   

  m.s.                      Shall mean measured separately.   

  a.b.d                      Shall mean as before described.   

  Carried to collection   
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ITEM DESCRIPTION  KSHS  

A. EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT   

  
Attendance ;Clause B19(a) of the Standard Method of Measurement is deleted and the following 

clause is substituted:-   

 

Attendance on nominated Sub-Contractors shall be given as an item in each case shall be 

deemed to include: allowing use of standing scaffolding, mess rooms, sanitary accommodation 

and welfare facilities; provision of special scaffolding where necessary; providing space for office 

accommodation and   for storage of plant and materials; providing light and water for their work: 

clearing away rubbish; unloading checking and hoisting: providing electric power and removing 

and replacing duct covers, pipe casings and the like necessary for the execution and testing of 

Sub- Contractors' work and being responsible for the accuracy of the same. 
  

  Fix Only:-   

  

"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise stated), pay all 

demurrage charges, load and transport to site where necessary, unload, store, unpack, assemble 

as necessary, distribute to position, hoist and fix only.   

B. EMPLOYER   

  

The  "Employer" is CHIEF OFFICER - HEALTH AND MEDICAL SERVICES 

   

  

The term "Employer" and "Government" wherever used in the  contract document shall be 

synonymous   

C. PROJECT MANAGER   

 

The term "P.M." wherever used in these Bills of Quantities shall be deemed to imply the   

  Project Manager as defined in Condition 1 of the Conditions of Contract or such person   

  or persons as may be duly authorised to represent him on behalf of the Government.   

D. ARCHITECT   

  

The term "Architect" shall be deemed to mean "The P.M." as defined above whose address 

unless otherwise notified is Ministry of Public Works, P.O. Box 372, NYERI.   

E. QUANTITY SURVEYOR   

  

The term "Quantity Surveyor" shall be deemed to mean "The P.M." as defined above whose 

address unless otherwise notified is Ministry of Public Works, P.O. Box 372, NYERI.   

      

  Carried to Collection   

  

 

 

 

 

GP/2 

   



 

ITEM DESCRIPTION  KSHS  

A. ELECTRICAL ENGINEER   

  

The term "Electrical Engineer" shall be deemed to mean "The P.M." as defined above whose address 

unless otherwise notified is Ministry of Public Works, P.O. Box 372, NYERI.   

B. MECHANICAL ENGINEER   

  

The term "Mechanical Engineer" shall be deemed to mean "The P.M." as defined above whose 

address unless otherwise notified is Ministry of Public Works, P.O. Box 372, NYERI.   

C STRUCTURAL ENGINEER   

  

The term "Structural Engineer" shall be deemed to mean "The P.M." as defined above whose address 

unless otherwise notified is Ministry of Public Works, P.O. Box 372, NYERI.   

D  FORM OF CONTRACT   

  

The Form of Contract shall be as stipulated in the Republic of Kenya's Standard Tender Document for 

Procurement of Building Works(2006 Edition) included herein The Conditions of Contract are also 

included herein Conditions of Contract These are numbered from 1 to 37 as set out in pages 20 to 48 

of these tender documents. Particulars of insertions to be made in the Appendix to the Contract 

Agreement will be found in the Particular Preliminaries part of these Bills of Quantities   

E. BOND.   

  

The Contractor shall find and submit on the Form of Tender an approved bank/Insurance Company 

and who will be willing to be bound the Government in and amount equal to five  per cent (5%) of the 

Contract amount for the due performances of the Contract up to the date of completion as certified by 

the PROJECT MANAGER and who will when and if called upon, sign a Bond to that effect on the 

relevant standard form included herein. (without the addition of any limitations) on the same day as the 

Contract Agreement is signed, by the Government, the Contractor shall furnish within seven days 

another Surety to the approval of the Government.   

  

 

  

  
 

  

  Carried to collection   
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ITEM DESCRIPTION  KSHS  

A. PLANT, TOOLS AND VEHICLES   

  

Allow for providing all scaffolding, plant, tools and vehicles required for the works except in so far 

as may be stated otherwise herein and except for such items specifically and only required for the 

use of nominated Sub-Contractors as described herein. No timber used for scaffolding, formwork 

or temporary works of any kind shall be used afterwards in the permanent work. 

  

B. TRANSPORT.   

  
Allow for transport of workmen, materials, etc., to and from the site at such hours and by such 

routes as may be permitted by the competent authorities.   

  
 

  

C. MATERIALS AND WORKMANSHIP.   

  

All materials and workmanship used in the execution of the work shall be of the best quality and 

description unless otherwise stated. The Contractor shall order all materials to be obtained from 

overseas immediately after the Contract is signed and shall also order materials to be obtained 

from local sources as early as necessary to ensure that they are onsite when required for use in 

the works. The Bills of Quantities shall not be used for the purpose of ordering materials.   

D. SIGN FOR MATERIALS SUPPLIED.   

  

The Contractor will be required to sign a receipt for all articles and materials supplied by the 

PROJECT MANAGER at the time of taking deliver thereof, as having received them in good order 

and condition, and will thereafter be responsible for any loss or damage and for replacements of 

any such loss or damage with articles and/or materials which will be supplied by the PROJECT 

MANAGER at the current market prices including Customs Duty and V.A.T., all at the Contractor's 

own cost and  expense, to the satisfaction of the PROJECT MANAGER   

E. STORAGE OF MATERIALS   

  

The Contractor shall provide at his own risk and cost where directed on the site weather proof 

lock-up sheds and make good damaged or disturbed surfaces upon completion to the satisfaction 

of the PROJECT MANAGER Nominated Sub-Contractors are to be made liable for the cost of 

any storage accommodation provided especially for their use. 
  

      

      

  Carried to collection   

      

 

 

 

 

GP/4   



 

ITEM DESCRIPTION  KSHS  

A. SAMPLES   

  

The Contractor shall furnish at his own cost any samples of materials or workmanship including 

concrete test cubes required for the works that may be called for by the PROJECT MANAGER for his 

approval until such samples are approved by the PROJECT MANAGER and the PROJECT 

MANAGER, may reject any materials or workmanship not in his opinion to be up to approved samples. 

The PROJECT MANAGER shall arrange for the testing of such materials as he may at his discretion 

deem desirable, but the testing shall be made at the expense of the Contractor and not at the expense 

of the PROJECT MANAGER. The Contractor shall pay for the testing in accordance with the current 

scale of testing charges laid down by the Ministry of Public Works.   

  

The procedure for submitting samples of materials for testing and the method of marking for 

identification shall be as laid down by the PROJECT MANAGER The Contractor shall allow in his 

tender for such samples and tests except those in connection with nominated sub-contractors' work.   

B. GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.   

  

Allow for complying with all Government Acts, Orders and Regulations in connection with the 

employment of Labour and other matters related to the execution of the works. In particular the 

Contractor's attention is drawn to the provisions of the Factory Act 1950 and his tender must include 

for all costs arising or resulting from compliance with any Act, Order or Regulation relating to 

Insurances, pensions and holidays for workpeople or so the safety, health and welfare of the 

workpeople. The Contractor must make himself fully acquainted with current Acts and Regulations, 

including Police Regulations regarding the movement, housing, security and control of labour, 

labourcamps , passes for transport, etc. It is most important that the Contractor, before tendering, shall 

obtain from the relevant Authority the fullest information regarding all such regulations and/or 

restrictions which may affect the information regarding all such regulations and/or restrictions which 

may affect the organization of the works, supply and control of labour, etc., and allow accordingly in his 

tender. No claim in respect of want of knowledge in this connection will be entertained. 

  

C. SECURITY OF WORKS ETC.   

  

The Contractor shall be entirely responsible for the security of all the works stores, materials, plant, 

personnel, etc., both his own and sub-contractors' and must provide all necessary watching, lighting 

and other precautions as necessary to ensure security against theft, loss or damage and the protection 

of the public.   

  

 

  

      

  Carried to collection   
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ITEM DESCRIPTION  KSHS  

A. PUBLIC AND PRIVATE ROADS.   

  

Maintain as required throughout the execution of the works and make good any damage to public 

or private roads arising from or consequent upon the execution of the works to the satisfaction of 

the local and other competent authority and the PROJECT MANAGER   

B. EXISTING PROPERTY.   

  

The Contractor shall take every precaution to avoid damage to all existing property including 

roads, cables, drains and other services and he will be held responsible for and shall make good 

all such damage arising from the execution of this contract at his own expense to the satisfaction 

of the PROJECT MANAGER   

C. VISIT SITE AND EXAMINE DRAWINGS.   

  

The Contractor is recommended to examine the drawings and visit the site the location of which is 

described in the Particular Preliminaries hereof. He shall be deemed to have acquainted himself 

therewith as to its nature, position, means of access or any other matter which, may affect his 

tender. No claim arising from his failure to comply with  this recommendation will be considered. 

   

D. ACCESS TO SITE AND TEMPORARY ROADS.   

  

Means of access to the Site shall be agreed with the PROJECT MANAGER prior to 

commencement of the work and Contractor must allow for building any necessary temporary 

access roads for the transport of the materials, plant and workmen as may be required for the 

complete execution of the works including  the provision of temporary culverts, crossings, bridges, 

or any other means of gaining access to the Site. Upon completion of the works, the Contractor 

shall remove such temporary access roads; temporary culverts, bridges, etc., and make good and 

reinstate all works and surfaces disturbed to the satisfaction of the PROJECT MANAGER    

E. AREA TO BE OCCUPIED BY THE CONTRACTOR   

  

The area of the site which may be occupied by the Contractor for use of storage and for the 

purpose of erecting workshops, etc., shall be defined on site by the PROJECT MANAGER   

      

     Carried to collection   
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ITEM DESCRIPTION  KSHS  

A. OFFICE ETC. FOR THE PROJECT MANAGER   

  

The Contractor shall provide, erect and maintain where directed on site and afterwards dismantle the site 

office of the type noted in the Particular Preliminaries, complete with Furniture. He shall also provide a strong 

metal trunk complete with strong hasp and staple fastening and two keys. He shall provide, erect and 

maintain a lock-up type water or bucket closet for the sole use of the PROJECT MANAGER including 

making temporary connections to the drain where applicable to the satisfaction of Government and Medical 

Officer of Health and shall provide services of cleaner and pay all conservancy charges and keep both office 

and closet in a clean and sanitary condition from commencement to the completion of the works and 

dismantle and make good disturbed surfaces. The office and closet shall be completed before the Contractor 

is permitted to commence the works. The Contractor shall make available on the Site as and when required 

by the "PROJECT MANAGER" a modern and accurate level together with leveling staff, ranging rods and 50 

metre metallic or linen tape.   

B. WATER AND ELECTRICITY SUPPLY FOR THE WORKS   

  

The Contractor shall provide at his own risk and cost all necessary water, electric light and power 

required for use in the works. The Contractor must make his own arrangements for connection to the 

nearest suitable water main and for metering the water used. He must also provide temporary tanks 

and meters as required at his own cost and clear away when no longer required and make good on 

completion to the entire satisfaction of the PROJECT MANAGER. The Contractor shall pay all charges 

in connection herewith. No guarantee is given or implied that sufficient water will be available from 

mains and the Contractor must make his own arrangements for augmenting this supply at his own 

cost. Nominated Sub--contractors are to be made liable for the cost of any water or electric current 

used and for any installation provided especially for their own use.   

C. SANITATION OF THE WORKS   

  

The Sanitation of the works shall be arranged and maintained by the Contractor to the satisfaction of the 

Government and/or Local Authorities, Labour Department and the PROJECT MANAGER   

D. SUPERVISION AND WORKING HOURS   

  

The works shall be executed under the direction and to the entire satisfaction in all respects of the 

PROJECT MANAGER who shall at all times during normal working hours have access to the works and to 

the yards and workshops of the Contractor and sub-Contractors or other places where work is being 

prepared for the contract.   

E. PROVISIONAL SUMS.   

  

The term "Provisional Sum" wherever used in these Bills of Quantities shall have the meaning stated in 

Section A item A7 (i) of the Standard Method of Measurement. Such sums are net and no addition shall be 

made to them for profit.   

  

 

  

  Carried to collection   
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ITEM DESCRIPTION  KSHS  

A. 

 

PRIME COST (OR P.C.) SUMS.   

  

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of Quantities shall have 

the meaning stated in Section A item A7 (ii) of the Standard Method of Measurement . Persons or 

firms nominated by the PROJECT MANAGER to execute work or to provide and fix materials or 

goods are described herein as Nominated Sub-Contractors. Persons or firms so nominated to 

supply goods or materials are described herein as Nominated Suppliers.   

  

 

  

B. PROGRESS CHART.   

  

 

  

  

The Contractor shall provide within two weeks of Possession of Site and in agreement with the 

PROJECT MANAGER a Progress Chart for the whole of the works including the works of 

Nominated Sub-Contractors ; one copy to be handed to the PROJECT MANAGER and a further 

copy to be retained on Site. Progress to be recorded and chart to be amended as necessary as 

the work proceeds.   

  

 

  

C. ADJUSTMENT OF P.C. SUMS.   

  

In the final account all P.C. Sums shall be deducted and the amount properly expended upon the 

PROJECT MANAGER'S order in respect of each of them added to the Contract sum. The 

Contractor shall produce to the PROJECT MANAGER such quotations, invoices or bills, properly 

receipted, as may be necessary to show the actual details of the sums paid by the Contractor. 

Items of profit upon P.C. Sums shall be adjusted in the final account pro-rata to the amount paid. 

Items of "attendance" (as previously described) following P.C. Sums shall be adjusted pro-rata to 

the physical extent of the work executed (not pro-rata to the amount paid) and this shall apply 

even though the Contractor's priced Bill shows a percentage in the rate column in respect of 

them. Should the Contractor be permitted to tender and his tender be accepted of any work for 

which a P.C. Sum is included in these Bill of Quantities profit and attendance will be allowed at 

the same rate as it would be if the work were executed by a Nominated Sub-Contractor.   

  

  

 

 

 

 

   

      

  Carried to collection   
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ITEM DESCRIPTION  KSHS  

A. ADJUSTMENT OF PROVISIONAL SUMS.   

  

In the final account all Provisional Sums shall be deducted and the value of the work properly 

executed in respect of them upon the PROJECT MANAGER's order added to the Contract Sum. 

Such work shall be valued , but should any part of the work be executed by a Nominated Sub-

Contractor, the value of such work or articles for the work to be supplied by a Nominated 

Supplier, the value of such work or articles shall be treated as a P.C. Sum and profit and 

attendance comparable to that contained in the priced Bills of Quantities for similar items added.   

B. NOMINATED SUB-CONTRACTORS   

  

When any work is ordered by the PROJECT MANAGER to be executed by nominated sub-

contractors, the Contractor shall enter into sub-contracts and shall thereafter be responsible for 

such sub-contractors in every respect. Unless otherwise described the Contractor is to provide for 

such Sub-Contractors any or all of the facilities described in these Preliminaries. The Contractor 

should price for these with the nominated Sub-contract Contractor's work concerned in the P.C. 

Sums under the description "add for Attendance". 

  

C. DIRECT CONTRACTS   

  

Notwithstanding the foregoing conditions, the Government reserves the right to place a "Direct 

Contract" for any goods or services required in the works which are covered by a P.C. Sum in the 

Bills of Quantities and to pay for the same direct. In any such instances, profit relative to the P.C. 

Sum the priced Bills of Quantities will be adjusted as described for P.C. Sums and allowed.   

D. ATTENDANCE UPON OTHER TRADESMEN, ETC.   

  

 

  

  

The Contractor shall allow for the attendance of trade upon trade and shall afford any tradesmen 

or other persons employed for the execution of any work not included in this Contract every 

facility for carrying out their work and also for use of his ordinary scaffolding. The Contractor, 

however, shall not be required to erect any special scaffolding for them. The Contractor shall 

perform such cutting away for and making good after the work of such tradesmen or persons as 

may be ordered by the PROJECT MANAGER and the work will be measured and paid for to the 

extent executed at rates provided in these Bills.   

      

      

  Carried to collection   
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ITEM DESCRIPTION  KSHS  

A. INSURANCE   

  

The Contractor shall insure as required in Conditions No. 30 of the Conditions of Contract. No 

payment on account of the work executed will be made to the Contractor until he has satisfied the 

PROJECT MANAGER either by production of an Insurance Policy or and Insurance Certificate 

that the provision of the foregoing Insurance Clauses have been complied with in all respects. 

Thereafter the PROJECT MANAGER shall from time to time ascertain that premiums are duly 

paid up by the Contractor who shall if called upon to do so, produce the receipted premium 

renewals for the PROJECT MANAGER's inspection.   

  

 

  

B. PROVISIONAL WORK   

  

All work described as "Provisional" in these Bills of Quantities is subject to remeasurement in 

order to ascertain the actual quantity executed for which payment will be made. All "Provisional" 

and other work liable to adjustment under this Contract shall left uncovered for a reasonable time 

to allow all measurements needed for such adjustment to be taken by the PROJECT MANAGER 

Immediately the work is ready for measuring, the Contractor shall give notice to the PROJECT 

MANAGER. If the Contractor makes default in these respects he shall if the PROJECT 

MANAGER so directs uncover the work to enable all measurements to be taken and afterwards 

reinstate at his own expense.   

C. ALTERATIONS TO BILLS, PRICING, ETC.   

  

Any unauthorized alteration or qualification made to the text of the Bills of Quantities may cause 

the Tender to be disqualified and will in any case be ignored. The Contractor shall be deemed to 

have made allowance in his prices generally to cover any items against which no price has been 

inserted in the priced Bills of Quantities. All items of measured work shall be priced in detail and 

the Tenders containing Lump Sums to cover trades or groups of work must be broken down to 

show the price of each item before they will be accepted.   

  

 

  

D. BLASTING OPERATIONS   

  

Blasting will only be allowed with the express permission of the PROJECT MANAGER in writing. 

All blasting operations shall be carried out at the Contractor's sole risk and cost in accordance 

with any Government regulations in force for the time being, and any special regulations laid 

down by the PROJECT MANAGER governing the use and storage of explosives.   

      

      

  Carried to collection   
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ITEM DESCRIPTION  KSHS  

      

A. MATERIALS ARISING FROM EXCAVATIONS   

  

 

  

  

Materials of any kind obtained from the excavations shall be the property of the Government. 

Unless the PROJECT MANAGER directs otherwise such materials shall be dealt with as provided 

in the Contract. Such materials shall only be used in the works, in substitution of materials which 

the Contractor would otherwise have had to supply with the written permission of the PROJECT 

MANAGER Should such permission be given, the Contractor shall make due allowance for the 

value of the materials so used at a price to be agreed.   

  

 

  

B. PROTECTION OF THE WORKS.   

  

Provide protection of the whole of the works contained in the Bills of Quantities, includingcasing , 

casing up, covering or such other means as may be necessary to avoid damage to the 

satisfaction of the PROJECT MANAGER and remove such protection when no longer required 

and make good any damage which may nevertheless have been done at completion free of cost 

to the Government.   

  

 

  

C. REMOVAL OF RUBBISH ETC.   

  

 

  

  

Removal of rubbish and debris from the Buildings and site as it accumulates and at the 

completion of the works and remove all plant, scaffolding and unused materials at completion.   

  

 

  

D. WORKS TO BE DELIVERED UP CLEAN   

  

 

  

  

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash (except where 

such treatment might cause damage) and clean all floors, sanitary fittings, glass inside and 

outside and any other parts of the works and remove all marks, blemishes, stains and defects 

from joinery, fittings and decorated surfaces generally, polish door furniture and bright parts of 

metalwork and leave the whole of the buildings watertight, clean, perfect and fit for occupation to 

the approval of the PROJECT MANAGER   

      

      

  Carried to collection   
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ITEM DESCRIPTION  KSHS  

A. GENERAL SPECIFICATION.   

  

 

  

  

For the full description of materials and workmanship, method of execution of the work and notes 

for pricing, the Contractor is referred to the Ministry of Public Works General Specification dated 

1976 or any subsequent revision thereof which is issued as a separate document, and which shall 

be allowed in all respects unless it conflicts with the General Preliminaries, Trade Preambles or 

other items in these Bills of Quantities.   

B. TRAINING LEVY   

  

The Contractor's attention is drawn to legal notice No. 237 of October, 1971, which requires 

payment by the Contractor of a Training Levy at the rate of 1/4 % of the Contract sum on all 

contracts of more than Kshs. 50,000.00 in value.   

  

 

  

C. MATERIALS ON SITE   

  

All materials for incorporation in the works must be stored on or adjacent to the site before 

payment is effected unless specifically exempted by the PROJECT MANAGER. This includes the 

materials of the Main Contractor, Nominated Sub-Contractors and Nominated Suppliers.   

  

 

  

D. HOARDING   

  

The Contractor shall secure the roof area during the re-roofing with strong nets to ensure no 

dangerous objects falls to the ground thus avoiding any injuries to people moving around the 

building.   

  

 

  

E. CONTRACTOR'S SUPERINTENDENCE/SITE AGENT   

  

 

  

  

The Contractor shall constantly keep on the works a literate English speaking Agent or 

Representative, competent and experienced in the kind of work involved who shall give his whole 

experience in the kind of work involved and shall give his whole time to the superintendence of 

the works. Such Agent or Representative shall receive on behalf of the Contractor all directions 

and instructions from the Project Manager and such directions shall be deemed to have been 

given to the Contractor in accordance with the Conditions of Contract.   

      

      

  Carried to Collection   
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ITEM DESCRIPTION  KSHS  

  
 

  

  COLLECTION   

  
 

  

  Brought Forward From Page GP/1   

  
 

  

  Brought Forward From Page GP/2   

  

 

  

  Brought Forward From Page GP/3   

  

 

  

  Brought Forward From Page GP/4   

  

 

  

  Brought Forward From Page GP/5   

  
 

  

  Brought Forward From Page GP/6   

  
 

  

  Brought Forward From Page GP/7   

  
 

  

  Brought Forward From Page GP/8   

  
 

  

  Brought Forward From Page GP/9   

  
 

  

  Brought Forward From Page GP/10   

  
 

  

  Brought Forward From Page GP/11   

  
 

  

  Brought Forward From Page GP/12   

  
 

  

      

      

  TOTAL FOR GENERAL PRELIMINARIES    

  CARRIED TO GRAND SUMMARY   
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BILLS OF QUANTITIES 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 BILL NO. 1 

 

PROPOSED ALTERATION TO EXISTING KARIGU-INI  DISPENSARY 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

            

  ELEMENT NO. 1         

            

  DEMOLITION AND ALTERATIONS         

            
A Carefully pull down steel doors complete with door 

frames overall size 900x2100mm high and store on site 
as directed 2 NO 

          
  B Cut 150mm thick walling to create 1200x2100mm door 

opening for two doors 5 SM 
          

  C Carefully pull down 45mm solid core flush door overall 
size 900x2100mm and store on site as directed 

1 NO 
              

            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            

Total for Element No. 1 Demolitions carried to Builder's Work Summary  

  

    
  

 BW/1 
    



 

            

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

            
  ELEMENT NO.2         
            
   WALLING         
            
  Smooth chisel natural stone walling in cement and sand 

(1:4) mortar reinforced and including 25c3mm thick 
hoop iron in every alternate course         

            
A 100mm thick new internal walling 68 SM 

          
  B 150mm thick to fill opening from removal of doors 2 SM 

          
    Eaves Filling     
          
  C 150mm thick eaves filling 300mm high 41 LM 

              
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            

Total for Element No. 2 Walling  carried to Builder's Work Summary  

             
  

 
BW/2 

    



 

            

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

            
  ELEMENT NO. 3          
            
  ROOFING         
            
  Rain water Goods         
            
  Gutters         
            
A 150x125mm galvanized iron gutter gauge 24 fixed to 

fascia boards (ms) with and including approved steel 
brackets at 1000mm centres 32 LM 

          
  B Extra over for stopped ends 4 NO 

          
  C Ditto outlets but 100mm 2 NO 

          
    Down pipes     
          
  D 100mm diameter galvanized iron down pipe gauge 24 

fixed to wall with and including holder butts at 100mm 

6 LM 
          

  E Extra over down pipe for swan neck 1200mm 2 NO 
          

  F Ditto horse shoe 300mm long 2 NO 
          

    Steel poles     
          
  G 75mm diameter 2700mm overall length mild steel pipe 

column with one end 400mm long prepared with 2No. 
300mm long Y 12 bars welded at staggered position as 
described and built in concrete and other end with 
250mm overall length 50mm wide and 25mm thick U-
shaped mild steel wall plate support with 4No. 14mm 
diameter bolts holes welded to other end 

5 NO 
    Prepare and apply 2 undercoats and one finishing coat 

of gloss oil paint to         
            
H General surfaces of metal 0-100mm girth 14 LM 

              

Total for Element No.3 Roofing carried to Builder's Work Summary  
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

            
  ELEMENT NO. 4         
            
  DOORS         
            
  Fabricate deliver and install the following purpose 

made steel casement door obtained from an approved 
manufacturer primed with red oxide before delivery  to 
site complete with hinges, handles and catches  

        
A 1200X2100mm high metal casement 2 NO 

          
    Flush Doors      
          
  B 45mm thick semi-solid core flush door size 

1000x2100mm high with 6mm interior quality plywood 
ready for painting and hardwood lipping all around 

8 NO 
              

  Wrot cypress or other equal and approved         
C 100x50mm frame with two labours plugged into wall 

43 LM 
          

  D 45X38mm architraves 42 LM 
          

  E 25mm diameter quadrant 42 LM 
          

    Supply and fix the following ironmongery with screws 
to match     

          
  F 2-lever  mortise and set furniture Ref Union 2295 9 NO 

          
    Approved door closers as Union Ref 8850 9 NO. 

  G 100mm brass butts hinges 12 PRS  
          

    Painting and Decoration     
          
    Knot, prime, prepare and apply 3 coats of gloss oil paint 

to 
     

  H General surfaces of timber for flush doors 34 SM 
          

  J Ditto between 0-100mm girth 42 LM 
          

  K General surfaces of steel doors 10 SM 
  Total for Element No.4 Doors carried to Builder's Work Summary  

   BW/4         



 

    
         

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

            
  ELEMENT NO.5         
            
  WINDOWS         
            
  Supply and fix the following fabricated burglar proofing 

casement         
            
A Overall size 1200x1200mm high comprising of 25x6mm 

mild steel flat framing and 12mm diameter horizontal 
and vertical round bars at 120mm centres 

        
  The following in wrot cypress         
            
B 225x25mm pelmet top 12 LM 

          
  C 125x25mm pelmet fascia 12 LM 

          
  D 225x125x25mm pelmet fascia 16 NO 

          
  E 50x50mm bearer plugged 12 LM 

              
F Aluminum curtain rail I-section fixed to pelmet top with 

hook, rails and rollers 12 LM 
          

    Prepare and apply one coat and 2 finishing coats of 
gloss oil paint to-:     

          
    Burglar proofing metal surfaces 12 SM 

          
  G Sand, stain, prepare and apply 3 coats clear polyurethane 

varnish to timber surfaces     
          
  H Surfaces 100-200mm girth 12 LM 

          
  J Surfaces 100-200mm girth 12 LM 

              
            
    

 
         

  

    Total for Element No.5 Windows carried to Builder's Work Summary  

   BW/5 
        



 

   
         

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

            
  ELEMENT NO.6         
            
  FINISHES         
            
  INTERNAL FINISHES         
            
  Wall          
            
  Cement and sand (1:3) 12mm thick plaster         
            
A External wall surfaces 55 SM 

          
  B 100mm thick new internal wall 135 SM 

          
  C 150mm thick existing internal wall 16 SM 

          
    Floor      
          
  D 32mm thick trowelled cement and sand (1:3) floor 

screeding to receive granito tiles polished 102 SM 
          

    Skirting      
          
  E 100x20mm thick cement and sand (1:3) to skirting 

103 LM 
          

  F 100x25mm thick granito tiles polished to skirting 
103 LM 

              
  Ceiling         
            
G 50x50mm sawn celcured cypress timber brandering 

329 LM 
          

  H 12mm thick celotex soft board ceiling nailed to 
brandering 102 sm 

          
  J Extra over celotex ceiling for trap door size 600x450mm 

1 NO 
          

  K 100X25mm thick wrot softwood moulded cornice 145 lm 
          

  
 

   BW/6 
         



 

          

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

            
  ELEMENT NO. 7         
            
  PAINTING AND DECORATION         
            
  Prepare and apply 3 coats first grade plastic emulsion 

paint to-:         
            
A 12mm thick celotex ceiling boards 102 SM 

          
    Plastered wall surfaces to-:     
          
  B External wall surfaces 55 SM 

          
  C New internal wall 135 SM 

          
  D Filled opening for internal walls 16 SM 

              
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            

Total for Element No.6 Painting and Decoration carried to Builder's Work Summary  

   BW/7         



 

            

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

            
  BUILDER'S WORK SUMMARY         
            

 A Total for Element No. 1 Demolitions        
           

           
  B Total for Element No. 2 Walling        

           
           
  C Total for Element No. 3 Roofing        

           
           
  D Total for Element No. 4 Doors        

           
           
  E Total for Element No. 5 Windows        

           
           
  F Total for Element No. 6 Finishes         

           
           
  G Total for Element No. 7 Painting and Decorations         

           
             

            
            
            
            
            
            
            
            
            
            
            
            
            
            

Total for Builders Work carried to Grand Summary   
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BILL NO.2 

MECHANICAL  WORKS 

            

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

  SANITARY FITTINGS         

  Supply, deliver, install and fix  the following sanitary         

  fittings including all materials and jointing to supply,         

  water/soil and overflow pipes. Duravit  products         

  are specified only as an indication of quality. Equal         

  and approved appliances may be supplied. Where          

  trade names are mentioned, the Ref. No is intended                                                                

  only as a guide to the type and quality of fittings         

            

A Wash Hand Basin         

  Duravit D-CODE Wash  Hand Basin set for counter top         

  fixing in white vitreous china with overflow and single         

  tap hole size 520 x 420 x 185mm and comprising of         

  Ref No. 327566.0 Basin, 1 No. Chrome plared mixer         

  Tap with chrome plated waste extension pipe and         

  wall flange,silcon sealant, and fixings to approval No 8 
          

  B Soap Dispenser     
    Wall mounted Soap Dispenser with capacity of     
    about one(1) Litre having a press action Soap     
    release mechanism complete with fixing screws.     
    As Starmax or approved equivalent. No 8 

          
    Towel Rail     
    Chrome plated Towel rail 650mm long with the rail     
    and brackets as one piece, all as Twyfords or      
    approved equivalent. No 8 

          
    Flexible Tubing     
    15mm Diameter x300mm long flexible      
    connections complete with integral chrome      
    plated angle valve for connecting the sanitary     
    fittings to waste supply, to be as cobra or equivalent No 8 

          
    Mirrors     
    6mm thick polished plate Grass, silver backed     
    mirror with bevealed edges, size  600 x 600mm     
    plugged and screwed to wall with 4 No. Chrome     
    plated capped screws and 5mm thick foam back     
    back rest No 8 

     Carried to Collection     
  

 
MW/1 

    



 

 
  

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

  INTERNAL PLUMBING         

  To supply and install Chlorinated Polyvinyl         

  

Chloride(CPVC) tubing and fittings which meet 
requirements of ASTM F442 as described Tenderers 
must allow for jointing, clippings, couplings e.t.c, 
necessary for the proper and satisfactory functioning of 
the installation when pricing. All joints shall be 
assembled using solvent of ASTM F493 and to the 
Engineer's approval. Rates must allow for all 
Metal/Plastic threaded adaptors where required for 
connection of sanitary fixtures, valves etc. 

        

            

  CPVC         

A 15mm diameter CPVC pipe. Lm 70 
  B 15mm -Diameter Lm 40 
    Extra-over CPVC pipe work for the following;     

    Bends     
  C 15mm-Diameter No 15 

  D 20mm- Ditto- No 1 
          

    Threaded Fittings     
  E 20x15mm Diam. Male threaded 90 Bend No 1 

  F 25x15mm Diam. Male threaded 90 Bend No 1 
    Equal Tees     

  G 15mm Equal Tee No 12 
  H 20mm Equal Tee No 1 
    Reducers     

  J 20x15mm Reducer No 1 
  K 25x20mm Reducer No 1 
    25x20mm Reducer No 1 
    Unions     

  L 15mm Diameter Union No 4 
  M 20mm Diameter Union No 1 
          

    Gate Valves     
  N 15mm Diameter approved medium pressure screw     
    down full way non-rising stem wedge gate valve to     
    BS 1952, with wheel and head joints to steel tubing.     
    Equivalent. No 4 

  P Allow for pressure testing, flushing out and     
  

  

sterilization of the cold water system as required to the 
satisfaction of the Engineer Item 1 

          
          
    MW/2         



 

                  

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

  INTERNAL DRAINAGE          

  All drainage pipes to be as 'Key Terrain or equal         

  and approved equivalent. Allow for connection to          

  the nearest manholes.         

  PVC and muPVC pipe work         

A 100mm heavy duty golden brown pipe class D Lm 70 
  B 100mm diameter heavy grey pipe class D  Lm 5 
  C 50mm ditto ………………………………………………… Lm 10 
          
    PVC and muPVC pipe work     
  D 50mm diameter bend  No 10 
  E 50mm diameter sweep tee  No 10 
  F 100mm diameter sweep Tee No 2 
  F 50mm diameter access cap No 8 
  G 100*50mm Boss connector  No 1 
  H 100mm diameter vent cowl No 1 
  J 100mm diameter weathering slate and apron  No 1 
  K Taps     
  L 15mm Diameter pillar tap as Pegler No 8 
  M Inspection Chamber (Manhole) No 8 
  N Testing and commissioning the internal drainage      
  P Installations  Item 1 
    Installations  Item 1 
          
          
          
          
    

 
    

          
          
          
          
          
          
          
          
          

    
 

    
          
          
          
          
  

      

 
MW/3 

    



 

      

      

 

 

    ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

  ROOF WATER TANK         

A Supply and install a plastic water tank of          

  Supply and install a plastic water tank of          

  capacity  2,300 Litres on roof space. The         

  Tank to be assembled complete with medium         

  pressure ball valve inlet, outlet connections         

  including ball valve and float. Tank shall be         

  mounted on a platform and any other No 1 
    necessary item for its proper functioning.     

  B 25mm Diameter GMS overflow pipe  Lm 1 
          

  C 20 mm Diameter GMS outlet pipe Lm 1 
          

  D 25mm Diameter GMS overflow pipe  Lm 1 
          

  E 20 mm Diameter GMS outlet pipe Lm 1 
              

F 25mm Diameter GMS high pressure ball valve         

  incorporating a 400mm long silencer or copper         

  or plastic float and screwed joints to the thread         

  sockets Tanks including union                        No 1 
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      ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

  MECHANICAL WORKS SUMMARY         

            

A  Total brought forward        
           

  B Total brought forward        
           

  C Total brought forward        
           

  D Total brought forward        
             

            
            
            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

Total for Mechanical Works carried to Grand Summary  
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BILL NO. 3  
ELECTRICAL WORKS  

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

            
  Supply ; install and test the following 

        
1 2X10mm2 SWA U/G  cable 40 M 

          
  2 Excavate; lay cable and Hatari tiles and back 

fill  the trench 40 LM 
          
  3 G 14 standard cable looping box with single 

phase cut out fuse with neutral block 1 NO 
          
  4 Submains cable  from looping box to CCU 

comprising of 3x6mm2 single core cable in 
20mm diameter  & PVC H/G conduit 

15 M 
          
  5 100A; 6 way consumer unit as hager of 

equivalent 1 NO 
          
  6 15A MCB as hager or equivalent 2 NO 
          
  7 5A MCB as hager or equivalent 3 NO 
          
  8 Earthing to KPLC standard complete with 

copper earth rod and inspectable manhole 
and 6mm2 earth cover 

  ITEM 
          
  9 Power points wired with 3x1.5mm2 S.C. cable 

drawn in 20mm & P.V.C H/G conduit 8 NO 
          
  10 40W; 1200MM fluorescent fitting C/W tube 

and starter as thorn or equivalent 8 NO 
          
  11 80W G.L.S bulkhead fitting c/w bulb  thorn or 

equivalent 4 NO 
          
  12 Pendant lampholder complete with ceiling 

rose 2 NO 
          
  13 13A twin switched s/o as Crabtree or 

equivalent 8 NO 
          
          
          
          
  Total for Electrical Works carried to Grand Summary  

 

      



 

 
BUILDER’S WORK SUMMARY 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

            

  SUMMARY         

            

A BILL NO. 1        
           

 B BILL NO. 2       
           

 C BILL NO.3       
             

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  

  
 
         

            

            

            

  
TOTAL FOR BUILDERS WORKS FOR KARIGU-INI 
DISPENSARY     
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PRIME COST AND PROVISIONAL SUMS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

            

           

  

 Provisional Sums         

 A           

 

Allow a Provisional Sum of Kenya Shillings 

Two   Hundred  Thousand (KShs. 200,000) for 

Renovations of Pit latrines  

  ITEM   
 

          

 B Allow a Provisional Sum of Kenya Shillings 

One  Hundred  Thousand (KShs. 100,000) only 

contingencies 
  ITEM   

           

 C Allow a Provisional Sum of Kenya Shillings 

Twenty Thousand (KShs. 20,000) for Project 

Management   
  ITEM   

           

             

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

           

            

            

  Total Provisional Sums Carried to Grand Summary     
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GRAND SUMMARY 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

PROPOSED COMPLETION OF KARIGU-INI DISPENSARY  

 

    

 

GRAND SUMMARY 

 

ITEM DESCRIPTION TENDERER'S 

AMOUNT 

FOR OFFICIAL USE 

ONLY 

        

A 
 

B 
 

C 

Particular Preliminaries 
 
General Preliminaries 
 
Builder’s Work from page MS/1      

 
      

D Total for Prime Cost and Provisional Sums 
from Page PC &PS/1 

    

  

 
Sub-total  
     

  Add 16 % VAT     

  

 
TOTAL CARRIED TO FORM OF TENDER 
     

     

Amount of Tender in words:-Kenya shillings…………………………………………… 

    ………………………………………………………………………………………………… 

    Tenderer's signature and Stamp………………………………………………………… 

    Address………………………………………………………………………………………… 

    Date…………………………………………………………………………………………… 

    Witness Name and Signature………………………………………………………………. 

    Description…………………………………………………………………………………… 

    Address………………………………………………………………………………………… 

    Date…………………………………………………………………………………………… 

    GS/1 


