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COUNTY GOVERNMENT OF NYERI

DEPARTMENT OF INFRASTRUCTURE DEVELOPMENT

TENDER DOCUMENTS

Supplied as part of the Contract for the: PROPOSED CONSTRUCTION OF GATURA - GATITU
IN MUKURWE-NI WEST-CGN/INF/61/16-17

Issued by: -

Ag. Chief Officer,
Infrastructure Development
P O Box 1112

NYERI COUNTY

The contract for the above mentioned works entered into this ..... day of ...l
2016 by the undersigned refers to these Tender Documents and the Ministry of Public
Works General Specification dated March, 1976 (together with any amendments issued
thereto) shall be read and construed as part of the said contract.

CONTRACTOR CLIENT

Date: ..o Date: .o
SPECIAL NOTES

The Contractor is required to check the numbers of the pages of these Tender Documents
and should he find any missing or in duplicate or figures indistinct he must inform the Ag.
Chief Officer, Infrastructure Development, Nyeri County, at once and have the same
rectified.

Should the Contractor be in doubt about the precise meaning of any item or figure for any
reason whatsoever, he must inform the Ag. Chief Officer, Department of Infrastructure
Development, Nyeri County, in order that the correct meaning may be decided before the
date for submission of tenders.

No liability will be admitted nor claim allowed in respect of errors in the Contractor’'s Tender
due to mistakes in the Specification, which should have been rectified in the manner,
described above.

SIGNATURE PAGE AND NOTES



1.1

1.2

1.3

1.4

INTRODUCTION

This standard tender document for procurement of works has been
prepared for use by procuring entities in Kenya in the procurement of
works (i.e. Roads and associated Civil Engineering Works).

The following guidelines should be observed when using the

document:-

(@) Specific details should be furnished in the Invitation to tender
and in the special conditions of contract (where applicable). The
tender document issued to tenderers should not have blank
spaces or options.

(b) The instructions to tenderers and the General Conditions of
Contract should remain unchanged. Any necessary amendments to
these parts should be made through Appendix to instructions to
tenderers and special conditions of contract respectively.

(b) Information contained in the invitation to tender shall conform to
the data and information in the tender documents to enable prospective
tenderers to decide whether or not to participate in the tender and shall
indicate any important tender requirements

(c) The invitation to tender shall be as an advertisement in
accordance with the regulations or a letter of invitation addressed to
tenderers who have been prequalified following a request for
prequalification.

The cover of the document shall be modified to include:-

[. Tender number.
II. Tender name.
[II. Name of procuring entity.
IV. Delete name and address of PPOA.



SECTION I

INVITATION FOR TENDERS

Tender reference No. CGN/INF/61/16-17

Tender Name (CONSTRUCTION OF GATURA-GATITU FOOT BRIDGE)
MUKURWE-INI WEST WARD.

1.1 The (COUNTY GOVERNMENT OF NYERI]) invites sealed tenders for the road

works for (CONSTRUCTION OF GATURA-GATITU FOOT BRIDGE) MUKURWE-INI
WEST WARD.

1.2

1.3

1.4

1.5

1.6

Interested eligible candidates may obtain further information and
inspect tender documents (and additional copies) at (TOWN HALL
PROCUREMENT OFFICE) during normal working hours.

A complete set of tender documents may be obtained by interested
candidates upon payment of a non-refundable fees of (1000/=) in cash
or Bankers Cheque payable to (COUNTY GOVERNMENT OF NYERI-
REVENUE A/C NO 0110261912354) it’s free of charge if downloaded.

Prices quoted should be net inclusive of all taxes, must be in Kenya
shillings and shall remain valid for (60) days from the closing date of
tender.

Completed tender documents are to be enclosed in plain sealed
envelopes marked with Tender name and reference number and
deposited in the Tender Box at (ground floor,15T enterance to the
Governors building) or to be addressed to (COUNTY SECRETARYP.O
BOX 1112 NYERI]) so as to be received on or before (09t"February
2017at 11:00am)

Tenders will be opened immediately thereafter in the presence of the
candidates or their representatives who choose to attend at (Governors
board room)

For (COUNTY SECRETARY, COUNTY

GOVERNMENT OF NYERI)




SECTION II

INSTRUCTIONS TO TENDERERS
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1.

INSTRUCTIONS TO TENDERERS.

General/Eligibility/Qualifications/Joint venture/Cost of

tendering

1.1

1.2

1.3

1.4

1.5

The Employer as defined in the Appendix to Conditions of Contract
invites tenders for Works Contract as described in the tender
documents. The successful tenderer will be expected to complete the
Works by the Intended Completion Date specified in the tender
documents.

All tenderers shall provide the Qualification Information, a statement
that the tenderer (including all members of a joint venture and
subcontractors) is not associated, or has not been associated in the
past, directly or indirectly, with the Consultant or any other entity that
has prepared the design, specifications, and other documents for the
project or being proposed as Project Manager for the Contract. A firm
that has been engaged by the Employer to provide consulting services
for the preparation or supervision of the Works, and any of its
affiliates, shall not be eligible to tender.

All tenderers shall provide in the Form of Tender and Qualification
Information, a preliminary description of the proposed work method
and schedule, including drawings and charts, as necessary.

In the event that pre-qualification of potential tenderers has been
undertaken, only tenders from pre-qualified tenderers will be
considered for award of Contract. These qualified tenderers should
submit with their tenders any information updating their original pre-
qualification applications or, alternatively, confirm in their tenders that
the originally submitted pre-qualification information remains
essentially correct as of the date of tender submission.

Where no pre-qualification of potential tenderers has been done, all
tenderers shall include the following information and documents with
their tenders , unless otherwise stated:

(@) copies of original documents defining the constitution or legal
status, place of registration, and principal place of business;
written power of attorney of the signatory of the tender to commit
the tenderer:

(b) total monetary value of construction work performed for each of
the last five years:

(c) experience in works of a similar nature and size for each of the
last five years, and details of work under way or contractually
committed; and names and addresses of clients who may be
contacted for further information on these contracts;

7



1.6

1.7

(d) major items of construction equipment proposed to carry out the
Contract and an undertaking that they will be available for the
Contract.

(e) qualifications and experience of key site management and
technical personnel proposed for the Contract and an
undertaking that they shall be available for the Contract.

H reports on the financial standing of the tenderer, such as profit
and loss statements and auditor’s reports for the past five years;

(g) evidence of adequacy of working capital for this Contract (access
to line(s) of credit and availability of other financial resources);

(h)  authority to seek references from the tenderer’s bankers;

(i) information regarding any litigation, current or during the last
five years, in which the tenderer is involved, the parties
concerned and disputed amount; and

(4) proposals for subcontracting components of the Works
amounting to more than 10 percent of the Contract Price.

Tenders submitted by a joint venture of two or more firms as partners
shall comply with the following requirements, unless otherwise stated:

(a) the tender shall include all the information listed in
clause 1.5 above for each joint venture partner;

(b) the tender shall be signed so as to be legally binding on
all partners;

(c) all partners shall be jointly and severally liable for the
execution of the Contract in accordance with the
Contract terms;

(d) one of the partners will be nominated as being in charge,
authorised to incur liabilities, and receive instructions

for and on behalf of all partners of the joint venture; and

(e) the execution of the entire Contract, including payment,
shall be done exclusively with the partner in charge.

To qualify for award of the Contract, tenderers shall meet the following
minimum qualifying criteria;

(a) annual volume of construction work of at least 2.5 times the
estimated annual cashflow for the Contract;

(b) experience as main contractor in the construction of at least



1.8

1.9

1.10

1.11

1.12

1.13

(c) two works of a nature and complexity equivalent to the Works over
the last 10 years (to comply with this requirement, works cited
should be at least 70 percent complete);

(d) proposals for the timely acquisition (own, lease, hire, etc.) of the
essential equipment listed as required for the Works;

(e) a Contract manager with at least five years’ experience in works of
an equivalent nature and volume, including no less than three years
as Manager; and

(f) liquid assets and/or credit facilities, net of other contractual
commitments and exclusive of any advance payments which may be
made under the Contract, of no less than 4 months of the estimated
payment flow under this Contract.

The figures for each of the partners of a joint venture shall be added
together to determine the tenderer’s compliance with the minimum
qualifying criteria of clause 1.7 (a) and (e); however, for a joint venture
to qualify, each of its partners must meet at least 25 percent of
minimum criteria 1.7 (a), (b) and (e) for an individual tenderer, and the
partner in charge at least 40 percent of those minimum criteria.
Failure to comply with this requirement will result in rejection of the
joint venture’s tender. Subcontractors’ experience and resources will
not be taken into account in determining the tenderer’s compliance
with the qualifying criteria, unless otherwise stated.

Each tenderer shall submit only one tender, either individually or as a
partner in a joint venture. A tenderer who submits or participates in
more than one tender (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the
proposals with the tenderer’s participation to be disqualified.

The tenderer shall bear all costs associated with the preparation and
submission of his tender, and the Employer will in no case be
responsible or liable for those costs.

The tenderer, at the tenderer’s own responsibility and risk, is
encouraged to visit and examine the Site of the Works and its
surroundings, and obtain all information that may be necessary for
preparing the tender and entering into a contract for construction of
the Works. The costs of visiting the Site shall be at the tenderer’s own
expense.

The procuring entity’s employees, committee members, board members
and their relative (spouse and children) are not eligible to participate in
the tender.

The price to be charged for the tender document shall not exceed
Kshs.1,000/=



2.

1.14 The procuring entity shall allow the tenderer to review the tender

document free of charge before purchase.

Tender Documents

2.1

2.2

2.3

2.4

2.5

The complete set of tender documents comprises the documents listed
below and any addenda issued in accordance with Clause 2.4.

(@) These Instructions to Tenderers

(b) Form of Tender and Qualification Information
(c) Conditions of Contract

(d)  Appendix to Conditions of Contract

(e) Specifications

) Drawings

(g) Bills of Quantities

(h)  Forms of Securities

The tenderer shall examine all Instructions, Forms to be filled and
Specifications in the tender documents. Failure to furnish all
information required by the tender documents, or submission of a
tender not substantially responsive to the tendering documents in
every respect will be at the tenderer’s risk and may result in rejection
of his tender.

A prospective tenderer making an inquiry relating to the tender
documents may notify the Employer in writing or by cable, telex or
facsimile at the address indicated in the letter of invitation to tender.
The Employer will only respond to requests for clarification received
earlier than seven days prior to the deadline for submission of tenders.
Copies of the Employer’s response will be forwarded to all persons
issued with tendering documents, including a description of the
inquiry, but without identifying its source.

Before the deadline for submission of tenders, the Employer may
modify the tendering documents by issuing addenda. Any addendum
thus issued shall be part of the tendering documents and shall be
communicated in writing or by cable, telex or facsimile to all tenderers.
Prospective tenderers shall acknowledge receipt of each addendum in
writing to the Employer.

To give prospective tenderers reasonable time in which to take an
addendum into account in preparing their tenders, the Employer shall
extend, as necessary, the deadline for submission of tenders, in
accordance with Clause 4.2 here below.

Preparation of Tenders

3.1

3.2

All documents relating to the tender and any correspondence shall be
in English language.

The tender submitted by the tenderer shall comprise the following:

10



3.3

3.4

3.5

3.6

3.7

3.8

(@) These Instructions to Tenderers, Form of Tender, Conditions of
Contract, Appendix to Conditions of Contract and Specifications;

(b)  Tender Security;

(c) Priced Bill of Quantities ;

(d) Qualification Information Form and Documents;
(e) Alternative offers where invited; and
) Any other materials required to be completed and submitted by

the tenderers.

The tenderer shall fill in rates and prices for all items of the Works
described in the Bill of Quantities. Items for which no rate or price is
entered by the tenderer will not be paid for when executed and shall be
deemed covered by the other rates and prices in the Bill of Quantities.
All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause relevant to the Contract, as of 30 days
prior to the deadline for submission of tenders, shall be included in the
tender price submitted by the tenderer.

The rates and prices quoted by the tenderer shall only be subject to
adjustment during the performance of the Contract if provided for in
the Appendix to Conditions of Contract and provisions made in the
Conditions of Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of sixty (60) days from the date
of submission. However in exceptional circumstances, the Employer
may request that the tenderers extend the period of validity for a
specified additional period. The request and the tenderers’ responses
shall be made in writing. A tenderer may refuse the request without
forfeiting the Tender Security. A tenderer agreeing to the request will
not be required or permitted to otherwise modify the tender, but will be
required to extend the validity of Tender Security for the period of the
extension, and in compliance with Clause 3.7 - 3.11 in all respects.

The tenderer shall furnish, as part of the tender, a Tender Security in
the amount and form specified in the appendix to invitation to
tenderers. This shall be in the amount not exceeding 2 percent of the
tender price.

The format of the Tender Security should be in accordance with the
form of Tender Security included in Section G - Standard forms or any
other form acceptable to the Employer . Tender Security shall be valid
for 30 days beyond the validity of the tender.

11



3.9

3.10

3.11

3.12

3.13

3.14

Any tender not accompanied by an acceptable Tender Security shall be
rejected. The Tender Security of a joint venture must define as
“Tenderer” all joint venture partners and list them in the following

» »

manner: a joint venture consisting of’............ S ” and

«© »

.............

The Tender Securities of unsuccessful tenderers will be returned within
28 days of the end of the tender validity period specified in Clause 3.6.

The Tender Security of the successful tenderer will be discharged when
the tenderer has signed the Contract Agreement and furnished the
required Performance Security.

The Tender Security may be forfeited

(@)  if the tenderer withdraws the tender after tender opening during
the period of tender validity;

(b) if the tenderer does not accept the correction of the tender price,
pursuant to Clause 5.7;

(c) in the case of a successful tenderer, if the tenderer fails within
the specified time limit to

(1) sign the Agreement, or
(i) furnish the required Performance Security.

Tenderers shall submit offers that comply with the requirements of the
tendering documents, including the basic technical design as indicated
in the Drawings and Specifications. Alternatives will not be
considered, unless specifically allowed in the invitation to tender. If so
allowed, tenderers wishing to offer technical alternatives to the
requirements of the tendering documents must also submit a tender
that complies with the requirements of the tendering documents,
including the basic technical design as indicated in the Drawings and
Specifications. In addition to submitting the basic tender, the tenderer
shall provide all information necessary for a complete evaluation of the
alternative, including design calculations, technical specifications,
breakdown of prices, proposed construction methods and other
relevant details. Only the technical alternatives, if any, of

the lowest evaluated tender conforming to the basic technical
requirements shall be considered.

The tenderer shall prepare one original of the documents comprising
the tender documents as described in Clause 3.2 of these Instructions
to Tenderers, bound with the volume containing the Form of Tender,

and clearly marked “ORIGINAL”. In addition, the tenderer shall submit
copies of the tender, in the number specified in the invitation to tender,

12



3.15

3.16

3.17

3.18

and clearly marked as “COPIES”. In the event of discrepancy between
them, the original shall prevail.

The original and all copies of the tender shall be typed or written in
indelible ink and shall be signed by a person or persons duly
authorised to sign on behalf of the tenderer, pursuant to Clause 1.5 (a)
or 1.6 (b), as the case may be. All pages of the tender where alterations
or additions have been made shall be initialled by the person or
persons signing the tender.

Clarification of tenders shall be requested by the tenderer to be
received by the procuring entity not later than 7 days prior to the
deadline for submission of tenders.

The procuring entity shall reply to any clarifications sought by the
tenderer within 3 days of receiving the request to enable the tenderer
to make timely submission of its tender.

The tender security shall be in the amount of 0.5 — 2 per cent of the
tender price.

Submission of Tenders

4.1

4.2

4.3

4.4

The tenderer shall seal the original and all copies of the tender in two

inner envelopes and one outer envelope, duly marking the inner

envelopes as “ORIGINAL” and “COPIES” as appropriate. The inner

and outer envelopes shall:

(@) be addressed to the Employer at the address provided in the
invitation to tender;

(b)  bear the name and identification number of the Contract as
defined in the invitation to tender; and

(c) provide a warning not to open before the specified time and date
for tender opening.

Tenders shall be delivered to the Employer at the address specified
above not later than the time and date specified in the invitation to
tender. However, the Employer may extend the deadline for
submission of tenders by issuing an amendment in accordance with
Sub-Clause 2.5 in which case all rights and obligations of the
Employer and the tenderers previously subject to the original deadline
will then be subject to the new deadline.

Any tender received after the deadline prescribed in clause 4.2 will be
returned to the tenderer un-opened.

Tenderers may modify or withdraw their tenders by giving notice in
writing before the deadline prescribed in clause 4.2. Each tenderer’s
modification or withdrawal notice shall be prepared, sealed, marked,

and delivered in accordance with clause 3.13 and 4.1, with the outer
and inner envelopes additionally marked “MODIFICATION” and

13



4.5

4.6

“WITHDRAWAL”, as appropriate. No tender may be modified after the
deadline for submission of tenders.

Withdrawal of a tender between the deadline for submission of

tenders and the expiration of the period of tender validity specified in
the invitation to tender or as extended pursuant to Clause 3.6 may
result in the forfeiture of the Tender Security pursuant to Clause 3.11.

Tenderers may only offer discounts to, or otherwise modify the prices of
their tenders by submitting tender modifications in accordance with
Clause 4.4 or be included in the original tender submission.

Tender Opening and Evaluation

5.1

5.2

5.3

5.4

5.5

The tenders will be opened by the Employer, including modifications
made pursuant to Clause 4.4, in the presence of the tenderers’
representatives who choose to attend at the time and in the place
specified in the invitation to tender. Envelopes marked
“WITHDRAWAL” shall be opened and read out first. Tenderers’ and
Employer’s representatives who are present during the opening shall
sign a register evidencing their attendance.

The tenderers’ names, the tender prices, the total amount of each
tender and of any alternative tender (if alternatives have been
requested or permitted), any discounts, tender modifications and
withdrawals, the presence or absence of Tender Security, and such
other details as may be considered appropriate, will be announced by
the Employer at the opening. Minutes of the tender opening, including
the information disclosed to those present will be prepared by the
Employer.

Information relating to the examination, clarification, evaluation, and
comparison of tenders and recommendations for the award of
Contract shall not be disclosed to tenderers or any other persons not
officially concerned with such process until the award to the successful
tenderer has been announced. Any effort by a tenderer to influence
the Employer’s officials, processing of tenders or award decisions may
result in the rejection of his tender.

To assist in the examination, evaluation, and comparison of tenders,
the Employer at his discretion, may ask any tenderer for clarification of
the tender, including breakdowns of unit rates. The request for
clarification and the response shall be in writing or by cable, telex or
facsimile but no change in the price or substance of the tender shall be
sought, offered, or permitted except as required to confirm the
correction of arithmetic errors discovered in the evaluation of the
tenders in accordance with Clause 5.7.

Prior to the detailed evaluation of tenders, the Employer will determine
whether each tender (a) meets the eligibility criteria defined

14



5.6

5.7

5.8

in Clause 1.7;(b) has been properly signed; (c) is accompanied by the
required securities; and (d) is substantially responsive to the
requirements of the tendering documents. A substantially responsive
tender is one which conforms to all the terms, conditions and
specifications of the tendering documents, without material deviation
or reservation. A material deviation or reservation is one (a) which
affects in any substantial way the scope, quality, or performance of the
works; (b) which limits in any substantial way, inconsistent with the
tendering documents, the Employer’s rights or the tenderer’s
obligations under the Contract; or (c) whose rectification would affect
unfairly the competitive position of other tenderers presenting
substantially responsive tenders.

If a tender is not substantially responsive, it will be rejected, and may
not subsequently be made responsive by correction or withdrawal of
the nonconforming deviation or reservation.

Tenders determined to be substantially responsive will be checked for
any arithmetic errors. Errors will be corrected as follows:

(@) where there is a discrepancy between the amount in figures and
the amount in words, the amount in words will prevail; and

(b)  where there is a discrepancy between the unit rate and the line
item total resulting from multiplying the unit rate by the
quantity, the unit rate as quoted will prevail, unless in the
opinion of the Employer, there is an obvious typographical error,
in which case the adjustment will be made to the entry
containing that error.

(c) In the event of a discrepancy between the tender amount as
stated in the Form of Tender and the corrected tender figure in
the main summary of the Bill of Quantities, the amount as
stated in the Form of Tender shall prevail.

(d)  The Error Correction Factor shall be computed by expressing the
difference between the tender amount and the corrected tender
sum as a percentage of the corrected Builder’s Work (i.e.
Corrected tender sum less P.C. and Provisional Sums)

(e) The Error Correction Factor shall be applied to all Builder’s Work
(as a rebate or addition as the case may be) for the purposes of
valuations for Interim Certificates and valuation of variations.

H) the amount stated in the tender will be adjusted in accordance
with the above procedure for the correction of errors and, with
concurrence of the tenderer, shall be considered as binding upon
the tenderer. If the tenderer does not accept the corrected
amount, the tender may be rejected and the Tender Security may
be forfeited in accordance with clause 3.11.

The Employer will evaluate and compare only the tenders determined
to be substantially responsive in accordance with Clause 5.5.

15



5.9

In evaluating the tenders, the Employer will determine for each tender
the evaluated tender price by adjusting the tender price as follows:

(@) making any correction for errors pursuant to clause 5.7,

(b) excluding provisional sums and the provision, if any, for
contingencies in the Bill of Quantities, but including Dayworks
where priced competitively.

(c) making an appropriate adjustment for any other acceptable
variations, deviations, or alternative offers submitted in
accordance with clause 3.12; and

making appropriate adjustments to reflect discounts or other
d king iate adjustments to reflect di t th
price modifications offered in accordance with clause 4.6

5.10 The Employer reserves the right to accept or reject any variation,

5.11

5.12

deviation, or alternative offer. Variations, deviations, and alternative
offers and other factors which are in excess of the requirements of the
tender documents or otherwise result in unsolicited benefits for the
Employer will not be taken into account in tender evaluation.

The tenderer shall not influence the Employer on any matter relating to
his tender from the time of the tender opening to the time the Contract
is awarded. Any effort by the Tenderer to influence the Employer or
his employees in his decision on tender evaluation, tender comparison
or Contract award may result in the rejection of the tender.

Firms incorporated in Kenya where indigenous Kenyans own 51% or
more of the share capital shall be allowed a 10% preferential bias
provided that they do not sub-contract work valued at more than 50%
of the Contract Price excluding Provisional Sums to an

non-indigenous sub-contractor.

Award of Contract

6.1

6.2

Subject to Clause 6.2, the award of the Contract will be made to the
tenderer whose tender has been determined to be substantially
responsive to the tendering documents and who has offered the lowest
evaluated tender price, provided that such tenderer has been
determined to be (a) eligible in accordance with the provision of
Clauses 1.2, and (b) qualified in accordance with the provisions of
clause 1.7 and 1.8.

Notwithstanding clause 6.1 above, the Employer reserves the right to
accept or reject any tender, and to cancel the tendering process and
reject all tenders, at any time prior to the award of Contract, without
thereby incurring any liability to the affected tenderer or tenderers or

16



6.3

6.4

6.5

6.6

6.7

6.8

6.9

6.10

6.11

6.12

6.13

any obligation to inform the affected tenderer or tenderers of the
grounds for the action.

The tenderer whose tender has been accepted will be notified of the
award prior to expiration of the tender validity period in writing or by
cable, telex or facsimile. This notification (hereinafter and in all
Contract documents called the “Letter of Acceptance”) will state the
sum (hereinafter and in all Contract documents called the “Contract
Price”)that the Employer will pay the Contractor in consideration of the
execution, completion, and maintenance of the Works by the
Contractor as prescribed by the Contract. At the same time the other
tenderers shall be informed that their tenders have not been
successful.

The contract shall be formed on the parties signing the contract.

The Agreement will incorporate all agreements between the Employer
and the successful tenderer. Within 14 days of receipt the successful
tenderer will sign the Agreement and return it to the Employer.

Within 21 days after receipt of the Letter of Acceptance, the successful
tenderer shall deliver to the Employer a Performance Security in the
amount stipulated in the Appendix to Conditions of Contract and in
the form stipulated in the Tender documents. The Performance
Security shall be in the amount and specified form

Failure of the successful tenderer to comply with the requirements of
clause 6.5 shall constitute sufficient grounds for cancellation of the
award and forfeiture of the Tender Security.

Upon the furnishing by the successful tenderer of the Performance
Security, the Employer will promptly notify the other tenderers that
their tenders have been unsuccessful.

Preference where allowed in the evaluation of tenders shall not be
allowed for contracts not exceeding one year (12 months)

The tender evaluation committee shall evaluate the tender within 30
days of the validity period from the date of opening the tender.

The parties to the contract shall have it signed within 30 days from the
date of notification of contract award unless there is an administrative

review request.

Contract price variations shall not be allowed for contracts not
exceeding one year (12 months)

Where contract price variation is allowed, the valuation shall not
exceed 15% of the original contract price.

Price variation request shall be processed by the procuring entity
within 30 days of receiving the request.

17



6.14 The procuring entity may at any time terminate procurement
proceedings before contract award and shall not be liable to any person
for the termination.

6.15 The procuring entity shall give prompt notice of the termination to the
tenderers and on request give its reasons for termination within 14
days of receiving the request from any tenderer.

6.16 A tenderer who gives false information in the tender document about
its qualification or who refuses to enter into a contract after
notification of contract award shall be considered for debarment from
participating in future public procurement.

Corrupt and Fraudulent practices
7.1 The procuring entity requires that tenderers observe the highest
standards of ethics during procurement process and execution of

contracts. A tenderer shall sign a declaration that he has not and will
not be involved in corrupt and fraudulent practices.
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1.

CONDITIONS OF CONTRACT

Definitions

1.1

In this Contract, except where context otherwise requires, the following
terms shall be interpreted as indicated;

“Bill of Quantities” means the priced and completed Bill of Quantities
forming part of the tender.

“Compensation Events” are those defined in Clause 24 hereunder.

“The Completion Date” means the date of completion of the Works as
certified by the Project Manager, in accordance with Clause 31.

“The Contract” means the agreement entered into between the
Employer and the Contractor as recorded in the Agreement Form and
signed by the parties including all attachments and appendices thereto
and all documents incorporated by reference therein to execute,
complete, and maintain the Works,

“The Contractor” refers to the person or corporate body whose tender
to carry out the Works has been accepted by the Employer.

“The Contractor’s Tender” is the completed tendering document
submitted by the Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance
and thereafter as adjusted in accordance with the provisions of the
Contract.

“Days” are calendar days; “Months” are calendar months.

“A Defect” is any part of the Works not completed in accordance with
the Contract.

“The Defects Liability Certificate” is the certificate issued by Project
Manager upon correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Contract
Data and calculated from the Completion Date.

“Drawings” include calculations and other information provided or
approved by the Project Manager for the execution of the Contract.

“Day works” are Work inputs subject to payment on a time basis for
labour and the associated materials and plant.

“Employer”, or the “Procuring entity” as defined in the Public
Procurement Regulations (i.e. Central or Local Government
administration, Universities, Public Institutions and Corporations, etc)
is the party who employs the Contractor to carry out the Works.

22



“Equipment” is the Contractor’s machinery and vehicles brought
temporarily to the Site for the execution of the Works.

“The Intended Completion Date” is the date on which it is intended
that the Contractor shall complete the Works. The Intended
Completion Date may be revised only by the Project Manager by
issuing an extension of time or an acceleration order.

“Materials” are all supplies, including consumables, used by the
Contractor for incorporation in the Works.

“Plant” is any integral part of the Works that shall have a mechanical,
electrical, chemical, or biological function.

“Project Manager” is the person named in the Appendix to Conditions
of Contract (or any other competent person appointed by the Employer
and notified to the Contractor, to act in replacement of the Project
Manager) who is responsible for supervising the execution of the Works
and administering the Contract and shall be an “Architect” or a
“Quantity Surveyor” registered under the Architects and Quantity
Surveyors Act Cap 525 or an “Engineer” registered under Engineers
Registration Act Cap 530.

“Site” is the area defined as such in the Appendix to Condition of
Contract.

“Site Investigation Reports” are those reports that may be included
in the tendering documents which are factual and interpretative about
the surface and subsurface conditions at the Site.

“Specifications” means the Specifications of the Works included in
the Contract and any modification or addition made or approved by the
Project Manager.

“Start Date” is the latest date when the Contractor shall commence
execution of the Works. It does not necessarily coincide with the Site
possession date(s).

“A Subcontractor” is a person or corporate body who has a Contract
with the Contractor to carry out a part of the Work in the Contract,
which includes Work on the Site.

“Temporary works” are works designed, constructed, installed, and
removed by the Contractor which are needed for construction or
installation of the Works.

“A Variation” is an instruction given by the Project Manager which varies
the Works.

“The Works” are what the Contract requires the Contractor to construct,
install, and turnover to the Employer, as defined in the Appendix to
Conditions of Contract.

23



Interpretation

2.1

2.2

2.3

In interpreting these Conditions of Contract, singular also means
plural, male also means female or neuter, and the other way around.
Headings have no significance. Words have their normal meaning in
English Language unless specifically defined. The Project Manager will
provide instructions clarifying queries about these Conditions of
Contract.

If sectional completion is specified in the Appendix to Conditions of
Contract, reference in the Conditions of Contract to the Works, the
Completion Date and the Intended Completion Date apply to any
section of the Works (other than references to the Intended Completion
Date for the whole of the Works).

The following documents shall constitute the Contract documents and
shall be interpreted in the following order of priority;

(1) Agreement,
(2) Letter of Acceptance,
(3) Contractor’s Tender,

(4)  Appendix to Conditions of Contract,

(S) Conditions of Contract,
(6) Specifications,
(7) Drawings,

(8) Bill of Quantities,

(99  Any other documents listed in the Appendix to
Conditions of Contract as forming part of the Contract.
Immediately after the execution of the Contract, the
Project Manager shall furnish both the Employer and
the Contractor with two copies each of all the Contract
documents. Further, as and when necessary

the Project Manager shall furnish the Contractor [always
with a copy to the Employer| with three [3] copies of such
further drawings or details or descriptive schedules as are
reasonably necessary either to explain or amplify the
Contract drawings or to enable the Contractor to carry out
and complete the Works in accordance with

these Conditions.
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3 Language and Law

3.1 Language of the Contract and the law governing the Contract shall be
English language and the Laws of Kenya respectively unless
otherwise stated.

4 Project Manager’s Decisions

4.1 Except where otherwise specifically stated, the Project Manager will
decide contractual matters between the Employer and the Contractor
in the role representing the Employer.

5 Delegation

5.1 The Project Manager may delegate any of his duties and
responsibilities to others after notifying the Contractor.

6 Communications

6.1 Communication between parties shall be effective only when in writing.
A notice shall be effective only when it is delivered.

7 Subcontracting

7.1 The Contractor may subcontract with the approval of the Project
Manager, but may not assign the Contract without the approval of the
Employer in writing. Subcontracting shall not alter the Contractor’s
obligations.

8 Other Contractors

8.1 The Contractor shall cooperate and share the Site with other
contractors, public authorities, utilities etc. as listed in the Appendix to
Conditions of Contract and also with the Employer, as per the
directions of the Project Manager. The Contractor shall also provide
facilities and services for them. The Employer may modify the said List
of Other Contractors etc., and shall notify the Contractor of any such
modification.

9 Personnel

9.1 The Contractor shall employ the key personnel named in the
Qualification Information, to carry out the functions stated in the said
Information or other personnel approved by the Project Manager. The

Project Manager will approve any proposed replacement of key
personnel only if their relevant qualifications and abilities are
substantially equal to or better than those of the personnel listed in the
Quualification Information. If the Project Manager asks the Contractor
to remove a person who is a member of the Contractor’s staff or work
force, stating the reasons, the Contractor shall ensure that the person
leaves the Site within seven days and has no further connection with
the Work in the Contract.
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10 Works

10.1 The Contractor shall construct and install the Works in accordance

with the Specifications and Drawings. The Works may commence on
the Start Date and shall be carried out in accordance with the Program
submitted by the Contractor, as updated with the approval of the
Project Manager, and complete them by the Intended Completion Date.

11 Safety and Temporary Works

11.1 The Contractor shall be responsible for the design of temporary works.

However before erecting the same, he shall submit his designs
including specifications and drawings to the Project Manager and to
any other relevant third parties for their approval. No erection of
temporary works shall be done until such approvals are obtained.

11.2 The Project Manager’s approval shall not alter the Contractor’s

responsibility for design of the Temporary works and all drawings
prepared by the Contractor for the execution of the temporary or
permanent Works, shall be subject to prior approval by the Project
Manager before they can be used.

11.3 The Contractor shall be responsible for the safety of all activities on the

Site.

12. Discoveries

12.1 Anything of historical or other interest or of significant value

unexpectedly discovered on Site shall be the property of the Employer.
The Contractor shall notify the Project Manager of such discoveries and
carry out the Project Manager’s instructions for dealing with them.

13. Work Program

13.1 Within the time stated in the Appendix to Conditions of Contract, the

Contractor shall submit to the Project Manager for approval a program
showing the general methods, arrangements, order, and timing for all
the activities in the Works. An update of the program shall be a
program showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining Work,
including any changes to the sequence of the activities. The Contractor
shall submit to the Project Manager for approval an updated program
at intervals no longer than the period stated in the Appendix to
Conditions of Contract. If the Contractor does not submit an updated
program within this period, the Project Manager

may withhold the amount stated in the said Appendix from the next
payment certificate and continue to withhold this amount until the
next payment after the date on which the overdue program has been
submitted. The Project Manager’s approval of the program shall not
alter the Contractor’s obligations. The Contractor may revise the
program and submit it to the Project Manager again at any time. A
revised program shall show the effect of Variations and Compensation
Events.
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14.

14.1

15.

15.1

16.

16.1

17.

17.1

17.2

18.

18.1

19.

19.1

Possession of Site

The Employer shall give possession of all parts of the Site to the Contractor.
If possession of a part is not given by the date stated in the Appendix to
Conditions of Contract , the Employer will be deemed to have delayed the
start of the relevant activities, and this will be a Compensation Event.

Access to Site

The Contractor shall allow the Project Manager and any other person
authorised by the Project Manager, access to the Site and to any place where
work in connection with the Contract is being carried out or is intended to be
carried out.

Instructions

The Contractor shall carry out all instructions of the Project Manager which
are in accordance with the Contract.

Extension or Acceleration of Completion Date

The Project Manager shall extend the Intended Completion Date if a
Compensation Event occurs or a variation is issued which makes it
impossible for completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining Work, which
would cause the Contractor to incur additional cost. The Project Manager
shall decide whether and by how much to extend the Intended Completion
Date within 21 days of the Contractor asking the Project Manager in writing
for a decision upon the effect of a Compensation Event or variation and
submitting full supporting information. If the Contractor has failed to give
early warning of a delay or has failed to cooperate in dealing with a delay, the
delay caused by such failure shall not be considered in assessing the new
(extended) Completion Date.

No bonus for early completion of the Works shall be paid to the Contractor by
the Employer.

Management Meetings

A Contract management meeting shall be held monthly and attended by the
Project Manager and the Contractor. Its business shall be to review the
plans for the remaining Work and to deal with matters raised in accordance
with the early warning procedure. The Project Manager shall record the
minutes of management meetings and provide copies of the same to those
attending the meeting and the Employer. The responsibility of the parties for
actions to be taken shall be decided by the Project Manager either at the
management meeting or after the management meeting and stated in writing
to all who attended the meeting.

Early Warning

The Contractor shall warn the Project Manager at the earliest opportunity of
specific likely future events or circumstances that may adversely affect the
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19.2

20.

20.1

20.2

20.3

quality of the Work, increase the Contract Price or delay the execution of the
Works. The Project Manager may require the Contractor to provide an
estimate of the expected effect of the future event or circumstance on the
Contract Price and Completion Date. The estimate shall be provided by the
Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Project Manager in making and
considering proposals on how the effect of such an event or circumstance can
be avoided or reduced by anyone involved in the Work and in carrying out
any resulting instructions of the Project Manager.

Defects

The Project Manager shall inspect the Contractor’s work and notify the
Contractor of any defects that are found. Such inspection shall not affect the
Contractor’s responsibilities. The Project Manager may instruct the
Contractor to search for a defect and to uncover and test any Work that the
Project Manager considers may have a defect. Should the defect be found,
the cost of uncovering and making good shall be borne by the Contractor,
However, if there is no defect found, the cost of uncovering and making good
shall be treated as a variation and added to the Contract Price.

The Project Manager shall give notice to the Contractor of any defects
before the end of the Defects Liability Period, which begins at
Completion, and is defined in the Appendix to Conditions of Contract.
The Defects Liability Period shall be extended for as long as defects
remain to be corrected.

Every time notice of a defect is given, the Contractor shall correct the notified
defect within the length of time specified by the Project Manager’s notice. If
the Contractor has not corrected a defect within the time specified in the
Project Manager’s notice, the Project Manager will assess the cost of having
the defect corrected by other parties and such cost shall be treated as a
variation and be deducted from the Contract Price.
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21.

21.1

21.2

21.3

22.

22.1

22.2

22.3

22.4

22.5

22.6

22.7

Bills Of Quantities

The Bills of Quantities shall contain items for the construction, installation,
testing and commissioning of the Work to be done by the Contractor. The
Contractor will be paid for the quantity of the Work done at the rate in the
Bills of Quantities for each item.

If the final quantity of the Work done differs from the quantity in the Bills of
Quantities for the particular item by more than 25 percent and provided the
change exceeds 1 percent of the Initial Contract price, the Project Manager
shall adjust the rate to allow for the change.

If requested by the Project Manager, the Contractor shall provide the Project
Manager with a detailed cost breakdown of any rate in the Bills of Quantities.

Variations

All variations shall be included in updated programs produced by the
Contractor.

The Contractor shall provide the Project Manager with a quotation for
carrying out the variations when requested to do so. The Project Manager
shall assess the quotation, which shall be given within seven days of the
request or within any longer period as may be stated by the Project Manager
and before the Variation is ordered.

If the work in the variation corresponds with an item description in the Bills
of Quantities and if in the opinion of the Project Manager, the quantity of
work is not above the limit stated in Clause 21.2 or the timing of its
execution does not cause the cost per unit of quantity to change, the rate in
the Bills of Quantities shall be used to calculate the value of the variation. If
the cost per unit of quantity changes, or

if the nature or timing of the work in the variation does not correspond

with items in the Bills of Quantities, the quotation by the Contractor

shall be in the form of new rates for the relevant items of Work.

If the Contractor’s quotation is unreasonable, the Project Manager may order
the variation and make a change to the Contract price, which shall be based
on the Project Manager’s own forecast of the effects of the variation on the
Contractor’s costs.

If the Project Manager decides that the urgency of varying the Work would
prevent a quotation being given and considered without delaying the Work,
no quotation shall be given and the variation shall be treated as a
Compensation Event.

The Contractor shall not be entitled to additional payment for costs that
could have been avoided by giving early warning.

When the Program is updated, the Contractor shall provide the Project
Manager with an updated cash flow forecast.
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23.

23.1

23.2

23.3

23.4

23.5

Payment Certificates, Currency of Payments and Advance
Payments

The Contractor shall submit to the Project Manager monthly applications for
payment giving sufficient details of the Work done and materials on Site and
the amounts which the Contractor considers himself to be entitled to. The
Project Manager shall check the monthly application and certify the amount
to be paid to the Contractor within 14 days. The value of Work executed and
payable shall be determined by the Project Manager.

The value of Work executed shall comprise the value of the quantities of the
items in the Bills of Quantities completed, materials delivered on Site,
variations and compensation events. Such materials shall become the
property of the Employer once the Employer has paid the Contractor for their
value . Thereafter, they shall not be removed from Site without the Project
Manager’s instructions except for use upon the Works.

Payments shall be adjusted for deductions for retention. The Employer shall
pay the Contractor the amounts certified by the Project Manager within 30
days of the date of issue of each certificate. If the Employer makes a late
payment, the Contractor shall be paid simple interest on the late payment in
the next payment. Interest shall be calculated on the basis of number of
days delayed at a rate three percentage points above the Central Bank of
Kenya’s average rate for base lending prevailing as of the first day the
payment becomes overdue.

If an amount certified is increased in a later certificate or as a result of an
award by an Arbitrator, the Contractor shall be paid interest upon the
delayed payment as set out in this clause. Interest shall be calculated from
the date upon which the increased amount would have been certified in the
absence of dispute.

Items of the Works for which no rate or price has been entered in will not be

paid for by the Employer and shall be deemed covered by other rates and
prices in the Contract.
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23.6 The Contract Price shall be stated in Kenya Shillings. All payments to the
Contractor shall be made in Kenya Shillings and foreign currency in the
proportion indicated in the tender, or agreed prior to the execution of the
Contract Agreement and indicated therein. The rate of exchange for the
calculation of the amount of foreign currency payment shall be the rate of
exchange indicated in the Appendix to Conditions of Contract. If the
Contractor indicated foreign currencies for payment other than the
currencies of the countries of origin of related goods and services the
Employer reserves the right to pay the equivalent at the time of payment in
the currencies of the countries of such goods and services. The Employer
and the Project Manager shall be notified promptly by the Contractor of an
changes in the expected foreign currency requirements of the Contractor
during the execution of the Works as indicated in the Schedule of Foreign
Currency Requirements and the foreign and local currency portions of the
balance of the Contract Price shall then be amended by agreement between
Employer and the Contractor in order to reflect appropriately such changes.

23.7 In the event that an advance payment is granted, the following shall
apply:-

a) On signature of the Contract, the Contractor shall at his request,
and without furnishing proof of expenditure, be entitled to an
advance of 10% (ten percent) of the original amount of the
Contract. The advance shall not be subject to retention money.

b) No advance payment may be made before the Contractor has
submitted proof of the establishment of deposit or a directly
liable guarantee satisfactory to the Employer in the amount of
the advance payment. The guarantee shall be in the same
currency as the advance.

c) Reimbursement of the lump sum advance shall be made by
deductions from the Interim payments and where applicable
from the balance owing to the Contractor. Reimbursement shall
begin when the amount of the sums due under the Contract
reaches 20% of the original amount of the Contract. It shall
have been completed by the time 80% of this amount is reached.
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The amount to be repaid by way of successive deductions shall be calculated
by means of the formula:

R =

A(x! — x11
80 - 20

Where: R = the amount to be reimbursed

A = the amount of the advance which has been granted

d)

X1 = the amount of proposed cumulative payments as a
percentage of the original amount of the Contract.
This figure will exceed 20% but not exceed 80%.

X1 = the amount of the previous cumulative payments as
a percentage of the original amount of the Contract.
This figure will be below 80%but not less than 20%.

with each reimbursement the counterpart of the directly liable
guarantee may be reduced accordingly.

24. Compensation Events

24.1 The following issues shall constitute Compensation Events:

()

(b)

(©)

(d)

(e)

()

(8

The Employer does not give access to a part of the Site by the
Site Possession Date stated in the Appendix to Conditions of
Contract.

The Employer modifies the List of Other Contractors, etc., in a
way that affects the Work of the Contractor under the Contract.

The Project Manager orders a delay or does not issue drawings,
specifications or instructions required for execution of the Works
on time.

The Project Manager instructs the Contractor to uncover or to
carry out additional tests upon the Work, which is then found to
have no defects.

The Project Manager unreasonably does not approve a
subcontract to be let.

Ground conditions are substantially more adverse than could
reasonably have been assumed before issuance of the Letter of
Acceptance from the information issued to tenderers (including
the Site investigation reports), from information available
publicly and from a visual inspection of the Site.

The Project Manager gives an instruction for dealing with an
unforeseen condition, caused by the Employer or additional work
required for safety or other reasons.
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24.2

24.3

24.4

24.5

24.6

25.

25.1

(h)  Other contractors, public authorities, utilities, or the Employer
does not work within the dates and other constraints stated in
the Contract, and they cause delay or extra cost to the

Contractor.

(i) The effects on the Contractor of any of the Employer’s risks.

(4) The Project Manager unreasonably delays issuing a Certificate of
Completion.

(k) Other compensation events described in the Contract or

determined by the Project Manager shall apply.

If a compensation event would cause additional cost or would prevent the
Work being completed before the Intended Completion Date, the Contract
Price shall be increased and/or the Intended Completion Date shall be
extended. The Project Manager shall decide whether and by how much the
Contract Price shall be increased and whether and by how much the
Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each compensation event
upon the Contractor’s forecast cost has been provided by the Contractor, it
shall be assessed by the Project Manager, and the Contract Price shall be
adjusted accordingly. If the Contractor’s forecast is deemed unreasonable,
the Project Manager shall adjust the Contract Price based on the Project
Manager’s own forecast. The Project Manager will assume that the
Contractor will react competently and promptly to the event.

The Contractor shall not be entitled to compensation to the extent that the
Employer’s interests are adversely affected by the Contractor not having
given early warning or not having co-operated with the Project Manager.

Prices shall be adjusted for fluctuations in the cost of inputs only if provided
for in the Appendix to Conditions of Contract.

The Contractor shall give written notice to the Project Manager of his
intention to make a claim within thirty days after the event giving rise to the
claim has first arisen. The claim shall be submitted within thirty days
thereafter.

Provided always that should the event giving rise to the claim of continuing
effect, the Contractor shall submit an interim claim within the said thirty
days and a final claim within thirty days of the end of the event giving rise to
the claim.

Price Adjustment
The Project Manager shall adjust the Contract Price if taxes, duties and other
levies are changed between the date 30 days before the submission of

tenders for the Contract and the date of Completion. The adjustment shall
be the change in the amount of tax payable by the Contractor.
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25.2

25.3

25.4

25.5

The Contract Price shall be deemed to be based on exchange rates current at
the date of tender submission in calculating the cost to the Contractor of
materials to be specifically imported (by express provisions in the Contract
Bills of Quantities or Specifications) for permanent incorporation in the
Works. Unless otherwise stated in the Contract, if at any time during the
period of the Contract exchange rates shall be varied and this shall affect the
cost to the Contractor of such materials, then the Project Manager shall
assess the net difference in the cost of such materials. Any amount from
time to time so assessed shall be added to or deducted from the Contract
Price, as the case may be.

Unless otherwise stated in the Contract, the Contract Price shall be deemed
to have been calculated in the manner set out below and in sub-clauses 25.4
and 25.5 and shall be subject to adjustment in the events specified
thereunder;

(i) The prices contained in the Contract Bills of Quantities shall be
deemed to be based upon the rates of wages and other
emoluments and expenses as determined by the Joint Building
Council of Kenya (J.B.C.) and set out in the schedule of basic
rates issued 30 days before the date for submission of tenders.A
copy of the schedule used by the Contractor in his pricing shall
be attached in the Appendix to Conditions of Contract.

(ii) Upon J.B.C. determining that any of the said rates of wages or
other emoluments and expenses are increased or decreased,
then the Contract Price shall be increased or decreased by the
amount assessed by the Project Manager based upon the
difference, expressed as a percentage, between the rate set out
in the schedule of basic rates issued 30 days before the date for
submission of tenders and the rate published by the J.B.C. and
applied to the quantum of labour incorporated within the
amount of Work remaining to be executed at the date of
publication of such increase or decrease.

(ii) No adjustment shall be made in respect of changes in the rates
of wages and other emoluments and expenses which occur after
the date of Completion except during such other period as may
be granted as an extension of time under clause 17.0 of these
Conditions.

The prices contained in the Contract Bills of Quantities shall be deemed to be
based upon the basic prices of materials to be permanently incorporated in
the Works as determined by the J.B.C. and set out in the schedule of basic
rates issued 30 days before the date for submission of tenders. A copy of the
schedule used by the Contractor in his pricing shall be attached in the
Appendix to Conditions of Contract.

Upon the J.B.C. determining that any of the said basic prices are increased
or decreased then the Contract Price shall be increased or decreased by the
amount to be assessed by the Project Manager based upon the difference
between the price set out in the schedule of basic rates issued 30 days before
the date for submission of tenders and the rate published by the J.B.C. and
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25.6

25.7

26.

26.1

27.

27.1

27.2

28.

28.1

29.

29.1

applied to the quantum of the relevant materials which have not been taken
into account in arriving at the amount of any interim certificate under clause
23 of these Conditions issued before the date of publication of such increase
or decrease.

No adjustment shall be made in respect of changes in basic prices of
materials which occur after the date for Completion except during such other
period as may be granted as an extension of time under clause 17.0 of these
Conditions.

The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of
any materials included in the schedule of basic rates.

Retention

The Employer shall retain from each payment due to the Contractor the
proportion stated in the Appendix to Conditions of Contract until Completion
of the whole of the Works. On Completion of the whole of the Works, half the
total amount retained shall be repaid to the Contractor and the remaining
half when the Defects Liability Period has passed and the Project Manager
has certified that all defects notified to the Contractor before the end of this
period have been corrected.

Liquidated Damages

The Contractor shall pay liquidated damages to the Employer at the rate
stated in the Appendix to Conditions of Contract for each day that the actual
Completion Date is later than the Intended Completion Date. The Employer
may deduct liquidated damages from payments due to the Contractor.
Payment of liquidated damages shall not alter the Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated damages have
been paid, the Project Manager shall correct any overpayment of liquidated
damages by the Contractor by adjusting the next payment certificate. The
Contractor shall be paid interest on the overpayment, calculated from the
date of payment to the date of repayment, at the rate specified in Clause
23.30.

Securities

The Performance Security shall be provided to the Employer no later than the
date specified in the Letter of Acceptance and shall be issued in an amount
and form and by a reputable bank acceptable to the Employer, and
denominated in Kenya Shillings. The Performance Security shall be valid
until a date 30 days beyond the date of issue of the Certificate of Completion.

Dayworks
If applicable, the Dayworks rates in the Contractor’s tender shall be used for

small additional amounts of Work only when the Project Manager has given
written instructions in advance for additional work to be paid for in that way.
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29.2 All work to be paid for as Dayworks shall be recorded by the Contractor on
Forms approved by the Project Manager. Each completed form shall be
verified and signed by the Project Manager within two days of the Work being
done.

29.3 The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.

30. Liability and Insurance

30.1 From the Start Date until the Defects Correction Certificate has been issued,
the following are the Employer’s risks:

(@) The risk of personal injury, death or loss of or damage to
property (excluding the Works, Plant, Materials and Equipment),
which are due to;

(i) use or occupation of the Site by the Works or for the
purpose of the Works, which is the unavoidable result of
the Works, or

(i) negligence, breach of statutory duty or interference with
any legal right by the Employer or by any person employed
by or contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and
Equipment to the extent that it is due to a fault of the Employer
or in Employer’s design, or due to war or radioactive
contamination directly affecting the place where the Works are
being executed.

30.2 From the Completion Date until the Defects Correction Certificate has been
issued, the risk of loss of or damage to the Works, Plant, and Materials is the
Employer’s risk except loss or damage due to;

(a) a defect which existed on or before the Completion Date.

(b) an event occurring before the Completion Date, which was not
itself the Employer’s risk

(c) the activities of the Contractor on the Site after the Completion
Date.

30.3 From the Start Date until the Defects Correction Certificate has been issued,
the risks of personal injury, death and loss of or damage to property
(including, without limitation, the Works, Plant, Materials, and Equipment)
which are not Employer’s risk are Contractor’s risks.

The Contractor shall provide, in the joint names of the Employer and
the Contractor, insurance cover from the Start Date to the end of the
Defects Liability Period, in the amounts stated in the Appendix to
Conditions of Contract for the following events;

(@) loss of or damage to the Works, Plant, and Materials;
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30.4

30.5

30.6

31.

31.1

32.

33.

33.1

(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant, Materials,
and Equipment) in connection with the Contract, and
(d) personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to
the Project Manager for the Project Manager’s approval before the Start Date.
All such insurance shall provide for compensation required to rectify the loss
or damage incurred.

If the Contractor does not provide any of the policies and certificates
required, the Employer may effect the insurance which the Contractor should
have provided and recover the premiums from payments otherwise due to the
Contractor or, if no payment is due, the payment of the premiums shall be a
debt due.

Alterations to the terms of an insurance shall not be made without the
approval of the Project Manager. Both parties shall comply with any
conditions of insurance policies.

Completion and taking over

Upon deciding that the Works are complete, the Contractor shall issue a
written request to the Project Manager to issue a Certificate of Completion of
the Works. The Employer shall take over the Site and the Works within
seven [7] days of the Project Manager’s issuing a Certificate of Completion.

Final Account

32.1 The Contractor shall issue the Project Manager with a detailed account
of the total amount that the Contractor considers payable to him by
the Employer under the Contract before the end of the Defects Liability
Period. The Project Manager shall issue a Defects Liability Certificate
and certify any final payment that is due to the Contractor within 30
days of receiving the Contractor’s account if it is correct and complete.
If it is not, the Project Manager shall issue within 30 days a schedule
that states the scope of the corrections or additions that are necessary.
If the final account is still unsatisfactory after it has been resubmitted,
the Project Manager shall decide on the amount payable to the
Contractor and issue a Payment Certificate. The Employer shall pay
the Contractor the amount due in the Final Certificate within 60 days.

Termination

The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract. These

fundamental breaches of Contract shall include, but shall not be
limited to, the following;
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33.2

33.3

33.4

34.

34.1

34.2

(@) the Contractor stops work for 30 days when no stoppage of work
is shown on the current program and the stoppage has not been
authorised by the Project Manager;

(b) the Project Manager instructs the Contractor to delay the
progress of the Works, and the instruction is not withdrawn
within 30 days;

(c) the Contractor is declared bankrupt or goes into liquidation
other than for a reconstruction or amalgamation;

(d) a payment certified by the Project Manager is not paid by the
Employer to the Contractor within 30 days (for Interim
Certificate) or 60 days (for Final Certificate)of issue.

(e) the Project Manager gives notice that failure to correct a
particular defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time
determined by the Project Manager;

) the Contractor does not maintain a security, which is required.

When either party to the Contract gives notice of a breach of Contract to the
Project Manager for a cause other than those listed under Clause 33.1 above,
the Project Manager shall decide whether the breach is fundamental or not.

Notwithstanding the above, the Employer may terminate the Contract for
convenience.

If the Contract is terminated, the Contractor shall stop work immediately,
make the Site safe and secure, and leave the Site as soon as reasonably
possible. The Project Manager shall immediately thereafter arrange for a
meeting for the purpose of taking record of the Works executed and materials
, goods, equipment and temporary buildings on Site.

Payment Upon Termination

If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Project Manager shall issue a certificate for the value of
the Work done and materials ordered and delivered to Site up to the date of
the issue of the certificate. Additional liquidated damages shall not apply. If
the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be a debt payable by the Contractor.

If the Contract is terminated for the Employer’s convenience or because of a
fundamental breach of Contract by the Employer, the Project Manager shall
issue a certificate for the value of the Work done, materials ordered, the
reasonable cost of removal of equipment, repatriation of the Contractor’s
personnel employed solely on the Works, and the Contractor’s costs of
protecting and securing the Works.
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34.3

34.4

35.

35.1

36.

The Employer may employ and pay other persons to carry out and complete
the Works and to rectify any defects and may enter upon the Works and use
all materials on the Site, plant, equipment and temporary works.

The Contractor shall, during the execution or after the completion of the
Works under this clause remove from the Site as and when required, within
such reasonable time as the Project Manager may in writing specify, any
temporary buildings, plant, machinery, appliances, goods or materials
belonging to or hired by him, and in default the Employer may (without being
responsible for any loss or damage) remove and sell any such property of the
Contractor, holding the proceeds less all costs incurred to the credit of the
Contractor.
Until after completion of the Works under this clause the Employer
shall not be bound by any other provision of this Contract to make any
payment to the Contractor, but upon such completion as aforesaid and
the verification within a reasonable time of the accounts therefore the
Project Manager shall certify the amount of expenses properly incurred
by the Employer and, if such amount added to the money paid to the
Contractor before such determination exceeds the total amount which
would have been payable on due completion in accordance with this
Contract the difference shall be a debt payable to the Employer by the
Contractor; and if the said amount added to the said money be less
than the said total amount, the difference shall be a debt payable by
the Employer to the Contractor.

Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event
entirely outside the control of either the Employer or the Contractor, the
Project Manager shall certify that the Contract has been frustrated. The
Contractor shall make the Site safe and stop Work as quickly as possible
after receiving this certificate and shall be paid for all Work carried out before
receiving it.

Corrupt gifts and payments of commission
The Contractor shall not;
(@) Offer or give or agree to give to any person in the service of the

Employer any gift or consideration of any kind as an inducement or
reward for doing or forbearing to do or for having done or forborne to
do any act in relation to the obtaining or execution of this or any other
Contract for the Employer or for showing or forbearing to show favour
or disfavour to any person in relation to this or any other contract for
the Employer.

(b) Enter into this or any other contract with the Employer in connection
with which commission has been paid or agreed to be paid by him or
on his behalf or to his knowledge, unless before the Contract is made
particulars of any such commission and of the terms and conditions of
any agreement for the payment thereof have been disclosed in writing
to the Employer.
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37.

37.1

37.2

37.3

37.4

Any breach of this Condition by the Contractor or by anyone employed
by him or acting on his behalf (whether with or without the knowledge
of the Contractor) shall be an offence under the provisions of the Public
Procurement Regulations issued under The Exchequer and Audit Act
Cap 412 of the Laws of Kenya.

Settlement Of Disputes

In case any dispute or difference shall arise between the Employer or the
Project Manager on his behalf and the Contractor, either during the progress
or after the completion or termination of the Works, such dispute shall be
notified in writing by either party to the other with a request to submit it to
arbitration and to concur in the appointment of an Arbitrator within thirty
days of the notice. The dispute shall be referred to the arbitration and final
decision of a person to be agreed between the parties. Failing agreement to
concur in the appointment of an Arbitrator, the Arbitrator shall be appointed
by the Chairman or Vice Chairman of any of the following professional
institutions;

(i) Architectural Association of Kenya
(ii)) Institute of Quantity Surveyors of Kenya

(iii  Association of Consulting Engineers of Kenya
(iv)  Chartered Institute of Arbitrators (Kenya Branch)
(V) Institution of Engineers of Kenya

On the request of the applying party. The institution written to first by
the aggrieved party shall take precedence over all other institutions.

The arbitration may be on the construction of this Contract or on any matter
or thing of whatsoever nature arising thereunder or in connection therewith,
including any matter or thing left by this Contract to the discretion of the
Project Manager, or the withholding by the Project Manager of any certificate
to which the Contractor may claim to be entitled to or the measurement and
valuation referred to in clause 23.0 of these conditions, or the rights and
liabilities of the parties subsequent to the termination of Contract.

Provided that no arbitration proceedings shall be commenced on any dispute
or difference where notice of a dispute or difference has not been given by the
applying party within ninety days of the occurrence or discovery of the matter
or issue giving rise to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration of such
a dispute or difference shall not commence unless an attempt has in the first
instance been made by the parties to settle such dispute or difference
amicably with or without the assistance of third parties. Proof of such
attempt shall be required.
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37.5

37.6

37.7

37.8

37.9

Notwithstanding anything stated herein the following matters may be
referred to arbitration before the practical completion of the Works or

abandonment of the Works or termination of the Contract by either party:

37.5.1 The appointment of a replacement Project Manager
upon the said person ceasing to act.

37.5.2 Whether or not the issue of an instruction by the Project

Manager is empowered by these Conditions.

37.5.3 Whether or not a certificate has been improperly withheld or is

not in accordance with these Conditions.

37.5.4 Any dispute or difference arising in respect of war risks
or war damage.

All other matters shall only be referred to arbitration after the completion or
alleged completion of the Works or termination or alleged termination of the
Contract, unless the Employer and the Contractor agree otherwise in writing.

The Arbitrator shall, without prejudice to the generality of his powers, have
powers to direct such measurements, computations, tests or valuations as
may in his opinion be desirable in order to determine the rights of the parties
and assess and award any sums which ought to have been the subject of or

included in any certificate.

The Arbitrator shall, without prejudice to the generality of his
powers, have powers to open up, review and revise any certificate,
opinion, decision, requirement or notice and to determine all
matters in dispute which shall be submitted to him in the same
manner as if no such certificate, opinion, decision requirement or
notice had been given.

The award of such Arbitrator shall be final and binding upon the parties.

Tenders Evaluation Criteria

A three-stage procedure will be adopted in evaluating the tenders

1. Preliminary evaluation
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2. Technical evaluation

3. Financial evaluation

STAGE 1 - PRELIMINARY EVALUATION

Tenderers only pre-qualified under road works and bridges CGN/60/2016-2018 shall
meet the following mandatory requirements to pass the preliminary evaluation. Must
provide:-

e Valid copy of certificate of Incorporation/Registration

e Valid copy of Tax Compliance Certificate.

e Valid copy of National Construction Authority (NCA) Registration Certificate (NCA 7

and above)

e Must provide a bid bond of 2% of the bid price which must remain valid for 30 days
(after expiry of the tender validity period in the form a bank guarantee or from an
insurance company approved by the Public Procurement Oversight Authority (PPOA)
payable to the County Secretary, Nyeri County Government.

e Copies of audited financial statements for the latest two years (2014 & 2015)signed
by the auditors

e Original Bank statements for the last one year certified by the respective bank(s)

e Letter from a reputable bank operating in Kenya under license from the Central
Bank of Kenya, confirming the tenderer’s credit worthiness

e Current business permit/license

e Proper Document arrangement and tagging

e Duly filled, signed and stamped Form of Tender

e Duly filled, signed and stamped Confidential Business Questionnaire

o Two copies of tender document (original and copy)
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Failure to meet the preliminary mandatory requirements will lead to automatic
disqualification
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Evaluation Criterion % Score %

1. Number of years in operation 10
a) Less than 1 year 0
b) 1-3 years 2
c) 4-6 years 5
d) 7-10 years 7
e) >10 year 10
2. Completed building projects of over Kshs. 6 | 25
million (must provide signed certificates of
completion as evidence)
a) 1-3 projects 10
b) 3-5 projects 15
c) > 5 projects 25

3. Qualified Technical Staff(provide cvs and
certificates of at least artisan/grade test in | 20
relevant construction courses)

a) 1-3 persons

b) 4-6 persons 10
c) >6 persons 15
20
4. Management Staff (provide cvs and certificates) | 10
of at least diploma holder in construction or
business related course)
a) 0-1 ? 0
b)>1
S. Plant, equipment and transport vehiclesowned by | 10
the company (give no, type and capacity of
each and attach proof of ownership) or
attached leasing contracts)
a)l-2
b) 3-5 3
c) >5 S
10
0. Financial Capacity (provide latest two years | 25
financial statements 2014 & 2015 and last
one year certified bank statements
a) 0-15 million turnover 5
b) 15-30 million turnover 10
c) 30-45 million turnover 15
d) >45 million turnover 25
TOTAL 100

STAGE 2-TECHNICAL EVALUATION

Only tenders with a technical score of 70% and above out of 100% shall be
considered technical responsive hence quality for financial evaluation.
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STAGE 3- FINANCIAL EVALUATION

Tenders shall be checked for arithmetic errors and compared with the estimated cost of the
works. The lowest evaluated tender to be considered for award must be economically
responsive i.e. unit rates in the bill of quantities must realistically be within market rates

and the tender sum be within reasonable range of the estimate.
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SECTION IV - APPENDIX TO CONDITIONS OF CONTRACT

THE EMPLOYER IS
Name: COUNTY GOVERNMENT OF NYERI
Address: P.O. BOX 1112/10100, NYERI

Name of Authorised Representative: CHIEF OFFICER
Telephone:

Facsimile:

The Project Manager is
Name: CHIEF OFFICER INFRASTRUCTURE DEVELOPMENT

Address: P.O. BOX 372, NYERI

Telephone:

Facsimile:

The name (and identification number) of the Contract is Proposed Construction of
Foot bridge.

The Works consist of: - Excavation, Fillings, Concrete, Steel Structure, Approach
works and Abutment Protection.

The Start Date shall be AGREED WITH PROJECT MANAGER

The Intended Completion Date for the whole of the Works shall be 16 WEEKS FROM
DATE OF COMMENCEMENT

The following documents also form part of the Contract: APPENDIX TO CONDITIONS

The Contractor shall submit a revised program for the Works within (14) days of
delivery of the Letter of Acceptance.

The Site Possession Date shall be AGREED WITH PROJECT MANAGER

The Site is located at Mukurwe-ini and is defined in drawings
nos.

The Defects Liability period is 180 days.
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Other Contractors, utilities etc., to be engaged by the Employer on the site
Include those for the execution of;

1.

2.

3.

4.

The minimum insurance covers shall be;

1. The minimum cover for insurance of the Works and of Plant and Materials in
respect of the Contractor’s faulty design is

2. The minimum cover for loss or damage to Equipment is ALL RISK INSURANCE
3. The minimum for insurance of other property is ALL RISK INSURANCE
4. The minimum cover for personal injury or death insurance

o For the Contractor’s employees is

. And for other people is

The following events shall also be Compensation Events:

1.

2.

3.

4.

The period between Program updates is days.

The amount to be withheld for late submission of an updated Program is

The proportion of payments retained is 10 percent.

The Price Adjustment Clause (shall/shall not) apply
The liquidated damages for the whole of the Works is Kshs.5,000/=(per week)

The Performance Security shall be for the following minimum amounts equivalent
as a percentage of the Contract Price 5 percent (%)

The Completion Period for the Works is 16[Weeks]
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The rate of exchange for calculation of foreign currency payments is

The schedule of basic rates used in pricing by the Contractor is as attached
[Contractor to attach].

Advance Payment shall/ shall not be granted.
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SECTION V - SPECIFICATIONS

Notes for preparing Specifications

1.0 Specifications must be drafted to present a clear and

precise statement of the required standards of materials,

and workmanship for tenderers to respond realistically and competitively to
the requirements of the Employer and ensure responsiveness of tenders.
The Specifications should require that all materials, plant, and other
supplies to be permanently incorporated in the Works be new, unused, of
the most recent or current models, and incorporating all recent
improvements in design and materials unless provided otherwise in the
Contract. Where the Contractor is responsible for the design of any part of
the permanent Works, the extent of his obligations must be stated.

2.0 Specifications from previous similar projects are useful and may not be
necessary to re-write specifications for every Works Contract.

3.0 There are considerable advantages in standardizing General
Specifications for repetitive Works in recognized public sectors, such as
highways, urban housing, irrigation and water supply. The General
Specifications should cover all classes of workmanship, materials and
equipment commonly involved in constructions, although not necessarily to
be used in a particular works contract. Deletions or addenda should then
adapt the General Specifications to the particular Works.

4.0 Care must be taken in drafting Specifications to ensure they are not
restrictive. In the Specifications of standards for materials, plant and
workmanship, existing Kenya Standards should be used as much as
possible, otherwise recognized international standards may also be used.

5.0 The Employer should decide whether technical solutions to specified parts of

the Works are to be permitted. Alternatives are appropriate in cases where
obvious (and potentially less costly) alternatives are possible to the technical
solutions indicated in tender documents for certain elements of the Works,
taking into consideration the comparative specialized advantage of potential
tenderers. The Employer should provide a description of the selected parts of
the Works with appropriate reference to Drawings, Specifications, Bills of
Quantities, and Design or Performance criteria, stating that the alternative
solutions shall be at least structurally and functionally equivalent to the
basic design parameters and Specifications.
Such alternative solutions shall be accompanied by all information
necessary for a complete evaluation by the Employer, including drawings,
design calculations, technical specifications, breakdown of prices, proposed
construction methodology, and other relevant details. Technical alternatives
permitted in this manner shall be considered by the Employer each on its
own merits and independently of whether the tenderer has priced the item
as described in the Employer’s design included with the tender documents.
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SECTION VI - DRAWINGS
Note 1. A list of drawings should be inserted here

2. The actual drawings including Site plans should be annexed in a
separate booklet.
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1.0

2.0

SECTION VII - BILL OF QUANTITIES

Notes for preparing Bills of Quantities

The objectives of the Bills of Quantities are;

()

(b)

(a)

(b)

to provide sufficient information on the quantities of Works to be
performed to enable tenders to be prepared efficiently and accurately;
and

when a Contract has been entered into, to provide a priced Bill of
Quantities for use in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill
of Quantities in sufficient detail to distinguish between the different
classes of Works, or between Works of the same nature carried out in
different locations or in other circumstances which may give rise to
different considerations of cost. Consistent with these requirements,
the layout and content of the Bill of Quantities should be as simple
and brief as possible.

The Bills of Quantities should be divided generally into the following
sections:

Preliminaries.

The preliminaries should indicate the inclusiveness of the unit prices,
and should state the methods of measurement which have been
adopted in the preparation of the Bill of Quantities and which are to be
used for the measurement of any part of the Works.

The number of preliminary items to be priced by the tenderer should
be limited to tangible items such as site office and other temporary
works, otherwise items such as security for the Works which are
primarily part of the Contractor’s obligations should be included in the
Contractor’s rates.

Work Items

(i) The items in the Bills of Quantities should be grouped into
sections to distinguish between those parts of the Works which
by nature, location, access, timing, or any other special
characteristics may give rise to different methods of
construction, or phasing of the Works, or considerations of cost.
General items common to all parts of the Works may be grouped
as a separate section in the Bill of Quantities.

(i) Quantities should be computed net from the Drawings, unless
directed otherwise in the Contract, and no allowance should be
made for bulking, shrinkage or waste. Quantities should be
rounded up or down where appropriate.
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(i)

The following units of measurement and abbreviations are
recommended for use.

Unit Abbreviation Unit Abbreviation
cubic meter ms3 or cu m millimeter mm

hectare ha month mon

hour h number nr

kilogram kg square meter m2 or sq m
lump sum sum square millimeter | mm?2 or sq mm
meter in week wk

metric ton

(1,000 kg)

(iv)

The commencing surface should be identified in the description
of each item for Work involving excavation, boring or drilling, for
which the commencing surface is not also the original surface.
The excavated surface should be identified in the description of
each item for Work involving excavation for which the excavated
surface is not also the final surface. The depths of Work should
be measured from the commencing surface to the excavated
surface, as defined.

(c) Daywork Schedule

A Daywork Schedule should be included if the probability of unforeseen work,
outside the items included in the Bill of Quantities, is relatively high. To
facilitate checking by the Employer of the realism of rates quoted by the
tenderers, the Day work Schedule should normally comprise:

(@)

(i)

a list of the various classes of labour, and
materials for which basic Day work rates or
prices are to be inserted by the tenderer,
together with a statement of the conditions
under which the Contractor will be paid for
Work executed on a Day work basis; and

a percentage to be entered by the tenderer against each basic Day
work Subtotal amount for labour, materials and plant
representing the Contractor’s profit, overheads, supervision and
other charges.
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(c)

(e) Summary

Provisional Quantities and Sums

(1)

(i)

Provision for quantity contingencies in any particular

item or class of Work with a high expectation of

quantity overrun should be made by entering specific
“Provisional Quantities” or “Provisional Items” in the Bill of
Quantities, and not by increasing the quantities for that
item or class of Work bevond those of the Work normally
expected to be required. To the extent not covered above, a
general provision for physical

contingencies (quantity over-runs) should be

made by including a “Provisional Sum” in the

Summary of the Bill of Quantities. Similarly,a

Contingency allowance for possible

price increases should be provided as a

“Provisional Sum” in the Summary of the Bill of
Quantities. The inclusion of such provisional sums often
facilitates budgetary approval by avoiding the need to
request periodic supplementary approvals as the future
need arises.

Provisional sums to cover specialized works normally
carried out by Nominated Sub Contractors should be
avoided and instead Bills of Quantities of the specialised
Works should be included as a section of the main Bills of
Quantities to be priced by the Main Contractor. The Main
Contractor should be required to indicate the name (s) of

the specialised firms he proposes to engage to carry out the
specialized Works as his approved domestic sub-contractors.
Only provisional sums to cover specialized Works by statutory
authorities should be included in the Bills of Quantities.

The Summary should contain a tabulation of the separate parts of
the Bills of Quantities carried forward, with provisional sums for
Day work, for physical (quantity) contingencies, and for price
contingencies (upward price adjustment) where applicable.
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SECTION VIII - STANDARD FORM

(i) Form of Invitation for Tenders

(i) Form of Tender

(iii) Letter of Acceptance

(iv) Form of Agreement

(V) Form of Tender Security

(vi) Performance Bank Guarantee

(vii) Bank Guarantee for Advance Payment
(viii) Qualification Information

(ix) Tender Questionnaire

(xi) Confidential Business Questionnaire
(x) Statement of Foreign Currency Requirement
(xi) Details of Sub-Contractors
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FORM OF INVITATION FOR TENDERS

[date]
To: [name of Contractor]
[address]
Dear Sirs:
Reference: [Contract Name]

You have been pre-qualified to tender for the above project.

We hereby invite you and other pre-qualified tenderers to submit a tender for the
execution and completion of the above Contract.

A complete set of tender documents may be purchased by you from

[mailing address, cable/telex/facsimile numbers].

Upon payment of a non-refundable fee of Kshs

All tenders must be accompanied by number of copies of the same
and a security in the form and amount specified in the tendering documents, and
must be delivered to

[address and location]

at or before (time and date). Tenders will be opened
immediately thereafter, in the presence of tenderers’ representatives who choose to
attend.

Please confirm receipt of this letter immediately in writing by cable/facsimile or
telex.

Yours faithfully,

Authorised Signature

Name and Title
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TO:

FORM OF TENDER

[Name of Employer) [Date]

[Name of Contract]

Dear Sir,

1.

In accordance with the Conditions of Contract, Specifications, Drawings and
Bills of Quantities for the execution of the above named Works, we, the
undersigned offer to construct, install and complete such Works and remedy
any defects therein for the sum of Kshs. [Amount
in figures[Kenya
Shillings

[Amount in words]

We undertake, if our tender is accepted, to commence the Works as

soon as is reasonably possible after the receipt of the Project Manager’s notice
to commence, and to complete the whole of the Works comprised in the
Contract within the time stated in the Appendix to Conditions of Contract.

We agree to abide by this tender until [Insert date], and it
shall remain binding upon us and may be accepted at any time before that date.

. Unless and until a formal Agreement is prepared and executed this tender

together with your written acceptance thereof, shall constitute a binding
Contract between us.

. We understand that you are not bound to accept the lowest or any tender you

may receive.

Dated this day of 20

Signature in the capacity of

duly authorized to sign tenders for and on  behalf of
[Name of Employer]
of [Address of Employer]

Witness; Name

Address

Signature

Date
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LETTER OF ACCEPTANCE
[letterhead paper of the Employer]

[date]
To:
[name of the Contractor]
[address of the Contractor]
Dear Sir,

This is to notify you that your Tender dated
for the execution of

[name of the Contract and identification number,as given in the Tender documents]
for the Contract Price of Kshs. [amount in figures[[Kenya
Shillings (amount in words) ] in accordance with the
Instructions to Tenderers is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in
accordance with the Contract documents.

Authorized SiNature ........co.oiiiiiiiiii e
Name and Title of Signatory ......co.oiiiiiiiiii e

Attachment : Agreement
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FORM OF AGREEMENT

THIS AGREEMENT, made the day of 20

between of[or whose registered
office is situated at]
(hereinafter called “the Employer”) of the one part AND

of[or whose registered

office is situated at]
(hereinafter called “the Contractor”) of the other part.

WHEREAS THE Employer is desirous that the Contractor executes

(name and identification number of Contract ) (hereinafter called “the Works”) located
at [Place/location of the Works]and the Employer has
accepted the tender submitted by the Contractor for the execution and completion
of such Works and the remedying of any defects therein for the Contract Price of
Kshs [Amount in figures|,Kenya

Shillings [Amount in words].

NOW THIS AGREEMENT WITNESSETH as follows:
1. In this Agreement, words and expressions shall have the same meanings as
are respectively assigned to them in the Conditions of Contract hereinafter

referred to.

2. The following documents shall be deemed to form and shall be read and
construed as part of this Agreement i.e.

(i) Letter of Acceptance
(ii) Form of Tender
(iii Conditions of Contract Part I
(iv) Conditions of Contract Part II and Appendix to Conditions of Contract
(V) Specifications
(vij  Drawings
(vii)  Priced Bills of Quantities
3. In consideration of the payments to be made by the Employer to
the Contractor as hereinafter mentioned, the Contractor hereby
covenants with the Employer to execute and complete the Works and remedy

any defects therein in conformity in all respects with the provisions of the
Contract.
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4. The Employer hereby covenants to pay the Contractor in
consideration of the execution and completion of the Works and the
remedying of defects therein, the Contract Price or such other sum
as may become payable under the provisions of the Contract at the
times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

The common Seal of

Was hereunto affixed in the presence of

Signed Sealed, and Delivered by the said

Binding Signature of Employer

Binding Signature of Contractor

In the presence of (i) Name

Address

Signature

[ii] Name

Address

Signature
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FORM OF TENDER SECURITY

WHEREAS ... e (hereinafter called “the Tenderer”) has
submitted his tender dated ........ciiiiiiiiiiiiiiiini.. for the construction of

.................................................................................

KNOW ALL PEOPLE by these presents that WE ........................... having our
registered office at .................. (hereinafter called “the Bank”), are bound unto
................................. (hereinafter called “the Employer”) in the sum of
Kshs..oooooiiviiiiiii, for which payment well and truly to be made to the said
Employer, the Bank binds itself, its successors and assigns by these presents
sealed with the Common Seal of the said Bank this ................ Day of

THE CONDITIONS of this obligation are:

1. If after tender opening the tenderer withdraws his tender during the period of
tender validity specified in the instructions to tenderers
Or

2. If the tenderer, having been notified of the acceptance of his tender by the
Employer during the period of tender validity:

(@) fails or refuses to execute the form of Agreement in accordance with
the Instructions to Tenderers, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with
the Instructions to Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt of
his first written demand, without the Employer having to substantiate his
demand, provided that in his demand the Employer will note that the
amount claimed by him is due to him, owing to the occurrence of one or both
of the two conditions, specifying the occurred condition or conditions.

This guarantee will remain in force up to and including thirty (30) days after
the period of tender validity, and any demand in respect thereof should reach
the Bank not later than the said date.

[Date [ [signature of the Bank]

[Witness] [Seal]
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PERFORMANCE BANK GUARANTEE

To: (Name of Employer) (Date)

(Address of Employer)

Dear Sir,
WHEREAS (hereinafter called “the Contractor”) has
undertaken, in pursuance of Contract No. dated to execute

(hereinafter called “the Works”);

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognised bank for the
sum specified therein as security for compliance with his obligations in accordance
with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
you, on behalf of the Contractor, up to a total of Kshs. (amount of
Guarantee in figures) Kenya Shillings
(amount of Guarantee in words), and we undertake to pay you, upon your first
written demand and without cavil or argument, any sum or sums within the limits
of Kenya Shillings (amount of Guarantee in words) as
aforesaid without your needing to prove or to show grounds or reasons for your
demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the
Contractor before presenting us with the demand.

We further agree that no change, addition or other modification of the terms of the
Contract or of the Works to be performed thereunder or of any of the Contract
documents which may be made between you and the Contractor shall in any way
release us from any liability under this Guarantee, and we hereby waive notice of
any change, addition, or modification.

This guarantee shall be valid until the date of issue of the Certificate of Completion.

SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank

Address

Date
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BANK GUARANTEE FOR ADVANCE PAYMENT

To: [name of Employer] (Date)
[address of Employer]

Gentlemen,

Ref: [name of Contract]

In accordance with the provisions of the Conditions of Contract of the above-
mentioned Contract, We, [name and
Address of Contractor] (hereinafter called “the Contractor”) shall deposit with
[name of Employer] a bank guarantee to guarantee
his proper and faithful performance under the said Contract in an amount of

Kshs. [amount of Guarantee in figurers] Kenya
Shillings [amount of Guarantee in words].

We, [bank or financial institution], as instructed by the Contractor,
agree unconditionally and irrevocably to guarantee as primary obligator and not as
Surety merely, the payment to [name of Employer]| on
his first demand without whatsoever right of objection on our part and without his
first claim to the Contractor, in the amount not exceeding
Kshs [amount of Guarantee in figures| Kenya Shillings

[amount of Guarantee
in words|, such amount to be reduced periodically by the amounts recovered by
you from the proceeds of the Contract.

We further agree that no change or addition to or other modification of the terms of
the Contract or of the Works to be performed thereunder or of any of the Contract
documents which may be made between [name of
Employer] and the Contractor, shall in any way release us from any liability under
this guarantee, and we hereby waive notice of any such change, addition or
modification.

No drawing may be made by you under this guarantee until we have received notice
in writing from you that an advance payment of the amount listed above has been
paid to the Contractor pursuant to the Contract.

This guarantee shall remain valid and in full effect from the date of the

advance payment under the Contract until

(name of Employer) receives full
payment of the same amount from the Contract.

Yours faithfully,

Signature and Seal
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Name of the Bank or financial institution

Address

Date

Witness: Name:
Address:
Signature:
Date:
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QUALIFICATION

INFORMATION

Individual Tenderers or Individual Members of Joint Ventures

1.1 Constitution or legal status of tenderer (attach copy or Incorporation
Certificate);
Place of registration:
Principal place of business
Power of attorney of signatory of tender
1.2  Total annual volume of construction work performed in the last five
years
Year Volume
Currency Value
1.3

Work performed as Main Contractor on works of a similar nature and
volume over the last five years. Also list details of work under way or

committed, including expected completion date.

Project name Name of client Type of work Value of
and contact performed and Contract
person year of

completion

1.4 Major items of Contractor’s Equipment proposed for carrying out the

Works. List all information requested below.
Item of Description, Condition(new, | Owned, leased
Equipment | Make and age good, poor) and | (from whom?),
(years) number or to be
available purchased
(from whom?)
(etc.)
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1.5 Qualifications and experience of key personnel proposed for
administration and execution of the Contract. Attach biographical

data.
Position Name Years of Years of
experience experience in
(general) proposed position

Project Manager

(etc.)

1.6 Financial reports for the last five years: balance sheets, profit and loss

statements, auditor’s reports, etc. List below and attach copies.

1.7 Evidence of access to financial resources to meet the qualification

requirements: cash in hand, lines of credit, etc. List below and attach

copies of supportive documents.

1.8 Name, address and telephone, telex and facsimile numbers of banks

that may provide reference if contacted by the Employer.

1.9 Statement of compliance with the requirements of Clause 1.2 of the
Instructions to Tenderers.

1.10 Proposed program (work method and schedule) for the whole of the

Works.
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2 Joint Ventures

2.4

2.5

2.6

2.7

The information listed in 1.1 — 1.10 above shall be provided for each
partner of the joint venture.

The information required in 1.11 above shall be provided for the joint
venture.

Attach the power of attorney of the signatory(ies) of the tender
authorizing signature of the tender on behalf of the joint venture

Attach the Agreement among all partners of the joint venture ( and
which is legally binding on all partners), which shows that:

a) all partners shall be jointly and severally liable for the execution
of the Contract in accordance with the Contract terms;

b) one of the partners will be nominated as being in charge,
authorized to incur liabilities and receive instructions for and on

behalf of any and all partners of the joint venture; and

c) the execution of the entire Contract, including payment, shall be
done exclusively with the partner in charge.
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TENDER QUESTIONNAIRE

Please fill in block letters.
Full names of tenderer

...................................................................................................

Full address of tenderer to which tender correspondence is to be sent (unless
an agent has been appointed below)

...................................................................................................

Name of tenderer’s representative to be contacted on matters of the tender
during the tender period

Details of tenderer’s nominated agent (if any) to receive tender notices. This
is essential if the tenderer does not have his registered address in Kenya
(name, address, telephone, telex)

Signature of Tenderer

Make copy and deliver to: (Name of Employer)
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CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2
(b) or 2 (c) and 2 (d) whichever applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 — General

BUSINeSS NAINE ..uiiniiiiii e e
Location of business premises; Country/Town....c.cooeveviienninnnnnnnn.
Plot NO..uoiiiiii e Street/Road .......c..ooooieiiiiiiil.
Postal Address.....cocoeveviiiiiniiiiiinininn. Tel NO. e
Nature of BUSINESS. ...uiuiiiiiti e
Current Trade Licence No.......c..ccceveinennen. Expiring date.....................

Maximum value of business which you can handle at any time: K.

Part 2 (a) — Sole Proprietor

Your name in full.........c..oooiiiii AZe..viniiiiiiiiiiiii
Nationality.......oceveviniiiiiniiiiiiinnn. Country of Origin.....................
*Citizenship details ..oouiiuiiiii i e

Part 2 (b) — Partnership
Give details of partners as follows:

Name in full Nationality  Citizenship Details Shares
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Part 2(c) - Registered Company:

Private or publiC......c.oiiiiii e
State the nominal and issued capital of the Company-

Nominal KSNS. ..o e
IsSsued KSRS. .o
Give details of all directors as follows:

Namein full. Nationality. Citizenship Details*. Shares.

...................................................................................................

...................................................................................................

Part 2(d) — Interest in the Firm:

Is there any person / persons in ............... ......... (Name of Employer) who
has interest in this firm? Yes/No..........coceviiiini. (Delete as necessary)

I certify that the information given above is correct.

(Title) (Signature) (Date)

Attach proof of citizenship
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STATEMENT OF FOREIGN CURRENCY REQUIREMENTS

(See Clause 23] of the Conditions of Contract)

In the event of our Tender for the execution of

(name of Contract) being accepted, we would
require in accordance with Clause 21 of the Conditions of Contract, which is
attached hereto, the following percentage:

(Figures).....cooeveiiiiiiiiniinnn, (Words)...oveieiiiiiiiiiiiiiieieeaens

of the Contract Sum, (Less Fluctuations) to be paid in foreign currency.

Currency in which foreign exchange element is required:

...................................................................................................

Enter 0% (zero percent) if no payment will be made in foreign currency.

Maximum foreign currency requirement shall be (percent) of the
Contract Sum, less Fluctuations.

(Signature of Tenderer)
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DETAILS OF SUB-CONTRACTORS

If the Tenderer wishes to sublet any portions of the Works under any
heading, he must give below details of the sub-contractors he intends to
employ for each portion.

Failure to comply with this requirement may invalidate the tender.

(1) Portion of Works to be sublet: ...

[i) Full name of Sub-contractor
and address of head office: oo,

(i) Sub-contractor’s experience
of similar works carried out
in the last 3 years with
Contract value:

(2) Portion of Works to sublet: ..

(i) Full name of sub-contractor
and address of head office: oo,

(i)  Sub-contractor’s experience
of similar works carried out
in the last 3 years with
contract value:

[Signature of Tenderer) Date
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LETTER OF NOTIFICATION OF AWARD

Address of Procuring Entity

To:

RE: Tender No.

Tender Name

This is to notify that the contract/s stated below under the above mentioned tender
have been awarded to you.

1. Please acknowledge receipt of this letter of notification signifying your
acceptance.

2. The contract/contracts shall be signed by the parties within 30 days of the
date of this letter but not earlier than 14 days from the date of the letter.
3. You may contact the officer(s) whose particulars appear below on the subject

matter of this letter of notification of award.

(FULL PARTICULARS)

SIGNED FOR ACCOUNTING OFFICER
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PARTICULAR PRELIMINARIES

ITEM

DESCRIPTION

AMOUNT (Kshs).

PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “preliminaries” in the
tenderer’s priced Bills of Quantities. The Contractor shall be deemed to
have included in his prices or rates for the various items in the Bills of
Quantities or Specification for all costs involved in complying with all
the requirements for the proper execution of the whole of the works in
the Contract. The contractor is advised to read and understand all
preliminary items.

DESCRIPTION OF THE WORKS

The works to be carried out under this contract involves:-
Excavation, Fillings, Concrete, Steel Structure,
Approach works and Abutment Protection.

MEASUREMENTS

In the event of any discrepancies arising between the Bills of
Quantities and the actual works, the site measurements shall generally
take precedence. However, such discrepancies between any contract
documents shall immediately be referred to the PROJECT MANAGER
in accordance with Clause 22 of the Conditions of Contract. The
discrepancies shall then be treated as a variation and be dealt with in
accordance with Clause 22 of the said Conditions.

LOCATION OF SITE

The site is located at Mukurwe-ini. The Contractor is advised to visit
the site, to familiarize with the nature and position of the site. No
claims arising from the Contractor’s failure to do so will be
entertained.

Carried to Collection
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Item

DESCRIPTION

Kshs.

CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and
surplus materials from the site as they accumulate and upon
completion of the works, remove and clear away all plant, equipment,
rubbish, unused materials and stains and leave in a clean and tidy state
to the reasonable satisfaction of the Project Manager.

The whole of the works shall be delivered up clean, complete and in
perfect condition in every respect to the satisfaction of the Project
Manager.

CLAIMS

It shall be a condition of this contract that upon it becoming
reasonably apparent to the Contractor that he has incurred losses
and/or expenses due to any of the contract conditions, or by any other
reason whatsoever, he shall present such claim or intent to claim notice
to the PROJECT MANAGER within the contract period. No claims
shall be entertained upon the expiry of the said contract period.

PAYMENTS
The tenderer’s attention is drawn to the fact that the EMPLOYER
MAY MAKE ADVANCE PAYMENTS

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a
restricted site where the client is going on with other normal activities.
The Contractor is instructed to take reasonable care in the execution
of the works as to prevent accidents, damage or loss and disruption of
normal activities being carried out by the Client. The Contractor shall
allow in his rates any expense he deems necessary by taking such care
within the site.

BID SECURITY

The contractor shall provide a bid security duly signed, sealed and
stamped from an approved Bank or Insurance company of required
amount.

Carried to Collection
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Item

DESCRIPTION

Kshs.

WORKING CONDITIONS

The Contractor shall allow in his rates for any interference that he may
encounter in the course of execution of the works for the Client may in
some cases ask the Contractor not to proceed with the works until
some activities within the site are completed, as the facility will be
operating as usual during the course of the contract.

SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of
the Contract and afterwards clearing away a signboard as designed,
specified and approved by the Project Manager.

LABOUR CAMPS

The Contractor shall not be allowed to house labour on site. Allow for
transporting workers to and from the site during the tenure of the
contract.

MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions and not re-used shall become
the property of the government. The Contractor shall allow in his rates
the cost of transporting the demolished materials to the District
Works Office -Nyeri Central

PRICING RATES

The tenderer shall include for all costs in executing the whole of the
works, including transport, replacing damaged items, fixing, all to
comply with the said Conditions of Contract.

Carried to Collection
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Item

DESCRIPTION

Kshs.

SECURITY

The Contractor shall allow for providing adequate security for the
works and the workers in the course of execution of this contract. No
claim will be entertained from the Contractor for not maintaining
adequate security for both the works and workers.

URGENCY OF THE WORKS

The Contractor is notified that these “works are urgent” and should be
completed within the period stated in these Particular Preliminaries.
The Contractor shall allow in his rates for any costs he deems that
he/she may incur by having to complete the works within the
stipulated contract period.

PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site
before payment is effected, unless specifically exempted by the Project
Manager. This is to include materials of the Contractor, nominated
sub-Contractors and nominated suppliers.

EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain
from the relevant authority the exact position, depth and level of all
existing services in the area and he/she shall make whatever provisions
may be required by the authorities concerned for the support,
maintenance and protection of such services.

Carried to Collection
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Item

DESCRIPTION

Kshs.

PERFORMANCE BOND

A bond of 5 % of the contract sum will be required. No payment on
account for the works executed will be made to the contractor until he
has submitted the Performance Bond to the Project Manager duly
signed, sealed and stamped from an approved Bank.

TENDER DOCUMENTS

Tender documents are as listed in Clause 2.1 of the Instruction to
Tenderer’s Page 7

DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified above
must be delivered in the addressed envelope which should be properly
sealed and deposited at the offices as specified in the letter
accompanying these documents or as indicated in the advertisement.

Tenders will be opened at the time specified in the letter
accompanying these Tender Documents or as indicated in the
advertisement. Tenders delivered/received later than the above time
will not be opened.

VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the Finance
Act part 3 Section 21(b) operative from 1% September, 1993 which
requires payment of VAT on all contracts. The tenderer is advised that
in accordance with Government public notice No. 35 & 36 Dated 11"
September 2003 operational from 1* October 2003, withholding VAT
will be levied against the contract sum by the Employer and remitted
to the Commissioner of VAT through all interim certificates. The
contractor should therefore include this tax in the Grand Summary
page as indicated herein.

Carried to Collection
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Item

DESCRIPTION

Kshs.

PARTICUILARS OF INSERTIONS TO BE MADE

IN APPENDIX TO CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to the

Contract Agreement

Period of Final Measurement

Defects Liability Period

Date for Possession

Date for Completion

Liquidated and Ascertained Damages

Period of Interim Certificates

Period of Honouring Certificates

Percentage of Certified Value Retained

Limit of Retention Fund

3 Months from
Practical Completion

6 Months from
Practical Completion

To be agreed with
the

Project Manager

16 weeks from date
of Possession

at a rate of Kshs
5,000

Per week or part
thereof

Monthly
30 Days
10%

10%

Carried to Collection
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Item

DESCRIPTION

Kshs.

COLLECTION

Brought forward from Page 68
Brought forward from Page 69
Brought forward from Page 70
Brought forward from Page 71
Brought forward from Page 72

Brought forward from Page 73

PARTICULAR PRELIMINARIES CARRIED TO GRAND SUMMARY
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ITEM

DESCRIPTION

KSHS

GENERAL PRELIMINARIES
PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES
Prices will be inserted against items of Preliminaries in the Contractor's priced

Bills of Quantities and Specification.

The Contractor shall be deemed to have included in his prices or rates for the
various items in the Bills of Quantities or Specification for all costs involved in
complying with all the requirements for the proper execution of the whole of the

works in the Contract.

ABBREVIATIONS

Throughout these Bills, units of measurement and terms are abbreviated and

shall be interpreted as follows:-

Cm. Shall mean cubic metre

S.M. Shall mean square metre

LM. Shall mean linear metre

MM Shall mean Millimeter

Kg. Shall mean Kilogramme

No. Shall mean Number

Prs. Shall mean Pairs

B.S. Shall mean the British Standard Specification Published by the British

Standards Institution, 2 Park Street, London W.I., England.

Ditfo Shall mean the whole of the preceding description except as qualified in

the description in which it occurs.

m.s. Shall mean measured separately.
a.b.d Shall mean as before described.
Carried to collection
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ITEM

DESCRIPTION

KSHS

EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Altfendance Clause B19(a) of the Standard Method of Measurement is deleted
and the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in each
case shall be deemed to include: allowing use of standing scaffolding, mess
rooms, sanitary accommodation and welfare facilities; provision of special
scaffolding where necessary; providing space for office accommodation and
for storage of plant and materials; providing light and water for their work:
clearing away rubbish; unloading checking and hoisting: providing electric
power and removing and replacing duct covers, pipe casings and the like
necessary for the execution and testing of Sub- Contractors' work and being
responsible for the accuracy of the same.

Fix Only:-

"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise
stated), pay all demurrage charges, load and transport to site where
necessary, unload, store, unpack, assemble as necessary, distribute to

position, hoist and fix only.

EMPLOYER
The * Employer" is COUNTY GOVERNMENT OF NYERI

The term "Employer" and "Government" wherever used in the contract
document shall be synonymous

PROJECT MANAGER

The term "P.M." wherever used in these Bills of Quantities shall be deemed to
imply the

Project Manager as defined in Condition 1 of the Conditions of Contract or
such person

or persons as may be duly authorised to represent him on behalf of the

Government.

ARCHITECT

The term "Architect" shall be deemed to mean "The P.M." as defined above
whose address unless otherwise notified is Infrastructure Development, P.O.
Box 372, NYERI.

QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The P.M." as defined

above whose address unless otherwise notified is Infrastructure Development,
P.O. Box 372, NYERI.

Carried to collection
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ITEM

DESCRIPTION

KSHS

ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The P.M." as defined
above whose address unless otherwise notified is Infrastructure Development,
P.O. Box 372, NYERI.

MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The P.M." as defined
above whose address unless otherwise notified is Infrastructure Development,
P.O. Box 372, NYERI.

STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The P.M." as defined
above whose address unless otherwise notified is Infrastructure Development,
P.O. Box 372, NYERI.

FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's Standard
Tender Document for Procurement of Building Works(2006 Edition) included herein
The Conditions of Contract are also included herein Conditions of Contract These
are numbered from 1 to 37 as set out in pages 20 to 48 of these tender documents.
Particulars of insertions to be made in the Appendix to the Contract Agreement will
be found in the Particular Preliminaries part of these Bills of Quantities

BOND.

The Contractor shall find and submit on the Form of Tender an approved
bank/Insurance Company and who will be willing to be bound the Government in
and amount equal to five per cent (5%) of the Contract amount for the due
performances of the Contract up to the date of completion as certified by the
PROJECT MANAGER and who will when and if called upon, sign a Bond to that
effect on the relevant standard form included herein. (without the addition of any
limitations) on the same day as the Contract Agreement is signed, by the
Government, the Contractor shall furnish within seven days another Surety to the

approval of the Government.

Carried to collection
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ITEM

DESCRIPTION

KSHS

PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the
works except in so far as may be stated otherwise herein and except for such
items specifically and only required for the use of nominated Sub-Contractors
as described herein. No timber used for scaffolding, formwork or temporary

works of any kind shall be used afterwards in the permanent work.

TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at such

hours and by such routes as may be permitted by the competent authorities.

MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of the
best quality and description unless otherwise stated. The Contractor shall
order all materials to be obtained from overseas immediately after the Contract
is signed and shall also order materials to be obtained from local sources as
early as necessary to ensure that they are onsite when required for use in the
works. The Bills of Quantities shall not be used for the purpose of ordering
materials.

SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials
supplied by the PROJECT MANAGER at the time of taking deliver thereof, as
having received them in good order and condition, and will thereafter be
responsible for any loss or damage and for replacements of any such loss or
damage with articles and/or materials which will be supplied by the PROJECT
MANAGER at the current market prices including Customs Duty and V.A.T., all
at the Contractor's own cost and expense, to the satisfaction of the PROJECT
MANAGER

STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the site
weather proof lock-up sheds and make good damaged or disturbed surfaces
upon completion to the satisfaction of the PROJECT MANAGER Nominated
Sub-Contractors are to be made liable for the cost of any storage

accommodation provided especially for their use.

Carried to collection
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ITEM

DESCRIPTION

KSHS

SAMPLES

The Contractor shall furnish at his own cost any samples of materials or
workmanship including concrete test cubes required for the works that may be
called for by the PROJECT MANAGER for his approval until such samples are
approved by the PROJECT MANAGER and the PROJECT MANAGER, may reject
any materials or workmanship not in his opinion to be up to approved samples. The
PROJECT MANAGER shall arrange for the testing of such materials as he may at
his discretion deem desirable, but the testing shall be made at the expense of the
Contractor and not at the expense of the PROJECT MANAGER. The Contractor
shall pay for the testing in accordance with the current scale of testing charges laid
down by the Ministry of Public Works.

The procedure for submitting samples of materials for testing and the method of
marking for identification shall be as laid down by the PROJECT MANAGER The
Contractor shall allow in his tender for such samples and tests except those in
connection with nominated sub-contractors' work.

GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in
connection with the employment of Labour and other matters related to the
execution of the works. In particular the Contractor's attention is drawn to the
provisions of the Factory Act 1950 and his tender must include for all costs arising
or resulting from compliance with any Act, Order or Regulation relating to
Insurances, pensions and holidays for workpeople or so the safety, health and
welfare of the workpeople. The Contractor must make himself fully acquainted with
current Acts and Regulations, including Police Regulations regarding the
movement, housing, security and control of labour, labourcamps , passes for
transport, etc. It is most important that the Contractor, before tendering, shall
obtain from the relevant Authority the fullest information regarding all such
regulations and/or restrictions which may affect the information regarding all such
regulations and/or restrictions which may affect the organization of the works,
supply and control of labour, etc., and allow accordingly in his tender. No claim in
respect of want of knowledge in this connection will be entertained.

SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the works stores,
materials, plant, personnel, etc., both his own and sub-contractors' and must
provide all necessary watching, lighting and other precautions as necessary to

ensure security against theft, loss or damage and the protection of the public.

Carried to collection
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ITEM

DESCRIPTION

KSHS

PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make good
any damage to public or private roads arising from or consequent upon the
execution of the works to the satisfaction of the local and other competent
authority and the PROJECT MANAGER

EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all existing
property including roads, cables, drains and other services and he will be held
responsible for and shall make good all such damage arising from the
execution of this contract at his own expense to the satisfaction of the
PROJECT MANAGER

VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the site the
location of which is described in the Particular Preliminaries hereof. He shall be
deemed to have acquainted himself therewith as to its nature, position, means
of access or any other matter which, may affect his tender. No claim arising

from his failure to comply with this recommendation will be considered.

ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT MANAGER
prior to commencement of the work and Contractor must allow for building any
necessary temporary access roads for the transport of the materials, plant and
workmen as may be required for the complete execution of the works including
the provision of temporary culverts, crossings, bridges, or any other means of
gaining access to the Site. Upon completion of the works, the Contractor shall
remove such temporary access roads; temporary culverts, bridges, etc., and
make good and reinstate all works and surfaces disturbed to the satisfaction of
the PROJECT MANAGER

AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of

storage and for the purpose of erecting workshops, etc., shall be defined on
site by the PROJECT MANAGER

Carried to collection
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ITEM

DESCRIPTION

KSHS

OFFICE ETC. FOR THE PROJECT MANAGER

The Contractor shall provide, erect and maintain where directed on site and
afterwards dismantle the site office of the type noted in the Particular Preliminaries,
complete with Furniture. He shall also provide a strong metal trunk complete with
strong hasp and staple fastening and two keys. He shall provide, erect and maintain
a lock-up type water or bucket closet for the sole use of the PROJECT MANAGER
including making temporary connections to the drain where applicable to the
satisfaction of Government and Medical Officer of Health and shall provide services
of cleaner and pay all conservancy charges and keep both office and closet in a
clean and sanitary condition from commencement to the completion of the works
and dismantle and make good disturbed surfaces. The office and closet shall be
completed before the Contractor is permitted to commence the works. The
Contractor shall make available on the Site as and when required by the "PROJECT
MANAGER" a modern and accurate level together with leveling staff, ranging rods
and 50 metre metallic or linen tape.

WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water,
electric light and power required for use in the works. The Contractor must make
his own arrangements for connection to the nearest suitable water main and for
metering the water used. He must also provide temporary tanks and meters as
required at his own cost and clear away when no longer required and make
good on completion to the entire satisfaction of the PROJECT MANAGER. The
Contractor shall pay all charges in connection herewith. No guarantee is given
or implied that sufficient water will be available from mains and the Contractor
must make his own arrangements for augmenting this supply at his own cost.
Nominated Sub--contractors are to be made liable for the cost of any water or
electric current used and for any installation provided especially for their own

use.

SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the Contractor to
the satisfaction of the Government and/or Local Authorities, Labour Department and
the PROJECT MANAGER

SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire satisfaction in all
respects of the PROJECT MANAGER who shall at all times during normal working
hours have access to the works and to the yards and workshops of the Contractor
and sub-Contractors or other places where work is being prepared for the contract.
PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities shall have the
meaning stated in Section A item A7 (i) of the Standard Method of Measurement.

Such sums are net and no addition shall be made to them for profit.

Carried fto collection
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ITEM

DESCRIPTION

KSHS

PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of
Quantities shall have the meaning stated in Section A item A7 (ii) of the
Standard Method of Measurement . Persons or firms nominated by the
PROJECT MANAGER to execute work or to provide and fix materials or
goods are described herein as Nominated Sub-Contractors. Persons or
firms so nominated to supply goods or materials are described herein as

Nominated Suppliers.

PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in
agreement with the PROJECT MANAGER a Progress Chart for the whole of
the works including the works of Nominated Sub-Contractors; one copy to
be handed to the PROJECT MANAGER and a further copy to be retained
on Site. Progress to be recorded and chart to be amended as necessary as

the work proceeds.

ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount
properly expended upon the PROJECT MANAGER'S order in respect of
each of them added to the Contract sum. The Contractor shall produce to
the PROJECT MANAGER such quotations, invoices or bills, properly
receipted, as may be necessary to show the actual details of the sums paid
by the Contractor. Items of profit upon P.C. Sums shall be adjusted in the
final account pro-rata to the amount paid. ltems of "attendance" (as
previously described) following P.C. Sums shall be adjusted pro-rata to the
physical extent of the work executed (not pro-rata to the amount paid) and
this shall apply even though the Contractor's priced Bill shows a percentage
in the rate column in respect of them. Should the Contractor be permitted to
tender and his tender be accepted of any work for which a P.C. Sum is
included in these Bill of Quantities profit and attendance will be allowed at
the same rate as it would be if the work were executed by a Nominated

Sub-Contractor.

Carried to collection
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ITEM

DESCRIPTION

KSHS

ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the value of
the work properly executed in respect of them upon the PROJECT
MANAGER's order added to the Contract Sum. Such work shall be valued ,
but should any part of the work be executed by a Nominated Sub-
Contractor, the value of such work or articles for the work to be supplied by
a Nominated Supplier, the value of such work or articles shall be treated as
a P.C. Sum and profit and attendance comparable to that contained in the
priced Bills of Quantities for similar items added.

NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by
nominated sub-contractors, the Contractor shall enter into sub-contracts and
shall thereafter be responsible for such sub-contractors in every respect.
Unless otherwise described the Contractor is to provide for such Sub-
Contractors any or all of the facilities described in these Preliminaries. The
Contractor should price for these with the nominated Sub-contract
Contractor's work concerned in the P.C. Sums under the description "add

for Attendance".

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right
to place a "Direct Contract" for any goods or services required in the works
which are covered by a P.C. Sum in the Bills of Quantities and to pay for the
same direct. In any such instances, profit relative to the P.C. Sum the priced

Bills of Quantities will be adjusted as described for P.C. Sums and allowed.

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall
afford any tradesmen or other persons employed for the execution of any
work not included in this Contract every facility for carrying out their work
and also for use of his ordinary scaffolding. The Contractor, however, shall
not be required to erect any special scaffolding for them. The Contractor
shall perform such cutting away for and making good after the work of such
tradesmen or persons as may be ordered by the PROJECT MANAGER and
the work will be measured and paid for to the extent executed at rates

provided in these Bills.

Carried to collection
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ITEM

DESCRIPTION

KSHS

INSURANCE

The Contractor shall insure as required in Conditions No. 30 of the
Conditions of Contract. No payment on account of the work executed will be
made to the Contractor until he has satisfied the PROJECT MANAGER
either by production of an Insurance Policy or and Insurance Certificate that
the provision of the foregoing Insurance Clauses have been complied with
in all respects. Thereafter the PROJECT MANAGER shall from time to time
ascertain that premiums are duly paid up by the Contractor who shall if
called upon to do so, produce the receipted premium renewals for the
PROJECT MANAGER's inspection.

PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is subject to
remeasurement in order to ascertain the actual quantity executed for which
payment will be made. All "Provisional" and other work liable to adjustment
under this Contract shall left uncovered for a reasonable time to allow all
measurements needed for such adjustment to be taken by the PROJECT
MANAGER Immediately the work is ready for measuring, the Contractor
shall give notice to the PROJECT MANAGER. If the Contractor makes
default in these respects he shall if the PROJECT MANAGER so directs
uncover the work to enable all measurements to be taken and afterwards

reinstate at his own expense.

ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorized alteration or qualification made to the text of the Bills of
Quantities may cause the Tender to be disqualified and will in any case be
ignored. The Contractor shall be deemed to have made allowance in his
prices generally to cover any items against which no price has been
inserted in the priced Bills of Quantities. All items of measured work shall be
priced in detail and the Tenders containing Lump Sums to cover trades or
groups of work must be broken down to show the price of each item before

they will be accepted.

BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT
MANAGER in writing. All blasting operations shall be carried out at the
Contractor's sole risk and cost in accordance with any Government
regulations in force for the time being, and any special regulations laid down
by the PROJECT MANAGER governing the use and storage of explosives.

Carried to collection

89




ITEM

DESCRIPTION

KSHS

MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of
the Government. Unless the PROJECT MANAGER directs otherwise such
materials shall be dealt with as provided in the Contract. Such materials
shall only be used in the works, in substitution of materials which the
Contractor would otherwise have had to supply with the written permission
of the PROJECT MANAGER Should such permission be given, the
Contractor shall make due allowance for the value of the materials so used

at a price to be agreed.

PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of
Quantities, including casing , casing up, covering or such other means as
may be necessary to avoid damage to the satisfaction of the PROJECT
MANAGER and remove such protection when no longer required and make
good any damage which may nevertheless have been done at completion

free of cost to the Government.

REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it accumulates
and at the completion of the works and remove all plant, scaffolding and

unused materials at completion.

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and
drains, wash (except where such treatment might cause damage) and clean
all floors, sanitary fittings, glass inside and outside and any other parts of
the works and remove all marks, blemishes, stains and defects from joinery,
fittings and decorated surfaces generally, polish door furniture and bright
parts of metalwork and leave the whole of the buildings watertight, clean,
perfect and fit for occupation to the approval of the PROJECT MANAGER

Carried to collection
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ITEM

DESCRIPTION

KSHS

GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution of
the work and notes for pricing, the Contractor is referred to the Ministry of Public
Works General Specification dated 1976 or any subsequent revision thereof
which is issued as a separate document, and which shall be allowed in all
respects unless it conflicts with the General Preliminaries, Trade Preambles or

other items in these Bills of Quantities.

TRAINING LEVY
The Contractor's attention is drawn to legal notice No. 237 of October, 1971,
which requires payment by the Contractor of a Training Levy at the rate of 1/4 %

of the Contract sum on all contracts of more than Kshs. 50,000.00 in value.

MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to the
site before payment is effected unless specifically exempted by the PROJECT
MANAGER. This includes the materials of the Main Contractor, Nominated Sub-

Contractors and Nominated Suppliers.

HOARDING
The Contractor shall secure the roof area during the re-roofing with strong nets
to ensure no dangerous objects falls to the ground thus avoiding any injuries to

people moving around the building.

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking
Agent or Representative, competent and experienced in the kind of work
involved who shall give his whole experience in the kind of work involved and
shall give his whole time to the superintendence of the works. Such Agent or
Representative shall receive on behalf of the Contractor all directions and
instructions from the Project Manager and such directions shall be deemed to
have been given to the Contractor in accordance with the Conditions of

Contract.
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ITEM

DESCRIPTION

KSHS

COLLECTION

Brought Forward From Page 75

Brought Forward From Page 76

Brought Forward From Page 77

Brought Forward From Page 78

Brought Forward From Page 79

Brought Forward From Page 80

Brought Forward From Page 81

Brought Forward From Page 82

Brought Forward From Page 83

Brought Forward From Page 84

Brought Forward From Page 85

Brought Forward From Page 86

TOTAL FOR GENERAL PRELIMINARIES

CARRIED TO GRAND SUMMARY
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BILLS OF QUANTITIES
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NYERI COUNTY GOVERNMENT

PUBLIC WORKS SECTION

Project: PROPOSED GATURA-GATITU FOOTBRIDGE IN MUKURWEINI-36M SPAN

BILL NO.1 GENERAL AND PROVISIONAL SUMS

ITEM | DESCRIPTION UNIT [ QNTY RATE KSH. | CTS
1/01 Provide and erect project 2 SUM
No.signboards to Engineer’s approval.
1/02 Allow for a provisional sum of SUM
Kshs.100,000.00 for stationery,
transport and other supervision
expenses for Public Works staff.
1/03 Include percentage of P.C sum initem | %

1/02 for the contractors’ cost and
profit.

Carried to collection page

94




NYERI COUNTY GOVERNMENT

PUBLIC WORKS SECTION
Project: PROPOSED GATURA-GATITU FOOTBRIDGE IN MUKURWEINI-36M SPAN

COLLECTION PAGE
BILL. 1: GENERAL AND PROVISIONAL SUMS

Brought forward from Page - 89

Total for General and Provisional Sums
Carried to Summary
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NYERI COUNTY GOVERNMENT

PUBLIC WORKS SECTION

Project: PROPOSED GATURA-GATITU FOOTBRIDGE IN MUKURWEINI-36M SPAN
BILL NO.2 SUB-STRUCTURE

ITEM

DESCRIPTION

UNIT

ONTY

RATE

KSHS.

CTS.

2/01

2/02

2/03

2/04

2/05

2/06

2/07

2/08

2/09

(All provisional)

Site preparation

Cut down trees, grub up roots and
stumps; including cutting into small
logs.

Excavations
Excavate over site top soil average
200mm deep and remove from site

Excavate for column bases starting
from stripped level not exceeding 1.5
metres deep.

Ditto for pits from reduced level over
1.50 metres but not exceeding 3.00
metres deep including planking and
strutting of sides of excavations

Ditto for pits from reduced level over
3.00 metres but not exceeding 6.00
metres deep including planking and
strutting of sides of excavations

Extra over excavations for breaking
up/excavating in rocks. Class I

Allow for keeping excavations free
from mud and all water including
springs and running water by pumping
,bailing or other approved means

Disposal and Filling
Load surplus excavated material and
spread on site as directed by Engineer

Return fill and ram excavated material
around foundations.

SUM

SM

CM

CM

CM

CM

ITEM

CM

CM

50

75

75

50

32

50

250

Carried to collection page
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NYERI COUNTY GOVERNMENT

PUBLIC WORKS SECTION

Project: PROPOSED GATURA-GATITU FOOTBRIDGE IN MUKURWEINI-36M SPAN
BILL NO.2 SUB-STRUCTURE

ITEM | DESCRIPTION UNIT | QNTY RATE KSHS. | CTS.
Concrete
2/10 50 mm thick concrete blinding under SM 50
foundations. (Grade 10/20)
Insitu Vibrated Reinforced
Concrete:Grade 25 (20mm
aggregate):in-
2/11 Foundation Bases CM 25
2/12 Column CM 5
High yield square twisted bar
reinforcement to BS 4449; including
bends, hooks, binding wire, distance
blocks and spacers supporting all in
position.
2/13 20mm diameter Kg 280
2/14 16 mm diameter Kg 2015
2/15 12 mm diameter Kg 50
2/16 8mm diameter Kg 75
Sawn formworks
2/17 Sides of foundations bases SM 30
2/18 | Vertical sides of columns SM 30

Carried to collection page
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NYERI COUNTY GOVERNMENT
PUBLIC WORKS SECTION
Project: PROPOSED GATURA-GATITU FOOTBRIDGE IN MUKURWEINI-36M SPAN

COLLECTION PAGE
BILL. 2: SUBSTRUCTURE

Brought forward from Page -91
Brought forward from Page -92

Total for Substructure
Carried to Summary
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NYERI COUNTY GOVERNMENT

PUBLIC WORKS SECTION

Project: PROPOSED GATURA-GATITU FOOTBRIDGE IN MUKURWEINI-36M SPAN

BILL NO.3 SKELETAL STEEL
STRUCTURE

ITEM

DESCRIPTION

UNIT

ONTY

RATE

KSHS.

CTS

3/01

3/02

3/03

3/04

3/05

3/06

3/07

All work in this section shall be
executed in accordance with M.O.W.
structural steel specifications 1973,
and ammendments thereafter,

rates to include for all materials,
labour, stiffeners, welding, cutting ,
shaping, drilling all gusset plates
fastenings and connection and all
other items necessary for
satisfactory incorporation into the
works.

Bridge structure members;

Steel trusses fabricated forming
modular units to make up 24 metre
span hoisted approximately 4 metres
above river valley

Safety Cage Top and Bottom
Members
Fabricate and assemble in

100 x 100 x 4 mm SHS including
welding and bolting

Fabricate and assemble in

40 x 40 x 4 mm L sections including
welding and bolting

Safety Cage Diagonal members
Fabricate and assemble in

50 x 50 x 4 mm SHS including
welding and bolting

Safety Cage Vertical members
Fabricate and assemble in

75 x 75 x 6 mm L sections including
welding and bolting

Fabricate and assemble in

50 x 50 x 4 mm SHS sections
including welding and bolting

Safety Cage Lateral support
members

Fabricate and assemble in

50 x 50 x 6 mm L sections including
welding and bolting

Deck Level Wind Bracing
Fabricate and assemble in

60 x 40 x 3 mm RHS including
welding and bolting

LM

Kg

LM

Kg

LM

Kg

LM

144

353

165

339

176

279

86
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NYERI COUNTY GOVERNMENT
PUBLIC WORKS SECTION

Project: PROPOSED GATURA-GATITU FOOTBRIDGE IN MUKURWEINI-36M SPAN

BILL NO.3 SKELETAL STEEL
STRUCTURE

ITEM

DESCRIPTION

UNIT | QNTY

RATE

KSHS.

CTS

3/08

3/09

3/10

3/11

3/12

3/15

3/16

3/16

Deck Cross Bearers

Fabricate and assemble in

100 x 50 x 4 mm RHS sections
including welding and bolting at
1,500mm c/c

Fabricate and assemble in

50 x 50 x 4 mm SHS sections
including welding and bolting at
700mm c/c

Fabricate and assemble in

203 x 203 x 46Kg/m UC sections.
Bolts

Holding down bolts 20mm diameter
including head, nuts and washer grade
4.6 and 250mm long embedded in
concrete.

Plates;
The following are MS plates to be
used in members Connections.

500 x 500x 18mm Anchor plate c/w
boltholes

Decking

The following are mild steel chequared
plates of 6 mm thick for decking
including 2 No. 10 mm drain holes at
1200 mm centres.

Prepare and apply one primer coat and
two coats of gloss paint to general
surfaces of metal as per clause
1911(11) on paint works and as
directed by the Engineer.

Fix heavy gauge expanded metal mesh
on both sides of the bridge to cover
1.2m height

LM

LM

Kg

NO

NO

SM

SM

SM

60

72

239

16

72

210

90

Carried to collection page
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NYERI COUNTY GOVERNMENT
PUBLIC WORKS SECTION
Project: PROPOSED GATURA-GATITU FOOTBRIDGE IN MUKURWEINI-36M SPAN

COLLECTION PAGE
BILL. 3: SKELETAL STEEL STRUCTURE

Brought forward from Page -94
Brought forward from Page -95

Total for Skeletal Steel Structure
Carried to Summary
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NYERI COUNTY GOVERNMENT
PUBLIC WORKS SECTION

Project: PROPOSED GATURA-GATITU FOOTBRIDGE IN MUKURWEINI-36M SPAN

BILL NO.4: APPROACH WORKS & ABUTMENT PROTECTION

ITEM

DESCRIPTION

UNIT

ONTY

RATE

KSHS.

CTS

4/01

4/02

Gabions

Provide 1.0x1.0x2.0m gabion baskets
manufactured from heavy-duty
galvanized (zinc coated) steel wire of
double twist hexagon weave, having a
nominal mesh opening of 60mm x
80mm, mesh wire size min 2.5mm dia
and selvedge wire min 3.2mm

Provide 2.0x2.0x0.3m gabion
mattresses manufactured from heavy-
duty galvanized (zinc coated) steel
wire of double twist hexagon weave,
having a nominal mesh opening of
60mm x 80mm, mesh wire size min
2.5mm dia and selvedge wire min
3.2mm

NO

NO

32

4/03

4/04

4/05

4/06

Provide rock fill to gabions. Shall be
of minimum rock size of 100 mm and
the maximum rock size of 250 mm.
and be dense, hard, clean and durable
stone as quarried or naturally occurring
rounded stone to BS 5628-3:2001. as
specified and approved by the Eng

Approach ramp footpath
Provide hand packed hardcore on
approach ramp as directed by the
Engineer

Provide 100mm thick well compacted
murram layer on approach ramp.

Stone pitching

Construct grouted stone-pitching /rip
rap revetment as directed by the
Engineer.

CM

CM

SM

SM

134

18

28

35
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NYERI COUNTY GOVERNMENT

PUBLIC WORKS SECTION

PROJECT : PROPOSED GATURA - GATITU FOOTBRIDGE IN MUKURWE-INI -36M SPAN

GRAND SUMMARY

ITEM

DESCRIPTION

UNIT | ONTY RATE

KSHS.

Summary;

BILL No. 1

BILL No. 2

BILL No. 3

BILL No. 4

SUB -TOTAL I...............

Add Contigencies-10%

GRAND TOTAL CARRIED TO FORM OF TENDER

* Prices inclusive of all taxes
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