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COUNTY GOVERNMENT OF NYERI 
 

DEPARTMENT OF INFRASTRUCTURE DEVELOPMENT   

 
 

TENDER DOCUMENTS 
 
Supplied as part of the Contract for the: PROPOSED CONSTRUCTION PROPOSED 
CONSTRUCTION OF GUMBA -GACHAGI IN RUGI WARD  

 
 
Issued by: -  
 
Ag. Chief Officer, 
Infrastructure Development  
P O Box 1112 
NYERI COUNTY 
 
The contract for the above mentioned works entered into this ….. day of  …………………. 
2016 by the undersigned refers to these Tender Documents and the Ministry of Public 
Works General Specification dated March, 1976 (together with any amendments issued 
thereto) shall be read and construed as part of the said contract. 
 
………………………………                      …………………………………………….. 
C O N T R A C T O R              CLIENT 
                                                                       
              

Date: ………………………………..           Date: ……………………………………… 
 
SPECIAL NOTES 
 
The Contractor is required to check the numbers of the pages of these Tender Documents 
and should he find any missing or in duplicate or figures indistinct he must inform the Ag.  
Chief Officer, Infrastructure Development, Nyeri County, at once and have the same 
rectified. 
 
Should the Contractor be in doubt about the precise meaning of any item or figure for any 
reason whatsoever, he must inform the Ag. Chief Officer, Department of Infrastructure 
Development, Nyeri County, in order that the correct meaning may be decided before the 
date for submission of tenders. 
 
No liability will be admitted nor claim allowed in respect of errors in the Contractor’s Tender 
due to mistakes in the Specification, which should have been rectified in the manner, 
described above. 
 
SIGNATURE PAGE AND NOTES 
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INTRODUCTION 

 

 
1.1 This standard tender document for procurement of works has been 

prepared for use by procuring entities in Kenya in the procurement of 

works (i.e. Roads and associated Civil Engineering Works).  
 
1.2 The following guidelines should be observed when using the 

document:-  
(a) Specific details should be furnished in the Invitation to tender 

and in the special conditions of contract (where applicable).  The 
tender document issued to tenderers should not have blank 
spaces or options. 

 
(b) The instructions to tenderers and the General Conditions of 

Contract should remain unchanged.  Any necessary amendments to 

these parts should be made through Appendix to instructions to 
tenderers and special conditions of contract respectively. 

 
1.3  

(b) Information contained in the invitation to tender shall conform to 

the data and information in the tender documents to enable prospective 
tenderers to decide whether or not to participate in the tender and shall 

indicate any important tender requirements 
 

(c) The invitation to tender shall be as an advertisement in 

accordance with the regulations or a letter of invitation addressed to 
tenderers who have been prequalified following a request for 
prequalification.  

 
1.4 The cover of the document shall be modified to include:- 

 
I. Tender number. 

II. Tender name. 

III. Name of procuring entity. 
IV. Delete name and address of PPOA. 
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SECTION I  

INVITATION FOR TENDERS 

 
 
Tender reference No. CGN/INF/62/16-17 

 
Tender Name (CONSTRUCTION OF GUMBA-GACHAGI BOX CULVERT RUGI 

WARD. 
 
 
1.1 The (COUNTY GOVERNMENT OF NYERI) invites sealed tenders for the road 

works for (CONSTRUCTION OF GUMBA-GACHAGI BOX CULVERT RUGI WARD. 
 

 
1.2 Interested eligible candidates may obtain further information and 

inspect tender documents (and additional copies) at (TOWN HALL 
PROCUREMENT OFFICE) during normal working hours. 

 

1.3 A complete set of tender documents may be obtained by interested 
candidates upon payment of a non-refundable fees of (1000/=) in cash 
or Bankers Cheque payable to (COUNTY GOVERNMENT OF NYERI-
REVENUE A/C NO 0110261912354) it’s free of charge if downloaded. 

 

1.4 Prices quoted should be net inclusive of all taxes, must be in Kenya 
shillings and shall remain valid for (60) days from the closing date of 

tender. 
 
1.5 Completed tender documents are to be enclosed in plain sealed 

envelopes marked with Tender name and reference number and 
deposited in the Tender Box at (ground floor,1ST enterance to the 
Governors building) or to be addressed to (COUNTY SECRETARYP.O 
BOX 1112 NYERI) so as to be received on or before (09thFebruary 

2017at 11:00am) 

 
 

1.6 Tenders will be opened immediately thereafter in the presence of the 
candidates or their representatives who choose to attend at (Governors 
board room) 

 
  ________________________________ For (COUNTY SECRETARY, COUNTY 
GOVERNMENT OF NYERI) 
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INSTRUCTIONS TO TENDERERS. 
 

1. 1. General/Eligibility/Qualifications/Joint venture/Cost of      
tendering 

 

1.1 The Employer as defined in the Appendix to Conditions of Contract 
invites tenders for Works Contract as described in the tender 
documents.  The successful tenderer will be expected to complete the 

Works by the Intended Completion Date specified in the tender 
documents. 

 
1.2 All tenderers shall provide the Qualification Information, a statement 

that the tenderer (including all members of a joint venture and 

subcontractors) is not associated, or has not been associated in the 
past, directly or indirectly, with the Consultant or any other entity that 

has prepared the design, specifications, and other documents for the 
project or being proposed as Project Manager for the Contract.  A firm 
that has been engaged by the Employer to provide consulting services 

for the preparation or supervision of the Works, and any of its 
affiliates, shall not be eligible to tender. 

 

1.3 All tenderers shall provide in the Form of Tender and Qualification 
Information, a preliminary description of the proposed work method 

and schedule, including drawings and charts, as necessary. 
 

1.4 In the event that pre-qualification of potential tenderers has been 

undertaken, only tenders from pre-qualified tenderers will be 
considered for award of Contract.  These qualified tenderers should 
submit with their tenders any information updating their original pre-

qualification applications or, alternatively, confirm in their tenders that 
the originally submitted pre-qualification information remains 

essentially correct as of the date of tender submission. 
 

1.5 Where no pre-qualification of potential tenderers has been done, all 

tenderers shall include the following information and documents with 
their tenders , unless otherwise stated: 

 
(a) copies of original documents defining the constitution or legal 

status, place of registration, and principal place of business; 

written power of attorney of the signatory of the tender to commit 
the tenderer: 

 

(b) total monetary value of construction work performed for each of 
the last five years: 

 
(c) experience in works of a similar nature and size for each of the 

last five years, and details of work under way or contractually 

committed; and names and addresses of clients who may be 
contacted for further information on these contracts; 
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(d) major items of construction equipment proposed to carry out the 
Contract and an undertaking that they will be available for the 

Contract. 
 

(e) qualifications and experience of key site management and 
technical personnel proposed for the Contract and an 
undertaking that they shall be available for the Contract. 

 
(f) reports on the financial standing of the tenderer, such as profit 

and loss statements and auditor’s reports for the past five years; 

 
(g) evidence of adequacy of working capital for this Contract (access 

to line(s) of credit and availability of other financial resources); 
 

(h) authority to seek references from the tenderer’s bankers; 

 
(i) information regarding any litigation, current or during the last 

five years, in which the tenderer is involved, the parties 
concerned and disputed amount; and 

 

(j) proposals for subcontracting components of the Works 
amounting to more than 10 percent of the Contract Price. 

 

1.6 Tenders submitted by a joint venture of two or more firms as partners 
shall comply with the following requirements, unless otherwise stated: 

 
(a) the tender shall include all the information listed in 
     clause 1.5 above for each joint venture partner; 

 
(b) the tender shall be signed so as to be legally binding on 
     all partners; 

 
(c) all partners shall be jointly and severally liable for the 

     execution  of the Contract in accordance with the 
     Contract terms; 

 

(d) one of the partners will be nominated as being in charge,  
     authorised to incur liabilities, and receive instructions  

     for and  on behalf of all partners of the joint venture; and 
 

(e) the execution of the entire Contract, including payment, 

     shall be done exclusively with the partner in charge. 
 

1.7 To qualify for award of the Contract, tenderers shall meet the following 

minimum qualifying criteria; 
 

(a) annual volume of construction work of at least 2.5 times the 
estimated annual cashflow for the Contract; 

 

(b) experience as main contractor in the construction of at least 
 

(c) two works of a nature and complexity equivalent to the Works over 
the last 10 years (to comply with this requirement, works cited 
should be at least 70 percent complete); 
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(d) proposals for the timely acquisition (own, lease, hire, etc.) of the 

essential equipment listed as required for the Works; 
 

(e) a Contract manager with at least five years’ experience in works of 
an equivalent nature and volume, including no less than three years 
as Manager; and 

 
(f) liquid assets and/or credit facilities, net of other contractual 

commitments and exclusive of any advance payments which may be 

made under the Contract, of no less than 4 months of the estimated 
payment flow under this Contract. 

 
1.8 The figures for each of the partners of a joint venture shall be added  

together to determine the tenderer’s compliance with the minimum 

qualifying criteria of clause 1.7 (a) and (e); however, for a joint venture 
to qualify, each of its partners must meet at least 25 percent of 

minimum criteria 1.7 (a), (b) and (e) for an individual tenderer, and the 
partner in charge at least 40 percent of those minimum criteria.  
Failure to comply with this requirement will result in rejection of the 

joint venture’s tender.  Subcontractors’ experience and resources will 
not be taken into account in determining the tenderer’s compliance 
with the qualifying criteria, unless otherwise stated. 

 
1.9 Each tenderer shall submit only one tender, either individually or as a 

partner in a joint venture.  A tenderer who submits or participates in 
more than one tender (other than as a subcontractor or in cases of 
alternatives that have been permitted or requested) will cause all the 

proposals with the tenderer’s participation to be disqualified. 
 

1.10 The tenderer shall bear all costs associated with the preparation and 

submission of his tender, and the Employer will in no case be 
responsible or liable for those costs. 

 
1.11 The tenderer, at the tenderer’s own responsibility and risk, is 

encouraged to visit and examine the Site of the Works and its 

surroundings, and obtain all information that may be necessary for 
preparing the tender and entering into a contract for construction of 

the Works.  The costs of visiting the Site shall be at the tenderer’s own 
expense.  

 

1.12 The procuring entity’s employees, committee members, board members 
and their relative (spouse and children) are not eligible to participate in 
the tender. 

 
1.13 The price to be charged for the tender document shall not exceed 

Kshs.1,000/= 
 

 

 
1.14 The procuring entity shall allow the tenderer to review the tender 

document free of charge before purchase. 
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2. Tender Documents 
 

2.1 The complete set of tender documents comprises the documents listed 
below and any addenda issued in accordance with Clause 2.4. 

(a) These Instructions to Tenderers 
(b) Form of Tender and Qualification Information 
(c) Conditions of Contract 

(d) Appendix to Conditions of Contract 
(e) Specifications 
(f) Drawings 

(g) Bills of Quantities 
(h) Forms of Securities 

 
2.2 The tenderer shall examine all Instructions, Forms to be filled and 

Specifications in the tender documents.  Failure to furnish all 

information required by the tender documents, or submission of a 
tender not substantially responsive to the tendering documents in 

every respect will be at the tenderer’s risk and may result in rejection 
of his tender. 

 

2.3 A prospective tenderer making an inquiry relating to the tender 
documents may notify the Employer in writing or by cable, telex or 
facsimile at the address indicated in the letter of invitation to tender.  

The Employer will only respond to requests for clarification received 
earlier than seven days prior to the deadline for submission of tenders.  

Copies of the Employer’s response will be forwarded to all persons 
issued with tendering documents, including a description of the 
inquiry, but without identifying its source. 

 
2.4 Before the deadline for submission of tenders, the Employer may 

modify the tendering documents by issuing addenda.  Any addendum 

thus issued shall be part of the tendering documents and shall be 
communicated in writing or by cable, telex or facsimile to all tenderers. 

Prospective tenderers shall acknowledge receipt of each addendum in 
writing to the Employer. 

 

2.5 To give prospective tenderers reasonable time in which to take an 
addendum into account in preparing their tenders, the Employer shall 

extend, as necessary, the deadline for submission of tenders, in 
accordance with Clause 4.2 here below. 

 

3. Preparation of Tenders 
 

3.1 All documents relating to the tender and any correspondence shall be 

in English language. 
 

 
 

3.2 The tender submitted by the tenderer shall comprise the following: 

 
(a) These Instructions to Tenderers, Form of Tender, Conditions of 

Contract, Appendix to Conditions of Contract and Specifications; 
 
(b) Tender Security; 
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(c) Priced Bill of Quantities ; 

 
(d) Qualification Information Form and Documents; 

 
(e) Alternative offers where invited; and 

 

(f) Any other materials required to be completed and submitted by 
the tenderers. 

 

3.3 The tenderer  shall fill in rates and prices for all items of the Works 
described in the Bill of Quantities.  Items for which no rate or price is 

entered by the tenderer will not be paid for when executed and shall be 
deemed covered by the other rates and prices in the Bill of Quantities.  
All duties, taxes, and other levies payable by the Contractor under the 

Contract, or for any other cause relevant to the Contract, as of 30 days 
prior to the deadline for submission of tenders, shall be included in the 

tender price submitted by the tenderer. 
 
3.4 The rates and prices quoted by the tenderer shall only be subject to 

adjustment during the performance of the Contract if provided for in 
the Appendix to Conditions of Contract and provisions made in the 
Conditions of Contract. 

 
3.5 The unit rates and prices shall be in Kenya Shillings. 

 
3.6 Tenders shall remain valid for a period of sixty (60) days from the date 

of submission.  However in exceptional circumstances, the Employer 

may request that the tenderers extend the period of validity for a 
specified additional period.  The request and the tenderers’ responses 
shall be made in writing.  A tenderer may refuse the request without 

forfeiting the Tender Security.  A tenderer agreeing to the request will 
not be required or permitted to otherwise modify the tender, but will be 

required to extend the validity of Tender Security for the period of the 
extension, and in compliance with Clause 3.7 - 3.11 in all respects. 

 

3.7 The tenderer shall furnish, as part of the tender, a Tender Security in 
the amount and form specified in the appendix to invitation to 

tenderers.  This shall be in the amount not exceeding 2 percent of the 
tender price. 

 

 
3.8 The format of the Tender Security should be in accordance with the 

form of Tender Security included in Section G - Standard forms or any 

other form acceptable to the Employer . Tender Security shall be valid 
for 30 days beyond the validity of the tender. 
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3.9 Any tender not accompanied by an acceptable Tender Security shall be 
rejected.  The Tender Security of a joint venture must define as 

“Tenderer” all joint venture partners and list them in the following 
manner:  a joint venture consisting of”…………”,”…………”,and 

“…………”. 
 

3.10 The Tender Securities of unsuccessful tenderers will be returned within 

28 days of the end of the tender validity period specified in Clause 3.6. 
 
 

3.11 The Tender Security of the successful tenderer will be discharged when 
the tenderer has signed the Contract Agreement and furnished the 

required Performance Security. 
 

3.12 The Tender Security may be forfeited 

 
(a) if the tenderer withdraws the tender after tender opening during 

the period of tender validity; 
 
(b) if the tenderer does not accept the correction of the tender price, 

pursuant to Clause 5.7; 
 

(c) in the case of a successful tenderer, if the tenderer fails within 

the specified time limit to 
 

(i) sign the Agreement, or 
 

(ii) furnish the required Performance Security.  

 
3.13 Tenderers shall submit offers that comply with the requirements of the 

tendering documents, including the basic technical design as indicated 

in the Drawings and Specifications.  Alternatives will not be 
considered, unless specifically allowed in the invitation to tender.  If so 

allowed, tenderers wishing to offer technical alternatives to the 
requirements of the tendering documents must also submit a tender 
that complies with the requirements of the tendering documents, 

including the basic technical design as indicated in the Drawings and 
Specifications.  In addition to submitting the basic tender, the tenderer 

shall provide all information necessary for a complete evaluation of the 
alternative, including design calculations, technical specifications, 
breakdown of prices, proposed construction methods and other 

relevant details.  Only the technical alternatives, if any, of  
the lowest evaluated tender conforming to the basic technical 
requirements shall be considered. 

 
 

3.14 The tenderer shall prepare one original of the documents comprising 
the tender documents as described in Clause 3.2 of these Instructions 
to Tenderers, bound with the volume containing the Form of Tender,  

and clearly marked “ORIGINAL”.  In addition, the tenderer shall submit 
copies of the tender, in the number specified in the invitation to tender, 

and clearly marked as “COPIES”.  In the event of discrepancy between 
them, the original shall prevail. 
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3.15 The original and all copies of the tender shall be typed or written in 
indelible ink and shall be signed by a person or persons duly 

authorised to sign on behalf of the tenderer, pursuant to Clause 1.5 (a) 
or 1.6 (b), as the case may be.  All pages of the tender where alterations 

or additions have been made shall be initialled by the person or 
persons signing the tender. 

 

3.16 Clarification of tenders shall be requested by the tenderer to be 
received by the procuring entity not later than 7 days prior to the 
deadline for submission of tenders. 

 
3.17 The procuring entity shall reply to any clarifications sought by the 

tenderer within 3 days of receiving the request to enable the tenderer 
to make timely submission of its tender. 

 

3.18 The tender security shall be in the amount of 0.5 – 2 per cent of the 
tender price. 

 
4. Submission of Tenders 
 

4.1 The tenderer shall seal the original and all copies of the tender in two 
inner envelopes and one outer envelope, duly marking the inner 
envelopes as “ORIGINAL” and “COPIES” as appropriate.  The inner 

and outer envelopes shall: 
(a) be addressed to the Employer at the address provided in the 

invitation to tender; 
 

(b) bear the name and identification number of the Contract as 

defined in the invitation to tender; and 
 

(c) provide a warning not to open before the specified time and date 

for tender opening. 
 

4.2 Tenders shall be delivered to the Employer at the address specified 
above not later than the time and date specified in the invitation to 
tender.  However, the Employer may extend the deadline for 

submission of tenders by issuing an amendment in accordance with 
Sub-Clause 2.5 in which case all rights and obligations of the 

Employer and the tenderers previously subject to the original deadline 
will then be subject to the new deadline. 

 

4.3 Any tender received after the deadline prescribed in clause 4.2 will be 
returned to the tenderer un-opened. 

 

 
4.4 Tenderers may modify or withdraw their tenders by giving notice in 

writing before the deadline prescribed in clause 4.2.  Each tenderer’s 
modification or withdrawal notice shall be prepared, sealed, marked,  
and delivered in accordance with clause 3.13 and 4.1, with the outer 

and inner envelopes additionally marked “MODIFICATION” and 
“WITHDRAWAL”, as appropriate.  No tender may be modified after the 

deadline for submission of tenders. 
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4.5 Withdrawal of a tender between the deadline for submission of  

tenders and the expiration of the period of tender validity specified in 
the invitation to tender or as extended pursuant to Clause 3.6 may 

result in the forfeiture of the Tender Security pursuant to Clause 3.11. 
 

4.6 Tenderers may only offer discounts to, or otherwise modify the prices of 

their tenders by submitting tender modifications in accordance with 
Clause 4.4 or be included in the original tender submission. 

 

5. Tender Opening and Evaluation 
 

5.1 The tenders will be opened by the Employer, including modifications 
made pursuant to Clause 4.4, in the presence of the tenderers’ 
representatives who choose to attend at the time and in the place 

specified in the invitation to tender.  Envelopes marked 
“WITHDRAWAL” shall be opened and read out first. Tenderers’ and 

Employer’s representatives who are present during the opening shall 
sign a register evidencing their attendance. 

 

5.2 The tenderers’ names, the tender prices, the total amount of each 
tender and of any alternative tender (if alternatives have been 
requested or permitted), any discounts, tender modifications and 

withdrawals, the presence or absence of Tender Security, and such 
other details as may be considered appropriate, will be announced by 

the Employer at the opening.  Minutes of the tender opening, including 
the information disclosed to those present will be prepared by the 
Employer. 

 
5.3 Information relating to the examination, clarification, evaluation, and 

comparison of tenders and recommendations for the award of  

Contract shall not be disclosed to tenderers or any other persons not 
officially concerned with such process until the award to the successful 

tenderer has been announced.  Any effort by a tenderer to influence 
the Employer’s officials, processing of tenders or award decisions may 
result in the rejection of his tender. 

                                                           
 

5.4 To assist in the examination, evaluation, and comparison of tenders, 
the Employer at his discretion, may ask any tenderer for clarification of 
the tender, including breakdowns of unit rates.  The request for 

clarification and the response shall be in writing or by cable, telex or 
facsimile but no change in the price or substance of the tender shall be 
sought, offered, or permitted except as required to confirm the 

correction of arithmetic errors discovered in the evaluation of the 
tenders in accordance with Clause 5.7. 

 
5.5 Prior to the detailed evaluation of tenders, the Employer will determine 

whether each tender (a) meets the eligibility criteria defined  

in Clause 1.7;(b) has been properly signed; (c) is accompanied by the 
required securities; and (d) is substantially responsive to the 

requirements of the tendering documents.  A substantially responsive 
tender is one which conforms to all the terms, conditions and 
specifications of the tendering documents, without material deviation 
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or reservation.  A material deviation or reservation is one (a) which 
affects in any substantial way the scope, quality, or performance of the 

works; (b) which limits in any substantial way, inconsistent with the 
tendering documents, the Employer’s rights or the tenderer’s 

obligations under the Contract; or (c) whose rectification would affect 
unfairly the competitive position of other tenderers presenting 
substantially responsive tenders. 

 
5.6 If a tender is not substantially responsive, it will be rejected, and may 

not subsequently be made responsive by correction or withdrawal of 

the nonconforming deviation or reservation. 
 

5.7 Tenders determined to be substantially responsive will be checked for 
any arithmetic errors.  Errors will be corrected as follows: 

 

(a) where there is a discrepancy between the amount in figures and 
the amount in words, the amount in words will prevail; and 

 
(b) where there is a discrepancy between the unit rate and the line 

item total resulting from multiplying the unit rate by the 

quantity, the unit rate as quoted will prevail, unless in the 
opinion of the Employer, there is an obvious typographical error, 
in which case the adjustment will be made to the entry 

containing that error. 
 

(c) In the event of a discrepancy between the tender amount as 
stated in the Form of Tender and the corrected tender figure in 
the main summary of the Bill of Quantities, the amount as 

stated in the Form of Tender shall prevail. 
 

(d) The Error Correction Factor shall be computed by expressing the 

difference between the tender amount and the corrected tender 
sum as a percentage of the corrected Builder’s Work (i.e. 

Corrected tender sum less P.C. and Provisional Sums) 
 

 

(e) The Error Correction Factor shall be applied to all Builder’s Work 
(as a rebate or addition as the case may be) for the purposes of 

valuations for Interim Certificates and valuation of variations. 
 

(f) the amount stated in the tender will be adjusted in accordance 

with the above procedure for the correction of errors and, with  
concurrence of the tenderer, shall be considered as binding upon 
the tenderer.  If the tenderer does not accept the corrected 

amount, the tender may be rejected and the Tender Security may 
be forfeited in accordance with clause 3.11. 

 
5.8 The Employer will evaluate and compare only the tenders determined 

to be substantially responsive in accordance with Clause 5.5. 
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5.9 In evaluating the tenders, the Employer will determine for each tender 
the evaluated tender price by adjusting the tender price as follows: 

 
(a) making any correction for errors pursuant to clause 5.7; 

 
(b) excluding provisional sums and the provision, if any, for 

contingencies in the Bill of Quantities, but including Dayworks 

where priced competitively. 
 

(c) making an appropriate adjustment for any other acceptable 

variations, deviations, or alternative offers submitted in 
accordance with clause 3.12; and 

 
(d) making appropriate adjustments to reflect discounts or other 

price modifications offered in accordance with clause 4.6 

 
5.10 The Employer reserves the right to accept or reject any variation, 

deviation, or alternative offer.  Variations, deviations, and alternative 
offers and other factors which are in excess of the requirements of the 
tender documents or otherwise result in unsolicited benefits for the 

Employer will not be taken into account in tender evaluation. 
 

5.11 The tenderer shall not influence the Employer on any matter relating to 

his tender from the time of the tender opening to the time the Contract 
is awarded.  Any effort by the Tenderer to influence the Employer or 

his employees in his decision on tender evaluation, tender comparison 
or Contract award may result in the rejection of the tender. 

 

 
5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or 

more of the share capital shall be allowed a 10% preferential bias 

provided that they do not sub-contract work valued at more than 50% 
of the Contract Price excluding Provisional Sums to an  

non-indigenous sub-contractor.  
 

6. Award of Contract 

 
6.1 Subject to Clause 6.2, the award of the Contract will be made to the 

tenderer whose tender has been determined to be substantially  
responsive to the tendering documents and who has offered the lowest 
evaluated tender price, provided that such tenderer has been 

determined to be (a) eligible in accordance with the provision of 
Clauses 1.2, and (b) qualified in accordance with the provisions of 
clause 1.7 and 1.8. 

 
 

6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to 
accept or reject any tender, and to cancel the tendering process and 
reject all tenders, at any time prior to the award of Contract, without 

thereby incurring any liability to the affected tenderer or tenderers or 
any obligation to inform the affected tenderer or tenderers of the 

grounds for the action. 
 



17 

6.3 The tenderer whose tender has been accepted will be notified of the 
award prior to expiration of the tender validity period in writing or by 

cable, telex or facsimile.  This notification (hereinafter and in all 
Contract documents called the “Letter of Acceptance”) will state the 

sum (hereinafter and in all Contract documents called the “Contract 
Price”)that the Employer will pay the Contractor in consideration of the 
execution, completion, and maintenance of the Works by the 

Contractor as prescribed by the Contract. At the same time the other 
tenderers shall be informed that their tenders have not been 
successful. 

 
The contract shall be formed on the parties signing the contract. 

 
6.4 The Agreement will incorporate all agreements between the Employer 

and the successful tenderer.  Within 14 days of receipt the successful 

tenderer will sign the Agreement and return it to the Employer. 
 

6.5 Within 21 days after receipt of the Letter of Acceptance, the successful 
tenderer shall deliver to the Employer a Performance Security in the 
amount stipulated in the Appendix to Conditions of Contract and in 

the form stipulated in the Tender documents. The Performance 
Security shall be in the amount and specified form  

 

6.6 Failure of the successful tenderer to comply with the requirements of 
clause 6.5 shall constitute sufficient grounds for cancellation of the 

award and forfeiture of the Tender Security. 
 
 

6.7 Upon the furnishing by the successful tenderer of the Performance 
Security, the Employer will promptly notify the other tenderers that 
their tenders have been unsuccessful. 

 
6.8 Preference where allowed in the evaluation of tenders shall not be 

allowed for contracts not exceeding one year (12 months) 
 

6.9 The tender evaluation committee shall evaluate the tender within 30 

days of the validity period from the date of opening the tender. 
 

6.10 The parties to the contract shall have it signed within 30 days from the 
date of notification of contract award unless there is an administrative 
review request. 

 
6.11 Contract price variations shall not be allowed for contracts not 

exceeding one year (12 months) 

 
6.12 Where contract price variation is allowed, the valuation shall not 

exceed 15% of the original contract price. 
 

6.13 Price variation request shall be processed by the procuring entity 

within 30 days of receiving the request. 
 

6.14 The procuring entity may at any time terminate procurement 
proceedings before contract award and shall not be liable to any person 
for the termination. 
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6.15 The procuring entity shall give prompt notice of the termination to the 

tenderers and on request give its reasons for termination within 14 
days of receiving the request from any tenderer. 

 
6.16 A tenderer who gives false information in the tender document about 

its qualification or who refuses to enter into a contract after 

notification of contract award shall be considered for debarment from 
participating in future public procurement.  

 

7. Corrupt and Fraudulent practices  
 

7.1   The procuring entity requires that tenderers observe the highest 
standards of ethics during procurement process and execution of 
contracts. A tenderer shall sign a declaration that he has not and will 

not be involved in corrupt and fraudulent practices. 
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CONDITIONS OF CONTRACT 

1. Definitions 
 

1.1 In this Contract, except where context otherwise requires, the following 
terms shall be interpreted as indicated; 

 
“Bill of Quantities” means the priced and completed Bill of Quantities 
forming part of the tender. 

 
“Compensation Events” are those defined in Clause 24 hereunder. 
 

“The Completion Date” means the date of completion of the Works as 
certified by the Project Manager, in accordance with Clause 31. 

 
“The Contract” means the agreement entered into between the 
Employer and the Contractor as recorded in the Agreement Form and 

signed by the parties including all attachments and appendices thereto 
and all documents incorporated by reference therein to execute, 

complete, and maintain the Works, 
 
“The Contractor” refers to the person or corporate body whose tender 

to carry out the Works has been accepted by the Employer. 
 
“The Contractor’s Tender” is the completed tendering document 

submitted by the Contractor to the Employer. 
 

“The Contract Price” is the price stated in the Letter of Acceptance 
and thereafter as adjusted in accordance with the provisions of the 
Contract. 

 
“Days” are calendar days; “Months” are calendar months. 

 
“A Defect” is any part of the Works not completed in accordance with 
the Contract. 

 
“The Defects Liability Certificate” is the certificate issued by Project 
Manager upon correction of defects by the Contractor. 

 
“The Defects Liability Period” is the period named in the Contract 

Data and calculated from the Completion Date. 
 
“Drawings” include calculations and other information provided or 

approved by the Project Manager for the execution of the Contract. 
 
“Day works” are Work inputs subject to payment on a time basis for 

labour and the associated materials and plant. 
 

“Employer”, or the “Procuring entity” as defined in the Public 
Procurement Regulations (i.e. Central or Local Government 
administration, Universities, Public Institutions and Corporations, etc) 

is the party who employs the Contractor to carry out the Works. 
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“Equipment” is the Contractor’s machinery and vehicles brought 
temporarily to the Site for the execution of the Works. 

 
“The Intended Completion Date” is the date on which it is intended 
that the Contractor shall complete the Works.  The Intended 

Completion Date may be revised only by the Project Manager by 
issuing an extension of time or an acceleration order. 
 

“Materials” are all supplies, including consumables, used by the 
Contractor for incorporation in the Works. 

 
“Plant” is any integral part of the Works that shall have a mechanical, 
electrical, chemical, or biological function. 

 
“Project Manager” is the person named in the Appendix to Conditions 

of Contract (or any other competent person appointed by the Employer 
and notified to the Contractor, to act in replacement of the Project 
Manager) who is responsible for supervising the execution of the Works 

and administering the Contract and shall be an “Architect” or a 
“Quantity Surveyor” registered under the Architects and Quantity 
Surveyors Act Cap 525 or an “Engineer” registered under Engineers 

Registration Act Cap 530. 
 

“Site” is the area defined as such in the Appendix to Condition of 
Contract. 
 

“Site Investigation Reports” are those reports that may be included 
in the tendering documents which are factual and interpretative about 
the surface and subsurface conditions at the Site. 

 
“Specifications” means the Specifications of the Works included in 

the Contract and any modification or addition made or approved by the 
Project Manager. 
 

“Start Date” is the latest date when the Contractor shall commence 
execution of the Works.  It does not necessarily coincide with the Site 

possession date(s). 
 
“A Subcontractor” is a person or corporate body who has a Contract 

with the Contractor to carry out a part of the Work in the Contract, 
which includes Work on the Site. 
 

“Temporary works” are works designed, constructed, installed, and 
removed by the Contractor which are needed for construction or 

installation of the Works. 
 

“A Variation” is an instruction given by the Project Manager which varies 

the Works. 
 

“The Works” are what the Contract requires the Contractor to construct, 
install, and turnover to the Employer, as defined in the Appendix to 
Conditions of Contract. 
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2. Interpretation 
 

2.1 In interpreting these Conditions of Contract, singular also means 
plural, male also means female or neuter, and the other way around.  
Headings have no significance.  Words have their normal meaning in 

English Language unless specifically defined.  The Project Manager will 
provide instructions clarifying queries about these Conditions of 
Contract. 

 
2.2 If sectional completion is specified in the Appendix to Conditions of 

Contract, reference in the Conditions of Contract to the Works, the 
Completion Date and the Intended Completion Date apply to any 
section of the Works (other than references to the Intended Completion 

Date for the whole of the Works). 
 

2.3 The following documents shall constitute the Contract documents and 
shall be interpreted in the following order of priority; 

 

(1) Agreement, 
 

(2) Letter of Acceptance, 

 
(3) Contractor’s Tender, 

 
(4) Appendix to Conditions of Contract, 

 

(5) Conditions of Contract, 
 

(6) Specifications, 

 
(7) Drawings, 

 
(8) Bill of Quantities, 

 

(9) Any other documents listed in the Appendix to 
         Conditions of Contract as forming part of the Contract. 

                            Immediately after the execution of the Contract, the   
                            Project Manager shall furnish both the Employer and   
                            the Contractor with two copies each of all the Contract  

                            documents. Further, as and when necessary  
                    the Project Manager shall furnish the Contractor [always  
                    with a copy to the Employer] with three [3] copies of such 

                    further drawings or details or descriptive schedules as are  
                    reasonably necessary either to explain or amplify the 

                    Contract drawings or to enable the Contractor to carry out 
                    and complete the Works in accordance with  
                    these Conditions. 
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3  Language and Law 
 

3.1 Language of the Contract and the law governing the Contract shall be 
English language and the Laws of Kenya respectively unless  

          otherwise stated. 
 
 

4 Project Manager’s Decisions 
 

4.1 Except where otherwise specifically stated, the Project Manager will 

decide contractual matters between the Employer and the Contractor 
in the role representing the Employer. 

 
5 Delegation 
 

5.1 The Project Manager may delegate any of his duties and 
responsibilities to others after notifying the Contractor. 

 
6 Communications 
 

6.1 Communication between parties shall be effective only when in writing.  
A notice shall be effective only when it is delivered. 

 

7 Subcontracting 
 

7.1 The Contractor may subcontract with the approval of the Project 
Manager, but may not assign the Contract without the approval of the 
Employer in writing.  Subcontracting shall not alter the Contractor’s 

obligations. 
 
8 Other Contractors 

 
8.1 The Contractor shall cooperate and share the Site with other 

contractors, public authorities, utilities etc. as listed in the Appendix to 
Conditions of Contract and also with the Employer, as per the 
directions of the Project Manager.  The Contractor shall also provide 

facilities and services for them.  The Employer may modify the said List 
of Other Contractors etc., and shall notify the Contractor of any such 

modification. 
 
9 Personnel 

 
9.1 The Contractor shall employ the key personnel named in the 

Qualification Information, to carry out the functions stated in the said 

Information or other personnel approved by the Project Manager. The 
Project Manager will approve any proposed replacement of key 

personnel only if their relevant qualifications and abilities are 
substantially equal to or better than those of the personnel listed in the 
Qualification Information.  If the Project Manager asks the Contractor 

to remove a person who is a member of the Contractor’s staff or work 
force, stating the reasons, the Contractor shall ensure that the person 

leaves the Site within seven days and has no further connection with 
the Work in the Contract. 
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10 Works 
 

10.1 The Contractor shall construct and install the Works in accordance 
with the Specifications and Drawings.  The Works may commence on 

the Start Date and shall be carried out in accordance with the Program 
submitted by the Contractor, as updated with the approval of the 
Project Manager, and complete them by the Intended Completion Date. 

11 Safety and Temporary Works  
 

11.1 The Contractor shall be responsible for the design of temporary works.  

However before erecting the same, he shall submit his designs 
including specifications and drawings to the Project Manager and to 

any other relevant third parties for  their approval.  No erection of 
temporary works shall be done until such approvals are obtained. 

 

11.2 The Project Manager’s approval shall not alter the Contractor’s 
responsibility for design of the Temporary works and all drawings 

prepared by the Contractor for the execution of the temporary or 
permanent Works, shall be  subject to prior approval by the Project 
Manager before they can be used. 

 
11.3 The Contractor shall be responsible for the safety of all activities on the 

Site. 

 
12. Discoveries 

 
12.1 Anyth ing of historical or other interest or of significant value 

unexpectedly discovered on  Site shall be the property of the Employer.  

The Contractor shall notify the Project Manager of such discoveries and 
carry out the Project Manager’s instructions for dealing with them. 

 

13. Work Program 
 

13.1 Within the time stated in the Appendix to Conditions of Contract, the 
Contractor shall submit to the Project Manager for approval a program 
showing the general methods, arrangements, order, and timing for all 

the activities in the Works.  An update of the program shall be a 
program showing the actual progress achieved on each activity and the 

effect of the progress achieved on the timing of the remaining Work, 
including any changes to the sequence of the activities. The Contractor 
shall submit to the Project Manager for approval an updated program 

at intervals no longer than the period stated in the Appendix to 
Conditions of Contract.  If the Contractor does not submit an updated 
program within this period, the Project Manager 

may withhold the amount stated in the said Appendix from the next 
payment certificate and continue to withhold this amount until  the 

next payment after the date on which the overdue program has been 
submitted.  The Project Manager’s approval of the program shall not 
alter the Contractor’s obligations.  The Contractor may revise the 

program and submit it to the Project Manager again at any time.  A 
revised program shall show the effect of Variations and Compensation 

Events. 
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14. Possession of Site 

 
14.1 The Employer shall give possession of all parts of the Site to the Contractor.  

If possession of a part is not given by the date stated in the Appendix to 
Conditions of Contract , the Employer will be deemed to have delayed the 
start of the relevant activities, and this will be a Compensation Event. 

 
15. Access to Site 
 

15.1 The Contractor shall allow the Project Manager and any other person 
authorised by the Project Manager, access to the Site and to any place where 

work in connection with the Contract is being carried out or is intended to be 
carried out. 

 

16. Instructions 
 

16.1 The Contractor shall carry out all instructions of the Project Manager which 
are in accordance with the Contract. 

 

17. Extension or Acceleration of Completion Date 
 

17.1 The Project Manager shall extend the Intended Completion Date if a 

Compensation Event occurs or a variation is issued which makes it 
impossible for completion to be achieved by the Intended Completion Date 

without the Contractor taking steps to accelerate the remaining Work, which 
would cause the Contractor to incur additional cost.  The Project Manager 
shall decide whether and by how much to extend the Intended Completion 

Date within 21 days of the Contractor asking the Project Manager in writing 
for a decision upon the effect of a Compensation Event or variation and 
submitting full supporting information.  If the Contractor has failed to give 

early warning of a delay or has failed to cooperate in dealing with a delay, the 
delay caused by such failure shall not be considered in assessing the new 

(extended) Completion Date. 
 
17.2 No bonus for early completion of the Works shall be paid to the Contractor by 

the Employer. 
 

18. Management Meetings 
 

18.1 A Contract management meeting shall be held monthly and attended by the 

Project Manager and the Contractor.  Its business shall be to review the 
plans for the remaining Work and to deal with matters raised in accordance 
with the early warning procedure.  The Project Manager shall record the 

minutes of management meetings and provide copies of the same to those 
attending the meeting and the Employer.  The responsibility of the parties for 

actions to be taken shall be decided by the Project Manager either at the 
management meeting or after the management meeting and stated in writing 
to all who attended the meeting. 

 
19. Early Warning 

 
19.1 The Contractor shall warn the Project Manager at the earliest opportunity of 

specific likely future events or circumstances that may adversely affect the 
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quality of the Work, increase the Contract Price or delay the execution of the 
Works.  The Project Manager may require the Contractor to provide an 

estimate of the expected effect of the future event or circumstance on the 
Contract Price and Completion Date.  The estimate shall be provided by the 

Contractor as soon as reasonably possible. 
 

19.2 The Contractor shall cooperate with the Project Manager in making and 

considering proposals on how the effect of such an event or circumstance can 
be avoided or reduced by anyone involved in the Work and in carrying out 
any resulting instructions of the Project Manager. 

 
20. Defects 

 
20.1 The Project Manager shall inspect the Contractor’s work and notify the 

Contractor of any defects that are found.  Such inspection shall not affect the 

Contractor’s responsibilities.  The Project Manager may instruct the 
Contractor to search for a defect and to uncover and test any Work that the 

Project Manager considers may have a defect.  Should the defect be found, 
the cost of uncovering and making good shall be borne by the Contractor, 
However, if there is no defect found, the cost of uncovering and making good 

shall be treated as a variation and added to the Contract Price. 
 
20.2 The Project Manager shall give notice to the Contractor of any defects  

before the end of the Defects Liability Period, which begins at 
Completion, and is defined in the Appendix to Conditions of Contract.  

The Defects Liability Period shall be extended for as long as defects 
remain to be corrected. 

 

20.3 Every time notice of a defect is given, the Contractor shall correct the notified 
defect within the length of time specified by the Project Manager’s notice.  If 
the Contractor has not corrected a defect within the time specified in the 

Project Manager’s notice, the Project Manager will assess the cost of having 
the defect corrected by other parties and such cost shall be treated as a 

variation and be deducted from the Contract Price. 
 
 

 
 

 
 
 

 
 
 

 
 

 
 
 

 
 

 
 
 



28 

21. Bills Of Quantities 
 

21.1 The Bills of Quantities shall contain items for the construction, installation, 
testing and commissioning of the Work to be done by the Contractor.  The 

Contractor will be paid for the quantity of the Work done at the rate in the 
Bills of Quantities for each item. 

 

21.2 If the final quantity of the Work done differs from the quantity in the Bills of 
Quantities for the particular item by more than 25 percent and  provided the 
change exceeds 1 percent of the Initial Contract price, the Project Manager 

shall adjust the rate to allow for the change. 
 

21.3 If requested by the Project Manager, the Contractor shall provide the Project 
Manager with a detailed cost breakdown of any rate in the Bills of Quantities. 

 

22. Variations 
 

22.1 All variations shall be included in updated programs produced by the 
Contractor. 
 

 
22.2 The Contractor shall provide the Project Manager with a quotation for 

carrying out the variations when requested to do so.  The Project Manager 

shall assess the quotation, which shall be given within seven days of the 
request or within any longer period as may be stated by the Project Manager 

and before the Variation is ordered.  
 
22.3 If the work in the variation corresponds with an item description in the Bills 

of Quantities and if in the opinion of the Project Manager, the quantity of 
work is not above the limit stated in Clause 21.2 or the timing of its 
execution does not cause the cost per unit of quantity to change, the rate in 

the Bills of Quantities shall be used to calculate the value of the variation.  If 
the cost per unit of quantity changes, or  

if the nature or timing of the work in the variation does not correspond 
with items in the Bills of Quantities, the quotation by the Contractor 
shall be in the form of new rates for the relevant items of Work.   

 
22.4 If the Contractor’s quotation is unreasonable, the Project Manager may order 

the variation and make a change to the Contract price, which shall be based 
on the Project Manager’s own forecast of the effects of the variation on the 
Contractor’s costs. 

 
22.5 If the Project Manager decides that the urgency of varying the Work would 

prevent a quotation being given and considered without delaying the Work, 

no quotation shall be given and the variation shall be treated as a 
Compensation Event. 

 
22.6 The Contractor shall not be entitled to additional payment for costs that 

could have been avoided by giving early warning. 

 
 

 
22.7 When the Program is updated, the Contractor shall provide the Project 

Manager with an updated cash flow forecast. 
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23. Payment Certificates, Currency of Payments and Advance 

         Payments 
 

23.1 The Contractor shall submit to the Project Manager monthly applications for 
payment giving sufficient details of the Work done and materials on Site and 
the amounts which the Contractor considers himself to be entitled to. The 

Project Manager shall check the monthly application and certify the amount 
to be paid to the Contractor within 14 days.  The value of Work executed and 
payable shall be determined by the Project Manager. 

 
23.2 The value of Work executed shall comprise the value of the quantities of the 

items in the Bills of Quantities completed, materials delivered on Site,  
variations and compensation events.   Such materials shall become the 
property of the Employer once the Employer has paid the Contractor for their 

value .  Thereafter, they shall not be removed from Site without the Project 
Manager’s instructions except for use upon the Works. 

 
23.3 Payments shall be adjusted for deductions for retention.  The Employer shall 

pay the Contractor the amounts certified by the Project Manager within 30 

days of the date of issue of  each certificate.  If the Employer makes a late 
payment, the Contractor shall be paid simple interest on the late payment in 
the next payment.  Interest shall be calculated on the basis of number of 

days delayed  at a rate three percentage points above the Central Bank of 
Kenya’s  average rate for base lending  prevailing as of the first day the 

payment becomes overdue. 
 
23.4 If an amount certified is increased in a later certificate or as a result of an 

award by an Arbitrator, the Contractor shall be paid interest upon the 
delayed payment as set out in this clause.  Interest shall be calculated from 
the date upon which the increased amount would have been certified in the 

absence of dispute. 
 

23.5 Items of the Works for which no rate or price has been entered in will not be 
paid for by the Employer and shall be deemed covered by other rates and 
prices in the Contract. 
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23.6 The Contract Price shall be stated in Kenya Shillings.  All payments to the 
Contractor shall be made in Kenya Shillings and foreign currency in the 

proportion indicated in the tender, or agreed prior to the execution of the 
Contract Agreement and indicated therein.  The rate of exchange for the 

calculation of the amount of foreign currency payment shall be the rate of 
exchange indicated in the Appendix to Conditions of Contract.  If the 
Contractor indicated foreign currencies for payment other than the 

currencies of the countries of origin of related goods and services the 
Employer reserves the right to pay the equivalent at the time of payment in 
the currencies of the countries of such goods and services.  The Employer 

and the Project Manager shall be notified promptly by the Contractor of an 
changes in the expected foreign currency requirements of the Contractor 

during the execution of the Works as indicated in the Schedule of Foreign 
Currency Requirements and the foreign and local currency portions of the 
balance of the Contract Price shall then be amended by agreement between 

Employer and the Contractor in order to reflect appropriately such changes. 
 

23.7 In the event that an advance payment is granted, the following shall  
          apply:- 

a) On signature of the Contract, the Contractor shall at his request, 

and without furnishing proof of expenditure, be entitled to an 
advance of 10% (ten percent) of the original amount of the 
Contract.  The advance shall not be subject to retention money. 

 
b) No advance payment may be made before the Contractor has 

submitted proof of the establishment of deposit or   a directly  
liable guarantee satisfactory to the Employer in the amount of 
the advance payment.  The guarantee shall be in the same 

currency as the advance. 
 

c) Reimbursement of the lump sum advance shall be made by 

deductions from the Interim payments and where applicable 
from the balance owing to the Contractor.  Reimbursement shall 

begin when the amount of the sums due under the Contract 
reaches 20% of the original amount of the Contract.  It shall 
have been completed by the time 80% of this amount is reached. 
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The amount to be repaid by way of successive deductions shall be calculated 
by means of the formula: 

 
R = A(x1 – x11) 

     80 – 20  
Where:   R = the amount to be reimbursed 
 

     A = the amount of the advance which has been granted 
 

X1      = the amount of proposed cumulative payments as a 

percentage of the original amount of the Contract.  
This figure will exceed 20% but not exceed 80%. 

 
X11     = the amount of the previous cumulative payments as 

a percentage of the original amount of the Contract.  

This figure will be below 80%but not less than 20%. 
 

d) with each reimbursement the counterpart of the directly liable 
guarantee may be reduced accordingly. 

 

 
24. Compensation Events 
 

24.1 The following issues shall constitute Compensation Events: 
 

(a) The Employer does not give access to a part of the Site by the 
Site Possession Date stated in the Appendix to Conditions of 
Contract. 

 
(b) The Employer modifies the List of Other Contractors, etc., in a 

way that affects the Work of the Contractor under the Contract. 

 
(c) The Project Manager orders a delay or does not issue drawings, 

specifications or instructions required for execution of the Works 
on time. 

 

(d) The Project Manager instructs the Contractor to uncover or to 
carry out additional tests upon the Work, which is then found to 

have no defects. 
 

(e) The Project Manager unreasonably does not approve a 

subcontract to be let. 
 

(f) Ground conditions are substantially more adverse than could 

reasonably have been assumed before issuance of the Letter of 
Acceptance from the information issued to tenderers (including 

the Site investigation reports), from information available 
publicly and from a visual inspection of the Site. 
 

   
(g) The Project Manager gives an instruction for dealing with an 

unforeseen condition, caused by the Employer or additional work 
required for safety or other reasons. 
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(h) Other contractors, public authorities, utilities, or the Employer 
does not work within the dates and other constraints stated in 

the Contract, and they cause delay or extra cost to the 
Contractor. 

 
(i) The effects on the Contractor of any of the Employer’s risks. 

 

(j) The Project Manager unreasonably delays issuing a Certificate of 
Completion. 

 

(k) Other compensation events described in the Contract or 
determined by the Project Manager shall apply. 

 
24.2 If a compensation event would cause additional cost or would prevent the 

Work being completed before the Intended Completion Date, the Contract 

Price shall be increased and/or the Intended Completion Date shall be 
extended.  The Project Manager shall decide whether and by how much the 

Contract Price shall be increased and whether and by how much the 
Intended Completion Date shall be extended. 

 

24.3 As soon as information demonstrating the effect of each compensation event 
upon the Contractor’s forecast cost has been provided by the Contractor, it 
shall be assessed by the Project Manager, and the Contract Price shall be 

adjusted accordingly.  If the Contractor’s forecast is deemed unreasonable, 
the Project Manager shall adjust the Contract Price based on the Project 

Manager’s own forecast.  The Project Manager will assume that the 
Contractor will react competently and promptly to the event. 

 

24.4 The Contractor shall not be entitled to compensation to the extent that the 
Employer’s interests are adversely affected by the Contractor not having 
given early warning or not having co-operated with the Project Manager. 

 
24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if provided 

for in the Appendix to Conditions of Contract. 
 
24.6 The Contractor shall give written notice to the Project Manager of his 

intention to make a claim within thirty days after the event giving rise to the 
claim has first arisen.  The claim shall be submitted within thirty days 

thereafter. 
 

Provided always that should the event giving rise to the claim of continuing 

effect, the Contractor shall submit an interim claim within the said thirty 
days and a final claim within thirty days of the end of the event giving rise to 
the claim. 

 
 

25. Price Adjustment 
 
25.1 The Project Manager shall adjust the Contract Price if taxes, duties and other 

levies are changed between the date 30 days before the submission of 
tenders for the Contract and the date of Completion.  The adjustment shall 

be the change in the amount of tax payable by the Contractor. 
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25.2 The Contract Price shall be deemed to be based on exchange rates current at 
the date of tender submission in calculating the cost to the Contractor of 

materials to be specifically imported (by express provisions in the Contract 
Bills of Quantities or Specifications) for permanent incorporation in the 

Works.  Unless otherwise stated in the Contract, if at any time during the 
period of the Contract exchange rates shall be varied and this shall affect the 
cost to the Contractor of such materials, then the Project Manager shall 

assess the net difference in the cost of such materials.  Any amount from 
time to time so assessed shall be added to or deducted from the Contract 
Price, as the case may be. 

 
25.3 Unless otherwise stated in the Contract, the Contract Price shall be deemed 

to have been calculated in the manner set out below and in sub-clauses 25.4 
and 25.5 and shall be subject to adjustment in the events specified 
thereunder; 

 
(i) The prices contained in the Contract Bills of Quantities shall be 

deemed to be based upon the rates of wages and other  
emoluments and expenses as determined by the Joint Building 
Council of Kenya (J.B.C.) and set out in the schedule of basic 

rates issued 30 days before the date for submission of tenders.A 
copy of the schedule used by the Contractor in his pricing shall 
be attached in the Appendix to Conditions of Contract. 

 
(ii) Upon J.B.C. determining that any of the said rates of wages or 

other emoluments and expenses are increased or decreased, 
then the Contract Price shall be increased or decreased by the 
amount assessed by the Project Manager based upon the 

difference, expressed as a percentage, between the rate set out  
in the schedule of basic rates issued 30 days before the date for 
submission of tenders and the rate published by the J.B.C. and 

applied to the quantum of labour incorporated within the 
amount of Work remaining to be executed at the date of 

publication of such increase or decrease. 
 

(iii) No adjustment shall be made in respect of changes in the rates 

of wages and other emoluments and expenses which occur after 
the date of Completion except during such other period as may 

be granted as an extension of time under clause 17.0 of these 
Conditions. 

 

 
25.4 The prices contained in the Contract Bills of Quantities shall be deemed to be 

based upon the basic prices of materials to be permanently incorporated in 

the Works as determined by the J.B.C. and set out in the schedule of basic 
rates issued 30 days before the date for submission of tenders. A copy of the 

schedule used by the Contractor in his pricing shall be attached in the 
Appendix to Conditions of Contract. 

 

25.5 Upon the J.B.C. determining that any of the said basic prices are increased 
or decreased then the Contract Price shall be increased or decreased by the 

amount to be assessed by the Project Manager based upon the difference 
between the price set out in the schedule of basic rates issued 30 days before 
the date for submission of tenders and the rate published by the J.B.C. and 
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applied to the quantum of the relevant materials which have not been taken 
into account in arriving at the amount of any interim certificate under clause 

23 of these Conditions issued before the date of publication of such increase 
or decrease. 

 
25.6 No adjustment shall be made in respect of changes in basic prices of 

materials which occur after the date for Completion except during such other 

period as may be granted as an extension of time under clause 17.0 of these 
Conditions. 

 

 
25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of 

any materials included in the schedule of basic rates. 
 
 

26. Retention 
 

26.1 The Employer shall retain from each payment due to the Contractor the 
proportion stated in the Appendix to Conditions of Contract until Completion 
of the whole of the Works.  On Completion of the whole of the Works, half the 

total amount retained shall be repaid to the Contractor and the remaining 
half when the Defects Liability Period has passed and the Project Manager 
has certified that all defects notified to the Contractor before the end of this 

period have been corrected. 
 

27. Liquidated Damages 
 
27.1 The Contractor shall pay liquidated damages to the Employer at the rate 

stated in the Appendix to Conditions of Contract for each day that the actual 
Completion Date is later than the Intended Completion Date.  The Employer 
may deduct liquidated damages from payments due to the Contractor.  

Payment of liquidated damages shall not alter  the Contractor’s liabilities. 
 

27.2 If the Intended Completion Date is extended after liquidated damages have 
been paid, the Project Manager shall correct any overpayment of liquidated 
damages by the Contractor by adjusting the next payment certificate.  The 

Contractor shall be paid interest on the overpayment, calculated from the 
date of payment to the date of repayment, at the rate specified in Clause 

23.30. 
 
 

28. Securities 
 
28.1 The Performance Security shall be provided to the Employer no later than the 

date specified in the Letter of Acceptance and shall be issued in an amount 
and form and by a reputable bank acceptable to the Employer, and 

denominated in Kenya Shillings. The Performance Security shall be valid 
until a date 30 days beyond the date of issue of the Certificate of Completion. 

 

29. Dayworks 
 

29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be used for 
small additional amounts of Work only when the Project Manager has given 
written instructions in advance for additional work to be paid for in that way. 
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29.2 All work to be paid for as Dayworks shall be recorded by the Contractor on 

Forms approved by the Project Manager. Each completed form shall be 
verified and signed by the Project Manager within two days of the Work being 

done. 
 
29.3 The Contractor shall be paid for Dayworks subject to obtaining signed 

Dayworks forms. 
 
30. Liability and Insurance 

 
30.1 From the Start Date until the Defects Correction Certificate has been issued, 

the following are the Employer’s risks: 
 

(a) The risk of personal injury, death or loss of or damage to 

property (excluding the Works, Plant, Materials and Equipment), 
which are due to; 

 
(i) use or occupation of the Site by the Works or for the 

purpose of the Works, which is the unavoidable result of 

the Works, or 
 

(ii) negligence, breach of statutory duty or interference with 

any legal right by the Employer or by any person employed 
by or contracted to him except the Contractor. 

 
(b) The risk of damage to the Works, Plant, Materials, and 

Equipment to the extent that it is due to a fault of the Employer 

or in Employer’s design, or due to war or radioactive 
contamination directly affecting the place where the Works are 
being  executed.  

 
30.2 From the Completion Date until the Defects Correction Certificate has been 

issued, the risk of loss of or damage to the Works, Plant, and Materials is the 
Employer’s risk except loss or damage due to; 
 

(a) a defect which existed on or before the Completion Date. 
 

(b) an event occurring before the Completion Date, which was not 
itself the Employer’s risk 

 

(c) the activities of the Contractor on the Site after the Completion 
Date. 

 

30.3 From the Start Date until the Defects Correction Certificate has been issued, 
the risks of personal injury, death and loss of or damage to property 

(including, without limitation, the Works, Plant, Materials, and Equipment) 
which are not Employer’s risk are Contractor’s risks. 
 

The Contractor shall provide, in the joint names of the Employer and 
the Contractor, insurance cover from the Start Date to the end of the 

Defects Liability Period, in the amounts stated in the Appendix to 
Conditions of Contract for the following events; 
(a) loss of or damage to the Works, Plant, and Materials; 



36 

(b) loss of or damage to Equipment; 
(c) loss of or damage to property (except the Works, Plant, Materials, 

and Equipment) in connection with the Contract, and 
(d) personal injury or death. 

 
30.4 Policies and certificates for insurance shall be delivered by the Contractor to 

the Project Manager for the Project Manager’s approval before the Start Date.  

All such insurance shall provide for compensation required to rectify the loss 
or damage incurred. 
 

30.5 If the Contractor does not provide any of the policies and certificates 
required, the Employer may effect the insurance which the Contractor should 

have provided and recover the premiums from payments otherwise due to the 
Contractor or, if no payment is due, the payment of the premiums shall be a 
debt due. 

 
30.6 Alterations to the terms of an insurance shall not be made without the 

approval of the Project Manager.  Both parties shall comply with any 
conditions of insurance policies. 

 

31. Completion and taking over 
 

31.1 Upon deciding that the Works are complete, the Contractor shall issue a 

written request to the Project Manager to issue a Certificate of  Completion of 
the Works.  The Employer shall take over the Site and the Works within 

seven [7] days of the Project Manager’s issuing a Certificate of Completion. 
 
 

 
 

32. Final Account 

 
32.1 The Contractor shall issue the Project Manager with a detailed account 

of the total amount that the Contractor considers payable to him by 
the Employer under the Contract before the end of the Defects Liability 
Period.  The Project Manager shall issue a Defects Liability Certificate 

and certify any final payment that is due to the Contractor within 30 
days of receiving the Contractor’s account if it is correct and complete.  

If it is not, the Project Manager shall issue within 30 days a schedule 
that states the scope of the corrections or additions that are necessary.  
If the final account is still unsatisfactory after it has been resubmitted, 

the Project Manager shall decide on the amount payable to the 
Contractor and issue a Payment Certificate.  The Employer shall pay 
the Contractor the amount due in the Final Certificate within 60 days. 

 
33. Termination 

 
33.1 The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract.  These  

 
fundamental breaches of Contract shall include, but shall not be 

limited to, the following; 
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(a) the Contractor stops work for 30 days when no stoppage of work 
is shown on the current program and the stoppage has not been 

authorised by the Project Manager; 
 

(b) the Project Manager instructs the Contractor to delay the 
progress of the Works, and the instruction is not withdrawn 
within 30 days; 

 
(c) the Contractor is declared bankrupt or goes into liquidation 

other than for a reconstruction or amalgamation; 

 
(d) a payment certified by the Project Manager is not paid by the 

Employer to the Contractor within 30 days (for Interim 
Certificate) or 60 days (for Final Certificate)of issue. 

 

(e) the Project Manager gives notice that failure to correct a 
particular defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time 
determined by the Project Manager; 

 

(f) the Contractor does not maintain a security, which is required. 
 

33.2 When either party to the Contract gives notice of a breach of Contract to the 

Project Manager for a cause other than those listed under Clause 33.1 above, 
the Project Manager shall decide whether the breach is fundamental or not. 

 
 

33.3 Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 
 
33.4 If the Contract is terminated, the Contractor shall stop work immediately, 

make the Site safe and secure, and leave the Site as soon as reasonably 
possible.  The Project Manager shall immediately thereafter arrange for a 

meeting for the purpose of taking record of the Works executed and materials 
, goods, equipment and temporary buildings on Site. 

 

34. Payment Upon Termination 
 

34.1 If the Contract is terminated because of a fundamental breach of Contract by 
the Contractor, the Project Manager shall issue a certificate for the value of 
the Work done and materials ordered and delivered to Site up to the date of 

the issue of the certificate.  Additional liquidated damages shall not apply.  If 
the total amount due to the Employer exceeds any payment due to the 
Contractor, the difference shall be a debt payable by the Contractor. 

 
34.2 If the Contract is terminated for the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Project Manager shall 
issue a certificate for the value of the Work done, materials ordered, the 
reasonable cost of removal of equipment, repatriation of the Contractor’s 

personnel employed solely on the Works, and the Contractor’s costs of 
protecting and securing the Works. 
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34.3 The Employer may employ and pay other persons to carry out and complete 
the Works and to rectify any defects and may enter upon the Works and use 

all materials on the Site, plant, equipment and temporary works.  
 

34.4 The Contractor shall, during the execution or after the completion of the 
Works under this clause remove from the Site as and when required, within 
such reasonable time as the Project Manager may in writing specify, any 

temporary buildings, plant, machinery, appliances, goods or materials 
belonging to or hired by him, and in default the Employer may (without being 
responsible for any loss or damage) remove and sell any such property of the 

Contractor, holding the proceeds less all costs incurred to the credit of the 
Contractor. 

Until after completion of the Works under this clause the Employer 
shall not be bound by any other provision of this Contract to make any 
payment to the Contractor, but upon such completion as aforesaid and 

the verification within a reasonable time of the accounts therefore the 
Project Manager shall certify the amount of expenses properly incurred 

by the Employer and, if such amount added to the money paid to the 
Contractor before such determination exceeds the total amount which 
would have been payable on due completion in accordance with this 

Contract the difference shall be a debt payable to the Employer by the 
Contractor; and if the said amount added to the said money be less 
than the said total amount, the difference shall be a debt payable by 

the Employer to the Contractor. 
 

 
35. Release from Performance 

 

35.1 If the Contract is frustrated by the outbreak of war or by any other event 
entirely outside the control of either the Employer or the Contractor, the 
Project Manager shall certify that the Contract has been frustrated.  The 

Contractor shall make the Site safe and stop Work as quickly as possible 
after receiving this certificate and shall be paid for all Work carried out before 

receiving it. 
 
36. Corrupt gifts and payments of commission 

 
The Contractor shall not; 

 
(a) Offer or give or agree to give to any person in the service of the  
 

Employer any gift or consideration of any kind as an inducement or 
reward for doing or forbearing to do or for having done or forborne to 
do any act in relation to the obtaining or execution of this or any other 

Contract for the Employer or for showing or forbearing to show favour  
or disfavour to any person in relation to this or any other contract for 

the Employer. 
 
(b) Enter into this or any other contract with the Employer in connection 

with which commission has been paid or agreed to be paid by him or 
on his behalf or to his knowledge, unless before the Contract is made 

particulars of any such commission and of the terms and conditions of 
any agreement for the payment thereof have been disclosed in writing 
to the Employer. 
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Any breach of this Condition by the Contractor or by anyone employed 

by him or acting on his behalf (whether with or without the knowledge 
of the Contractor) shall be an offence under the provisions of the Public 

Procurement Regulations issued under The Exchequer and Audit Act 
Cap 412 of the Laws of Kenya. 
 

 
37. Settlement Of Disputes 
 

37.1 In case any dispute or difference shall arise between the Employer or the 
Project Manager on his behalf and the Contractor, either during the progress 

or after the completion or termination  of the Works, such dispute shall be 
notified in writing by either party to the other with a request to submit it to 
arbitration and to concur in the appointment of an Arbitrator within thirty 

days of the notice.  The dispute shall be referred to the arbitration and final 
decision of a person to be agreed between the parties.  Failing agreement to 

concur in the appointment of an Arbitrator, the Arbitrator shall be appointed 
by the Chairman or Vice Chairman of any of the following professional 
institutions; 

 
(i) Architectural Association of Kenya 
(ii) Institute of Quantity Surveyors of Kenya 

 
(iii) Association of Consulting Engineers of Kenya 

 
(iv) Chartered Institute of Arbitrators (Kenya Branch) 

 

(v) Institution of Engineers of Kenya 
 

On the request of the applying party.  The institution written to first by 

the aggrieved party shall take precedence over all other institutions. 
 

 
37.2 The arbitration may be on the construction of this Contract or on any matter 

or thing of whatsoever nature arising thereunder or in connection therewith, 

including any matter or thing left by this Contract to the discretion of the 
Project Manager, or the withholding by the Project Manager of any certificate 

to which the Contractor may claim to be entitled to or the measurement and 
valuation referred to in clause 23.0 of these conditions, or the rights and 
liabilities of the parties subsequent to the termination of Contract. 

 
37.3 Provided that no arbitration proceedings shall be commenced on any dispute 

or difference where notice of a dispute or difference has not been given by the 

applying party within ninety days of the occurrence or discovery of the matter 
or issue giving rise to the dispute. 

 
 
37.4 Notwithstanding the issue of a notice as stated above, the arbitration of such 

a dispute or difference shall not commence unless an attempt has in the first 
instance been made by the parties to settle such dispute or difference 

amicably with or without the assistance of third parties.  Proof of such 
attempt shall be required. 
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37.5 Notwithstanding anything stated herein the following matters may be 
referred to arbitration before the practical completion of the Works or 

abandonment of the Works or termination of the Contract by either party: 
 

 
37.5.1 The appointment of a replacement Project Manager  

upon the said person ceasing to act. 

 
37.5.2 Whether or not the issue of an instruction by the Project 

Manager is empowered by these Conditions.        

 
37.5.3 Whether or not a certificate has been improperly withheld or is 

not in accordance with these Conditions. 
 

37.5.4 Any dispute or difference arising in respect of war risks    

 or war damage. 
 

 
37.6 All other matters shall only be referred to arbitration after the completion or 

alleged completion of the Works or termination or alleged termination of the 

Contract, unless the Employer and the Contractor agree otherwise in writing. 
 

37.7 The Arbitrator shall, without prejudice to the generality of his powers, have 

powers to direct such measurements, computations, tests or valuations as 
may in his opinion be desirable in order to determine the rights of the parties 

and assess and award any sums which ought to have been the subject of or 
included in any certificate. 

 

37.8 The Arbitrator shall, without prejudice to the generality of his 
          powers, have powers to open up, review and revise any certificate,   
          opinion, decision, requirement or notice and to determine all  

          matters in dispute which shall be submitted to him in the same 
          manner as if no such certificate, opinion, decision requirement or  

          notice had been given. 
 
37.9 The award of such Arbitrator shall be final and binding upon the parties. 

 
 

Tenders Evaluation Criteria 
 
 

A three-stage procedure will be adopted in evaluating the tenders 

 

1. Preliminary evaluation  

 

2. Technical evaluation  

 

3. Financial evaluation  

 

 

STAGE 1 - PRELIMINARY EVALUATION 
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Tenderers only pre-qualified under road works and bridges CGN/60/2016-2018 shall 
meet the following mandatory requirements to pass the preliminary evaluation. Must 
provide:- 
 

 Valid copy of certificate of Incorporation/Registration 

 

 Valid copy of Tax Compliance Certificate. 

 

 Valid copy of National Construction Authority (NCA) Registration Certificate (NCA 8 

and above) 

 

 Must provide a bid bond of 2% of the bid price which must remain valid for 30 days 
(after expiry of the tender validity period in the form a bank guarantee or from an 
insurance company approved by the Public Procurement Oversight Authority (PPOA) 
payable to the County Secretary, Nyeri County Government. 

 

 Copies of audited financial statements for the latest two years (2014 & 2015)signed 
by the auditors 

 
 

 Original Bank statements for the last one year certified by the respective bank(s) 

 

 Letter from a reputable bank operating in Kenya under license from the Central 
Bank of Kenya, confirming the tenderer’s credit worthiness 
 

 Current business permit/license 

 

 Proper Document arrangement and tagging 

 

 Duly filled, signed and stamped Form of Tender  

 

 Duly filled, signed and stamped Confidential Business Questionnaire 

 

 Two copies of tender document (original and copy) 

 

Failure to meet the preliminary mandatory requirements will lead to automatic 

disqualification  
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 Evaluation Criterion % Score % 

1. Number of years in operation 
a) Less than 1 year 
            b) 1-3 years 
            c) 4-6 years 
            d) 7-10 years 
            e) >10 year 

10  

0 
2 
5 
7 
10 

2. Completed building projects of over Kshs. 6 
million (must provide signed certificates of 

completion as evidence) 
 
             a) 1-3 projects 
b) 3-5 projects 
             c)  > 5 projects 
 

25  

 
 
10 
15 
25 

3. Qualified Technical Staff(provide cvs and 

certificates of at least artisan/grade test in 
relevant construction courses) 
 
           a) 1-3 persons 
           b) 4-6 persons 
           c)  >6  persons 

 
20 

 

 
 
10 
15 
20 

4. Management Staff (provide cvs and certificates) 

of at least diploma holder in construction or 

business related course) 
 
           a) 0-1 
           b) > 1 

10  

 
 
5 
10 

5. Plant, equipment and transport vehiclesowned by 

the company (give no, type and capacity of 
each and attach proof of ownership) or 

attached leasing contracts) 
 
a)1-2 
          b) 3-5 
          c) >5  

10  

 
 

 
3 
5 
10 

6. Financial Capacity (provide latest two years 

financial statements 2014 & 2015 and last 
one year certified bank statements 
a) 0-15 million turnover 
            b) 15-30 million turnover 
            c) 30-45 million turnover 
            d) >45 million turnover 

25 
 

 

 
5 
10 
15 
25 

 TOTAL 100 
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STAGE 2-TECHNICAL EVALUATION 
 
 
Only tenders with a technical score of 70% and above out of 100% shall be 
considered technical responsive hence quality for financial evaluation. 

 

STAGE 3- FINANCIAL EVALUATION 
 

Tenders shall be checked for arithmetic errors and compared with the estimated cost of the 

works. The lowest evaluated tender to be considered for award must be economically 

responsive i.e. unit rates in the bill of quantities must realistically be within market rates 

and the tender sum be within reasonable range of the estimate. 
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SECTION IV – APPENDIX TO CONDITIONS OF CONTRACT 
 

 

THE EMPLOYER IS 
 
Name: COUNTY GOVERNMENT OF NYERI    

 
Address: P.O. BOX 1112/10100, NYERI  

 
Name of Authorised Representative: CHIEF OFFICER    
Telephone:  _______________________ 

 
Facsimile:  ________________________ 

 
The Project Manager is 
 

Name: CHIEF  OFFICER – INFRASTRUCTURE DEVELOPMENT 

 
Address: P.O. BOX 372, NYERI 

 
Telephone:  _______________________ 

 
Facsimile:  ________________________ 
 

The name (and identification number) of the Contract is Proposed Construction of  

Box culvert. 

 

The Works consist of: - Excavation, Fillings, Concrete, Steel Structure, Approach 

works and Abutment Protection. 
 

The Start Date shall be AGREED WITH PROJECT MANAGER 
 
The Intended Completion Date for the whole of the Works shall be 16 WEEKS FROM 

DATE OF COMMENCEMENT  

 

The following documents also form part of the Contract: APPENDIX TO CONDITIONS 

 

The Contractor shall submit a revised program for the Works within (14) days of 
delivery of the Letter of Acceptance. 
 

The Site Possession Date shall be AGREED WITH PROJECT MANAGER 
 

The Site is located at Rugi Ward and is defined in drawings 
nos.________________________________________________ 
 

_______________________________________________________________________ 
 

The Defects Liability period is 180 days. 
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Other Contractors, utilities etc., to be engaged by the Employer on the site 

Include those for the execution of; 
 

1.____________________________________________ 
 
2.______________________________________________ 

 
3._____________________________________________ 
 

4._____________________________________________ 
 

The minimum insurance covers shall be; 
 
1. The minimum cover for insurance of the Works and of Plant and Materials in 

respect of the Contractor’s faulty design is____________________ 
 

2. The minimum cover for loss or damage to Equipment is ALL RISK INSURANCE 

 
3. The minimum for insurance of other property is ALL RISK INSURANCE 

 
4.   The minimum cover for personal injury or death insurance 
 

 For the Contractor’s employees is_____________________________ 
 

 And for other people is_______________________________________ 
 

The following events shall also be Compensation Events: 
 

1. _______________________________________________________________________ 
 
2. _______________________________________________________________________ 

 
3. _______________________________________________________________________ 

 
4. _______________________________________________________________________ 
 

The period between Program updates is  ________________ days. 
 
The amount to be withheld for late submission of an updated Program is   

 
__________________________________________________________________________ 

 
The proportion of payments retained is 10 percent. 
 

The Price Adjustment Clause _____________________________ (shall/shall not) apply 
 
The liquidated damages for the whole of the Works is Kshs.5,000/=(per week) 

 
The Performance Security shall be for the following minimum amounts equivalent 

as a percentage of the Contract Price 5 percent (%) 
 
The Completion Period for the Works is 16[Weeks] 
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The rate of exchange for calculation of foreign currency payments is 

______________________. 
 
The schedule of basic rates used in pricing by the Contractor is as attached 

[Contractor to attach]. 
 
Advance Payment _____________________________shall/ shall not be granted. 
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SECTION V - SPECIFICATIONS 

Notes for preparing Specifications 

 
 1.0 Specifications must be drafted to present a clear and  

            precise statement of the required standards of materials,  
            and workmanship for tenderers to respond realistically and competitively to 

the requirements of the Employer and ensure responsiveness of tenders.  

The Specifications should require that all materials, plant, and other 
supplies to be permanently incorporated in the Works be new, unused, of 

the most recent or current models, and incorporating all recent 
improvements in design and materials unless provided otherwise in the 
Contract. Where the Contractor is responsible for the design of any part of 

the permanent Works, the extent of his obligations must be stated.  
 

2.0  Specifications from previous similar projects are useful and may not   be 

necessary to re-write specifications for every Works Contract.  
 

3.0 There are considerable advantages in standardizing General 
Specifications for repetitive Works in recognized public sectors, such as 
highways, urban housing, irrigation and water supply.  The General 

Specifications should cover all classes of workmanship, materials and 
equipment commonly involved in constructions, although not necessarily to 
be used in a particular works contract.  Deletions or addenda should then 

adapt the General Specifications to the particular Works. 
 

4.0 Care must be taken in drafting Specifications to ensure they are not 
restrictive.  In the Specifications of standards for materials, plant and 
workmanship, existing Kenya Standards should be used as much as 

possible, otherwise recognized international standards may also be used. 
 

5.0 The Employer should decide whether technical solutions to specified parts of 
the Works are to be permitted.  Alternatives are appropriate in cases where 
obvious (and potentially less costly) alternatives are possible to the technical 

solutions indicated in tender documents for certain elements of the Works, 
taking into consideration the comparative specialized advantage of potential 
tenderers. The Employer should provide a description of the selected parts of 

the Works with appropriate reference to Drawings, Specifications, Bills of 
Quantities, and Design or Performance criteria, stating that the alternative 

solutions shall be at least structurally and functionally equivalent to the 
basic design parameters and Specifications. 
Such alternative solutions shall be accompanied by all information 

necessary for a complete evaluation by the Employer, including drawings, 
design calculations, technical specifications, breakdown of prices, proposed 

construction methodology, and other relevant details.  Technical alternatives 
permitted in this manner shall be considered by the Employer each on its 
own merits and independently of whether the tenderer has priced the item 

as described in the Employer’s design included with the tender documents. 
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SECTION VI – DRAWINGS 
 

Note 1. A list of drawings should be inserted here 
 

2.     The actual drawings including Site plans should be annexed in a   
         separate booklet. 
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SECTION VII - BILL OF QUANTITIES 

 
Notes for preparing Bills of Quantities 

 

1.0 The objectives of the Bills of Quantities are; 
 

(a) to provide sufficient information on the quantities of Works to be 

performed to enable tenders to be prepared efficiently and accurately; 
and 

(b) when a Contract has been entered into, to provide a priced Bill of 
Quantities for use in the periodic valuation of Works executed. 

In order to attain these objectives, Works should be itemized in the Bill 

of Quantities in sufficient detail to distinguish between the different 
classes of Works, or between Works of the same nature carried out in 
different locations or in other circumstances which may give rise to 

different considerations of cost.  Consistent with these requirements, 
the layout and content of the Bill of Quantities should be as simple 

and brief as possible. 
 
2.0 The Bills of Quantities should be divided generally into the following 

sections: 
 

(a) Preliminaries. 
 

The preliminaries should indicate the inclusiveness of the unit prices, 

and should state the methods of measurement which have been 
adopted in the preparation of the Bill of Quantities and which are to be 
used for the measurement of any part of the Works. 

 
The number of preliminary items to be priced by the tenderer should 

be limited to tangible items such as site office and other temporary 
works, otherwise items such as security for the Works which are 
primarily part of the Contractor’s obligations should be included in the 

Contractor’s rates. 
 

(b) Work Items 
 

(i) The items in the Bills of Quantities should be grouped into 

sections to distinguish between those parts of the Works which 
by nature, location, access, timing, or any other special 
characteristics may give rise to different methods of 

construction, or phasing of the Works, or considerations of cost.  
General items common to all parts of the Works may be grouped 

as a separate section in the Bill of Quantities. 
 
 

(ii) Quantities should be computed net from the Drawings, unless 
directed otherwise in the Contract, and no allowance should be 

made for bulking, shrinkage or waste.  Quantities should be 
rounded up or down where appropriate. 
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(iii) The following units of measurement and abbreviations are 
recommended for use. 

 
 

Unit Abbreviation Unit Abbreviation 

cubic meter 
hectare 
hour 
kilogram 
lump sum 
meter 
metric ton 
(1,000 kg) 

m3 or cu m 

ha 

h 

kg 

sum 
m 

t 

millimeter 
month 
number 
square meter 
square millimeter 
week 

mm 
mon 
nr 
m2 or sq m 
mm2 or sq mm 
wk 
 

 

(iv) The commencing surface should be identified in the description 
of each item for Work involving excavation, boring or drilling, for 

which the commencing surface is not also the original surface.  
The excavated surface should be identified in the description of 
each item for Work involving excavation for which the excavated 

surface is not also the final surface.  The depths of Work should 
be measured from the commencing surface to the excavated 

surface, as defined. 

(c)   Daywork Schedule 
 

A Daywork Schedule should be included if the probability of unforeseen work, 
outside the items included in the Bill of Quantities, is relatively high.  To 
facilitate checking by the Employer of the realism of rates quoted by the 

tenderers, the Day work Schedule should normally comprise: 
 

(i)    a list of the various classes of labour, and         
 materials for which basic Day work rates or    
 prices are to be inserted by the tenderer,  

together with a statement of the conditions  
under which the Contractor will be paid for   
Work executed on a Day work basis; and 

 
(ii) a percentage to be entered by the tenderer against each basic Day 

work Subtotal amount for labour, materials and plant 
representing the Contractor’s profit, overheads, supervision and 
other charges. 
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(c) Provisional Quantities and Sums 
 

(i) Provision for quantity contingencies in any particular 
item or class of Work with a high expectation of  

quantity overrun should be made by entering specific 
“Provisional Quantities” or “Provisional Items” in the Bill of 
Quantities, and not by increasing the quantities for that 

item or class of Work beyond those of the Work normally 
expected to be required. To the extent not covered above, a 

general provision for physical  
contingencies (quantity over-runs) should be 
made by including a “Provisional Sum” in the 

Summary of the Bill of Quantities. Similarly,a  
Contingency allowance for possible 
price increases should be provided as a  

“Provisional Sum” in the Summary of the Bill of  
 Quantities.  The inclusion of such provisional sums often 

facilitates budgetary approval by avoiding the need to 
request periodic supplementary approvals as the future 
need arises. 

 
(ii) Provisional sums to cover specialized works normally 

carried out by Nominated Sub Contractors should be 
avoided and instead Bills of Quantities of the specialised 
Works should be included as a section of the main Bills of 

Quantities to be priced by the Main Contractor.  The Main 
Contractor should be required to indicate the name (s) of  

 

the specialised firms he proposes to engage to carry out the 
specialized Works as his approved domestic sub-contractors.  

Only provisional sums to cover specialized Works by statutory 
authorities should be included in the Bills of Quantities.  

 

(e)  Summary 
 

 The Summary should contain a tabulation of the separate parts of 

the Bills of Quantities carried forward, with provisional sums for 
Day work, for physical (quantity) contingencies, and for price 

contingencies (upward price adjustment) where applicable. 
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                SECTION VIII – STANDARD FORM 
 

 (i) Form of Invitation for Tenders 

(ii) Form of Tender 
(iii)    Letter of Acceptance 
(iv)  Form of Agreement 
(v)  Form of Tender Security 
(vi)  Performance Bank Guarantee  
(vii)  Bank Guarantee for Advance Payment 
(viii)  Qualification Information 
(ix)  Tender Questionnaire 
(xi)  Confidential Business Questionnaire 
(x)  Statement of Foreign Currency Requirement 
(xi)  Details of Sub-Contractors 
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FORM OF INVITATION FOR TENDERS 

 
_______________________[date] 
 
To: _____________________________________ [name of Contractor] 
 _____________________________________[address] 
 _____________________________________ 
 _____________________________________ 
 

Dear Sirs: 
 

Reference:______________________________________________[Contract Name] 
 
You have been pre-qualified to tender for the above project. 

 
We hereby invite you and other pre-qualified tenderers to submit a tender for the 

execution and completion of the above Contract. 
 
A complete set of tender documents may be purchased by you from ____ 

________________________________________________________________________ 
   [mailing address, cable/telex/facsimile numbers]. 
 
Upon payment of a non-refundable fee of Kshs __________________________ 
 

All tenders must be accompanied by ________________number of copies of the same 
and a security in the form and amount specified in the tendering documents, and 
must be delivered to  

________________________________________________________________________ 
   [address and location] 
 
at or before _______________________(time and date).  Tenders will be opened 
immediately thereafter, in the presence of tenderers’ representatives who choose to 

attend. 
 

Please confirm receipt of this letter immediately in writing by cable/facsimile or 
telex. 
 

Yours faithfully, 
 
_____________________________________ Authorised Signature 

 
_____________________________________  Name and Title 
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FORM OF TENDER 

TO:  __________________________[Name of Employer) ____________[Date] 
       
        __________________________[Name of Contract] 
 
Dear Sir, 
 
1. In accordance with the Conditions of Contract, Specifications, Drawings and 

Bills of Quantities for the execution of the above named Works, we, the 
undersigned offer to construct, install and complete such Works and remedy 

any defects therein for the sum of Kshs._____________________________[Amount 
in figures]Kenya 

Shillings___________________________________________________________________
________________________[Amount in words] 

 
2.    We undertake, if our tender is accepted, to commence the Works as   

soon as is reasonably possible after the receipt of the Project Manager’s notice 

to commence, and to complete the whole of the Works comprised in the 
Contract within the time stated in the Appendix to Conditions of Contract. 

 

3.   We agree to abide by this tender until ___________________[Insert date], and it 
shall remain binding upon us and may be accepted at any time before that date. 

 
4. Unless and until a formal Agreement is prepared and executed this  tender 

together with your written acceptance thereof, shall constitute a binding 

Contract between us. 
 
5. We understand that you are not bound to accept the lowest or any tender you 

may receive. 
 

Dated this ____________________ day of _______20________________ 
 
Signature __________________in the capacity of___________________ 

 
duly authorized to sign tenders for and on behalf of 

_____________________________________________[Name of Employer] 
of___________________________________________[Address of Employer] 
 

Witness;  Name______________________________________  
 

         Address_____________________________________  
 
      Signature___________________________________ 

 
      Date_______________________________________ 
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LETTER OF ACCEPTANCE 
 [letterhead paper of the Employer] 
 
 
             
      _______________________[date] 
 

To:  _______________________ 
 [name of the Contractor] 
 

 _____________________ 

 [address of the Contractor] 

 

Dear Sir, 
 

This is to notify you that your Tender dated ___________________________ 
for the execution of  ________________________________________________ 
[name of the Contract and identification number,as given in the Tender documents] 
for the Contract Price of Kshs.  __________________________ [amount in figures][Kenya 
Shillings______________________________(amount in words) ]  in accordance with the 

Instructions to Tenderers is hereby accepted. 
 
You are hereby instructed to proceed with the execution of the said Works in 

accordance with the Contract documents. 
 

Authorized Signature  ………………………………………………………………… 
 
Name and Title of Signatory  ………………………………………………………… 

 
Attachment : Agreement 
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FORM OF AGREEMENT 

 
THIS AGREEMENT, made the _________________ day of ________ 20 ______ 
between________________________________________________of[or whose registered 

office is situated at]__________________________________________ 
(hereinafter called “the Employer”) of the one part AND 
________________________________________________________of[or whose registered 

office is situated at]_________________________________________ 
(hereinafter called “the Contractor”) of the other part. 

 

WHEREAS THE Employer is desirous that the Contractor executes 

(name and identification number of Contract ) (hereinafter called “the Works”) located 

at______________________________[Place/location of the Works]and the Employer has 
accepted the tender submitted by the Contractor for the execution and completion 

of such Works and the remedying of any defects therein for the Contract Price of 
Kshs___________________________[Amount in figures],Kenya 
Shillings_____________________________________________[Amount in words]. 
 
NOW THIS AGREEMENT WITNESSETH as follows: 

 
1. In this Agreement, words and expressions shall have the same meanings as 

are respectively assigned to them in the Conditions of Contract hereinafter 

referred to. 
 

2. The following documents shall be deemed to form and shall be read and 
construed as part of this Agreement i.e. 

 

(i) Letter of Acceptance 
 

(ii) Form of Tender  
 

(iii) Conditions of Contract Part I 

 
(iv) Conditions of Contract Part II and Appendix to Conditions of Contract 

 

(v) Specifications 
 

(vi) Drawings 
 

(vii) Priced Bills of Quantities 

 
3. In consideration of the payments to be made by the Employer to 

           the Contractor as hereinafter mentioned, the Contractor hereby  
covenants with the Employer to execute and complete the Works and remedy 
any defects therein in conformity in all respects with the provisions of the 

Contract. 
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4.     The Employer hereby covenants to pay the Contractor in      
        consideration of the execution and completion of the Works and the  

        remedying of defects therein, the Contract Price or such other sum    
        as may become payable under the provisions of the Contract at the  

        times and in the manner prescribed by the Contract. 
 
IN WITNESS whereof the parties thereto have caused this Agreement to be executed 

the day and year first before written. 
 
The common Seal of  _________________________________________________ 

 
Was hereunto affixed in the presence of  ________________________________ 

 
Signed Sealed, and Delivered by the said  ______________________________ 
 

Binding Signature of Employer  ________________________________________ 
 

Binding Signature of Contractor  _______________________________________ 
 
In the presence of  (i)  Name_______________________________________ 

 
                                  Address_____________________________________ 
 

                                  Signature___________________________________ 
 

[ii] Name _______________________________________ 
 
     Address_____________________________________ 

 
    Signature____________________________________                                  
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FORM OF TENDER SECURITY 
 

WHEREAS ……………………………………….. (hereinafter called “the Tenderer”) has 
submitted his tender dated ………………………… for the construction of 

……………………………………………………………………… 
……………………  (Name of Contract) 
 

KNOW ALL PEOPLE by these presents that WE ……………………… having our 
registered office at  ………………(hereinafter called “the Bank”), are bound unto 

……………………………(hereinafter called “the Employer”) in the sum of 
Kshs.……………………… for which payment well and truly to be made to the said 
Employer, the Bank binds itself, its successors and assigns by these presents  

sealed with the Common Seal of the said Bank this ……………. Day of 
………20………… 
 

THE CONDITIONS of this obligation are: 
 

1. If after tender opening the tenderer withdraws his tender during the period of 
tender validity specified in the instructions to tenderers  
Or 

 
2. If the tenderer, having been notified of the acceptance of his tender by the 

Employer during the period of tender validity: 
 

(a) fails or refuses to execute the form of Agreement in accordance with 

the Instructions to Tenderers, if required; or 
(b) fails or refuses to furnish the Performance Security, in accordance with 

the Instructions to Tenderers; 

 
We undertake to pay to the Employer up to the above amount upon receipt of 

his first written demand, without the Employer having to substantiate his 
demand, provided that in his demand the Employer will note that the 
amount claimed by him is due to him, owing to the occurrence of one or both 

of the two conditions, specifying the occurred condition or conditions. 
 
This guarantee will remain in force up to and including thirty (30) days after 

the period of tender validity, and any demand in respect thereof should reach 
the Bank not later than the said date. 

  
 
         ___________________________  ______________________________ 

  [Date [     [signature of the Bank] 
 
 ___________________________  ______________________________ 
  [Witness]     [Seal] 
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PERFORMANCE BANK GUARANTEE  
 
To:  _________________________(Name of Employer)   ___________(Date) 
       
      __________________________(Address of Employer) 
 

Dear Sir, 
 

WHEREAS ______________________(hereinafter called “the Contractor”) has 
undertaken, in pursuance of Contract No. _____________ dated _________ to execute 
_______________ (hereinafter called “the Works”); 

 
AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognised bank for the 
sum specified therein as security for compliance with his obligations in accordance 
with the Contract; 

 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 
you, on behalf of the Contractor, up to a total of Kshs. ________________ (amount of 
Guarantee in figures) Kenya Shillings__________________________________________ 
(amount of Guarantee in words), and we undertake to pay you, upon your first 

written demand and without cavil or argument, any sum or sums within the limits 
of Kenya Shillings _________________________ (amount of Guarantee in words) as 
aforesaid without your needing to prove or to show grounds or reasons for your 

demand for the sum specified therein. 
 

We hereby waive the necessity of your demanding the said debt from the 
Contractor before presenting us with the demand. 
 

We further agree that no change, addition or other modification of the terms of the 
Contract or of the Works to be performed thereunder or of any of the Contract 

documents which may be made between you and the Contractor shall in any way 
release us from any liability under this Guarantee, and we hereby waive notice of 
any change, addition, or modification. 

 
This guarantee shall be valid until the date of issue of the Certificate of Completion. 

 

SIGNATURE AND SEAL OF THE GUARANTOR  ___________________ 
 

 
 Name of Bank  ____________________________________________ 
  

Address  ________________________________________________ 
  

Date  ______________________________________________________ 
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 

To: ________________________ [name of Employer] ___________(Date) 
 ________________________[address of Employer] 
 
Gentlemen, 
 

Ref: _______________________________________________[name of Contract] 
 
 
In accordance with the provisions of the Conditions of Contract of the above-
mentioned Contract, We,_______________________________________[name and 
Address of Contractor] (hereinafter called “the Contractor”) shall deposit with 
_______________________________[name of Employer] a bank guarantee to guarantee 

his proper and faithful performance under the said Contract in an amount of 
Kshs._____________[amount of Guarantee in figurers] Kenya 

Shillings_____________________________________[amount of Guarantee in words]. 
 

We,   ________________[bank or financial institution], as instructed by the Contractor, 
agree unconditionally and irrevocably to guarantee as primary obligator and not as 
Surety merely, the payment to ___________________________[name of Employer] on 

his first demand without whatsoever right of objection on our part and without his 
first claim to the Contractor, in the amount not exceeding 

Kshs________________________[amount of Guarantee in figures] Kenya Shillings 
_____________________________________________________________[amount of Guarantee 
in words], such amount to be reduced periodically by the amounts recovered by 
you from the proceeds of the Contract. 

 
We further agree that no change or addition to or other modification of the terms of 
the Contract or of the Works to be performed thereunder or of any of the Contract 

documents which may be made between ________________________[name of 
Employer] and the Contractor, shall in any way release us from any liability under 

this guarantee, and we hereby waive notice of any such change, addition or 
modification. 
 

No drawing may be made by you under this guarantee until we have received notice 
in writing from you that an advance payment of the amount listed above has been 

paid to the Contractor pursuant to the Contract. 
 
This guarantee shall remain valid and in full effect from the date of the  

advance payment under the Contract until  
______________________________________________(name of Employer) receives full 

payment of the same amount from the Contract. 
 
Yours faithfully, 

 
 
Signature and Seal __________________________________________________ 
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Name of the Bank or financial institution ______________________________ 
 

Address  ______________________________________________________________ 
 
Date  _________________________________________________________________ 

 
Witness: Name:  ____________________________________________________ 
 

  Address:  __________________________________________________ 
 

  Signature:  ________________________________________________ 
 
  Date:  _____________________________________________________ 
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QUALIFICATION   INFORMATION 
 
1. Individual Tenderers or Individual Members of Joint Ventures 
 

1.1 Constitution or legal status of tenderer (attach copy or Incorporation 
Certificate); 
Place of registration:  ____________________________ 

 
Principal place of business _____________________________ 

 
Power of attorney of signatory of tender  ____________________ 
 

1.2 Total annual volume of construction work performed in the last five 
years 

Year Volume 
 

 Currency                 Value 

 

 

 

 
1.3 Work performed as Main Contractor on works of a similar nature and 

volume over the last five years.  Also list details of work under way or 
committed, including expected completion date. 

 
Project name  Name of client Type of work Value of   
   and contact  performed and      Contract 

   person  year of 
      completion 

  _________     ___________     __________     ________ 
        _________     ___________      __________    ________ 

         ________      __________       __________     _______ 
          

 
1.4 Major items of Contractor’s Equipment proposed for carrying out the 

Works.  List all information requested below.   

 
 

Item of 
Equipment          

Description, 
Make and age 
(years) 

Condition(new, 
good, poor) and 
number 

available 

Owned, leased 
(from whom?), 
or to be 

purchased 
(from whom?) 

_________
_________ 

_________
(etc.)  

____________
____________

____________ 

___________
___________

___________ 
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1.5 Qualifications and experience of key personnel proposed for 
administration and execution of the Contract.  Attach biographical 

data.   
 

Position Name Years of 

experience 
(general) 

Years of 

experience in 
proposed position 

Project Manager 
__________________ 

___________________ 

 

 

(etc.) 
 

 
 

 
 

  

 
1.6 Financial reports for the last five years:  balance sheets, profit and loss 

statements, auditor’s reports, etc.  List below and attach copies. 

 
______________________________________________________________________

__________________________________________________ 
 

1.7 Evidence of access to financial resources to meet the qualification 

requirements:  cash in hand, lines of credit, etc.  List below and attach 
copies of supportive documents. 
____________________________________________________________ 

____________________________________________________________ 

  _____________________________________________ 

 
1.8 Name, address and telephone, telex and facsimile numbers of banks 

that may provide reference if contacted by the Employer. 
 

 ____________________________________________________________ 

                 
                   ____________________________________________________________ 

 
1.9 Statement of compliance with the requirements of Clause 1.2 of the 

Instructions to Tenderers. 

              ____________________________________________________________ 
____________________________________________________________ 

_____________________________________________ 
 

1.10 Proposed program (work method and schedule) for the whole of the 
Works.  
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2 Joint Ventures 
 

2.4 The information listed in 1.1 – 1.10 above shall be provided for each 
partner of the joint venture. 

 
 

2.5 The information required in 1.11 above shall be provided for the joint 

venture. 
 

2.6 Attach the power of attorney of the signatory(ies) of the tender 

authorizing signature of the tender on behalf of the joint venture 
 

2.7 Attach the Agreement among all partners of the joint venture ( and 
which is legally binding on all partners), which shows that: 

 

a) all partners shall be jointly and severally liable for the execution 
of the Contract in accordance with the Contract terms; 

 
b) one of the partners will be nominated as being in charge, 

authorized to incur liabilities  and receive instructions for and on 

behalf of any and all partners of the joint venture; and 
 

c) the execution of the entire Contract, including payment, shall be 

done exclusively with the partner in charge. 
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TENDER QUESTIONNAIRE 
 

 Please fill in block letters. 
 

1. Full names of tenderer 
 

……………………………………………………………………………………… 

 
2. Full address of tenderer to which tender correspondence is to be sent (unless 

an agent has been appointed below) 

 
……………………………………………………………………………………… 

 
3. Telephone number (s) of tenderer 
 

……………………………………………………………………………………… 
 

4. Telex address of tenderer 
 

……………………………………………………………………………………… 

 
5. Name of tenderer’s representative to be contacted on matters of the tender 

during the tender period 

 
……………………………………………………………………………………… 

 
6. Details of tenderer’s nominated agent (if any) to receive tender notices.  This 

is essential if the tenderer does not have his registered address in Kenya 

(name, address, telephone, telex) 
 

……………………………………………………………………………………… 

 
……………………………………………………………………………………… 

 
       _______________________ 
       Signature of Tenderer 

 
Make copy and deliver to:_____________________(Name of Employer) 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 

 
 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 
(b) or 2 (c) and 2 (d) whichever applies to your type of business. 
 

You are advised that it is a serious offence to give false information on this Form. 
 
Part 1 – General 
 
Business Name  ……………………………………………………………………… 

 
Location of business premises;          Country/Town………………………. 
 

Plot No……………………………………… Street/Road ………………………… 
 

Postal Address……………………………… Tel No……………………………….. 
 
Nature of Business………………………………………………………………….. 

 
Current Trade Licence No…………………… Expiring date………………… 
 

Maximum value of business which you can handle at any time: K. 
pound……………………….. 

 
Name of your bankers……………………………………………………………… 
 

Branch………………………………………………………………………………… 
 
Part 2 (a) – Sole Proprietor 
 
Your name in full…………………………………… Age………………………… 

 
Nationality………………………………… Country of Origin………………… 
 

*Citizenship details ………………………………………………………………… 
 
Part 2 (b) – Partnership  
 
Give details of partners as follows: 
 
 Name in full     Nationality     Citizenship Details        Shares 
     1…………………………………………………………………………………… 

     2…………………………………………………………………………………… 
    3…………………………………………………………………………………… 
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Part 2(c) – Registered Company: 

 

Private or public…………………………………………………………… 
 

State the nominal and issued capital of the Company- 
 
Nominal Kshs………………………………………………………………… 

 
Issued Kshs…………………………………………………………………… 

 
Give details of all directors as follows: 
 

Name in full .     Nationality. Citizenship Details*. Shares. 
 

 
1. 
……………………………………………………………………………………… 

 
2. 
……………………………………………………………………………………… 

 
3. 

……………………………………………………………………………………… 
 
4. 

……………………………………………………………………………………… 
 
 
Part 2(d) – Interest in the Firm: 
 

Is there any person / persons in …………… ………(Name of Employer) who 
has interest in this firm? Yes/No………………………(Delete as necessary) 

 
I certify that the information given above is correct. 
 

……………………… ……………………… ………………… 
(Title)    (Signature)   (Date) 

 
 

 Attach proof of citizenship 
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STATEMENT OF FOREIGN CURRENCY REQUIREMENTS 
 

(See Clause 23] of the Conditions of Contract) 
 

In the event of our Tender for the  execution of____________________ 
__________________________(name of Contract) being accepted, we would 
require in accordance with Clause 21 of the Conditions of Contract, which is 

attached hereto, the following percentage: 
 

(Figures)………………………… (Words)………………………………… 
 
of  the Contract Sum, (Less Fluctuations) to be paid in foreign currency. 

 
 
Currency in which foreign exchange element is required: 

 
……………………………………………………………………………………… 

 
Date:  The ………… Day of …………….. 20……………. 
 

Enter 0% (zero percent) if no payment will be made in foreign currency. 
 

Maximum foreign currency requirement shall be _____________(percent) of the 
Contract Sum, less Fluctuations. 
 

 
 

 

 
_____________________ 

(Signature of Tenderer) 
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DETAILS OF SUB-CONTRACTORS 
 

If the Tenderer wishes to sublet any portions of the Works under any 
heading, he must give below details of the sub-contractors he intends to 

employ for each portion. 
 
Failure to comply with this requirement may invalidate the tender.   

 
(1) Portion of Works to be sublet:  ……………………………… 
  

      [i)      Full name of Sub-contractor 
and address of head office: ……………………………… 

 
     ……………………………… 

 

(ii) Sub-contractor’s experience 
of similar works carried out 

in the last 3 years with 
Contract value:   ……………………………… 
 

     ……………………………… 
      
     ……………………………… 

 
(2) Portion of Works to sublet:  ……………………………… 

 
 (i) Full name of sub-contractor  
  and address of head office: ……………………………… 

 
       ……………………………… 
 

       ……………………………… 
 

(ii) Sub-contractor’s experience 
of similar works carried out 
in the last 3 years with 

contract value:   …………………………… 
 

     …………………………… 
 
      

 
 
 

 
____________________             _______________________ 

[Signature of Tenderer)   Date 
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LETTER OF NOTIFICATION OF AWARD 

        
Address of Procuring Entity 

   _____________________ 

   _____________________ 
To:   
         

   
   

 
RE: Tender No.  
 

        Tender Name  
 

This is to notify that the contract/s stated below under the above mentioned tender 
have been awarded to you.  
  

  
 

1. Please acknowledge receipt of this letter of notification signifying your 

acceptance. 
 

2. The contract/contracts shall be signed by the parties within 30 days of the 
date of this letter but not earlier than 14 days from the date of the letter.  

 

 
3. You may contact the officer(s) whose particulars appear below on the subject 

matter of this letter of notification of award.  

 
(FULL PARTICULARS)  
   

   
   

 
 

      
SIGNED FOR ACCOUNTING OFFICER 
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 PARTICULAR PRELIMINARIES   

    

ITEM DESCRIPTION  AMOUNT (Kshs).    
      

A PRICING ITEMS OF PRELIMINARIES    
      
  Prices SHALL BE INSERTED against items of “preliminaries” in the 

tenderer’s priced Bills of Quantities. The Contractor shall be deemed to 
have included in his prices or rates for the various items in the Bills of 
Quantities or Specification for all costs involved in complying with all 
the requirements for the proper execution of the whole of the works in 
the Contract. The contractor is advised to read and understand all 
preliminary items. 

  

 
      
B DESCRIPTION OF THE WORKS    
      
  The works to be carried out under this contract involves: -  

Excavation, Fillings, Concrete, Steel Structure, 

Approach works and Abutment Protection. 

  

 
        

C MEASUREMENTS    
      
  In the event of any discrepancies arising between the Bills of 

Quantities and the actual works, the site measurements shall generally 
take precedence. However, such discrepancies between any contract 
documents shall immediately be referred to the PROJECT MANAGER 
in accordance with Clause 22 of the Conditions of Contract.  The 
discrepancies shall then be treated as a variation and be dealt with in 
accordance with Clause 22 of the said Conditions. 

  

 
      

D LOCATION OF SITE    
      
  The site is located in Rugi Ward. The Contractor is advised to visit 

the site, to familiarize with the nature and position of the site. No 
claims arising from the Contractor’s failure to do so will be 
entertained. 

  

 
      
      
      
      
      
      
  

Carried to Collection    
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Item DESCRIPTION  Kshs.   

      
A CLEARING AWAY     
      
  The Contractor shall remove all temporary works, rubbish, debris and 

surplus materials from the site as they accumulate and upon 
completion of the works, remove and clear away all plant, equipment, 
rubbish, unused materials and stains and leave in a clean and tidy state 
to the reasonable satisfaction of the Project Manager. 

  

 
      
  The whole of the works shall be delivered up clean, complete and in 

perfect condition in every respect to the satisfaction of the Project 
Manager. 

  

 
      
B CLAIMS    
      
  It shall be a condition of this contract that upon it becoming 

reasonably  apparent to the Contractor that he has incurred losses 
and/or expenses due to any of the contract conditions, or by any other 
reason whatsoever, he shall present such claim or intent to claim notice 
to the PROJECT MANAGER within the contract period.  No claims 
shall be entertained upon the expiry of the said contract period. 

  

 
      

C PAYMENTS    
  The tenderer’s attention is drawn to the fact that the EMPLOYER 

MAY MAKE ADVANCE PAYMENTS   
  

 
      

D PREVENTION OF ACCIDENT, DAMAGE OR LOSS    
      
  The Contractor is notified that these works are to be carried out on a 

restricted site where the client is going on with other normal activities.  
The Contractor is instructed to take reasonable care in the execution 
of the works as to prevent accidents, damage or loss and disruption of 
normal activities being carried out by the Client.  The Contractor shall 
allow in his rates any expense he deems necessary by taking such care 
within the site. 

  

 
      
E BID SECURITY    
  The contractor shall provide a bid security duly signed, sealed and 

stamped from an approved Bank or Insurance company of required 
amount. 

  

 
      
      
      
      
  

Carried to Collection    
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Item DESCRIPTION  Kshs.   
      

A WORKING CONDITIONS    
      
  The Contractor shall allow in his rates for any interference that he may 

encounter in the course of execution of the works for the Client may in 
some cases ask the Contractor not to proceed with the works until 
some activities within the site are completed, as the facility will be 
operating as usual during the course of the contract. 

  

 
      
B SIGNBOARD    
      
  Allow for providing, erecting, maintaining throughout the course of 

the Contract and afterwards clearing away a signboard as designed, 
specified and approved by the Project Manager.  

  

 
      

C LABOUR CAMPS    
      
  The Contractor shall not be allowed to house labour on site.  Allow for 

transporting workers to and from the site during the tenure of the 
contract. 

  

 
      

D MATERIALS FROM DEMOLITIONS    
      
  Any materials arising from demolitions and not re-used shall become 

the property of the government. The Contractor shall allow in his rates 
the cost of transporting the demolished materials to the District 
Works Office -Nyeri Central 

  

 
      
      

E PRICING RATES    
      
  The tenderer shall include for all costs in executing the whole of the 

works, including transport, replacing damaged items, fixing, all to 
comply with the said Conditions of Contract. 

  

 
       
      
      
      
      
      
      
      
      
  

Carried to Collection    
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Item DESCRIPTION  Kshs.   
      

A SECURITY    
      
  The Contractor shall allow for providing adequate security for the 

works and the workers in the course of execution of this contract.  No 
claim will be entertained from the Contractor for not maintaining 
adequate security for both the works and workers. 

  

 
      
B URGENCY OF THE WORKS    
      
  The Contractor is notified that these “works are urgent” and should be 

completed within the period stated in these Particular Preliminaries. 
The Contractor shall allow in his rates for any costs he deems that 
he/she may incur by having to complete the works within the 
stipulated contract period. 

  

 
      

C PAYMENT FOR MATERIALS ON SITE    
      
  All materials for incorporation in the works must be stored on site 

before payment is effected, unless specifically exempted by the Project 
Manager.  This is to include materials of the Contractor, nominated 
sub-Contractors and nominated suppliers. 

  

 
      

D EXISTING SERVICES    
      
  Prior to the commencement of any work, the Contractor is to ascertain 

from the relevant authority the exact position, depth and level of all 
existing services in the area and he/she shall make whatever provisions 
may be required by the authorities concerned for the support, 
maintenance and protection of such services. 

  

 
      
      
      
      
      
      
      
      
      
      
      
      
  

Carried to Collection    
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Item DESCRIPTION  Kshs.   
      

A PERFORMANCE BOND    
  A bond of 5 % of the contract sum will be required. No payment on 

account for the works executed will be made to the contractor until he 
has submitted the Performance Bond to the Project Manager duly 
signed, sealed and stamped from an approved Bank. 

  

 
      
B TENDER DOCUMENTS    
  Tender documents are as listed in Clause 2.1 of the Instruction to 

Tenderer’s Page 7 
  

 
      

C DELIVERY OF TENDER    
   Tenders and all documents in connection therewith, as specified above 

must be delivered in the addressed envelope which should be properly  
sealed and deposited at the offices as specified in the letter 
accompanying these documents or as indicated in the advertisement. 

  

 
      
  Tenders will be opened at the time specified in the letter 

accompanying these Tender Documents or as indicated in the 
advertisement. Tenders delivered/received later than the above time 
will not be opened. 

  

 
      

D VALUE ADDED TAX    
  The Contractor’s attention is drawn to the Legal Notice in the Finance 

Act part 3 Section 21(b) operative from 1st September, 1993 which 
requires payment of VAT on all contracts. The tenderer is advised that 
in accordance with Government public notice No. 35 & 36 Dated 11th 
September 2003 operational from 1st October 2003, withholding VAT 
will be levied against the contract sum by the Employer and remitted 
to the Commissioner of VAT through all interim certificates. The 
contractor should therefore include this tax in the Grand Summary 
page as indicated herein. 

  

 
      
      
      
      
      
      
      
      
      

  

Carried to Collection   
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Item DESCRIPTION  Kshs.   

      

  PARTICULARS OF INSERTIONS TO BE MADE     

  IN APPENDIX TO CONTRACT AGREEMENT    

      

  The following are the insertions to be made in the appendix to the 
Contract Agreement   

 

   3 Months from    
  Period of Final Measurement Practical Completion   
      

      

  Defects Liability Period 6 Months from    
   Practical Completion   
      
  

Date for Possession 
To be agreed with 
the  

   Project Manager  
      
  Date for Completion 16 weeks from date  
   of Possession  
      
  

Liquidated and Ascertained Damages 
at a rate of Kshs 
5,000  

  
 

Per week or part 
thereof  

      
      
  Period of Interim Certificates Monthly  
      
  Period of Honouring Certificates 30 Days  
      
  Percentage of Certified Value Retained 10%  
      
  Limit of Retention Fund 10%  
      
      
      
      
      
      
      
      
      
      
      
  

Carried to Collection    
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Item DESCRIPTION  Kshs.   
      
  COLLECTION    
      
  Brought forward from Page 68    
      
  Brought forward from Page 69    
      
  Brought forward from Page 70    
      
  Brought forward from Page 71    
      
  Brought forward from Page 72    
      
  Brought forward from Page 73    
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
  

PARTICULAR PRELIMINARIES CARRIED TO GRAND SUMMARY    
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ITEM DESCRIPTION  KSHS  

 GENERAL PRELIMINARIES   

A. PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES   

  
Prices will be inserted against items of Preliminaries in the Contractor's priced 

Bills of Quantities and Specification.     

  

The Contractor shall be deemed to have included in his prices or rates for the 

various items in the Bills of Quantities or Specification for all costs involved in 

complying with all the requirements for the proper execution of the whole of the 

works in the Contract. 
  

B. ABBREVIATIONS   

  
Throughout these Bills, units of measurement and terms are abbreviated and 

shall be interpreted as follows:-   

  C.M.                            Shall mean cubic metre   

     

  S.M.                            Shall mean square metre   

     

  L.M.                            Shall mean linear metre   

     

  MM                              Shall mean Millimeter   

  Kg.                              Shall mean Kilogramme   

     

  No.                              Shall mean Number   

  Prs.                           Shall mean Pairs   

     

  
B.S.         Shall mean the British Standard Specification Published by the British 

Standards Institution, 2 Park Street, London W.I., England.   

  
Ditto Shall mean the whole of the preceding description except as qualified in 

the description in which it occurs.   

  m.s.                      Shall mean measured separately.   

  a.b.d                      Shall mean as before described.   

  Carried to collection   
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ITEM DESCRIPTION  KSHS  

A. EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT   

  
Attendance ;Clause B19(a) of the Standard Method of Measurement is deleted 

and the following clause is substituted:-   

 

Attendance on nominated Sub-Contractors shall be given as an item in each 

case shall be deemed to include: allowing use of standing scaffolding, mess 

rooms, sanitary accommodation and welfare facilities; provision of special 

scaffolding where necessary; providing space for office accommodation and   

for storage of plant and materials; providing light and water for their work: 

clearing away rubbish; unloading checking and hoisting: providing electric 

power and removing and replacing duct covers, pipe casings and the like 

necessary for the execution and testing of Sub- Contractors' work and being 

responsible for the accuracy of the same.   

  Fix Only:-   

  

"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise 

stated), pay all demurrage charges, load and transport to site where 

necessary, unload, store, unpack, assemble as necessary, distribute to 

position, hoist and fix only.   

B. EMPLOYER   

  The “ Employer" is COUNTY GOVERNMENT OF NYERI   

  

The term "Employer" and "Government" wherever used in the  contract 

document shall be synonymous   

C. PROJECT MANAGER   

 

The term "P.M." wherever used in these Bills of Quantities shall be deemed to 

imply the   

  

Project Manager as defined in Condition 1 of the Conditions of Contract or 

such person   

  

or persons as may be duly authorised to represent him on behalf of the 

Government.   

D. ARCHITECT   

  

The term "Architect" shall be deemed to mean "The P.M." as defined above 

whose address unless otherwise notified is Infrastructure Development, P.O. 

Box 372, NYERI.   

E. QUANTITY SURVEYOR   

  

The term "Quantity Surveyor" shall be deemed to mean "The P.M." as defined 

above whose address unless otherwise notified is Infrastructure Development, 

P.O. Box 372, NYERI.   

      

      

  Carried to collection   
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ITEM DESCRIPTION  KSHS  

A. ELECTRICAL ENGINEER   

  

The term "Electrical Engineer" shall be deemed to mean "The P.M." as defined 

above whose address unless otherwise notified is Infrastructure Development, 

P.O. Box 372, NYERI.   

B. MECHANICAL ENGINEER   

  

The term "Mechanical Engineer" shall be deemed to mean "The P.M." as defined 

above whose address unless otherwise notified is Infrastructure Development, 

P.O. Box 372, NYERI.   

C STRUCTURAL ENGINEER   

  

The term "Structural Engineer" shall be deemed to mean "The P.M." as defined 

above whose address unless otherwise notified is Infrastructure Development, 

P.O. Box 372, NYERI.   

D  FORM OF CONTRACT   

  

The Form of Contract shall be as stipulated in the Republic of Kenya's Standard 

Tender Document for Procurement of Building Works(2006 Edition) included herein 

The Conditions of Contract are also included herein Conditions of Contract These 

are numbered from 1 to 37 as set out in pages 20 to 48 of these tender documents. 

Particulars of insertions to be made in the Appendix to the Contract Agreement will 

be found in the Particular Preliminaries part of these Bills of Quantities   

E. BOND.   

  

The Contractor shall find and submit on the Form of Tender an approved 

bank/Insurance Company and who will be willing to be bound the Government in 

and amount equal to five  per cent (5%) of the Contract amount for the due 

performances of the Contract up to the date of completion as certified by the 

PROJECT MANAGER and who will when and if called upon, sign a Bond to that 

effect on the relevant standard form included herein. (without the addition of any 

limitations) on the same day as the Contract Agreement is signed, by the 

Government, the Contractor shall furnish within seven days another Surety to the 

approval of the Government.   

     

     

  Carried to collection   
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ITEM DESCRIPTION  KSHS  

A. PLANT, TOOLS AND VEHICLES   

  

Allow for providing all scaffolding, plant, tools and vehicles required for the 

works except in so far as may be stated otherwise herein and except for such 

items specifically and only required for the use of nominated Sub-Contractors 

as described herein. No timber used for scaffolding, formwork or temporary 

works of any kind shall be used afterwards in the permanent work. 
  

B. TRANSPORT.   

  
Allow for transport of workmen, materials, etc., to and from the site at such 

hours and by such routes as may be permitted by the competent authorities.   

     

C. MATERIALS AND WORKMANSHIP.   

  

All materials and workmanship used in the execution of the work shall be of the 

best quality and description unless otherwise stated. The Contractor shall 

order all materials to be obtained from overseas immediately after the Contract 

is signed and shall also order materials to be obtained from local sources as 

early as necessary to ensure that they are onsite when required for use in the 

works. The Bills of Quantities shall not be used for the purpose of ordering 

materials.   

D. SIGN FOR MATERIALS SUPPLIED.   

  

The Contractor will be required to sign a receipt for all articles and materials 

supplied by the PROJECT MANAGER at the time of taking deliver thereof, as 

having received them in good order and condition, and will thereafter be 

responsible for any loss or damage and for replacements of any such loss or 

damage with articles and/or materials which will be supplied by the PROJECT 

MANAGER at the current market prices including Customs Duty and V.A.T., all 

at the Contractor's own cost and  expense, to the satisfaction of the PROJECT 

MANAGER   

E. STORAGE OF MATERIALS   

  

The Contractor shall provide at his own risk and cost where directed on the site 

weather proof lock-up sheds and make good damaged or disturbed surfaces 

upon completion to the satisfaction of the PROJECT MANAGER Nominated 

Sub-Contractors are to be made liable for the cost of any storage 

accommodation provided especially for their use.   

      

      

  Carried to collection   
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ITEM DESCRIPTION  KSHS  

A. SAMPLES   

  

The Contractor shall furnish at his own cost any samples of materials or 

workmanship including concrete test cubes required for the works that may be 

called for by the PROJECT MANAGER for his approval until such samples are 

approved by the PROJECT MANAGER and the PROJECT MANAGER, may reject 

any materials or workmanship not in his opinion to be up to approved samples. The 

PROJECT MANAGER shall arrange for the testing of such materials as he may at 

his discretion deem desirable, but the testing shall be made at the expense of the 

Contractor and not at the expense of the PROJECT MANAGER. The Contractor 

shall pay for the testing in accordance with the current scale of testing charges laid 

down by the Ministry of Public Works.   

  

The procedure for submitting samples of materials for testing and the method of 

marking for identification shall be as laid down by the PROJECT MANAGER The 

Contractor shall allow in his tender for such samples and tests except those in 

connection with nominated sub-contractors' work.   

B. GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.   

  

Allow for complying with all Government Acts, Orders and Regulations in 

connection with the employment of Labour and other matters related to the 

execution of the works. In particular the Contractor's attention is drawn to the 

provisions of the Factory Act 1950 and his tender must include for all costs arising 

or resulting from compliance with any Act, Order or Regulation relating to 

Insurances, pensions and holidays for workpeople or so the safety, health and 

welfare of the workpeople. The Contractor must make himself fully acquainted with 

current Acts and Regulations, including Police Regulations regarding the 

movement, housing, security and control of labour, labourcamps , passes for 

transport, etc. It is most important that the Contractor, before tendering, shall 

obtain from the relevant Authority the fullest information regarding all such 

regulations and/or restrictions which may affect the information regarding all such 

regulations and/or restrictions which may affect the organization of the works, 

supply and control of labour, etc., and allow accordingly in his tender. No claim in 

respect of want of knowledge in this connection will be entertained.   

C. SECURITY OF WORKS ETC.   

  

The Contractor shall be entirely responsible for the security of all the works stores, 

materials, plant, personnel, etc., both his own and sub-contractors' and must 

provide all necessary watching, lighting and other precautions as necessary to 

ensure security against theft, loss or damage and the protection of the public.   

   
  

      

  Carried to collection   
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ITEM DESCRIPTION  KSHS  

A. PUBLIC AND PRIVATE ROADS.   

  

Maintain as required throughout the execution of the works and make good 

any damage to public or private roads arising from or consequent upon the 

execution of the works to the satisfaction of the local and other competent 

authority and the PROJECT MANAGER   

B. EXISTING PROPERTY.   

  

The Contractor shall take every precaution to avoid damage to all existing 

property including roads, cables, drains and other services and he will be held 

responsible for and shall make good all such damage arising from the 

execution of this contract at his own expense to the satisfaction of the 

PROJECT MANAGER   

C. VISIT SITE AND EXAMINE DRAWINGS.   

  

The Contractor is recommended to examine the drawings and visit the site the 

location of which is described in the Particular Preliminaries hereof. He shall be 

deemed to have acquainted himself therewith as to its nature, position, means 

of access or any other matter which, may affect his tender. No claim arising 

from his failure to comply with  this recommendation will be considered. 

   

D. ACCESS TO SITE AND TEMPORARY ROADS.   

  

Means of access to the Site shall be agreed with the PROJECT MANAGER 

prior to commencement of the work and Contractor must allow for building any 

necessary temporary access roads for the transport of the materials, plant and 

workmen as may be required for the complete execution of the works including  

the provision of temporary culverts, crossings, bridges, or any other means of 

gaining access to the Site. Upon completion of the works, the Contractor shall 

remove such temporary access roads; temporary culverts, bridges, etc., and 

make good and reinstate all works and surfaces disturbed to the satisfaction of 

the PROJECT MANAGER    

E. AREA TO BE OCCUPIED BY THE CONTRACTOR   

  

The area of the site which may be occupied by the Contractor for use of 

storage and for the purpose of erecting workshops, etc., shall be defined on 

site by the PROJECT MANAGER   

      

   

  Carried to collection   
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ITEM DESCRIPTION  KSHS  

A. OFFICE ETC. FOR THE PROJECT MANAGER   

  

The Contractor shall provide, erect and maintain where directed on site and 

afterwards dismantle the site office of the type noted in the Particular Preliminaries, 

complete with Furniture. He shall also provide a strong metal trunk complete with 

strong hasp and staple fastening and two keys. He shall provide, erect and maintain 

a lock-up type water or bucket closet for the sole use of the PROJECT MANAGER 

including making temporary connections to the drain where applicable to the 

satisfaction of Government and Medical Officer of Health and shall provide services 

of cleaner and pay all conservancy charges and keep both office and closet in a 

clean and sanitary condition from commencement to the completion of the works 

and dismantle and make good disturbed surfaces. The office and closet shall be 

completed before the Contractor is permitted to commence the works. The 

Contractor shall make available on the Site as and when required by the "PROJECT 

MANAGER" a modern and accurate level together with leveling staff, ranging rods 

and 50 metre metallic or linen tape.   

B. WATER AND ELECTRICITY SUPPLY FOR THE WORKS   

  

The Contractor shall provide at his own risk and cost all necessary water, 

electric light and power required for use in the works. The Contractor must make 

his own arrangements for connection to the nearest suitable water main and for 

metering the water used. He must also provide temporary tanks and meters as 

required at his own cost and clear away when no longer required and make 

good on completion to the entire satisfaction of the PROJECT MANAGER. The 

Contractor shall pay all charges in connection herewith. No guarantee is given 

or implied that sufficient water will be available from mains and the Contractor 

must make his own arrangements for augmenting this supply at his own cost. 

Nominated Sub--contractors are to be made liable for the cost of any water or 

electric current used and for any installation provided especially for their own 

use.   

C. SANITATION OF THE WORKS   

  

The Sanitation of the works shall be arranged and maintained by the Contractor to 

the satisfaction of the Government and/or Local Authorities, Labour Department and 

the PROJECT MANAGER   

D. SUPERVISION AND WORKING HOURS   

  

The works shall be executed under the direction and to the entire satisfaction in all 

respects of the PROJECT MANAGER who shall at all times during normal working 

hours have access to the works and to the yards and workshops of the Contractor 

and sub-Contractors or other places where work is being prepared for the contract.   

E. PROVISIONAL SUMS.   

  

The term "Provisional Sum" wherever used in these Bills of Quantities shall have the 

meaning stated in Section A item A7 (i) of the Standard Method of Measurement. 

Such sums are net and no addition shall be made to them for profit.   

    

  Carried to collection   
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ITEM DESCRIPTION  KSHS  

A. 

 

PRIME COST (OR P.C.) SUMS.   

  

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item A7 (ii) of the 

Standard Method of Measurement . Persons or firms nominated by the 

PROJECT MANAGER to execute work or to provide and fix materials or 

goods are described herein as Nominated Sub-Contractors. Persons or 

firms so nominated to supply goods or materials are described herein as 

Nominated Suppliers.   

     

B. PROGRESS CHART.   

     

  

The Contractor shall provide within two weeks of Possession of Site and in 

agreement with the PROJECT MANAGER a Progress Chart for the whole of 

the works including the works of Nominated Sub-Contractors; one copy to 

be handed to the PROJECT MANAGER and a further copy to be retained 

on Site. Progress to be recorded and chart to be amended as necessary as 

the work proceeds.   

     

C. ADJUSTMENT OF P.C. SUMS.   

  

In the final account all P.C. Sums shall be deducted and the amount 

properly expended upon the PROJECT MANAGER'S order in respect of 

each of them added to the Contract sum. The Contractor shall produce to 

the PROJECT MANAGER such quotations, invoices or bills, properly 

receipted, as may be necessary to show the actual details of the sums paid 

by the Contractor. Items of profit upon P.C. Sums shall be adjusted in the 

final account pro-rata to the amount paid. Items of "attendance" (as 

previously described) following P.C. Sums shall be adjusted pro-rata to the 

physical extent of the work executed (not pro-rata to the amount paid) and 

this shall apply even though the Contractor's priced Bill shows a percentage 

in the rate column in respect of them. Should the Contractor be permitted to 

tender and his tender be accepted of any work for which a P.C. Sum is 

included in these Bill of Quantities profit and attendance will be allowed at 

the same rate as it would be if the work were executed by a Nominated 

Sub-Contractor.   

  

  

 

   

      

  Carried to collection   
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ITEM DESCRIPTION  KSHS  

A. ADJUSTMENT OF PROVISIONAL SUMS.   

  

In the final account all Provisional Sums shall be deducted and the value of 

the work properly executed in respect of them upon the PROJECT 

MANAGER's order added to the Contract Sum. Such work shall be valued , 

but should any part of the work be executed by a Nominated Sub-

Contractor, the value of such work or articles for the work to be supplied by 

a Nominated Supplier, the value of such work or articles shall be treated as 

a P.C. Sum and profit and attendance comparable to that contained in the 

priced Bills of Quantities for similar items added.   

B. NOMINATED SUB-CONTRACTORS   

  

When any work is ordered by the PROJECT MANAGER to be executed by 

nominated sub-contractors, the Contractor shall enter into sub-contracts and 

shall thereafter be responsible for such sub-contractors in every respect. 

Unless otherwise described the Contractor is to provide for such Sub-

Contractors any or all of the facilities described in these Preliminaries. The 

Contractor should price for these with the nominated Sub-contract 

Contractor's work concerned in the P.C. Sums under the description "add 

for Attendance". 
  

C. DIRECT CONTRACTS   

  

Notwithstanding the foregoing conditions, the Government reserves the right 

to place a "Direct Contract" for any goods or services required in the works 

which are covered by a P.C. Sum in the Bills of Quantities and to pay for the 

same direct. In any such instances, profit relative to the P.C. Sum the priced 

Bills of Quantities will be adjusted as described for P.C. Sums and allowed.   

D. ATTENDANCE UPON OTHER TRADESMEN, ETC.   

     

  

The Contractor shall allow for the attendance of trade upon trade and shall 

afford any tradesmen or other persons employed for the execution of any 

work not included in this Contract every facility for carrying out their work 

and also for use of his ordinary scaffolding. The Contractor, however, shall 

not be required to erect any special scaffolding for them. The Contractor 

shall perform such cutting away for and making good after the work of such 

tradesmen or persons as may be ordered by the PROJECT MANAGER and 

the work will be measured and paid for to the extent executed at rates 

provided in these Bills.   

      

      

  Carried to collection   
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ITEM DESCRIPTION  KSHS  

A. INSURANCE   

  

The Contractor shall insure as required in Conditions No. 30 of the 

Conditions of Contract. No payment on account of the work executed will be 

made to the Contractor until he has satisfied the PROJECT MANAGER 

either by production of an Insurance Policy or and Insurance Certificate that 

the provision of the foregoing Insurance Clauses have been complied with 

in all respects. Thereafter the PROJECT MANAGER shall from time to time 

ascertain that premiums are duly paid up by the Contractor who shall if 

called upon to do so, produce the receipted premium renewals for the 

PROJECT MANAGER's inspection.   

B. PROVISIONAL WORK   

  

All work described as "Provisional" in these Bills of Quantities is subject to 

remeasurement in order to ascertain the actual quantity executed for which 

payment will be made. All "Provisional" and other work liable to adjustment 

under this Contract shall left uncovered for a reasonable time to allow all 

measurements needed for such adjustment to be taken by the PROJECT 

MANAGER Immediately the work is ready for measuring, the Contractor 

shall give notice to the PROJECT MANAGER. If the Contractor makes 

default in these respects he shall if the PROJECT MANAGER so directs 

uncover the work to enable all measurements to be taken and afterwards 

reinstate at his own expense.   

C. ALTERATIONS TO BILLS, PRICING, ETC.   

  

Any unauthorized alteration or qualification made to the text of the Bills of 

Quantities may cause the Tender to be disqualified and will in any case be 

ignored. The Contractor shall be deemed to have made allowance in his 

prices generally to cover any items against which no price has been 

inserted in the priced Bills of Quantities. All items of measured work shall be 

priced in detail and the Tenders containing Lump Sums to cover trades or 

groups of work must be broken down to show the price of each item before 

they will be accepted.   

     

D. BLASTING OPERATIONS   

  

Blasting will only be allowed with the express permission of the PROJECT 

MANAGER in writing. All blasting operations shall be carried out at the 

Contractor's sole risk and cost in accordance with any Government 

regulations in force for the time being, and any special regulations laid down 

by the PROJECT MANAGER governing the use and storage of explosives.   

   

      

  Carried to collection   
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ITEM DESCRIPTION  KSHS  

A. MATERIALS ARISING FROM EXCAVATIONS   

     

  

Materials of any kind obtained from the excavations shall be the property of 

the Government. Unless the PROJECT MANAGER directs otherwise such 

materials shall be dealt with as provided in the Contract. Such materials 

shall only be used in the works, in substitution of materials which the 

Contractor would otherwise have had to supply with the written permission 

of the PROJECT MANAGER Should such permission be given, the 

Contractor shall make due allowance for the value of the materials so used 

at a price to be agreed.   

     

B. PROTECTION OF THE WORKS.   

  

Provide protection of the whole of the works contained in the Bills of 

Quantities, including casing , casing up, covering or such other means as 

may be necessary to avoid damage to the satisfaction of the PROJECT 

MANAGER and remove such protection when no longer required and make 

good any damage which may nevertheless have been done at completion 

free of cost to the Government.   

     

C. REMOVAL OF RUBBISH ETC.   

     

  

Removal of rubbish and debris from the Buildings and site as it accumulates 

and at the completion of the works and remove all plant, scaffolding and 

unused materials at completion.   

     

D. WORKS TO BE DELIVERED UP CLEAN   

     

  

Clean and flush all gutters, rainwater and waste pipes, manholes and 

drains, wash (except where such treatment might cause damage) and clean 

all floors, sanitary fittings, glass inside and outside and any other parts of 

the works and remove all marks, blemishes, stains and defects from joinery, 

fittings and decorated surfaces generally, polish door furniture and bright 

parts of metalwork and leave the whole of the buildings watertight, clean, 

perfect and fit for occupation to the approval of the PROJECT MANAGER   

     

      

  Carried to collection   
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ITEM DESCRIPTION  KSHS  

A. GENERAL SPECIFICATION.   

     

  

For the full description of materials and workmanship, method of execution of 

the work and notes for pricing, the Contractor is referred to the Ministry of Public 

Works General Specification dated 1976 or any subsequent revision thereof 

which is issued as a separate document, and which shall be allowed in all 

respects unless it conflicts with the General Preliminaries, Trade Preambles or 

other items in these Bills of Quantities.   

B. TRAINING LEVY   

  

The Contractor's attention is drawn to legal notice No. 237 of October, 1971, 

which requires payment by the Contractor of a Training Levy at the rate of 1/4 % 

of the Contract sum on all contracts of more than Kshs. 50,000.00 in value.   

     

C. MATERIALS ON SITE   

  

All materials for incorporation in the works must be stored on or adjacent to the 

site before payment is effected unless specifically exempted by the PROJECT 

MANAGER. This includes the materials of the Main Contractor, Nominated Sub-

Contractors and Nominated Suppliers.   

     

D. HOARDING   

  

The Contractor shall secure the roof area during the re-roofing with strong nets 

to ensure no dangerous objects falls to the ground thus avoiding any injuries to 

people moving around the building.   

     

E. CONTRACTOR'S SUPERINTENDENCE/SITE AGENT   

     

  

The Contractor shall constantly keep on the works a literate English speaking 

Agent or Representative, competent and experienced in the kind of work 

involved who shall give his whole experience in the kind of work involved and 

shall give his whole time to the superintendence of the works. Such Agent or 

Representative shall receive on behalf of the Contractor all directions and 

instructions from the Project Manager and such directions shall be deemed to 

have been given to the Contractor in accordance with the Conditions of 

Contract.   

      

      

  Carried to Collection   
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ITEM DESCRIPTION  KSHS  

     

  COLLECTION   

     

  Brought Forward From Page 75   

     

  Brought Forward From Page 76   

     

  Brought Forward From Page 77   

     

  Brought Forward From Page 78   

     

  Brought Forward From Page 79   

     

  Brought Forward From Page 80   

     

  Brought Forward From Page 81   

     

  Brought Forward From Page 82   

     

  Brought Forward From Page 83   

     

  Brought Forward From Page 84   

     

  Brought Forward From Page 85   

     

  Brought Forward From Page 86   

     

      

  

TOTAL FOR GENERAL PRELIMINARIES  

 CARRIED TO GRAND SUMMARY 
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BILLS OF QUANTITIES  
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Project: PROPOSED GUMBA-GACHAGI FOOTBRIDGE-24M SPAN 
 

       BILL NO.1 GENERAL AND PROVISIONAL SUMS 

   
       ITEM DESCRIPTION UNIT QNTY RATE KSH. CTS 

1/01 Provide and erect project 2 

No.signboards to Engineer’s 

approval. 

SUM   

 

    

        

 

    

1/02 Allow for a provisional  sum of 

Kshs.100,000.00 for stationery, 

transport and other supervision 

expenses for Public Works staff. 

SUM   

 

    

        

 

    

1/03 Include percentage of P.C sum in 

item 1/02 for the contractors’ cost 

and profit. 

% 

 

      

      

 

      

      

 

      

      

 

      

      

 

      

        

  

    

        

  

    

        

  

    

        

 

    

      

 

      

              

              

              

              

              

              

              

              

              

  Carried to collection page           
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NYERI COUNTY GOVERNMENT 

PUBLIC WORKS SECTION 

 Project: PROPOSED GUMBA-GACHAGI FOOTBRIDGE-24M SPAN 

 

       COLLECTION PAGE 

BILL. 1: GENERAL AND PROVISIONAL SUMS 

       

       

         Brought forward from Page - 01         

  Total for General and Provisional 

Sums     

  

  

  Carried to Summary 
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NYERI COUNTY GOVERNMENT 

PUBLIC WORKS SECTION 

 Project: PROPOSED GUMBA-GACHAGI FOOTBRIDGE-24M SPAN 
 

       BILL NO.2 SUB-STRUCTURE 

            ITEM  DESCRIPTION UNIT QNTY RATE KSHS. CTS. 

              

  (All provisional)           

  Site preparation           

2/01 Cut down trees, grub up roots and 

stumps; including cutting into 

small logs. 

SUM         

  Excavations           

2/02 Excavate over site top soil average 

200mm deep and remove from 

site 

SM 50       

              

2/03 Excavate for column bases 

starting from stripped level not 

exceeding 1.5 metres deep. 

CM 48       

2/04 Ditto for pits from reduced level 

over 1.50 metres but not 

exceeding 3.00 metres deep 

including planking and strutting of 

sides of excavations 

CM 48       

              

2/05 Ditto for pits from reduced level 

over 3.00 metres but not 

exceeding 6.00 metres deep 

including planking and strutting of 

sides of excavations 

CM 32       

2/06 Extra over excavations for 

breaking up/excavating in rocks.  

Class I 

CM 32       

2/07 Allow for keeping excavations 

free from mud and all water 

including springs and running 

water by pumping ,bailing or 

other approved means 

ITEM         

  Disposal and Filling           

2/08 Load surplus excavated material 

and spread on site as directed by 

Engineer 

CM 30       

              

2/09 Return fill and ram excavated 

material around foundations. 

CM 150       

              

              

  Carried to collection page           
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NYERI COUNTY GOVERNMENT 

PUBLIC WORKS SECTION 

 Project: PROPOSED GUMBA-GACHAGI FOOTBRIDGE-24M SPAN 
 

       BILL NO.2 SUB-STRUCTURE 

            ITEM DESCRIPTION UNIT QNTY RATE KSHS. CTS. 

  Concrete            

2/10 50 mm thick concrete blinding 

under foundations. (Grade 10/20)   

SM 32       

              

  Insitu Vibrated Reinforced 

Concrete:Grade 25 (20mm 

aggregate):in- 

          

2/11 Foundation Bases CM 9       

              

2/12 Column CM 3       

              

  High yield square twisted bar 

reinforcement to BS 4449; 

including bends, hooks, binding 

wire, distance blocks and 

spacers supporting all in 

position. 

          

2/13 20mm diameter Kg 80       

              

2/14 16 mm diameter Kg 850       

              

2/15 12 mm diameter Kg 25       

              

2/16 8mm diameter Kg 40       

              

  Sawn formworks           

2/17 Sides of foundations bases SM 15       

              

2/18 Vertical sides of columns SM 25       

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

  Carried to collection page           
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NYERI COUNTY GOVERNMENT 

PUBLIC WORKS SECTION 

 Project: PROPOSED GUMBA-GACHAGI FOOTBRIDGE-24M SPAN 
 

       COLLECTION PAGE 

BILL. 2: SUBSTRUCTURE 

       

       

         Brought forward from Page -03         

  Brought forward from Page -04 

  

    

  Total for Substructure         

  Carried to Summary 
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 Project: PROPOSED GUMBA-GACHAGI FOOTBRIDGE-24M SPAN 
 

       BILL NO.3 SKELETAL STEEL STRUCTURE 

          ITEM DESCRIPTION UNIT QNTY RATE KSHS. CTS 

  All work in this section shall be 

executed in accordance with 

M.O.W. structural steel  

specifications 1973, and 

amendments thereafter,  

          

   rates to include for all 

materials, labour, stiffeners, 

welding, cutting , shaping, 

drilling all gusset plates 

fastenings and connection and 

all other items necessary for 

satisfactory incorporation into 

the works. 

          

  Bridge structure members;           

  Steel trusses fabricated forming 

modular units to make up 24 

metre span hoisted 

approximately 4 metres above 

river valley 

          

  Safety Cage Top and Bottom 

Members 

          

3/01 Fabricate and assemble in           

  100 x 100 x 4 mm SHS including 

welding and bolting 

LM 96       

3/02 Fabricate and assemble in           

  40 x 40 x 4 mm  L sections 

including welding and bolting 

Kg 235       

  Safety Cage Diagonal members           

3/03 Fabricate and assemble in LM 110       

  50 x 50 x 4 mm SHS including 

welding and bolting 

          

  Safety Cage Vertical members           

3/04 Fabricate and assemble in           

  75 x 75 x 6 mm  L sections 

including welding and bolting 

Kg 225       

3/05 Fabricate and assemble in LM 117       

  50 x 50 x 4 mm  SHS sections 

including welding and bolting 

          

  Safety Cage Lateral support 

members 

          

3/06 Fabricate and assemble in           

  50 x 50 x 6 mm  L sections 

including welding and bolting 

Kg 186       

   Deck Level Wind Bracing           

3/07 Fabricate and assemble in LM 57       

  60 x 40 x 3 mm RHS including 

welding and bolting 

          

  Carried to collection page           
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 Project: PROPOSED GUMBA-GACHAGI FOOTBRIDGE-24M SPAN 
 

       BILL NO.3 SKELETAL STEEL STRUCTURE 

          ITEM DESCRIPTION UNIT QNTY RATE KSHS. CTS 

  Deck Cross Bearers           

3/08 Fabricate and assemble in LM 40       

  100 x 50 x 4 mm RHS sections 

including welding and bolting at 

1,500mm c/c 

          

              

3/09 Fabricate and assemble in LM 48       

  50 x 50 x 4 mm SHS sections 

including welding and bolting at 

700mm c/c 

          

              

3/10 Fabricate and assemble in Kg 160       

  203 x 203 x 46Kg/m UC sections.           

  Bolts           

3/11 Holding down bolts 20mm 

diameter including head, nuts and 

washer grade 4.6 and 250mm long 

embedded in concrete. 

NO 16       

              

  Plates;           

  The following are MS plates to 

be used in members 

Connections. 

          

              

3/12 500 x 500x 18mm Anchor plate 

c/w boltholes 

NO 4       

  Decking           

3/15 The following are mild steel 

chequared plates of  6 mm  thick 

for decking including 2 No. 10 

mm drain holes at 1200 mm 

centres. 

SM 48       

              

3/16 Prepare and apply one primer coat 

and two coats of gloss paint to 

general surfaces of metal as per 

clause 1911(11) on paint works 

and as directed by the Engineer. 

SM 140       

3/17 Fix heavy gauge expanded metal 

mesh on both sides of the bridge 

to cover 1.2m height 

SM 60       

              

              

              

              

  Carried to collection page           
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 Project: PROPOSED GUMBA-GACHAGI FOOTBRIDGE-24M SPAN 
 

       COLLECTION PAGE 

BILL. 3: SKELETAL STEEL STRUCTURE 

       

       

         Brought forward from Page -06         

  Brought forward from Page -07         

  Total for Skeletal Steel Structure 

  

    

  Carried to Summary 
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 Project: PROPOSED GUMBA-GACHAGI FOOTBRIDGE-24M SPAN 
 BILL NO.4:  APPROACH WORKS & ABUTMENT PROTECTION 

 ITEM DESCRIPTION UNIT QNTY RATE KSHS. CTS 

  Gabions           

4/01 Provide  1.0x1.0x2.0m gabion 

baskets manufactured from  

heavy-duty galvanized (zinc 

coated) steel wire of double twist 

hexagon weave, having a nominal 

mesh opening of 60mm x 80mm, 

mesh wire size min 2.5mm dia 

and selvedge wire min 3.2mm 

NO 32       

4/02 Provide  2.0x2.0x0.3m gabion 

mattresses manufactured from  

heavy-duty galvanized (zinc 

coated) steel wire of double twist 

hexagon weave, having a nominal 

mesh opening of 60mm x 80mm, 

mesh wire size min 2.5mm dia 

and selvedge wire min 3.2mm 

NO 8       

   

  

4/03 Provide rock fill to gabions.  Shall 

be of minimum rock size of 100 

mm and the maximum rock size 

of 250 mm. and be dense, hard, 

clean and durable stone as 

quarried or naturally occurring 

rounded stone to BS 5628-3:2001. 

as specified and approved by the 

Eng 

CM 134       

  Approach ramp footpath           

4/04 Provide hand packed hardcore on 

approach ramp as directed by the 

Engineer 

CM 18     

  

              

4/05 Provide 100mm thick well 

compacted murram layer on 

approach ramp. 

SM 28       

  Stone pitching           

4/06 Construct grouted stone-pitching 

/rip rap revetment as directed by 

the Engineer. 

SM 35       

              

              

              

              

  Carried to summary  page           
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NYERI COUNTY GOVERNMENT 

 

 

 

Project: PROPOSED GUMBA-GACHAGI FOOTBRIDGE 

 

GRAND SUMMARY  

 

 ITEM DESCRIPTION UNIT QNTY RATE KSHS. 

  Summary; 

 

       

  BILL No. 1      

         

  BILL No. 2      

         

  BILL No. 3      

         

  BILL No. 4      

           

  SUBTOTAL 1…………………         

            

  Add  Contigencies-10%         

            

           

           

           

           

GRAND TOTAL CARRIED TO FORM OF TENDER   

  * Prices inclusive of all taxes     

 

 

    

 

Amount of tender in words: Kenya Shillings:…………………………………………………………………. 

 

Tenderer signature and Stamp:…………………………………………………………………………………. 

 

Address:…………………………………………………………………………………………………………… 

 

Date:………………………………………………………………………………………………………………… 

 

Witness: Name and Signature: …………………………………………………………………………………. 

 

 

Description:……………………………………………………………………………………………………… 

 

Address:…………………………………………………………………………………………………… 
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