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SIGNATURE PAGE AND NOTES

Supplied as part of the contract for the PROPOSED CONSTRUCTION OF SHREDDER AND
MICROWAVE HOUSE AT NYERI REFERRAL HOSPITAL

Issued by:-

The Chief Officer
Transport, Public Works, Infrastructure and Communication
Nyeri County Government

The Contract for the above mentioned works entered into the.................................. day
of...coo 2018, by the undersigned parties refer to these Bills of Quantities consisting
of pages numbered Page 1 to GS/1 and the Ministry of Public Works General Specifications
which shall be read and construed as part of the said contract.

SPECIAL NOTES

The contractor is required to check the number of pages of these Bills of Quantities and
should he find any missing or in duplicate, or figures indistinct, he must inform the Nyeri
County Government at once and have the same rectified.

Should the contractor be in doubt about the precise meaning of any item or figure for any
reason any whatsoever, he must inform the Nyeri County Government in order that the
correct meaning may be decided before the date of submission of tenders.

No liability will be admitted nor claim allowed in respect of the errors in the contractors tender

due to mistakes in the specification that should have been rectified in the manner described
above.



INVITATION FOR TENDERS

8th March, 2018

Tender No: CGN/HEALTH/47/2017-2018

TENDER NAME: PROPOSED SHREDDER AND MICROWAVE HOUSE AT NYERI

COUNTY REFERRAL HOSPITAL

1.1 The County Government of Nyeri invites sealed tender for the PROPOSED

1.2

13

14

1.5

1.6

CONSTRUCTION OF SHREDDER AND MICROWAVE HOUSE AT NYERI
REFERRAL HOSPITAL

Interested eligible candidates may obtain further information and inspect tender
documents at the County Procurement Office, 1st floor, Nyeri County Government
Offices during normal working hours i.e. 8am-5pm

A complete set of tender documents may be obtained by interested candidates by
downloading the it from the county website: (www.nyeri.go.ke)

Prices quoted should be net inclusive of all taxes and must be in Kenya Shillings and shall
remain valid for One Hundred and Twenty (120) days from the closing date of tender.

Completed tender documents are to be enclosed in plain sealed envelopes (original and
copy) marked with tender name and reference number CGN/HEALTH/47/2017-2018 and
deposited in the Tender Box at Nyeri County Government Offices or to be sent to the
County Secretary, Nyeri County Government P.O. Box 1112-10100 Nyeri so as to be
received on or before 26™ March, 2018 at 11.00 a.m.

Tenders will be opened immediately thereafter at the Nyeri County Government
Boardroom in the presence of the candidates or their representatives who choose to
attend.

CHIEF OFFICER
HEALTH SERVICES
P.O0. BOX 1112-10100

NYERI


http://www.nyeri.go.ke/
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INSTRUCTIONS TO TENDERERS

1.

1.

1.1

1.2

1.3

1.4

1.5

General/Eligibility /Qualifications/Joint venture/Cost of tendering

The Employer as defined in the Appendix to Conditions of Contract invites
tenders for Works Contract as described in the tender documents. The
successful tenderer will be expected to complete the Works by the Intended
Completion Date specified in the tender documents.

All tenderers shall provide the Qualification Information, a statement that the
tenderer (including all members of a joint venture and subcontractors) is not
associated, or has not been associated in the past, directly or indirectly, with the
Consultant or any other entity that has prepared the design, specifications, and
other documents for the project or being proposed as Project Manager for the
Contract. A firm that has been engaged by the Employer to provide consulting
services for the preparation or supervision of the Works, and any of its affiliates,
shall not be eligible to tender.

All tenderers shall provide in the Form of Tender and Qualification Information,
a preliminary description of the proposed work method and schedule, including
drawings and charts, as necessary.

In the event that pre-qualification of potential tenderers has been undertaken,
only tenders from pre-qualified tenderers will be considered for award of
Contract. These qualified tenderers should submit with their tenders any
information updating their original pre-qualification applications or,
alternatively, confirm in their tenders that the originally submitted pre-
qualification information remains essentially correct as of the date of tender
submission.

Where no pre-qualification of potential tenderers has been done, all tenderers
shall include the following information and documents with their tenders ,
unless otherwise stated:

(@) copies of original documents defining the constitution or legal status,
place of registration, and principal place of business; written power of
attorney of the signatory of the tender to commit the tenderer:

(b) total monetary value of construction work performed for each of the last
five years:
(c) experience in works of a similar nature and size for each of the last five

years, and details of work under way or contractually committed; and
names and addresses of clients who may be contacted for further
information on these contracts;



1.6

1.7

(d) major items of construction equipment proposed to carry out the Contract
and an undertaking that they will be available for the Contract.

(e) qualifications and experience of key site management and technical
personnel proposed for the Contract and an undertaking that they shall
be available for the Contract.

H reports on the financial standing of the tenderer, such as profit and loss
statements and auditor’s reports for the past five years;

(g) evidence of adequacy of working capital for this Contract (access to line(s)
of credit and availability of other financial resources);

(h) authority to seek references from the tenderer’s bankers;

(i) information regarding any litigation, current or during the last five years,
in which the tenderer is involved, the parties concerned and disputed
amount; and

(4) proposals for subcontracting components of the Works amounting to
more than 10 percent of the Contract Price.

Tenders submitted by a joint venture of two or more firms as partners shall
comply with the following requirements, unless otherwise stated:

(a) the tender shall include all the information listed in
clause 1.5 above for each joint venture partner;

(b) the tender shall be signed so as to be legally binding on
all partners;

(c) all partners shall be jointly and severally liable for the
execution of the Contract in accordance with the
Contract terms;

(d) one of the partners will be nominated as being in charge,
authorised to incur liabilities, and receive instructions
for and on behalf of all partners of the joint venture; and

(e) the execution of the entire Contract, including payment,

shall be done exclusively with the partner in charge.

To qualify for award of the Contract, tenderers shall meet the following minimum
qualifying criteria;

(a) annual volume of construction work of at least 2.5 times the estimated
annual cashflow for the Contract;



1.8

1.9

1.10

1.11

1.12

(b) experience as main contractor in the construction of at least two works of a
nature and complexity equivalent to the Works over the last 10 years (to
comply with this requirement, works cited should be at least 70 percent
complete);

(c) proposals for the timely acquisition (own, lease, hire, etc.) of the essential
equipment listed as required for the Works;

(d) a Contract manager with at least five years’ experience in works of an
equivalent nature and volume, including no less than three years as
Manager; and

(e) liquid assets and/or credit facilities, net of other contractual commitments
and exclusive of any advance payments which may be made under the
Contract, of no less than 4 months of the estimated payment flow under this
Contract.

The figures for each of the partners of a joint venture shall be added together to
determine the tenderer’s compliance with the minimum qualifying criteria of
clause 1.7 (a) and (e); however, for a joint venture to qualify, each of its partners
must meet at least 25 percent of minimum criteria 1.7 (a), (b) and (e) for an
individual tenderer, and the partner in charge at least 40 percent of those
minimum criteria. Failure to comply with this requirement will result in
rejection of the joint venture’s tender. Subcontractors’ experience and resources
will not be taken into account in determining the tenderer’s compliance with the
qualifying criteria, unless otherwise stated.

Each tenderer shall submit only one tender, either individually or as a partner in
a joint venture. A tenderer who submits or participates in more than one tender
(other than as a subcontractor or in cases of alternatives that have been
permitted or requested) will cause all the proposals with the tenderer’s
participation to be disqualified.

The tenderer shall bear all costs associated with the preparation and submission
of his tender, and the Employer will in no case be responsible or liable for those
costs

The tenderer, at the tenderer’s own responsibility and risk, is encouraged to visit
and examine the Site of the Works and its surroundings, and obtain all
information that may be necessary for preparing the tender and entering into a
contract for construction of the Works. The costs of visiting the Site shall be at
the tenderer’s own expense.

The procuring entity’s employees, committee members, board members and their
relative (spouse and children) are not eligible to participate in the tender.



1.13 The price to be changed for the tender document shall not exceed Kshs.1,000/=

1.14 The procuring entity shall allow the tenderer to review the tender document free

of charge before purchase.

Tender Documents

2.1

2.2

2.3

2.4

2.5

The complete set of tender documents comprises the documents listed below
and any addenda issued in accordance with Clause 2.4.

(@) These Instructions to Tenderers

(b) Appendix to instructions to Tenderers and evaluation criteria
(c) Form of Tender and Qualification Information

(d) Conditions of Contract

(e) Appendix to Conditions of Contract

H Specifications

(g) Bills of Quantities

(h) Forms of Securities

The tenderer shall examine all Instructions, Forms to be filled and Specifications
in the tender documents. Failure to furnish all information required by the
tender documents, or submission of a tender not substantially responsive to the
tendering documents in every respect will be at the tenderer’s risk and may
result in rejection of his tender.

A prospective tenderer making an inquiry relating to the tender documents may
notify the Employer in writing or by cable, telex or facsimile at the address
indicated in the letter of invitation to tender. The Employer will only respond to
requests for clarification received earlier than seven days prior to the deadline
for submission of tenders. Copies of the Employer’s response will be forwarded
to all persons issued with tendering documents, including a description of the
inquiry, but without identifying its source.

Before the deadline for submission of tenders, the Employer may modify the
tendering documents by issuing addenda. Any addendum thus issued shall be
part of the tendering documents and shall be communicated in writing or by
cable, telex or facsimile to all tenderers. Prospective tenderers shall acknowledge
receipt of each addendum in writing to the Employer.

To give prospective tenderers reasonable time in which to take an addendum
into account in preparing their tenders, the Employer shall extend, as necessary,
the deadline for submission of tenders, in accordance with Clause 4.2 here
below.



Preparation of Tenders

3.1

3.2

3.3

3.4

3.5

3.6

All documents relating to the tender and any correspondence shall be in English
language.

The tender submitted by the tenderer shall comprise the following:

(@) These Instructions to Tenderers, Form of Tender, Conditions of Contract,
Appendix to Conditions of Contract and Specifications;

(b) Tender Security;

(c) Priced Bill of Quantities ;

(d) Qualification Information Form and Documents;
(e) Alternative offers where invited; and

® Any other materials required to be completed and submitted by the
tenderers.

The tenderer shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Items for which no rate or price is entered by the tenderer
will not be paid for when executed and shall be deemed covered by the other
rates and prices in the Bill of Quantities. All duties, taxes, and other levies
payable by the Contractor under the Contract, or for any other cause relevant to
the Contract, as of 30 days prior to the deadline for submission of tenders, shall
be included in the tender price submitted by the tenderer.

The rates and prices quoted by the tenderer shall only be subject to adjustment
during the performance of the Contract if provided for in the Appendix to
Conditions of Contract and provisions made in the Conditions of Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of sixty (120) days from the date of
submission. However in exceptional circumstances, the Employer may request
that the tenderers extend the period of validity for a specified additional period.
The request and the tenderers’ responses shall be made in writing. A tenderer
may refuse the request without forfeiting the Tender Security. A tenderer
agreeing to the request will not be required or permitted to otherwise modify the
tender, but will be required to extend the validity of Tender Security for the
period of the extension, and in compliance with Clause 3.7 - 3.11 in all respects.

10



3.7

3.8

3.9

3.10

3.11

3.12

3.13

The tenderer shall furnish, as part of the tender, a Tender Security in the
amount and form specified in the appendix to invitation to tenderers. This shall
be in the amount not exceeding 2 percent of the tender price

The format of the Tender Security should be in accordance with the form of
Tender Security included in Section G - Standard forms or any other form
acceptable to the Employer. Tender Security shall be valid for 30 days beyond
the validity of the tender.

Any tender not accompanied by an acceptable Tender Security shall be rejected.
The Tender Security of a joint venture must define as “Tenderer” all joint venture
partners and list them in the following manner: a joint venture consisting
of’...oe.i. P e Zaand “.........l 7.

The Tender Securities of unsuccessful tenderers will be returned within 28 days
of the end of the tender validity period specified in Clause 3.6.

The Tender Security of the successful tenderer will be discharged when the
tenderer has signed the Contract Agreement and furnished the required
Performance Security.

The Tender Security may be forfeited
(@) if the tenderer withdraws the tender after tender opening during the
period of tender validity;

(b) if the tenderer does not accept the correction of the tender price, pursuant
to Clause 5.7;

(c) in the case of a successful tenderer, if the tenderer fails within the
specified time limit to

(i) sign the Agreement, or

(ii) furnish the required Performance Security.

Tenderers shall submit offers that comply with the requirements of the tendering
documents, including the basic technical design as indicated in the Drawings
and Specifications. Alternatives will not be considered, unless specifically
allowed in the invitation to tender. If so allowed, tenderers wishing to offer
technical alternatives to the requirements of the tendering documents must also
submit a tender that complies with the requirements of the tendering
documents, including the basic technical design as indicated in the Drawings
and Specifications. In addition to submitting the basic tender, the tenderer shall
provide all information necessary for a complete evaluation of the alternative,
including design calculations, technical specifications, breakdown of prices,
proposed construction methods and other relevant details. Only the technical
alternatives, if any, of

11



3.14

3.15

3.16

3.17

3.18

the lowest evaluated tender conforming to the basic technical requirements shall
be considered.

The tenderer shall prepare one original of the documents comprising the tender
documents as described in Clause 3.2 of these Instructions to Tenderers, bound
with the volume containing the Form of Tender,

and clearly marked “ORIGINAL”. In addition, the tenderer shall submit copies of
the tender, in the number specified in the invitation to tender, and clearly
marked as “COPIES”. In the event of discrepancy between them, the original
shall prevail.

The original and all copies of the tender shall be typed or written in indelible ink
and shall be signed by a person or persons duly authorised to sign on behalf of
the tenderer, pursuant to Clause 1.5 (a) or 1.6 (b), as the case may be. All pages
of the tender where alterations or additions have been made shall be initialled by
the person or persons signing the tender.

Clarification of tenders shall be requested by the tenderer to be received by the
procuring entity not later than 7 days prior to the deadline for submission of
tenders.

The procuring entity shall reply to any clarifications sought by the tenderer
within 3 days of receiving the request to enable the tenderer to make timely

submission of its tender.

The tender security shall be in the amount of 0.5 — 2 per cent of the tender price.

Submission of Tenders

4.1

The tenderer shall seal the original and a copy of the tender in two inner
envelopes and one outer envelope, duly marking the inner envelopes as
“ORIGINAL” and “COPY” as appropriate. The inner and outer envelopes shall:

(@) be addressed to the Employer at the address provided in the invitation to
tender;
(b) bear the name and identification number of the Contract as defined in the

invitation to tender; and

(c) provide a warning not to open before the specified time and date for
tender opening.

12



4.2

4.3

4.4

4.5

4.6

Tenders shall be delivered to the Employer at the address specified above not
later than the time and date specified in the invitation to tender. However, the
Employer may extend the deadline for submission of tenders by issuing an
amendment in accordance with Sub-Clause 2.5 in which case all rights and
obligations of the Employer and the tenderers previously subject to the original
deadline will then be subject to the new deadline.

Any tender received after the deadline prescribed in clause 4.2 will be returned
to the tenderer un-opened.

Tenderers may modify or withdraw their tenders by giving notice in writing
before the deadline prescribed in clause 4.2. Each tenderer’s modification or
withdrawal notice shall be prepared, sealed, marked,

and delivered in accordance with clause 3.13 and 4.1, with the outer and inner
envelopes additionally marked “MODIFICATION” and “WITHDRAWAL”, as
appropriate. No tender may be modified after the deadline for submission of
tenders.

Withdrawal of a tender between the deadline for submission of

tenders and the expiration of the period of tender validity specified in the
invitation to tender or as extended pursuant to Clause 3.6 may result in the
forfeiture of the Tender Security pursuant to Clause 3.11.

Tenderers may only offer discounts to, or otherwise modify the prices of their
tenders by submitting tender modifications in accordance with Clause 4.4 or be
included in the original tender submission.

Tender Opening and Evaluation

5.1

5.2

The tenders will be opened by the Employer, including modifications made
pursuant to Clause 4.4, in the presence of the tenderers’ representatives who
choose to attend at the time and in the place specified in the invitation to tender.
Envelopes marked “WITHDRAWAL” shall be opened and read out first.
Tenderers’ and Employer’s representatives who are present during the opening
shall sign a register evidencing their attendance.

The tenderers’ names, the tender prices, the total amount of each tender and of
any alternative tender (if alternatives have been requested or permitted), any
discounts, tender modifications and withdrawals, the presence or absence of
Tender Security, and such other details as may be considered appropriate, will
be announced by the Employer at the opening. Minutes of the tender opening,
including the information disclosed to those present will be prepared by the
Employer.

13



5.3

5.4

5.5

5.6

5.7

Information relating to the examination, clarification, evaluation, and
comparison of tenders and recommendations for the award of Contract shall not
be disclosed to tenderers or any other persons not officially concerned with such
process until the award to the successful tenderer has been announced. Any
effort by a tenderer to influence the Employer’s officials, processing of tenders or
award decisions may result in the rejection of his tender.

To assist in the examination, evaluation, and comparison of tenders, the
Employer at his discretion, may ask any tenderer for clarification of the tender,
including breakdowns of unit rates. The request for clarification and the
response shall be in writing or by cable, telex or facsimile but no change in the
price or substance of the tender shall be sought, offered, or permitted except as
required to confirm the correction of arithmetic errors discovered in the
evaluation of the tenders in accordance with Clause 5.7.

Prior to the detailed evaluation of tenders, the Employer will determine whether
each tender (a) meets the eligibility criteria defined

in Clause 1.7;(b) has been properly signed; (c) is accompanied by the required
securities; and (d) is substantially responsive to the requirements of the
tendering documents. A substantially responsive tender is one which conforms
to all the terms, conditions and specifications of the tendering documents,
without material deviation or reservation. A material deviation or reservation is
one (a) which affects in any substantial way the scope, quality, or performance of
the works; (b) which limits in any substantial way, inconsistent with the
tendering documents, the Employer’s rights or the tenderer’s obligations under
the Contract; or (c) whose rectification would affect unfairly the competitive
position of other tenderers presenting substantially responsive tenders.

If a tender is not substantially responsive, it will be rejected, and may not
subsequently be made responsive by correction or withdrawal of the
nonconforming deviation or reservation.

Tenders determined to be substantially responsive will be checked for any

arithmetic errors. Errors will be corrected as follows:

(@) where there is a discrepancy between the amount in figures and the
amount in words, the amount in words will prevail; and

(b) where there is a discrepancy between the unit rate and the line item total
resulting from multiplying the unit rate by the quantity, the unit rate as
quoted will prevail, unless in the opinion of the Employer, there is an
obvious typographical error, in which case the adjustment will be made to
the entry containing that error.

(c) In the event of a discrepancy between the tender amount as stated in the
Form of Tender and the corrected tender figure in the main summary of
the Bill of Quantities, the amount as stated in the Form of Tender shall
prevail.

14



5.8

5.9

5.10

5.11

(d) The Error Correction Factor shall be computed by expressing the
difference between the tender amount and the corrected tender sum as a
percentage of the corrected Builder’s Work (i.e. Corrected tender sum less
P.C. and Provisional Sums)

(e) The Error Correction Factor shall be applied to all Builder’s Work (as a
rebate or addition as the case may be) for the purposes of valuations for
Interim Certificates and valuation of variations.

) the amount stated in the tender will be adjusted in accordance with the
above procedure for the correction of errors and, with
concurrence of the tenderer, shall be considered as binding upon the
tenderer. If the tenderer does not accept the corrected amount, the
tender may be rejected and the Tender Security may be forfeited in
accordance with clause 3.11.

The Employer will evaluate and compare only the tenders determined to be
substantially responsive in accordance with Clause 5.5.

In evaluating the tenders, the Employer will determine for each tender the
evaluated tender price by adjusting the tender price as follows:

(@) making any correction for errors pursuant to clause 5.7;

(b) excluding provisional sums and the provision, if any, for contingencies in
the Bill of Quantities, but including Dayworks where priced competitively.

(c) making an appropriate adjustment for any other acceptable variations,
deviations, or alternative offers submitted in accordance with clause 3.12;
and

(d) making appropriate adjustments to reflect discounts or other price

modifications offered in accordance with clause 4.6

The Employer reserves the right to accept or reject any variation, deviation, or
alternative offer. Variations, deviations, and alternative offers and other factors
which are in excess of the requirements of the tender documents or otherwise
result in unsolicited benefits for the Employer will not be taken into account in
tender evaluation.

The tenderer shall not influence the Employer on any matter relating to his
tender from the time of the tender opening to the time the Contract is awarded.
Any effort by the Tenderer to influence the Employer or his employees in his
decision on tender evaluation, tender comparison or Contract award may result
in the rejection of the tender.

15



5.12

Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the
share capital shall be allowed a 10% preferential bias provided that they do not
sub-contract work valued at more than 50% of the Contract Price excluding
Provisional Sums to an

non-indigenous sub-contractor.

Award of Contract

6.1

6.2

6.3

6.4

6.5

6.6

Subject to Clause 6.2, the award of the Contract will be made to the tenderer
whose tender has been determined to be substantially

responsive to the tendering documents and who has offered the lowest evaluated
tender price, provided that such tenderer has been determined to be (a) eligible
in accordance with the provision of Clauses 1.2, and (b) qualified in accordance
with the provisions of clause 1.7 and 1.8.

Notwithstanding clause 6.1 above, the Employer reserves the right to

accept or reject any tender, and to cancel the tendering process and reject all
tenders, at any time prior to the award of Contract, without thereby incurring
any liability to the affected tenderer or tenderers or any obligation to inform the
affected tenderer or tenderers of the grounds for the action.

The tenderer whose tender has been accepted will be notified of the award prior
to expiration of the tender validity period in writing or by cable, telex or
facsimile. This notification (hereinafter and in all Contract documents called the
“Letter of Acceptance”) will state the sum (hereinafter and in all Contract
documents called the “Contract Price”)that the Employer will pay the Contractor
in consideration of the execution, completion, and maintenance of the Works by
the Contractor as prescribed by the Contract. At the same time the other
tenderers shall be informed that their tenders have not been successful.

The contract shall be formed on the parties signing the contract.

The Agreement will incorporate all agreements between the Employer and the
successful tenderer. Within 14 days of receipt the successful tenderer will sign
the Agreement and return it to the Employer.

Within 21 days after receipt of the Letter of Acceptance, the successful tenderer
shall deliver to the Employer a Performance Security in the amount stipulated in
the Appendix to Conditions of Contract and in the form stipulated in the Tender
documents. The Performance Security shall be in the amount and specified form

Failure of the successful tenderer to comply with the requirements of clause 6.5
shall constitute sufficient grounds for cancellation of the award and forfeiture of

the Tender Security.

16



6.7

6.8

6.9

6.10

6.11

6.12

6.13

6.14

6.15

6.16

Upon the furnishing by the successful tenderer of the Performance Security, the
Employer will promptly notify the other tenderers that their tenders have been
unsuccessful.

Preference where allowed in the evaluation of tenders shall not be allowed for
contracts not exceeding one year (12 months)

The tender evaluation committee shall evaluate the tender within 30 days of the
validity period from the date of opening the tender.

The parties to the contract shall have it signed within 30 days from the date of
notification of contract award unless there is an administrative review request.

Contract price variations shall not be allowed for contracts not exceeding one
year (12 months)

Where contract price variation is allowed, the valuation shall not exceed 15% of
the original contract price.

Price variation request shall be processed by the procuring entity within 30 days
of receiving the request.

The procuring entity may at any time terminate procurement proceedings before
contract award and shall not be liable to any person for the termination.

The procuring entity shall give prompt notice of the termination to the tenderers
and on request give its reasons for termination within 14 days of receiving the
request from any tenderer.

A tenderer who gives false information in the tender document about its
qualification or who refuses to enter into a contract after notification of contract
award shall be considered for debarment from participating in future public
procurement.

Corrupt and Fraudulent practices

7.1

The procuring entity requires that tenderers observe the highest standards of
ethics during procurement process and execution of contracts. A tenderer shall
sign a declaration that he has not and will not be involved in corrupt and
fraudulent practices.

17



APPENDIX TO INSTRUCTIONS TO TENDERERS

The following information shall complement or amend the Provisions of the instructions to

tenderers. Wherever there is a conflict between the provisions of the instructions to tenderers

and the provisions of the appendix, the provisions of the appendix herein shall prevail over

those of the instructions to tenderers.

Tenders Evaluation Criteria

A three-stage procedure will be adopted in evaluating the tenders

1. Preliminary evaluation

2. Technical evaluation

3. Financial evaluation

STAGE 1 - PRELIMINARY EVALUATION

Tenderers shall meet the following mandatory requirements to pass the preliminary
evaluation. Must provide:-

Valid copy of Certificate of Incorporation/Registration

Valid copy of Tax Compliance Certificate.

Valid copy of National Construction Authority (NCA) Registration Certificate (NCA 7

and above)

Must provide a bid bond of Ksh. 211,175/= which must remain valid for 30 days (after
expiry of the tender validity period in the form a bank guarantee or from an insurance
company approved by the Public Procurement Oversite Authority (PPOA) payable to the
County Secretary, Nyeri County Government

Copies of audited financial statements for the latest three years (2014,20158& 2016 )
duly signed by the auditors
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e Original Bank statements for the last one year certified by the respective bank(s)

e Letter from a reputable bank operating in Kenya under license from the Central Bank
of Kenya, confirming the tenderer’s credit worthiness

e Current business permit/license

e Duly filled, signed and stamped Form of Tender

e Duly filled, signed and stamped Confidential Business Questionnaire

e Two copies of tender document (original and copy)

Failure to meet the preliminary mandatory requirements will lead to automatic
disqualification
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STAGE 2-TECHNICAL EVALUATION

Evaluation Criterion % Score %

1. Number of years in operation 10

a) Less than 1 year 0

b) 1-3 years 2

c) 4-6 years 5

d) 7-10 years 7

e) >10 year 10
2. Completed building projects of over KShs. 10 | 25

million (must provide signed certificates of
completion as evidence)

a) 1-3 projects 10

b) 3-5 projects 15

c) > S projects 25
3. Qualified Technical Staff(provide cvs and

certificates of at least artisan/grade test in | 20
relevant construction courses)

a) 1-3 persons

b) 4-6 persons }(5)
c) >6 persons 20
4. Management Staff (provide cvs and certificates) | 10
of at least diploma holder in construction or
business related course)
a) 0-1 ?0
b)>1
S. Plant, equipment and transport vehicles owned | 10
by the company (give no, type and capacity of
each and attach proof of ownership) or
attached leasing contracts)
a)l-2
b) 3-5 3
o) >5 S
10
6. Financial Capacity (provide latest three years | 25
financial statements2014, 2015 & 2016 and
last one year certified bank statements
a) 0-2 million turnover 5
b) 3-4 million turnover 10
c) 5-8 million turnover 15
d) >10 million turnover 25
TOTAL 100
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Only tenders with a technical score of 70% and above out of 100% shall be considered
technically responsive hence qualify for financial evaluation.

STAGE 3- FINANCIAL EVALUATION

Tenders shall be checked for arithmetic errors and compared with the estimated cost of the
works. The lowest evaluated tender to be considered for award must be economically
responsive i.e. unit rates in the bill of quantities must realistically be within market rates and

the tender sum be within reasonable range of the estimated budget.
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CONDITIONS OF CONTRACT

1.

Definitions

1.1

In this Contract, except where context otherwise requires, the following terms
shall be interpreted as indicated;

“Bill of Quantities” means the priced and completed Bill of Quantities forming
part of the tender.

“Compensation Events” are those defined in Clause 24 hereunder.

“The Completion Date” means the date of completion of the Works as certified
by the Project Manager, in accordance with Clause 31.

“The Contract” means the agreement entered into between the Employer and
the Contractor as recorded in the Agreement Form and signed by the parties
including all attachments and appendices thereto and all documents
incorporated by reference therein to execute, complete, and maintain the Works,

“The Contractor” refers to the person or corporate body whose tender to carry
out the Works has been accepted by the Employer.

“The Contractor’s Tender”is the completed tendering document submitted by
the Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the provisions of the Contract.

“Days” are calendar days; “Months” are calendar months.

“A Defect” is any part of the Works not completed in accordance with the
Contract.

“The Defects Liability Certificate” is the certificate issued by Project Manager
upon correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Contract Data and
calculated from the Completion Date.

“Drawings” include calculations and other information provided or approved by
the Project Manager for the execution of the Contract.

“Dayworks” are Work inputs subject to payment on a time basis for labour and
the associated materials and plant.
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“Employer”, orthe “Procuring entity” as defined in the Public Procurement
Regulations (i.e. Central or Local Government administration, Universities,
Public Institutions and Corporations, etc) is the party who employs the
Contractor to carry out the Works.

“Equipment” is the Contractor’s machinery and vehicles brought temporarily to
the Site for the execution of the Works.

“The Intended Completion Date” is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion Date may be
revised only by the Project Manager by issuing an extension of time or an
acceleration order.

“Materials” are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

“Plant” is any integral part of the Works that shall have a mechanical, electrical,
chemical, or biological function.

“Project Manager” is the person named in the Appendix to Conditions of
Contract (or any other competent person appointed by the Employer and notified
to the Contractor, to act in replacement of the Project Manager) who is
responsible for supervising the execution of the Works and administering the
Contract.

“Site” is the area defined as such in the Appendix to Condition of Contract.

“Site Investigation Reports” are those reports that may be included in the
tendering documents which are factual and interpretative about the surface and
subsurface conditions at the Site.

“Specifications” means the Specifications of the Works included in the
Contract and any modification or addition made or approved by the Project
Manager.

“Start Date” is the latest date when the Contractor shall commence execution
of the Works. It does not necessarily coincide with the Site possession date(s).

“A Subcontractor” is a person or corporate body who has a Contract with the
Contractor to carry out a part of the Work in the Contract, which includes Work

on the Site.

“Temporary works” are works designed, constructed, installed, and removed by
the Contractor which are needed for construction or installation of the Works.
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“A Variation” is an instruction given by the Project Manager which varies the Works.

“The Works” are what the Contract requires the Contractor to construct, install, and
turnover to the Employer, as defined in the Appendix to Conditions of Contract.

Interpretation

2.1

2.2

2.3

In interpreting these Conditions of Contract, singular also means plural, male
also means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning in English Language unless
specifically defined. The Project Manager will provide instructions clarifying
queries about these Conditions of Contract.

If sectional completion is specified in the Appendix to Conditions of Contract,
reference in the Conditions of Contract to the Works, the Completion Date and
the Intended Completion Date apply to any section of the Works (other than
references to the Intended Completion Date for the whole of the Works).

The following documents shall constitute the Contract documents and shall be
interpreted in the following order of priority;

(1) Agreement,
(2) Letter of Acceptance,
(3) Contractor’s Tender,

4) Appendix to Conditions of Contract,

(5) Conditions of Contract,
(6) Specifications,
(7) Drawings,

(8) Bill of Quantities,

9) Any other documents listed in the Appendix to Conditions of Contract as
forming part of the Contract.

Immediately after the execution of the Contract, the Project Manager shall furnish both the
Employer and the Contractor with two copies each of all the Contract documents. Further,
as and when necessary the Project Manager shall furnish the Contractor [always with a copy
to the Employer| with three [3] copies of such further drawings or details or descriptive
schedules as are reasonably necessary either to explain or amplify the Contract drawings or to
enable the Contractor to carry out and complete the Works in accordance with

these Conditions.
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Language and Law

3.1 Language of the Contract and the law governing the Contract shall be English
language and the Laws of Kenya respectively unless
otherwise stated.

Project Manager’s Decisions

4.1 Except where otherwise specifically stated, the Project Manager will decide
contractual matters between the Employer and the Contractor in the role
representing the Employer.

Delegation

5.1 The Project Manager may delegate any of his duties and responsibilities to others
after notifying the Contractor.

Communications

6.1 Communication between parties shall be effective only when in writing. A notice
shall be effective only when it is delivered.

Subcontracting

7.1  The Contractor may subcontract with the approval of the Project Manager, but
may not assign the Contract without the approval of the Employer in writing.
Subcontracting shall not alter the Contractor’s obligations.

Other Contractors

8.1  The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities etc. as listed in the Appendix to Conditions of Contract and
also with the Employer, as per the directions of the Project Manager. The
Contractor shall also provide facilities and services for them. The Employer may
modify the said List of Other Contractors etc., and shall notify the Contractor of
any such modification.

Personnel

9.1 The Contractor shall employ the key personnel named in the Qualification
Information, to carry out the functions stated in the said Information or other
personnel approved by the Project Manager. The Project Manager will approve
any proposed replacement of key personnel only if their relevant qualifications
and abilities are substantially equal to or better than those of the personnel
listed in the Qualification Information. If the Project Manager asks the
Contractor to remove a person who is a member of the Contractor’s staff or work
force, stating the reasons, the Contractor shall ensure that the person leaves the
Site within seven days and has no further connection with the Work in the
Contract.
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10 Works
10.1

The Contractor shall construct and install the Works in accordance with the
Specifications and Drawings. The Works may commence on the Start Date and
shall be carried out in accordance with the Program submitted by the
Contractor, as updated with the approval of the Project Manager, and complete
them by the Intended Completion Date.

11 Safety and Temporary Works

11.1

11.2

11.3

The Contractor shall be responsible for the design of temporary works. However
before erecting the same, he shall submit his designs including specifications
and drawings to the Project Manager and to any other relevant third parties for
their approval. No erection of temporary works shall be done until such
approvals are obtained.

The Project Manager’s approval shall not alter the Contractor’s responsibility for
design of the Temporary works and all drawings prepared by the Contractor for
the execution of the temporary or permanent Works, shall be subject to prior
approval by the Project Manager before they can be used.

The Contractor shall be responsible for the safety of all activities on the Site.

12. Discoveries

12.1

Anything of historical or other interest or of significant value unexpectedly
discovered on Site shall be the property of the Employer. The Contractor shall
notify the Project Manager of such discoveries and carry out the Project
Manager’s instructions for dealing with them.

13.Work Program

13.1

Within the time stated in the Appendix to Conditions of Contract, the Contractor
shall submit to the Project Manager for approval a program showing the general
methods, arrangements, order, and timing for all the activities in the Works. An
update of the program shall be a program showing the actual progress achieved
on each activity and the effect of the progress achieved on the timing of the
remaining Work, including any changes to the sequence of the activities.

The Contractor shall submit to the Project Manager for approval an updated
program at intervals no longer than the period stated in the Appendix to
Conditions of Contract. If the Contractor does not submit an updated program
within this period, the Project Manager

may withhold the amount stated in the said Appendix from the next payment
certificate and continue to withhold this amount until the next payment after
the date on which the overdue program has been submitted. The Project
Manager’s approval of the program shall not alter the Contractor’s obligations.
The Contractor may revise the program and submit it to the Project Manager
again at any time. A revised program shall show the effect of Variations and
Compensation Events.

28



14.Possession of Site

14.1 The Employer shall give possession of all parts of the Site to the Contractor. If
possession of a part is not given by the date stated in the Appendix to
Conditions of Contract , the Employer will be deemed to have delayed the start of
the relevant activities, and this will be a Compensation Event.

15.Access to Site

15.1 The Contractor shall allow the Project Manager and any other person authorised
by the Project Manager, access to the Site and to any place where work in
connection with the Contract is being carried out or is intended to be carried
out.

16.Instructions

16.1 The Contractor shall carry out all instructions of the Project Manager which are
in accordance with the Contract.

17.Extension or Acceleration of Completion Date

17.1 The Project Manager shall extend the Intended Completion Date if a
Compensation Event occurs or a variation is issued which makes it impossible
for completion to be achieved by the Intended Completion Date without the
Contractor taking steps to accelerate the remaining Work, which would cause
the Contractor to incur additional cost. The Project Manager shall decide
whether and by how much to extend the Intended Completion Date within 21
days of the Contractor asking the Project Manager in writing for a decision upon
the effect of a Compensation Event or variation and submitting full supporting
information. If the Contractor has failed to give early warning of a delay or has
failed to cooperate in dealing with a delay, the delay caused by such failure shall
not be considered in assessing the new (extended) Completion Date.

17.2 No bonus for early completion of the Works shall be paid to the Contractor by
the Employer.

18.Management Meetings

18.1 A Contract management meeting shall be held monthly and attended by the
Project Manager and the Contractor. Its business shall be to review the plans
for the remaining Work and to deal with matters raised in accordance with the
early warning procedure. The Project Manager shall record the minutes of
management meetings and provide copies of the same to those attending the
meeting and the Employer. The responsibility of the parties for actions to be
taken shall be decided by the Project Manager either at the management meeting
or after the management meeting and stated in writing to all who attended the
meeting.
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19.Early Warning

19.1

19.2

20.Defects

20.1

20.2

20.3

The Contractor shall warn the Project Manager at the earliest opportunity of
specific likely future events or circumstances that may adversely affect the
quality of the Work, increase the Contract Price or delay the execution of the
Works. The Project Manager may require the Contractor to provide an estimate
of the expected effect of the future event or circumstance on the Contract Price
and Completion Date. The estimate shall be provided by the Contractor as soon
as reasonably possible.

The Contractor shall cooperate with the Project Manager in making and
considering proposals on how the effect of such an event or circumstance can be
avoided or reduced by anyone involved in the Work and in carrying out any
resulting instructions of the Project Manager.

The Project Manager shall inspect the Contractor’s work and notify the
Contractor of any defects that are found. Such inspection shall not affect the
Contractor’s responsibilities. The Project Manager may instruct the Contractor
to search for a defect and to uncover and test any Work that the Project Manager
considers may have a defect. Should the defect be found, the cost of uncovering
and making good shall be borne by the Contractor, However, if there is no defect
found, the cost of uncovering and making good shall be treated as a variation
and added to the Contract Price.

The Project Manager shall give notice to the Contractor of any defects

before the end of the Defects Liability Period, which begins at Completion, and is
defined in the Appendix to Conditions of Contract. The Defects Liability Period
shall be extended for as long as defects remain to be corrected.

Every time notice of a defect is given, the Contractor shall correct the notified
defect within the length of time specified by the Project Manager’s notice. If the
Contractor has not corrected a defect within the time specified in the Project
Manager’s notice, the Project Manager will assess the cost of having the defect
corrected by other parties and such cost shall be treated as a variation and be
deducted from the Contract Price.

21.Bills Of Quantities

21.1

The Bills of Quantities shall contain items for the construction, installation,
testing and commissioning of the Work to be done by the Contractor. The
Contractor will be paid for the quantity of the Work done at the rate in the Bills
of Quantities for each item.
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21.2

21.3

If the final quantity of the Work done differs from the quantity in the Bills of
Quantities for the particular item by more than 25 percent and provided the
change exceeds 1 percent of the Initial Contract price, the Project Manager shall
adjust the rate to allow for the change.

If requested by the Project Manager, the Contractor shall provide the Project
Manager with a detailed cost breakdown of any rate in the Bills of Quantities.

22.Variations

22.1

22.2

22.3

22.4

22.5

22.6

22.7

All variations shall be included in updated programs produced by the
Contractor.

The Contractor shall provide the Project Manager with a quotation for carrying
out the variations when requested to do so. The Project Manager shall assess
the quotation, which shall be given within seven days of the request or within
any longer period as may be stated by the Project Manager and before the
Variation is ordered.

If the work in the variation corresponds with an item description in the Bills of
Quantities and if in the opinion of the Project Manager, the quantity of work is
not above the limit stated in Clause 21.2 or the timing of its execution does not
cause the cost per unit of quantity to change, the rate in the Bills of Quantities
shall be used to calculate the value of the variation. If the cost per unit of
quantity changes, or

if the nature or timing of the work in the variation does not correspond with
items in the Bills of Quantities, the quotation by the Contractor shall be in the
form of new rates for the relevant items of Work.

If the Contractor’s quotation is unreasonable, the Project Manager may order the
variation and make a change to the Contract price, which shall be based on the
Project Manager’s own forecast of the effects of the variation on the Contractor’s
costs.

If the Project Manager decides that the urgency of varying the Work would
prevent a quotation being given and considered without delaying the Work, no
quotation shall be given and the variation shall be treated as a Compensation
Event.

The Contractor shall not be entitled to additional payment for costs that could
have been avoided by giving early warning.

When the Program is updated, the Contractor shall provide the Project Manager
with an updated cash flow forecast.
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23.Payment Certificates, Currency of Payments and Advance Payments

23.1

23.2

23.3

23.4

23.5

23.6

The Contractor shall submit to the Project Manager monthly applications for
payment giving sufficient details of the Work done and materials on Site and the
amounts which the Contractor considers himself to be entitled to. The Project
Manager shall check the monthly application and certify the amount to be paid
to the Contractor within 14 days. The value of Work executed and payable shall
be determined by the Project Manager.

The value of Work executed shall comprise the value of the quantities of the
items in the Bills of Quantities completed, materials delivered on Site, variations
and compensation events. Such materials shall become the property of the
Employer once the Employer has paid the Contractor for their value
Thereafter, they shall not be removed from Site without the Project Manager’s
instructions except for use upon the Works.

Payments shall be adjusted for deductions for retention. The Employer shall pay
the Contractor the amounts certified by the Project Manager within 30 days of
the date of issue of each certificate. If the Employer makes a late payment, the
Contractor shall be paid simple interest on the late payment in the next
payment. Interest shall be calculated on the basis of number of days delayed at
a rate three percentage points above the Central Bank of Kenya’s average rate
for base lending prevailing as of the first day the payment becomes overdue.

If an amount certified is increased in a later certificate or as a result of an award
by an Arbitrator, the Contractor shall be paid interest upon the delayed payment
as set out in this clause. Interest shall be calculated

from the date upon which the increased amount would have been certified in the
absence of dispute.

Items of the Works for which no rate or price has been entered in will not be
paid for by the Employer and shall be deemed covered by other rates and prices
in the Contract.

The Contract Price shall be stated in Kenya Shillings. All payments to the
Contractor shall be made in Kenya Shillings and foreign currency in the
proportion indicated in the tender, or agreed prior to the execution of the
Contract Agreement and indicated therein. The rate of exchange for the
calculation of the amount of foreign currency payment shall be the rate of
exchange indicated in the Appendix to Conditions of Contract. If the Contractor
indicated foreign currencies for payment other than the currencies of the
countries of origin of related goods and services the Employer reserves the right
to pay the equivalent at the time of payment in the currencies of the countries of
such goods and services. The Employer and the Project Manager shall be
notified promptly by the Contractor of an changes in the expected foreign
currency requirements of the Contractor during the execution of the Works as
indicated in the Schedule of Foreign Currency Requirements and the
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23.7 foreign and local currency portions of the balance of the Contract Price shall
then be amended by agreement between Employer and the Contractor in order
to reflect appropriately such changes.

23.7

In the event that an advance payment is granted, the following shall apply:-

a)

b)

On signature of the Contract, the Contractor shall at his request, and
without furnishing proof of expenditure, be entitled to an advance of 10%
(ten percent) of the original amount of the Contract. The advance shall
not be subject to retention money.

No advance payment may be made before the Contractor has submitted
proof of the establishment of deposit or a directly

liable guarantee satisfactory to the Employer in the amount of the
advance payment. The guarantee shall be in the same currency as the
advance.

Reimbursement of the lump sum advance shall be made by deductions
from the Interim payments and where applicable from the balance owing
to the Contractor. Reimbursement shall begin when the amount of the
sums due under the Contract reaches 20% of the original amount of the
Contract. It shall have been completed by the time 80% of this amount is
reached.

The amount to be repaid by way of successive deductions shall be calculated by means
of the formula:

R

Where:

d)

Alx! — x11
80 - 20

R = the amount to be reimbursed

A = the amount of the advance which has been granted

X1 = the amount of proposed cumulative payments as a
percentage of the original amount of the Contract. This
figure will exceed 20% but not exceed 80%.

Xt = the amount of the previous cumulative payments as a

percentage of the original amount of the Contract. This
figure will be below 80%but not less than 20%.

with each reimbursement the counterpart of the directly liable guarantee
may be reduced accordingly.
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24.Compensation Events

24.1

24.2

The following issues shall constitute Compensation Events:

(2)

(b)

(©)

(d)

(e)

()

(8

(h)

(@)
0)

(k)

The Employer does not give access to a part of the Site by the Site
Possession Date stated in the Appendix to Conditions of Contract.

The Employer modifies the List of Other Contractors, etc., in a way that
affects the Work of the Contractor under the Contract.

The Project Manager orders a delay or does not issue drawings,
specifications or instructions required for execution of the Works on time.

The Project Manager instructs the Contractor to uncover or to carry out
additional tests upon the Work, which is then found to have no defects.

The Project Manager unreasonably does not approve a subcontract to be
let.

Ground conditions are substantially more adverse than could reasonably
have been assumed before issuance of the Letter of Acceptance from the
information issued to tenderers (including the Site investigation reports),
from information available publicly and from a visual inspection of the
Site.

The Project Manager gives an instruction for dealing with an unforeseen
condition, caused by the Employer or additional work required for safety
or other reasons.

Other contractors, public authorities, utilities, or the Employer does not
work within the dates and other constraints stated in the Contract, and
they cause delay or extra cost to the Contractor.

The effects on the Contractor of any of the Employer’s risks.

The Project Manager unreasonably delays issuing a Certificate of
Completion.

Other compensation events described in the Contract or determined by
the Project Manager shall apply.

If a compensation event would cause additional cost or would prevent the Work
being completed before the Intended Completion Date, the Contract Price shall
be increased and/or the Intended Completion Date shall be extended. The
Project Manager shall decide whether and by how much the Contract Price shall
be increased and whether and by how much the Intended Completion Date shall
be extended.
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24.3

24.4

24.5

24.6

As soon as information demonstrating the effect of each compensation event
upon the Contractor’s forecast cost has been provided by the Contractor, it shall
be assessed by the Project Manager, and the Contract Price shall be adjusted
accordingly. If the Contractor’s forecast is deemed unreasonable, the Project
Manager shall adjust the Contract Price based on the Project Manager’s own
forecast. The

Project Manager will assume that the Contractor will react competently and
promptly to the event.

The Contractor shall not be entitled to compensation to the extent that the
Employer’s interests are adversely affected by the Contractor not having given
early warning or not having co-operated with the Project Manager.

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for
in the Appendix to Conditions of Contract.

The Contractor shall give written notice to the Project Manager of his intention to
make a claim within thirty days after the event giving rise to the claim has first
arisen. The claim shall be submitted within thirty days thereafter.

Provided always that should the event giving rise to the claim of continuing
effect, the Contractor shall submit an interim claim within the said thirty days
and a final claim within thirty days of the end of the event giving rise to the
claim.

25.Price Adjustment

25.1

25.2

25.3

The Project Manager shall adjust the Contract Price if taxes, duties and other
levies are changed between the date 30 days before the submission of tenders for
the Contract and the date of Completion. The adjustment shall be the change in
the amount of tax payable by the Contractor.

The Contract Price shall be deemed to be based on exchange rates current at the
date of tender submission in calculating the cost to the Contractor of materials
to be specifically imported (by express provisions in the Contract Bills of
Quantities or Specifications) for permanent incorporation in the Works. Unless
otherwise stated in the Contract, if at any time during the period of the Contract
exchange rates shall be varied and this shall affect the cost to the Contractor of
such materials, then the Project Manager shall assess the net difference in the
cost of such materials. Any amount from time to time so assessed shall be
added to or deducted from the Contract Price, as the case may be.

Unless otherwise stated in the Contract, the Contract Price shall be deemed to
have been calculated in the manner set out below and in sub-clauses 25.4 and
25.5 and shall be subject to adjustment in the events specified there under;
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25.4

25.5

25.6

25.7

(i) The prices contained in the Contract Bills of Quantities shall be deemed
to be based upon the rates of wages and other
emoluments and expenses as determined by the Joint Building Council of
Kenya (J.B.C.) and set out in the schedule of basic rates issued 30 days
before the date for submission of tenders. A copy of the schedule used by
the Contractor in his pricing shall be attached in the Appendix to
Conditions of Contract.

(i) Upon J.B.C. determining that any of the said rates of wages or other
emoluments and expenses are increased or decreased, then the Contract
Price shall be increased or decreased by the amount assessed by the
Project Manager based upon the difference, expressed as a percentage,
between the rate set out
in the schedule of basic rates issued 30 days before the date for
submission of tenders and the rate published by the J.B.C. and applied to
the quantum of labour incorporated within the amount of Work remaining
to be executed at the date of publication of such increase or decrease.

(iii) No adjustment shall be made in respect of changes in the rates of wages
and other emoluments and expenses which occur after the date of
Completion except during such other period as may be granted as an
extension of time under clause 17.0 of these Conditions.

The prices contained in the Contract Bills of Quantities shall be deemed to be
based upon the basic prices of materials to be permanently incorporated in the
Works as determined by the J.B.C. and set out in the schedule of basic rates
issued 30 days before the date for submission of tenders. A copy of the schedule
used by the Contractor in his pricing shall be attached in the Appendix to
Conditions of Contract.

Upon the J.B.C. determining that any of the said basic prices are increased or
decreased then the Contract Price shall be increased or decreased by the
amount to be assessed by the Project Manager based upon the difference
between the price set out in the schedule of basic rates issued 30 days before
the date for submission of tenders and the rate published by the J.B.C. and
applied to the quantum of the relevant materials which have not been taken into
account in arriving at the amount of any interim certificate under clause 23 of
these Conditions issued before the date of publication of such increase or
decrease.

No adjustment shall be made in respect of changes in basic prices of materials
which occur after the date for Completion except during such other period as

may be granted as an extension of time under clause 17.0 of these Conditions.

The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any
materials included in the schedule of basic rates.
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26.Retention

26.1 The Employer shall retain from each payment due to the Contractor the

proportion stated in the Appendix to Conditions of Contract until Completion of
the whole of the Works. On Completion of the whole of the Works, half the total
amount retained shall be repaid to the Contractor and the remaining half when
the Defects Liability Period has passed and the Project Manager has certified
that all defects notified to the Contractor before the end of this period have been
corrected.

27.Liquidated Damages

27.1

27.2

The Contractor shall pay liquidated damages to the Employer at the rate stated
in the Appendix to Conditions of Contract for each day that the actual
Completion Date is later than the Intended Completion Date. The Employer may
deduct liquidated damages from payments due to the Contractor. Payment of
liquidated damages shall not alter the Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated damages have been
paid, the Project Manager shall correct any overpayment of liquidated damages
by the Contractor by adjusting the next payment certificate. The Contractor
shall be paid interest on the overpayment, calculated from the date of payment
to the date of repayment, at the rate specified in Clause 23.30

28.Securities

28.1

The Performance Security shall be provided to the Employer no later than the
date specified in the Letter of Acceptance and shall be issued in an amount and
form and by a reputable bank acceptable to the Employer, and denominated in
Kenya Shillings. The Performance Security shall be valid until a date 30 days
beyond the date of issue of the Certificate of Completion.

29.Dayworks

29.1

29.2

29.3

If applicable, the Dayworks rates in the Contractor’s tender shall be used for
small additional amounts of Work only when the Project Manager has given
written instructions in advance for additional work to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the Contractor on
Forms approved by the Project Manager. Each

completed form shall be verified and signed by the Project Manager within two
days of the Work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks
forms.
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30.Liability and Insurance

30.1

30.2

30.3

From the Start Date until the Defects Correction Certificate has been issued, the
following are the Employer’s risks:

(@) The risk of personal injury, death or loss of or damage to property
(excluding the Works, Plant, Materials and Equipment), which are due to;

(i) use or occupation of the Site by the Works or for the purpose of the
Works, which is the unavoidable result of the Works, or

(ii) negligence, breach of statutory duty or interference with any legal
right by the Employer or by any person employed by or contracted
to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the
extent that it is due to a fault of the Employer or in Employer’s design, or
due to war or radioactive contamination directly affecting the place where
the Works are being executed.

From the Completion Date until the Defects Correction Certificate has been
issued, the risk of loss of or damage to the Works, Plant, and Materials is the
Employer’s risk except loss or damage due to;

(@) a defect which existed on or before the Completion Date.

(b) an event occurring before the Completion Date, which was not itself the
Employer’s risk

(c) the activities of the Contractor on the Site after the Completion Date.

From the Start Date until the Defects Correction Certificate has been issued, the
risks of personal injury, death and loss of or damage to property (including,
without limitation, the Works, Plant, Materials, and Equipment) which are not
Employer’s risk are Contractor’s risks.

The Contractor shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start Date to the end of the Defects
Liability Period, in the amounts stated in the Appendix to Conditions of Contract
for the following events;

(@) loss of or damage to the Works, Plant, and Materials;

(b) loss of or damage to Equipment;

(¢) loss of or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with the Contract, and

(d) personal injury or death.
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30.4

30.5

30.6

30.7

Policies and certificates for insurance shall be delivered by the Contractor to the
Project Manager for the Project Manager’s approval before the Start Date.

All such insurance shall provide for compensation required to rectify the loss or
damage incurred.

If the Contractor does not provide any of the policies and certificates required,
the Employer may effect the insurance which the Contractor should have
provided and recover the premiums from payments otherwise due to the
Contractor or, if no payment is due, the payment of the premiums shall be a
debt due.

Alterations to the terms of an insurance shall not be made without the approval
of the Project Manager. Both parties shall comply with any conditions of
insurance policies.

31.Completion and taking over

31.1

Upon deciding that the Works are complete, the Contractor shall issue a written
request to the Project Manager to issue a Certificate of Completion of the Works.
The Employer shall take over the Site and the Works within seven [7] days of the
Project Manager’s issuing a Certificate of Completion.

32.Final Account

32.1

The Contractor shall issue the Project Manager with a detailed account of the
total amount that the Contractor considers payable to him by the Employer
under the Contract before the end of the Defects Liability Period. The Project
Manager shall issue a Defects Liability Certificate and certify any final payment
that is due to the Contractor within 30 days of receiving the Contractor’s
account if it is correct and complete. If it is not, the Project Manager shall issue
within 30 days a schedule that states the scope of the corrections or additions
that are necessary. If the final account is still unsatisfactory after it has been
resubmitted, the Project Manager shall decide on the amount payable to the
Contractor and issue a Payment Certificate. The Employer shall pay the
Contractor the amount due in the Final Certificate within 60 days.

33.Termination

33.1

The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract. These fundamental breaches of
Contract shall include, but shall not be limited to, the following;

(@) the Contractor stops work for 30 days when no stoppage of work is shown
on the current program and the stoppage has not been authorised by the
Project Manager;
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33.2

33.3

33.4

(b) the Project Manager instructs the Contractor to delay the progress of the
Works, and the instruction is not withdrawn within 30 days;

(c) the Contractor is declared bankrupt or goes into liquidation other than for
a reconstruction or amalgamation,;

(d) a payment certified by the Project Manager is not paid by the Employer to
the Contractor within 30 days (for Interim Certificate) or 60 days (for Final
Certificate)of issue.

(e) the Project Manager gives notice that failure to correct a particular defect
is a fundamental breach of Contract and the Contractor fails to correct it
within a reasonable period of time determined by the Project Manager;

® the Contractor does not maintain a security, which is required.

When either party to the Contract gives notice of a breach of Contract to the
Project Manager for a cause other than those listed under Clause 33.1 above,
the Project Manager shall decide whether the breach is fundamental or not.

Notwithstanding the above, the Employer may terminate the Contract for
convenience.

If the Contract is terminated, the Contractor shall stop work immediately, make
the Site safe and secure, and leave the Site as soon as reasonably possible. The
Project Manager shall immediately thereafter arrange for a meeting for the
purpose of taking record of the Works executed and materials , goods,
equipment and temporary buildings on Site.

34.Payment Upon Termination

34.1

34.2

If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Project Manager shall issue a certificate for the value of the Work
done and materials ordered and delivered to Site up to the date of the issue of
the certificate. Additional liquidated damages shall not apply. If the total
amount due to the Employer exceeds any payment due to the Contractor, the
difference shall be a debt payable by the Contractor.

If the Contract is terminated for the Employer’s convenience or because of a
fundamental breach of Contract by the Employer, the Project Manager shall
issue a certificate for the value of the Work done, materials ordered, the
reasonable cost of removal of equipment, repatriation of the Contractor’s
personnel employed solely on the

Works, and the Contractor’s costs of protecting and securing the Works.
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34.3

34.4

The Employer may employ and pay other persons to carry out and complete the
Works and to rectify any defects and may enter upon the Works and use all
materials on the Site, plant, equipment and temporary works.

The Contractor shall, during the execution or after the completion of the Works
under this clause remove from the Site as and when required, within such
reasonable time as the Project Manager may in writing specify, any temporary
buildings, plant, machinery, appliances, goods or materials belonging to or hired
by him, and in default the Employer may (without being responsible for any loss
or damage) remove and sell any such property of the Contractor, holding the
proceeds less all costs incurred to the credit of the Contractor.

Until after completion of the Works under this clause the Employer shall not be
bound by any other provision of this Contract to make any payment to the
Contractor, but upon such completion as aforesaid and the verification within a
reasonable time of the accounts therefore the Project Manager shall certify the
amount of expenses properly incurred by the Employer and, if such amount
added to the money paid to the Contractor before such determination exceeds
the total amount which would have been payable on due completion in
accordance with this Contract the difference shall be a debt payable to the
Employer by the Contractor; and if the said amount added to the said money be
less than the said total amount, the difference shall be a debt payable by the
Employer to the Contractor.

35.Release from Performance

35.1

If the Contract is frustrated by the outbreak of war or by any other event entirely
outside the control of either the Employer or the Contractor, the Project Manager
shall certify that the Contract has been frustrated. The Contractor shall make
the Site safe and stop Work as quickly as possible after receiving this certificate
and shall be paid for all Work carried out before receiving it.

36.Corrupt gifts and payments of commission

The Contractor shall not;

(2)

Offer or give or agree to give to any person in the service of the

Employer any gift or consideration of any kind as an inducement or reward for
doing or forbearing to do or for having done or forborne to do any act in relation
to the obtaining or execution of this or any other Contract for the Employer or
for showing or forbearing to show favour

or disfavour to any person in relation to this or any other contract for the
Employer.

41



(b)

Enter into this or any other contract with the Employer in connection with which
commission has been paid or agreed to be paid by him or on his behalf or to his
knowledge, unless before the Contract is made particulars of any such
commission and of the terms and conditions of any agreement for the payment
thereof have been disclosed in writing to the Employer.

Any breach of this Condition by the Contractor or by anyone employed by him or
acting on his behalf (whether with or without the knowledge of the Contractor)
shall be an offence under the provisions of the Public Procurement Regulations
issued under The Exchequer and Audit Act Cap 412 of the Laws of Kenya.

37.Settlement Of Disputes

37.1

37.2

In case any dispute or difference shall arise between the Employer or the Project
Manager on his behalf and the Contractor, either during the progress or after the
completion or termination of the Works, such dispute shall be notified in writing
by either party to the other with a request to submit it to arbitration and to
concur in the appointment of an Arbitrator within thirty days of the notice. The
dispute shall be referred to the arbitration and final decision of a person to be
agreed between the parties. Failing agreement to concur in the appointment of
an Arbitrator, the Arbitrator shall be appointed by the Chairman or Vice
Chairman of any of the following professional institutions;

(i) Architectural Association of Kenya

(i) Institute of Quantity Surveyors of Kenya

(il  Association of Consulting Engineers of Kenya

(iv) Chartered Institute of Arbitrators (Kenya Branch)
(v) Institution of Engineers of Kenya

On the request of the applying party. The institution written to first by the
aggrieved party shall take precedence over all other institutions.

The arbitration may be on the construction of this Contract or on any matter or
thing of whatsoever nature arising there under or in connection therewith,
including any matter or thing left by this Contract to the discretion of the Project
Manager, or the withholding by the Project Manager of any certificate to which
the Contractor may claim to be entitled to or the measurement and valuation
referred to in clause 23.0 of these conditions, or the rights and liabilities of the
parties subsequent to the termination of Contract.
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37.3

37.4

37.5

37.6

37.7

37.8

37.9

Provided that no arbitration proceedings shall be commenced on any dispute or
difference where notice of a dispute or difference has not been given by the
applying party within ninety days of the occurrence or discovery of the matter or
issue giving rise to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration of such a
dispute or difference shall not commence unless an attempt has in the first
instance been made by the parties to settle such dispute or difference amicably
with or without the assistance of third parties. Proof of such attempt shall be
required.

Notwithstanding anything stated herein the following matters may be referred to
arbitration before the practical completion of the Works or abandonment of the
Works or termination of the Contract by either party:

37.5.1The appointment of a replacement Project Manager
upon the said person ceasing to act.

37.5.2 Whether or not the issue of an instruction by the Project
Manager is empowered by these Conditions.

37.5.3 Whether or not a certificate has been improperly withheld
or is not in accordance with these Conditions.

37.5.4 Any dispute or difference arising in respect of war risks
or war damage.

All other matters shall only be referred to arbitration after the completion or
alleged completion of the Works or termination or alleged termination of the
Contract, unless the Employer and the Contractor agree otherwise in writing.

The Arbitrator shall, without prejudice to the generality of his powers, have
powers to direct such measurements, computations, tests or valuations as may
in his opinion be desirable in order to determine the rights of the parties and
assess and award any sums which ought to have been the subject of or included
in any certificate.

The Arbitrator shall, without prejudice to the generality of his powers,

have powers to open up, review and revise any certificate, opinion, decision,
requirement or notice and to determine all matters in dispute which shall be
submitted to him in the same manner as if no such certificate, opinion, decision
requirement or notice had been given.

The award of such Arbitrator shall be final and binding upon the parties.
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APPENDIX TO CONDITIONS OF CONTRACT

The employer is: The County Government of Nyeri
The employer’s representative is:-Chief Officer - HEALTH SERVICES

The Project Manager is: County Architect Nyeri County

The works consist of PROPOSED CONSTRUCTION OF SHREDDER AND MICROWAVE HOUSE
AT NYERI REFERRAL HOSPITAL

The site is located in within NYERI TOWN SUB-COUNTY

The Start Date shall be as agreed with Project Manager

The completion period for the works shall be (15 weeks)

The following documents also form part of the Contract: as listed in Clause 2.3 of

Conditions of Contract

The contractor shall submit a program for the works within Fourteen(14) days of

delivery of the letter of acceptance.

The Defects Liability period is 180 days

Other Contractors, utilities etc, to be engaged by the employer on the site include

those for the execution of
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The minimum insurance cover shall be;

1. The minimum cover for insurance of the Works and of Plant and Materials in
respect of the Contractor's faulty design is: All Contractors risk insurance
2. The minimum cover for loss or damage to Equipment is All Contractors risk

insurance
3. The minimum for insurance of other property is: All Contractors risk

insurance

4. The minimum over for third party personal injury or death: All Contractors
risk insurance

5. For the Contractor's employee is: Workmen's Injury & Benefits (WIBA) Policy

The following events shall also be Compensation Events: none (only as listed in
clause 24 of the conditions of contract:

The proportion of amount retained is 10% and the limit of retention is 10%

The Price Adjustment clause is cancelled - it shall not apply

The liquidated damages for the whole of the works a KShs. 25,000.00per week

The performance security shall be 5.0%of the Contract Price in form of a bank

guarantee

Advance payment shall not be granted
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SECTION V - SPECIFICATIONS

SECTION V - SPECIFICATIONS

Notes for preparing Specifications

1.0

2.0

3.0

4.0

5.0

Specifications must be drafted to present a clear and precise statement of the required
standards of materials and workmanship for tenderers to respond realistically and
competitively to the requirements of the Employer and ensure responsiveness of
tenders. The Specifications should require that all materials, plant, and other supplies
to be permanently incorporated in the Works be new, unused, of the most recent or
current models, and incorporating all recent improvements in design and materials
unless provided otherwise in the Contract. Where the Contractor is responsible for the
design of any part of the permanent Works, the extent of his obligations must be

stated.

Specifications from previous similar projects are useful and may not be necessary to

re-write specifications for every Works Contract.

There are considerable advantages in standardizing General Specifications for
repetitive Works in recognized public sectors, such as highways, urban housing,
irrigation and water supply. The General Specifications should cover all classes of
workmanship, materials and equipment commonly involved in constructions, although
not necessarily to be used in a particular works contract. Deletions or addenda should

then adapt the General Specifications to the particular Works.

Care must be taken in drafting Specifications to ensure they are not restrictive. In the
Specifications of standards for materials, plant and workmanship, existing Kenya
Standards should be used as much as possible, otherwise recognized international

standards may also be used.

The Employer should decide whether technical solutions to specified parts of the Works
are to be permitted. Alternatives are appropriate in cases where obvious (and
potentially less costly) alternatives are possible to the technical solutions indicated in
tender documents for certain elements of the Works, taking into consideration the
comparative specialized advantage of potential tenderers.
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6.0 The Employer should provide a description of the selected parts of the Works with
appropriate reference to Drawings, Specifications, Bills of Quantities, and Design or
Performance criteria, stating that the alternative solutions shall be at least structurally

and functionally equivalent to the basic design parameters and Specifications.

Such alternative solutions shall be accompanied by all information necessary for a
complete evaluation by the Employer, including drawings, design calculations,
technical specifications, breakdown of prices, proposed construction methodology, and
other relevant details. Technical alternatives permitted in this manner shall be
considered by the Employer each on its own merits and independently of whether the
tenderer has priced the item as described in the Employer’s design included with the

tender documents.
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BILL OF QUANTITIES

Notes for preparing Bills of Quantities

1.0

2.0

The objectives of the Bills of Quantities are;

()

(b)

(a)

(b)

to provide sufficient information on the quantities of Works to be performed to
enable tenders to be prepared efficiently and accurately; and

when a Contract has been entered into, to provide a priced Bill of Quantities for
use in the periodic valuation of Works executed

In order to attain these objectives, Works should be itemized in the Bill of
Quantities in sufficient detail to distinguish between the different classes of
Works, or between Works of the same nature carried out in different locations or
in other circumstances which may give rise to different considerations of cost.
Consistent with these requirements, the layout and content of the Bill of
Quantities should be as simple and brief as possible.

The Bills of Quantities should be divided generally into the following sections:
Preliminaries.

The preliminaries should indicate the inclusiveness of the unit prices, and
should state the methods of measurement which have been adopted in the
preparation of the Bill of Quantities and which are to be used for the
measurement of any part of the Works.

The number of preliminary items to be priced by the tenderer should be limited
to tangible items such as site office and other temporary works, otherwise items
such as security for the Works which are primarily part of the Contractor’s
obligations should be included in the Contractor’s rates.

Builder’s Work Items

(i) The items in the Bills of Quantities should be grouped into sections to
distinguish between those parts of the Works which by nature, location,
access, timing, or any other special characteristics may give rise to
different methods of construction, or phasing of the Works, or
considerations of cost. General items common to all parts of the Works
may be grouped as a separate section in the Bill of Quantities.

(ii) Quantities should be computed net from the Drawings, unless directed
otherwise in the Contract, and no allowance should be made for bulking,
shrinkage or waste. Quantities should be rounded up or down where
appropriate.
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(iif)

(iv)

The following units

of measurement and abbreviations are recommended

for use.
Unit Abbreviation Unit Abbreviation
cubic meter ms3 or cm millimeter mm
hectare ha month mon
hour h number no
kilogram kg square meter m?2 or sm
lump sum sum week wk
meter lm
metric (1,000 kg) | tons

The commencing surface should be identified in the description of each
item for Work involving excavation, boring or drilling, for which the
commencing surface is not also the original surface.
surface should be identified in the description of each item for Work
involving excavation for which the excavated surface is not also the final

surface. The depths of Work should be measured from the commencing

surface to the excavated surface, as defined.

The excavated

(c) Provisional Quantities and Sums

(@)

Provision for quantity contingencies in any particular item or class
of Work with a high expectation of quantity overrun should be
made by entering specific “Provisional Quantities” or “Provisional
Items” in the Bill of Quantities, and not by increasing the quantities
for that item or class of Work beyond those of the Work normally
expected to be required. To the extent not covered above, a general
provision for physical contingencies (quantity over-runs) should be

made by including a “Provisional Sum” in the Summary of the Bill
of Quantities. Similarly, a Contingency allowance for possible price
increases should be provided as a “Provisional Sum” in the
Summary of the Bill of Quantities. The inclusion of such
provisional sums often facilitates budgetary approval by avoiding
the need to request periodic supplementary approvals as the future
need arises.
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(ii) Provisional sums to cover specialized works normally carried out by
Nominated Sub Contractors should be avoided and instead Bills of
Quantities of the specialised Works should be included as a section
of the main Bills of Quantities to be priced by the Main Contractor.
The Main Contractor should be required to indicate the name (s) of
the specialised firms he proposes to engage to carry out the
specialized Works as his approved domestic sub-contractors. Only
provisional sums to cover specialized Works by statutory

authorities should be included in the Bills of Quantities.

(d) Grand Summary

The Summary contain a tabulation of the separate parts of the Bills of

Quantities carried forward to summation
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STANDARD FORMS

1) Form of Tender
2) Form of Agreement
3) Form of Tender Security
4) Performance Bank Guarantee
5) Confidential Business Questionnaire
)
)

6) Letter of Notification of Award

7) Form RB 1-Public Procurement Administrative Review Board
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FORM OF TENDER

TO:

[Name of Employer) [Date]

[Name of Contract

Dear Sir/Madam,

1.

In accordance with the Conditions of Contract, Specifications, Drawings and Bills of
Quantities for the execution of the above named Works, we, the undersigned offer to
construct, install and complete such Works and remedy any defects therein for the sum of
KShs. [Amount in figures/Kenya
Shillings

[Amount in words]

We undertake, if our tender is accepted, to commence the Works as
soon as is reasonably possible after the receipt of the Project Manager’s notice to
commence, and to complete the whole of the Works comprised in the Contract within

the time stated in the Appendix to Conditions of Contract.

We agree to abide by this tender until [Insert date], and it shall remain

binding upon us and may be accepted at any time before that date.

. Unless and until a formal Agreement is prepared and executed this tender together with

your written acceptance thereof, shall constitute a binding Contract between us.

. We understand that you are not bound to accept the lowest or any tender you may receive.

Dated this day of 20

Signature In the capacity of

Duly authorized to sign tenders for and on behalf of:-

[Name]

[Address]
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Witness; Name

Address

Signature

Date
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FORM OF AGREEMENT

THIS AGREEMENT, made the day of 20
between off/or whose registered office is situated
at]

(hereinafter called “the Employer”) of the one part AND

offor whose registered office is

situated at]

(hereinafter called “the Contractor”) of the other part.

WHEREAS THE Employer is desirous that the Contractor executes

(name and identification number of Contract ) (hereinafter called “the Works”) located

at [Place/location of theWorksland the Employer has accepted

the tender submitted by the Contractor for the execution and completion of such Works and
the remedying of any defects therein for the Contract Price of

Kshs [Amount in figures|,Kenya

Shillings [Amount inwords].

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are

respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be deemed to form and shall be read and construed as
part of this Agreement i.e.
(i) Letter of Acceptance
(ii) Form of Tender
(iii) Conditions of Contract Part I
(iv) Conditions of Contract Part II and Appendix to Conditions of Contract

(v) Specifications

(vi) Drawings

(vii)  Priced Bills of Quantities
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3. In consideration of the payments to be made by the Employer to
the Contractor as hereinafter mentioned, the Contractor hereby
covenants with the Employer to execute and complete the Works and remedy any

defects therein in conformity in all respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in
consideration of the execution and completion of the Works and the
remedying of defects therein, the Contract Price or such other sum
as may become payable under the provisions of the Contract at the

times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day

and year first before written.

The common Seal of

Was hereunto affixed in the presence of

Signed Sealed, and Delivered by the said

Binding Signature of Employer

Binding Signature of Contractor

In the presence of (i) Name

Address

Signature

[ii] Name

Address

Signature
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FORM OF TENDER SECURITY

WHEREAS ..o, (hereinafter called “the Tenderer”) has submitted
his tender dated . for the construction of

KNOW ALL PEOPLE by these presents that WE ........................... having our registered office
at (hereinafter called “the Bank?”), are bound unto
................................. (hereinafter called “the Employer”) in the sum of
Kshs..ooooviiiiiiinin, for which payment well and truly to be made to the said Employer,

the Bank binds itself, its successors and assigns by these presents sealed with the Common

Seal of the said Bank this ................ Day of ......... 20..ccienenn.

THE CONDITIONS of this obligation are:

1. If after tender opening the tenderer withdraws his tender during the period of tender
validity specified in the instructions to tenderers

Or

2. If the tenderer, having been notified of the acceptance of his tender by the Employer
during the period of tender validity:

(@) fails or refuses to execute the form of Agreement in accordance with the
Instructions to Tenderers, if required; or
(b) fails or refuses to furnish the Performance Security, in accordance with the

Instructions to Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt of his first
written demand, without the Employer having to substantiate his demand, provided
that in his demand the Employer will note that the amount claimed by him is due to
him, owing to the occurrence of one or both of the two conditions, specifying the

occurred condition or conditions.
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This guarantee will remain in force up to and including thirty (30) days after the period
of tender validity, and any demand in respect thereof should reach the Bank not later

than the said date.

[Date [ [signature of the Bank]

[Witness] [Seal]
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PERFORMANCE BANK GUARANTEE

To: (Name of Employer) (Date)

(Address of Employer)

Dear Sir,
WHEREAS (hereinafter called “the Contractor”) has undertaken, in
pursuance of Contract No. dated to execute

(hereinafter called “the Works”);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognised bank for the sum specified therein as
security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on

behalf of the Contractor, up to a total of Kshs. (amount of Guarantee in

figures) Kenya Shillings (amount of Guarantee in

words), and we undertake to pay you, upon your first written demand and without cavil or

argument, any sum or sums within the limits of Kenya Shillings

(amount of Guarantee in words) as aforesaid without your needing to prove or to show grounds

or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before

presenting us with the demand.

We further agree that no change, addition or other modification of the terms of the Contract or
of the Works to be performed there under or of any of the Contract documents which may be
made between you and the Contractor shall in any way release us from any liability under

this Guarantee, and we hereby waive notice of any change, addition, or modification.
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This guarantee shall be valid until the date of issue of the Certificate of Completion.

SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank

Address

Date
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CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2 (c)

and 2 (d) whichever applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 — General

|2 R B RSy o TSI TSI\ =1 o U<

Location of business premises; TOWIL. .. ..o.iiiiiiii i,

Plot NO .ot Street/Road ......ccoevviviiiiiiiiiiiien

Part 2 (a) - Sole Proprietor

Your name in full............ooooiiiiii Age.oeiiiiiiiii
Nationality.....c.cocveviieiiiiiiiiiiinnnnan. Country of Origin.........c.c.........
*Citizenship details ....ooviniiiiiiii e
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Part 2 (b) - Partnership

Give details of partners as follows:

Name in full  Nationality  Citizenship Details Shares

Part 2(c) - Registered Company:

Private or PUDLIC.....ouieit i
State the nominal and issued capital of the Company-

Nominal KShS.....oiiiiiii
Issued KShS....ooiiniiiiii

Give details of all directors as follows:

Name in full .  Nationality. Citizenship Details*. Shares.

Part 2(d) - Interest in the Firm:

Is there any person / persons in ............... c........ (Nyeri County Government) who has
interest in this firm? Yes/No.....c.c.cooeiiiiiiiinin. (Delete as necessary)

I certify that the information given above is correct.

(Title) (Signature) (Date)

o Attach proof of citizenship
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LETTER OF NOTIFICATION OF AWARD

Address of Procuring Entity

To:

RE: Tender No.

Tender Name

This is to notify that the contract/s stated below under the above mentioned tender have been

awarded to you.

1. Please acknowledge receipt of this letter of notification signifying your acceptance.

2. The contract/contracts shall be signed by the parties within 30 days of the date of this

letter but not earlier than 14 days from the date of the letter.

3. You may contact the officer(s) whose particulars appear below on the subject matter of

this letter of notification of award.

(FULL PARTICULARS)

SIGNED FOR ACCOUNTING OFFICER
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FORM RB 1
REPUBLIC OF KENYA
PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO................ OF....c.c....... 20.........
BETWEEN

.................................................... APPLICANT
AND

....................................... RESPONDENT (Procuring Entity)

Request for review of the decision of the............... (Name of the Procuring Entity) of
............... dated the...day of .............20..........in the matter of Tender No..............of
.............. 20...

REQUEST FOR REVIEW

I/We i ,the above named Applicant(s), of address: Physical
address.......c........ Fax No...... Tel. No........ Email ............... , hereby request the Public

Procurement Administrative Review Board to review the whole/part of the above mentioned
decision on the following grounds , namely:-

1.

2.

etc.

By this memorandum, the Applicant requests the Board for an order/orders that: -

1.

2.

etc

SIGNED .....ccccevenenenn. (Applicant)

Dated on................ dayof ............... /...20

SIGNED
Board Secretary
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PARTICULARS PRELIMINARIES



PARTICULAR PRELIMINARIES

ITEM

DESCRIPTION

AMOUNT (Kshs).

PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “preliminaries” in the
tenderer’s priced Bills of Quantities. The Contractor shall be deemed to
have included in his prices or rates for the various items in the Bills of
Quantities or Specification for all costs involved in complying with all the
requirements for the proper execution of the whole of the works in the
Contract. The contractor is advised to read and understand all preliminary

items.

DESCRIPTION OF THE WORKS

The works to be carried out under this contract involves PROPOSED

CONSTRUCTION OF SHREDDER AND MICROWAVE HOUSE AT
NYERI REFERRAL HOSPITAL

MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities
and the actual works, the site measurements shall generally take
precedence. However, such discrepancies between any contract
documents shall immediately be referred to the PROJECT MANAGER in
accordance with Clause 22 of the Conditions of Contract. The
discrepancies shall then be treated as a variation and be dealt with in

accordance with Clause 22 of the said Conditions.

LOCATION OF SITE

The site is located at NYERI TOWN-SUB COUNTY .The Contractor is
advised to visit the site, to familiarize with the nature and position of the
site. No claims arising from the Contractor’s failure to do so will be

entertained.

Carried to Collection
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Item

DESCRIPTION

Kshs.

CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and
surplus materials from the site as they accumulate and upon completion of
the works, remove and clear away all plant, equipment, rubbish, unused
materials and stains and leave in a clean and tidy state to the reasonable
satisfaction of the Project Manager.

The whole of the works shall be delivered up clean, complete and in
perfect condition in every respect to the satisfaction of the Project
Manager.

CLAIMS

It shall be a condition of this contract that upon it becoming reasonably
apparent to the Contractor that he has incurred losses and/or expenses
due to any of the contract conditions, or by any other reason whatsoever,
he shall present such claim or intent to claim notice to the PROJECT
MANAGER within the contract period. No claims shall be entertained
upon the expiry of the said contract period.

PAYMENTS

The tenderer’s attention is drawn to the fact that the EMPLOYER MAY
MAKE ADVANCE PAYMENTS

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a restricted site
where the client is going on with other normal activities. The Contractor is
instructed to take reasonable care in the execution of the works as to prevent
accidents, damage or loss and disruption of normal activities being carried out by

the Client. The Contractor shall allow in his rates any expense he deems

necessary by taking such care within the site.

BID SECURITY

The contractor shall not provide a bid security duly signed, sealed and stamped

from an approved Bank or Insurance company of required amount
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The tenderer shall include for all costs in executing the whole of the works,
including transport, replacing damaged items, fixing, all to comply with the

said Conditions of Contract.

Item DESCRIPTION Kshs.

A WORKING CONDITIONS
The Contractor shall allow in his rates for any interference that he may
encounter in the course of execution of the works for the Client may in
some cases ask the Contractor not to proceed with the works until some
activities within the site are completed, as the facility will be operating as
usual during the course of the contract.

B SIGNBOARD
Allow for providing, erecting, maintaining throughout the course of the
Contract and afterwards clearing away a signboard as designed, specified
and approved by the Project Manager.

Cc LABOUR CAMPS
The Contractor shall not be allowed to house labour on site. Allow for
transporting workers to and from the site during the tenure of the contract.

D MATERIALS FROM DEMOLITIONS
Any materials arising from demolitions and not re-used shall become the
property of the government. The Contractor shall allow in his rates the cost
of transporting the demolished materials to the District Works Office -Nyeri
Central

E PRICING RATES

Carried to Collection
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Item

DESCRIPTION

Kshs.

SECURITY

The Contractor shall allow for providing adequate security for the works
and the workers in the course of execution of this contract. No claim will
be entertained from the Contractor for not maintaining adequate security

for both the works and workers.

URGENCY OF THE WORKS

The Contractor is notified that these “works are urgent” and should be
completed within the period stated in these Particular Preliminaries. The
Contractor shall allow in his rates for any costs he deems that he/she may

incur by having to complete the works within the stipulated contract period.

PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before
payment is effected, unless specifically exempted by the Project Manager.
This is to include materials of the Contractor, nominated sub-Contractors

and nominated suppliers.

EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain
from the relevant authority the exact position, depth and level of all
existing services in the area and he/she shall make whatever provisions
may be required by the authorities concerned for the support,

maintenance and protection of such services.

Carried to Collection
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The Contractor’s attention is drawn to the Legal Notice in the Finance Act
part 3 Section 21(b) operative from 1st September, 1993 which requires
payment of VAT on all contracts. The tenderer is advised that in
accordance with Government public notice No. 35 & 36 Dated 11t
September 2003 operational from 1st October 2003, withholding VAT will
be levied against the contract sum by the Employer and remitted to the
Commissioner of VAT through all interim certificates. The contractor
should therefore include this tax in the Grand Summary page as indicated

herein.

ltem DESCRIPTION Kshs.

A PERFORMANCE BOND
A bond of 5 % of the contract sum will be required. No payment on
account for the works executed will be made to the contractor until he has
submitted the Performance Bond to the Project Manager duly signed,
sealed and stamped from an approved Bank.

B TENDER DOCUMENTS
Tender documents are as listed in Clause 2.1 of the Instruction to
Tenderer’'s Page 7

C DELIVERY OF TENDER
Tenders and all documents in connection therewith, as specified above
must be delivered in the addressed envelope which should be properly
sealed and deposited at the offices as specified in the letter accompanying
these documents or as indicated in the advertisement.
Tenders will be opened at the time specified in the letter accompanying
these Tender Documents or as indicated in the advertisement. Tenders
delivered/received later than the above time will not be opened.

D VALUE ADDED TAX
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Item

DESCRIPTION

Kshs.

PARTICULARS OF INSERTIONS TO BE MADE
IN APPENDIX TO CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to the

Contract Agreement

Period of Final Measurement

Defects Liability Period

Date for Possession

Date for Completion

Liquidated and Ascertained Damages

Period of Interim Certificates

Period of Honouring Certificates

Percentage of Certified Value Retained

Limit of Retention Fund

3 Months from

Practical Completion

6 Months from

Practical Completion

To be agreed with the

Project Manager

25 weeks from date

of Possession

at a rate of Kshs25,000

Per week or part thereof

Monthly

30 Days

10%

10%

Carried to Collection
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Item

DESCRIPTION

Kshs.

COLLECTION
Brought forward from page PP/1

Brought forward from page PP/2

Brought forward from page PP/3

Brought forward from page PP/4

Brought forward from page PP/5

Brought forward from page PP/6

TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO GRAND
SUMMARY

PP/7




GENERAL PRELIMINARIES



Throughout these Bills, units of measurement and terms are abbreviated and shall be interpreted

as follows:-

C.M. Shall mean cubic metre
S.M. Shall mean square metre
LM Shall mean linear metre
MM Shall mean Millimeter
Kg. Shall mean Kilogramme
No. Shall mean Number

Prs. Shall mean Pairs

B.S. Shall mean the British Standard Specification Published by the British Standards Institution,
2 Park Street, London W.I., England.

Diffo Shall mean the whole of the preceding description except as qualified in the description in

which it occurs.
m.s. Shall mean measured separately.

a.b.d Shall mean as before described.

ITEM DESCRIPTION KSHS
GENERAL PRELIMINARIES
A. PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES
Prices will be inserted against items of Preliminaries in the Contractor's priced Bills of Quantities
and Specification.
The Contractor shall be deemed to have included in his prices or rates for the various items in the
Bills of Quantities or Specification for all costs involved in complying with all the requirements for
the proper execution of the whole of the works in the Contract.
B. ABBREVIATIONS

Carried to collection
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The term "Quantity Surveyor" shall be deemed to mean "The P.M." as defined above whose
address unless otherwise notified is Ministry of Public Works, P.O. Box 372, NYERI.

ITEM DESCRIPTION KSHS

A. EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT
Affendance Clause B19(a) of the Standard Method of Measurement is deleted and the following
clause is substituted:-
Attendance on nominated Sub-Contractors shall be given as an item in each case shall be
deemed to include: allowing use of standing scaffolding, mess rooms, sanitary accommodation
and welfare facilities; provision of special scaffolding where necessary; providing space for office
accommodation and for storage of plant and materials; providing light and water for their work:
clearing away rubbish; unloading checking and hoisting: providing electric power and removing
and replacing duct covers, pipe casings and the like necessary for the execution and testing of
Sub- Contractors' work and being responsible for the accuracy of the same.
Fix Only:-
"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise stated), pay all
demurrage charges, load and transport to site where necessary, unload, store, unpack, assemble
as necessary, distribute to position, hoist and fix only.

B. EMPLOYER
The Chief Officer - Health Services
The term "Employer" and "Government" wherever used in the contract document shall be
synonymous

C. PROJECT MANAGER
The term "P.M." wherever used in these Bills of Quantities shall be deemed to imply the
Project Manager as defined in Condition 1 of the Conditions of Contract or such person
or persons as may be duly authorised to represent him on behalf of the Government.

D. ARCHITECT
The term "Architect" shall be deemed to mean "The P.M." as defined above whose address
unless otherwise notified is Ministry of Public Works, P.O. Box 372, NYERI.

E. QUANTITY SURVEYOR
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The Contractor shall find and submit on the Form of Tender an approved bank/Insurance Company
and who will be willing to be bound the Government in and amount equal to five per cent (5%) of the
Contract amount for the due performances of the Contract up to the date of completion as certified by
the PROJECT MANAGER and who will when and if called upon, sign a Bond to that effect on the
relevant standard form included herein. (without the addition of any limitations) on the same day as the
Contract Agreement is signed, by the Government, the Contractor shall furnish within seven days

another Surety to the approval of the Government.

ITEM DESCRIPTION KSHS

A. ELECTRICAL ENGINEER
The term "Electrical Engineer" shall be deemed to mean "The P.M." as defined above whose address
unless otherwise notified is Ministry of Public Works, P.O. Box 372, NYERI.

B. MECHANICAL ENGINEER
The term "Mechanical Engineer" shall be deemed to mean "The P.M." as defined above whose
address unless otherwise notified is Ministry of Public Works, P.O. Box 372, NYERI.

C STRUCTURAL ENGINEER
The term "Structural Engineer" shall be deemed to mean "The P.M." as defined above whose address
unless otherwise notified is Ministry of Public Works, P.O. Box 372, NYERI.

D FORM OF CONTRACT
The Form of Contract shall be as stipulated in the Republic of Kenya's Standard Tender Document for
Procurement of Building Works(2006 Edition) included herein The Conditions of Contract are also
included herein Conditions of Contract These are numbered from 1 to 37 as set out in pages 20 to 48
of these tender documents. Particulars of insertions to be made in the Appendix to the Contract
Agreement will be found in the Particular Preliminaries part of these Bills of Quantities

E. BOND.

Carried to collection
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ITEM

DESCRIPTION

KSHS

PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the works except in so far
as may be stated otherwise herein and except for such items specifically and only required for the
use of nominated Sub-Contractors as described herein. No timber used for scaffolding, formwork

or temporary works of any kind shall be used afterwards in the permanent work.

TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at such hours and by such

routes as may be permitted by the competent authorities.

MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of the best quality and
description unless otherwise stated. The Contractor shall order all materials to be obtained from
overseas immediately after the Contract is signed and shall also order materials to be obtained
from local sources as early as necessary to ensure that they are onsite when required for use in
the works. The Bills of Quantities shall not be used for the purpose of ordering materials.

SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials supplied by the
PROJECT MANAGER at the time of taking deliver thereof, as having received them in good order
and condition, and will thereafter be responsible for any loss or damage and for replacements of
any such loss or damage with articles and/or materials which will be supplied by the PROJECT
MANAGER at the current market prices including Customs Duty and V.A.T., all at the Contractor's
own cost and expense, to the satisfaction of the PROJECT MANAGER

STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the site weather proof
lock-up sheds and make good damaged or disturbed surfaces upon completion to the satisfaction
of the PROJECT MANAGER Nominated Sub-Contractors are to be made liable for the cost of

any storage accommodation provided especially for their use.

Carried to collection
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ITEM

DESCRIPTION

KSHS

SAMPLES

The Contractor shall furnish at his own cost any samples of materials or workmanship including
concrete test cubes required for the works that may be called for by the PROJECT MANAGER for his
approval until such samples are approved by the PROJECT MANAGER and the PROJECT
MANAGER, may reject any materials or workmanship not in his opinion to be up to approved samples.
The PROJECT MANAGER shall arrange for the testing of such materials as he may at his discretion
deem desirable, but the testing shall be made at the expense of the Contractor and not at the expense
of the PROJECT MANAGER. The Contractor shall pay for the testing in accordance with the current
scale of testing charges laid down by the Ministry of Public Works.

The procedure for submitting samples of materials for testing and the method of marking for
identification shall be as laid down by the PROJECT MANAGER The Contractor shall allow in his
tender for such samples and tests except those in connection with nominated sub-contractors' work.
GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in connection with the
employment of Labour and other matters related to the execution of the works. In particular the
Contractor's attention is drawn to the provisions of the Factory Act 1950 and his tender must include
for all costs arising or resulting from compliance with any Act, Order or Regulation relating to
Insurances, pensions and holidays for workpeople or so the safety, health and welfare of the
workpeople. The Contractor must make himself fully acquainted with current Acts and Regulations,
including Police Regulations regarding the movement, housing, security and control of labour, labour
camps , passes for transport, etc. It is most important that the Contractor, before tendering, shall obtain
from the relevant Authority the fullest information regarding all such regulations and/or restrictions
which may affect the information regarding all such regulations and/or restrictions which may affect the
organization of the works, supply and control of labour, etc., and allow accordingly in his tender. No

claim in respect of want of knowledge in this connection will be entertained.

SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the works stores, materials, plant,
personnel, etc., both his own and sub-contractors' and must provide all necessary watching, lighting
and other precautions as necessary to ensure security against theft, loss or damage and the protection

of the public.
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ITEM

DESCRIPTION

KSHS

PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make good any damage to public
or private roads arising from or consequent upon the execution of the works to the satisfaction of
the local and other competent authority and the PROJECT MANAGER

EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all existing property including
roads, cables, drains and other services and he will be held responsible for and shall make good
all such damage arising from the execution of this contract at his own expense to the satisfaction
of the PROJECT MANAGER

VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the site the location of which is
described in the Particular Preliminaries hereof. He shall be deemed to have acquainted himself
therewith as to its nature, position, means of access or any other matter which, may affect his

tender. No claim arising from his failure to comply with this recommendation will be considered.

ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT MANAGER prior to
commencement of the work and Contractor must allow for building any necessary temporary
access roads for the transport of the materials, plant and workmen as may be required for the
complete execution of the works including the provision of temporary culverts, crossings, bridges,
or any other means of gaining access to the Site. Upon completion of the works, the Contractor
shall remove such temporary access roads; temporary culverts, bridges, etc., and make good and
reinstate all works and surfaces disturbed to the satisfaction of the PROJECT MANAGER

AREA TO BE OCCUPIED BY THE CONTRACTOR
The area of the site which may be occupied by the Contractor for use of storage and for the
purpose of erecting workshops, etc., shall be defined on site by the PROJECT MANAGER
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ITEM

DESCRIPTION

KSHS

OFFICE ETC. FOR THE PROJECT MANAGER

The Contractor shall provide, erect and maintain where directed on site and afterwards dismantle the site
office of the type noted in the Particular Preliminaries, complete with Furniture. He shall also provide a strong
metal trunk complete with strong hasp and staple fastening and two keys. He shall provide, erect and
maintain a lock-up type water or bucket closet for the sole use of the PROJECT MANAGER including
making temporary connections to the drain where applicable to the satisfaction of Government and Medical
Officer of Health and shall provide services of cleaner and pay all conservancy charges and keep both office
and closet in a clean and sanitary condition from commencement to the completion of the works and
dismantle and make good disturbed surfaces. The office and closet shall be completed before the Contractor
is permitted to commence the works. The Contractor shall make available on the Site as and when required
by the "PROJECT MANAGER" a modern and accurate level together with leveling staff, ranging rods and 50
metre metallic or linen tape.

WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water, electric light and power
required for use in the works. The Contractor must make his own arrangements for connection to the
nearest suitable water main and for metering the water used. He must also provide temporary tanks
and meters as required at his own cost and clear away when no longer required and make good on
completion to the entire satisfaction of the PROJECT MANAGER. The Contractor shall pay all charges
in connection herewith. No guarantee is given or implied that sufficient water will be available from
mains and the Contractor must make his own arrangements for augmenting this supply at his own
cost. Nominated Sub--contractors are to be made liable for the cost of any water or electric current
used and for any installation provided especially for their own use.

SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the Contractor to the satisfaction of the
Government and/or Local Authorities, Labour Department and the PROJECT MANAGER

SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire satisfaction in all respects of the
PROJECT MANAGER who shall at all times during normal working hours have access to the works and to
the yards and workshops of the Contractor and sub-Contractors or other places where work is being
prepared for the contract.

PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities shall have the meaning stated in
Section A item A7 (i) of the Standard Method of Measurement. Such sums are net and no addition shall be

made to them for profit.
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ITEM

DESCRIPTION

KSHS

PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of Quantities shall have
the meaning stated in Section A item A7 (ii) of the Standard Method of Measurement . Persons or
firms nominated by the PROJECT MANAGER to execute work or to provide and fix materials or
goods are described herein as Nominated Sub-Contractors. Persons or firms so nominated to

supply goods or materials are described herein as Nominated Suppliers.

PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in agreement with the
PROJECT MANAGER a Progress Chart for the whole of the works including the works of
Nominated Sub-Contractors ; one copy to be handed to the PROJECT MANAGER and a further
copy to be retained on Site. Progress to be recorded and chart to be amended as necessary as

the work proceeds.

ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount properly expended upon the
PROJECT MANAGER'S order in respect of each of them added to the Contract sum. The
Contractor shall produce to the PROJECT MANAGER such quotations, invoices or bills, properly
receipted, as may be necessary to show the actual details of the sums paid by the Contractor.
Items of profit upon P.C. Sums shall be adjusted in the final account pro-rata to the amount paid.
Items of "attendance" (as previously described) following P.C. Sums shall be adjusted pro-rata to
the physical extent of the work executed (not pro-rata to the amount paid) and this shall apply
even though the Contractor's priced Bill shows a percentage in the rate column in respect of
them. Should the Contractor be permitted to tender and his tender be accepted of any work for
which a P.C. Sum is included in these Bill of Quantities profit and attendance will be allowed at

the same rate as it would be if the work were executed by a Nominated Sub-Contractor.
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ITEM

DESCRIPTION

KSHS

ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the value of the work properly
executed in respect of them upon the PROJECT MANAGER's order added to the Contract Sum.
Such work shall be valued , but should any part of the work be executed by a Nominated Sub-
Contractor, the value of such work or articles for the work to be supplied by a Nominated
Supplier, the value of such work or articles shall be treated as a P.C. Sum and profit and
attendance comparable to that contained in the priced Bills of Quantities for similar items added.
NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by nominated sub-
contractors, the Contractor shall enter into sub-contracts and shall thereafter be responsible for
such sub-contractors in every respect. Unless otherwise described the Contractor is to provide for
such Sub-Contractors any or all of the facilities described in these Preliminaries. The Contractor
should price for these with the nominated Sub-contract Contractor's work concerned in the P.C.

Sums under the description "add for Attendance".

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right to place a "Direct
Contract" for any goods or services required in the works which are covered by a P.C. Sum in the
Bills of Quantities and to pay for the same direct. In any such instances, profit relative to the P.C.

Sum the priced Bills of Quantities will be adjusted as described for P.C. Sums and allowed.

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall afford any tradesmen
or other persons employed for the execution of any work not included in this Contract every
facility for carrying out their work and also for use of his ordinary scaffolding. The Contractor,
however, shall not be required to erect any special scaffolding for them. The Contractor shall
perform such cutting away for and making good after the work of such tradesmen or persons as
may be ordered by the PROJECT MANAGER and the work will be measured and paid for to the

extent executed at rates provided in these Bills.
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ITEM

DESCRIPTION

KSHS

INSURANCE

The Contractor shall insure as required in Conditions No. 30 of the Conditions of Contract. No
payment on account of the work executed will be made to the Contractor until he has satisfied the
PROJECT MANAGER either by production of an Insurance Policy or and Insurance Certificate
that the provision of the foregoing Insurance Clauses have been complied with in all respects.
Thereafter the PROJECT MANAGER shall from time to time ascertain that premiums are duly
paid up by the Contractor who shall if called upon to do so, produce the receipted premium
renewals for the PROJECT MANAGER's inspection.

PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is subject to remeasurement in
order to ascertain the actual quantity executed for which payment will be made. All "Provisional”
and other work liable to adjustment under this Contract shall left uncovered for a reasonable time
to allow all measurements needed for such adjustment to be taken by the PROJECT MANAGER
Immediately the work is ready for measuring, the Contractor shall give notice to the PROJECT
MANAGER. If the Contractor makes default in these respects he shall if the PROJECT
MANAGER so directs uncover the work to enable all measurements to be taken and afterwards

reinstate at his own expense.

ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorized alteration or qualification made to the text of the Bills of Quantities may cause
the Tender to be disqualified and will in any case be ignored. The Contractor shall be deemed to
have made allowance in his prices generally to cover any items against which no price has been
inserted in the priced Bills of Quantities. All items of measured work shall be priced in detail and
the Tenders containing Lump Sums to cover trades or groups of work must be broken down to

show the price of each item before they will be accepted.

BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT MANAGER in writing.
All blasting operations shall be carried out at the Contractor's sole risk and cost in accordance
with any Government regulations in force for the time being, and any special regulations laid

down by the PROJECT MANAGER governing the use and storage of explosives.

Carried to collection
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ITEM

DESCRIPTION

KSHS

MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of the Government.
Unless the PROJECT MANAGER directs otherwise such materials shall be dealt with as provided
in the Contract. Such materials shall only be used in the works, in substitution of materials which
the Contractor would otherwise have had to supply with the written permission of the PROJECT
MANAGER Should such permission be given, the Contractor shall make due allowance for the

value of the materials so used at a price to be agreed.

PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of Quantities, including casing ,
casing up, covering or such other means as may be necessary to avoid damage to the
satisfaction of the PROJECT MANAGER and remove such protection when no longer required
and make good any damage which may nevertheless have been done at completion free of cost

to the Government.

REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it accumulates and at the

completion of the works and remove all plant, scaffolding and unused materials at completion.

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash (except where
such treatment might cause damage) and clean all floors, sanitary fittings, glass inside and
outside and any other parts of the works and remove all marks, blemishes, stains and defects
from joinery, fittings and decorated surfaces generally, polish door furniture and bright parts of
metalwork and leave the whole of the buildings watertight, clean, perfect and fit for occupation to
the approval of the PROJECT MANAGER

Carried to collection
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ITEM

DESCRIPTION

KSHS

GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution of the work and notes
for pricing, the Contractor is referred to the Ministry of Public Works General Specification dated
1976 or any subsequent revision thereof which is issued as a separate document, and which shall
be allowed in all respects unless it conflicts with the General Preliminaries, Trade Preambles or

other items in these Bills of Quantities.

TRAINING LEVY
The Contractor's attention is drawn to legal notice No. 237 of October, 1971, which requires
payment by the Contractor of a Training Levy at the rate of 1/4 % of the Contract sum on all

contracts of more than Kshs. 50,000.00 in value.

MATERIALS ON SITE
All materials for incorporation in the works must be stored on or adjacent to the site before
payment is effected unless specifically exempted by the PROJECT MANAGER. This includes the

materials of the Main Contractor, Nominated Sub-Contractors and Nominated Suppliers.

HOARDING

The Contractor shall secure the roof area during the re-roofing with strong nets to ensure no
dangerous objects falls to the ground thus avoiding any injuries to people moving around the
building.

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking Agent or
Representative, competent and experienced in the kind of work involved who shall give his whole
experience in the kind of work involved and shall give his whole time to the superintendence of
the works. Such Agent or Representative shall receive on behalf of the Contractor all directions
and instructions from the Project Manager and such directions shall be deemed to have been

given to the Contractor in accordance with the Conditions of Contract.

Carried to Collection
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ITEM

DESCRIPTION

KSHS

COLLECTION

Brought Forward From Page GP/1

Brought Forward From Page GP/2

Brought Forward From Page GP/3

Brought Forward From Page GP/4

Brought Forward From Page GP/5

Brought Forward From Page GP/6

Brought Forward From Page GP/7

Brought Forward From Page GP/8

Brought Forward From Page GP/9

Brought Forward From Page GP/10

Brought Forward From Page GP/11

Brought Forward From Page GP/12

TOTAL FOR GENERAL PRELIMINARIES
CARRIED TO GRAND SUMMARY

GP/13




BILLS OF NO. 1
SHREDDER HOUSE



ITEM DESCRIPTION Qry UNIT RATE AMOUNT

ELEMENT NO.1

SUBSTRUCTURES

(All PROVISIONAL)

EXCAVATIONS AND EARTHWORKS
A Clear site of all shrubs and undergrowth including

grubbing up of roots and dispose off about 200m 384 SM

away

Excavate to remove vegetable soil average depth
B | 200mm thick and cart away as directed 342 SM
C Excavate to reduce level 627 CM
D Excavate for strip foundations not exceeding 1.5m 107 CcM

from reduced level
E Ditto but for columns bases 60 CM
F Extra over excavation from rock class 1 10 CM
G Return, fill and ram with selected and approved

excavated material around foundations 59 c™M
H Load and cart away excavated materials and spread

on site 100 m away 703 C™m
J Approved hardcore bed hand packed, well watered

and compacted laid in layers of 150mm thick 112 CM
K 50mm thick quarry dust blinding to hardcore 365 SM
L Apply "Termidor" or any other similar and

approved anti-termite chemical treatment on

blinded surfaces 365 SM
M 1000gauge polythene sheeting with sides and end

laps laid on blinded surfaces 365 SM

Mass concrete (1:4:8) in:-

N 50mm thick blinding under strip and column bases 65 SM

Carried to Collection

MS/1




ITEM DESCRIPTION QTY UNIT RATE AMOUNT
Vibrated reinforced concrete grade (1:1.5:3) in:-
A Strip foundations, column bases and columns 27 C™m
B 200mm thick floor bed 85 SM
C 150mm thick floor bed 280 SM
Sawn formwork to:-
D Edges of flor bed 200 - 225mm high. 26 LM
E Edges of flor bed 750- 150mm high. 59 LM
F Sides of strip, column bases and columns 92 SM
High tensile steel reinforcement as described
including cutting to length, bending and fixing
including all necessary tying wires and spacing
blocks (all provisional)
G 8mm diameter 158 KG
H 10mm ditto 215 KG
J 12mm ditto 960 KG
K 16mm ditto 331 KG
Steel fabric mesh reinforcement to B.S 4483
L No. A142 fabric weighting 2.22kg/sm fixed in bed 280 SM
Natural stone walling in cement/sand mortar
including reinforcing with 20 x3mm thick hoop iron
in every alternate course.
M | 200mm thick stone walling 145 SM
Plinths
N 12mm thick cement and sand (1:3) render to plinth. 49 SM
P Prepare and apply three coats bituminous paint to
rendered surfaces of plinths 49 SM

Carried to Collection

Ms/2




ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

Paving Slabs

600x600x50 mm thick paving slabs in cement and
sand

(1:4) mortar including 50 mm thick sand bed.

Allow for keeping the whole of the excavation free
from all water, including for draining or other wise
keeping all works free from water as necessary over
the entire contract period.

Allow for maintaining and upholding sides of
excavations and keeping excavations clear of all
fallen materials, rubbish etc.

55

SM

ITEM

ITEM

Total Carried to Collection

COLLECTION.

Carried forward from page 01

Carried forward from page 02

Brought forward from above.

Total for Substructures carried to Summary

MS/3




ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

ELEMENT NO. 02
WALLING
Damp proof course

200mm wide approved quality 3-ply bituminous felt
damp proof course under walls

EXTERNAL WALLING

Smooth chisel dressed Natural Stone Grade 1 walling
in cement and sand (1:4) mortar reinforced with and
including 25 x3mm thick hoop iron in every
alternate course.

200 mm thick walling externally

200 mm precast concrete vent blocks in cement/sand
1:3 mortar

INTERNAL WALLING.

Smooth chisel dressed natural stone walling in
cement and sand (1:4) mortar reinforced with and

including 25 x3mm thick hoop iron in every
alternate course.
150mm thick walling internally

100mm ditto

Vibrated Reinforced Concrete (1:1.5:3) in:-
Beam & lintels

Columns

High tensile steel reinforcement as described
including cutting to length, bending and fixing
including all necessary tying wires and spacing
blocks (all provisional)

8mm diameter steel bars

16mm ditto

125

185

335

62

22

15

398

1,384

LM

SM

SM

SM

SM

CM

CM

KG

KG

Carried to Collection
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ITEM DESCRIPTION QrTy UNIT RATE AMOUNT
Sawn formwork to:-
A Sides of ring beam and lintels 87 SM
B Ditto to sides of columns 96 SM

Total Carried to Collection

COLLECTION.

Carried forward from page 4

Brought forward from above.

Total for Walling Carried to Summary

Ms/5




ITEM DESCRIPTION Qry UNIT RATE AMOUNT
ELEMENT NO. 03
Roofing
A IT5 Gauge 28 resincot pre-painted galvanised iron 539 SM
sheets with and including J-bolts cups and washers
B Matching ridge cap 27 LM
The following trusses fabricated welded and bolted in
accordance with structural engineers details
75x50x3mm thick SHS rafters as per the structural
c engineers detail 158 LM
D Ditto tie beam 138 LM
E 50x50x2mm thick SHS ties and struts 159 LM
300x 300x8mm MS plate with (4No) 10mm diameter
F holes 10 NO
10mm diameter (1100mm long bolts with head, nuts
G and washers) 228 NO
Purlins
H 150x50x3mm thick purlins 212 LM
Rain water goods
The following in gauge 24 galvanised mild steel
450x300mm box gutter with and including 30x4mm
5o flat gutter strip at 600 c/c 36 LM
K Extra -over gutter stopped end with outlet 4 NO
L Ditto but for outlet 6 NO
M | 75mm dia UPVC heavy gauge down pipe 27 LM
N Extra-over pipe for sawn neck 6 NO
P Ditto but water shovel 6 NO

Total Carried to Collection

MS/6




ITEM DESCRIPTION Qrty UNIT RATE AMOUNT
Roofing Cont'd
Painting and Decorations
Prepare and apply by spraying one coat of red oxide
A primer on metal surfaces 440 LM

Total Carried to Collection

COLLECTION.

Carried forward from page 6

Brought forward from above.

Total for Roofing Carried to Summary

MS/7




ITEM DESCRIPTION QTY UNIT RATE AMOUNT
ELEMENT NO. 4 DOORS
External Doors
Purpose made mild steel panneled double door in two
equal leaf overall size 6000 x6000mm high made from
A 50x50 x3mm SHS outer framing, and 32x32x 3mm 1 NO
vertical and horizontal members, steel panelled plate
with complete with 3 -lever Union lock and all other
necessary fittings
B Ditto but size 1500 X 2400mm high 1 NO
Internal Doors
45mm thick semi sold core flush door faced both
C sides with 6mm intenor quality plywood ready for 7 NO
painting and hardwood lipping all round size 900 x
2,100mm high (Type D2)
Wrot Cypress or other equal and approved:-
D 100 x 50mm Frame with two labours plugged. 42 LM
E 45 x 38mm Architraves. 42 LM
F 25mm diameters quadrant. 42 LM
Supply and fix the following ironmongery with
screws to match.
G 2-lever mortise lock 7 NO
H 100mm Brass butts hinges. 14 PRS
J Rubber door stoppers 17 NO
Painting and Decorations.
Knot, Prime, Prepare and Apply three coats of
gloss oil paint to:-
K General surfaces of timber 32 SM
L Ditto between 100 -200mm girth. 84 LM
M General surfaces of steel doors. 93 SM
N Ditto not exceeding 100mm girth. 84 LM

Total for Doors Carried to Summary

Ms/8




ITEM

DESCRIPTION

QTYy

UNIT

RATE

AMOUNT

ELEMENT NO. 05

Windows

250 X 25mm Precast concrete window cills bedded
and jointed with cement and sand (1:3) mortar

Supply and fix the following purpose made steel
casement windows fabricated from standard
sections complete with frames, mullions and
trensomes including all necessary locking and
window stays screws and nuts once shop primed
before delivery to site. Rate to include 25 x 4mm flat

at 300 mm centres as burglar proofing

Ditto but size 2000 x 2000mm high

Ditto but size 900 x 600mm high

4mm thick clear glass and glazing fixed with and
including putty to steel windows.

Panes 01 - 0.5 square metres

Prepare and apply three coats gloss oil paint to
surfaces of metal

Steel casement surfaces; both sides
(measured overall)

11

22

LM

NO

NO

SM

SM

Total for Windows Carried to Summary

Ms/9




ITEM DESCRIPTION QrTy UNIT RATE AMOUNT

ELEMENT NO. 06
FINISHES
EXTERNAL WALL FINISHES.

A Extra over walling for smooth chisel dressing, keying 263 SM
and pointing
15mm thick gauged lime (1:2:9) plaster to:-

B Beams and columns 85 SM

C Ditto but gable walls 102 SM
Prepare and Apply one undercoat and two finishing
coats of first grade silk vinyl emulsion paint to:-

D Plastered surfaces of beams and columns 85 SM

E Gable walls 102 SM
INTERNAL FINISHES:
Floors Screed.
Cement and sand (1:4) screeding smooth trowelled.

F _25mm thick cement sand screed backing 22 SM
Ceramic Floor Tiles as 'Saj' or equal and approved

G 600x600x6mm thick ceramic floor tiles 77 SM
100X20mm thick matching skirting with curved

H junction at floor and rounded edges at the top 45 LM
Cement and sand (1:4) screeding

J 25mm thick to receive terrazzo 310 SM

« 20 mm thick terrazzo paving machine polished on floor 310 SM

Total Carried to Collection

MS/10




ITEM

DESCRIPTION

QTYy

UNIT

RATE

AMOUNT

Internal Finishes Cont'd

20x100 mm high polished terrazzo skirting

Dividing strips PVC 3x25 mm set in terrazzo paving
(Provisional)

Cement and sand (1:3) plaster

12mm thick to wall surfaces

15mm thick to receive glazed wall tiles

Prepare and apply three coats first grade emulsion
paint to-:

Plastered walls

White glazed ceramic tiles as Saj or equal and

approved
bedded and jointed in cement and sand (1:3) mortar

and
flush pointed with white cement.

300 x 200 x 6mm thick wall tiles

178

425

156

53

156

53

LM

LM

SM

SM

SM

SM

Total Carried to Collection

COLLECTION.

Carried forward from page 10

Brought forward from above.

Total for Finishes carried to Summary

MS/11




ITEM DESCRIPTION QrTy UNIT RATE AMOUNT
SUMMARY
A | Substructures
B Walling
C Roofing
D Doors
E Windows
F Finishes

TOTAL FOR BUILDERS WORK CARRIED TO GRAND SUMMARY

Ms/12




BILL NO.2
MECHANICAL WORKS



MEDICAL WASTE SHREDDER -(DEP.OF HEALTH SERVICES)-MECHANICAL W

JORKS

ITEM

DESCRIPTION

QTyY

UNIT

RATE

AMOUNT

SANITARY FITTINGS

Supply, deliver, install and fix the following sanitary
fittings including all materials and jointing to supply,
water/soil and overflow pipes. Twyfords Ltd products
are specified only as an indication of quality. Equal
and approved appliances may be supplied. Where
trade names are mentioned, the Ref. No is intended
only as a guide to the type and quality of fittings

Water Closet

General purpose white in colour Squatting W.C Suite in
vitreous china to BS 3402 ,one piece pan an floor plates
with trends and separate Trap ("P"or"S") for fixing to
suit requirements. To be complete with Vitreous China
7.5 Litrs Cistern with valveless fittings including siphon,
15mm side in-let ball valve,20mm side over flow, plastic
flush pipe and clips. To be as Twyfords or equal and
approved

Wash Hand Basin

Wash Hand Basin Size 510 x420mm with one tap

holes and chain stay hole,32mm diameter chrome
plated pop up chain waste, concealed wall brackets,
chrome plated single tap hole basin mixer as Cobra

and chrome plated bottle trap(32mm"P" trap) with
75mm seal. The wash hand basin to be as Twyfords
Sola 510' or equal and approved

Urinal Slab

Stainless steel slab complete with 9 litres Vitreous
China cistern and associated stainless steel down pipes
China cistern and associated stainless steel down pipes
and spurge pipe. It should be contracted from AlSI 304

Stainless steel and 1200mm wide with channel end outlet
Urinal also to have urinal outlet(1 1/2") grating

and "P" Trap cistern wall bracket and Automatic

Flushing cistern.

No

No

No

MW/1




ITEM

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

Stainless Steel Kitchen Sink

Single Bowl Single Drainer,(SBSD) stainless steel
sink, size 1500 x 600mm, bowl size 430x420mm
complete with, waste fittings, plugs, chain stays and
40mm Diameter heavy duty plastic bottle trap with
75mm deep seal complete with a chrome plated
swivel action sink mixer tap.

Soap Dispenser

Soap Dispenser, capacity 1.136 Litres complete
with plastic rawl plugs, fixing screws, lock and

key complete with initial fill of soap gel. The

soap dispenser to be as ZALPON'S MARK 7 model,
size 125x100x290mm high or approved equivalent
Mirrors

6mm thick polished plate glass, silver backed mirror
with beveled edges, size 600x600mm plugged and

screwed to wall with 4No chrome plated chrome

capped screws and 5mm thick foam back nest
capped screws and 5mm thick foam back nest

Towel Rail

Chrome plated Towel rail 650mm long with the rail
and brackets as one piece, all as Twyfords or
approved equivalent.

Toilet roll Holder

Toilet Roll Holder in vitreous china to BS 3402 in

white colour of size 165x165mm and recessed into

wall. Toilet roll holder to be as Twyfords 'SEMI RECESSED
&ORNAMENTAL accessories Ref No. VC 9808 WH

Robe Hook
Robe Hook in vitreous china and in white colour

mounted unto a concealed screw to wall wedges, to
be as Twyfords OC 6858 1998 or approved equivalent

Flexible Tubing

15mm Diameter x300mm long flexible

connections complete with integral chrome

plated angle valve for connecting the sanitary
fittings to waste supply, to be as cobra or equivalent

No

No

No
No

No

No

No

No

Carried to Collection

MW/2




ITEM

DESCRIPTION

QTyY

UNIT

RATE

AMOUNT

INTERNAL PLUMBING

To supply and install Chlorinated Polyvinyl

Chloride(CPVC) tubing and fittings which meet requirements of
ASTM F442 as described Tenderers must allow for jointing,
clippings, couplings e.t.c. necessary for the proper and
satisfactory functioning of the installation when pricing. All
joints shall be assembled using solvent of ASTM F493 and to
the Engineer's approval. Rates must allow for all Metal/Plastic
threaded adaptors where required for connection of sanitary
fixtures, valves etc.

CPVC
15mm -Ditto-
20mm-Ditto-

Extra-over CPVC pipework for the following;
Bends
15mme- Ditto-

20mm -Ditto-
fixtures, valves etc.

Threaded Fittings
20x15mm Diam. Male thread 90 Bend
25x15mm Diam. Male threaded 90 Bend

Equal Tees
15mm Equal Tee
20mm Equal Tee

Reducers
20x15mm Reducer
25x20mm Reducer

Gate Valves

15mm Diameter approved medium pressure screw
down full way non-rising stem wedge gate valve to
BS 1952, with wheel and head joints to steel tubing.
The gate valve to be as" Pegler" or approved
Equivalent.

20mm-Diameter

Lm
Lm

No
No

No
No

No
No

No
No

No
No

10

Carried to Collection
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ITEM | DESCRIPTION QTY | UNIT | RATE | AMOUNT
Unions
N 25mm Diameter Union No 12
N 15mm-Diameter Union No 2
Sockets
P 15mm Diameter Socket No
Q 20mm Diameter Socket No
TAPS
R 15mm Diameter Pegler Tap No 1
20mm Diameter Pillar Tap No 10
S 15mm Diameter Pillar Tap No 2
T Allow for Excavations in black cotton Soil/murram for
Water pipes not exceeding 1500mm deep and
average 900mm deep part return in fill, ram and surplus
cart away Lm 10
U Allow for pressure testing, flushing out and
sterilization of the cold water system as required to the
satisfaction of the Engineer item | 1

Carried to Collection
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ITEM | DESCRIPTION QTY | UNIT | RATE | AMOUNT
INTERNAL DRAINAGE

All drainage pipes to be as 'Key Terrain or equal

and approved equivalent. Allow for connection to

the nearest manholes.

PVC and muPVC pipe work
A 100mm heavy duty golden brown pipe class D Lm 15
B 100mm diameter heavy grey pipe class D Lm 5
C 50mm ditto Lm 5
D 40MM dittO cooeveceeeeeeeeee s Lm 3

PVC and muPVC pipe work
E 100mm diameter long radius bend No 1
F 50mm diameter bend No 45
F 50mm Diameter bend No 2
G 40mm diameter bend No 1
H 100mm diameter sweep Tee No 2
J 50mm diameter sweep TeE .....cccceeevvevreereeeeeereenns No 1
K 40mm diameter sweep Tee No 1
L 100mm diameter access cap No 3
M 50mm diameter access cap No 1
N 40mm diameter access cap No 2
P 100mm diameter single branch No 2
Q 100mm diameter double branch No 2
R 100*50mm Boss connector No 1
S 100mm diameter WC Connector No 3
T 100mm diameter 4-way Floor trap and grating No 2
U 100mm floor gully complete with cover No 2
\Y 100mm diameter vent cowl No 2
W | 100mm diameter weathering slate and apron No 2
X Inspection Chamber (Manhole)

Inspection Chamber size 600mmx450mm and averaging

750mm Deep constructed in 100mm thick concrete

base (1:3:6),approved 150mm block sides rendered

all around in cement and sand(1:4) with a heavy duty cast

Iron cover and frame as Manhole Type 'A' No 3
Y Allow for Excavations in black cotton Soil/murram for

Drainage pipes not exceeding 1500mm deep and

average 900mm deep part return in fill, ram and surplus

cart away Lm 10
Z Testing and commissioning the internal drainage

Installations ltem 1

Carried to Collection
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ITEM | DESCRIPTION QTY | UNIT | RATE | AMOUNT
COLLECTION PAGE
A Total carried collection from page 1
B Total carried collection from page 2
C Total carried collection from page 3
D Total carried collection from page 4
E Total carried collection from page 5




BILL NO. 3
ELECTRICAL WORKS



ELECTRICITY SUPPLY AND INSTALLATION

insulated single core copper cable drawn in PVC Hg
conduit concealed in the building fabric.

Item | Description Qty Unit | Rate Cost
Electrical installations
Note: The work under this element to be carried out by a
registered electrical sub-contractor subject to approval by
the project manager.
Supply, install test and commission in accordance to BS
7671: 1998 the following as described below:-
1 Lightings installation
A Light points wired in 3 x 1.5MM? PVC insulated S.C C.U
cables drawn in 20MM Dia P.V.C Hg conduit mounted on
the building fabric for:-
1. One way switching 14 NO
2. Two way switching 8 NO
B 5A 2400V white moulded switch plate as regrand or equal
and approved as described.
1. One gangone way 6 NO
2. One gang two ways 3 NO
3.  Four gang two ways 3 NO
C Supply and install the following light fixture YW fixing
accessories, control gears and lamp as per description
(i) 1 x 36W linear fluorescent lamp YW prismatic diffuser | 10 NO
service moulded as power technique manufactures or
equal and approved.
(i) 60W swan screw neck as thorn or equal and approved. 6 NO
(iii) 100 W cast aluminum bulk head fittings as thorn olg 1100 6 NO
BC fixed with 10 W LED bulbs
2 Power installation
Ring mains circuit power points wires in 3 2.5MM2 PVC 6 NO

Carried to Collection

EW/1




including all necessary accessories (provisional)

Item | Description Qty Unit | Rate Cost
A 240V white moulded socket plate as regrand or equal and

approved as described:-

1. 13Atwin standard switches 6 NO
B a. Power circuit comprising 3 x 4.0MM2 PVC copper 2 NO

cable drawn in 25MM dia PVC Hg conduit concealed in

wall and floor slabs from CU “1” to an isolator in the

equipment cleaning and storage areas.

b. DP 20Amps as mem for item B1 above 2 NO
C 250 A 4way @ distribution board as Crabtree or equivalent 1 NO
D 250A 37 MCB 1 NO
E 15A, 1z MCB 2 NO
F 5A; 1 MCB 2 NO
G 4x10mm S.C cable in 32mmg PVC H/G conduit 15 M

concealed in the building fabric
H 3% Cut cut fuses C/W Neutral block ITEM
J 90A 3z Industrial socket out C/W top plug 1 NO
K 4X25MM2 SWA U/G cable laid in 2ft deep trench 100 LM

Carried to Collection
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Item | Description Qty Unit | Rate Cost

COLLECTION
A Page 1
B Page 2

Total for Electrical Works

EW/3




BILL NO. 4
PROVISIONAL SUMS



ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

Provisional Sums

The following funds to be expensed as per
instructions of the Project Manager or
omitted

Provide a Provisional Sum of Kenya Shillings
Three Hundred Thousand for National
Environmental Management Authority Audit

Provide a Provisional Sum of Kenya Shillings
Three Hundred Thousand only for
Contingencies

Provide a Provisional Sum of Kenya Shillings
Fifty Thousand for Project Management

TOTAL FOR PROVISIONAL SUMS CARRIED TO GRAND SUMMRY

PS/1




GRAND SUMMARY



ITEM

DESCRIPTION

TENDERER'S
AMOUNT

OFFICIAL
USE ONLY

PARTICULAR PRELIMINARIES

GENERAL PRELIMINARIES

SHREDDER HOUSE

MECHANICAL WORKS

ELECTRICALWORKS

PROVISIONAL SUMS

Sub-Total
Add 16% V.A.T

TOTAL CARRIED TO FORM OF TENDER

Amount of Tender in words:-Kenya Shillings

Tenderer's Signature and SEAIMP.......ccu i mnarssn s snses s s sss e s s sas nsass e s sss e s ans sanes

7 s s D T

Date......

Witness Name and Signature... ..o irsnsns s e s s e s ns e s ns e sas s e e s s sns e

1D TR ol 1 01 11 ) o S

7. s s b g Y

Date......
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