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     INVITATION TO TENDER 

 

       PROPOSED PERIMETER WALL      FOR ASIAN QUARTER TRANSPORT TERMINI  

1. The County Government of Nyeri invites sealed tenders for the 

construction of a Perimeter Wall      for the   Asian Quarter Transport 

Termini  

2. Tendering will be conducted under national competitive bidding using a 

standardized tender document. Tendering is open to all qualified and 

interested Tenderers. 

3. Tenderers may obtain further information at the Nyeri County 

Government Procurement Office at the Nyeri County Government 

Headquarters during official working hours  

4. Tenderers may view and download a complete set of tender documents 

electronically from the Nyeri County Government website free of 

charge 

5. Tenderers who download the tender document must forward their 

particulars immediately to Nyeri County Government Procurement 

Office to facilitate any further clarification or addendum. 

6. Tenders shall be quoted be in Kenya Shillings and shall include all taxes. 

Tenders shall remain valid for 150 days from the date of opening of 

tenders. 

7. All Tenders must be accompanied by a tender security or Kenya 

Shillings Eight Hundred and Sixty One Thousand Seven Hundred and 

Ninety One (KShs. 861,791.00).  

8. The Tenderer shall chronologically serialize all pages of the tender 

documents submitted. 

9. There will be a Pre-tender site visit on 28th May, 2021 Tenderers 

shall assemble at Nyeri County Municipal Yard at 10.00am. 

 

10. Completed tender documents are to be enclosed in plain sealed envelopes 

(original and copy) marked with tender name and reference number and 

deposited in the Tender Box at Nyeri County Government Offices or to be 

sent to the County Secretary, Nyeri County Government P.O. Box 1112-

10100 Nyeri so as to be received on or before 4th June, 2021. 

 

11. Tenders will be publicly opened immediately after the deadline date and 

time specified above in the presence of the Tenderers' designated 

representatives who choose to attend.   

12. Late tenders will be rejected.    

 

 

COUNTY SECRETARY  

COUNTY GOVERRNMENT OF NYERI 
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SECTION I: INSTRUCTIONS TO TENDERERS (ITT)  

 

A. GENERAL PROVISIONS 

1. Scope of Tender 

1.1 The Nyeri County Government as defined in the Appendix to Conditions of 
Contract invites tenders for the construction of a Perimeter Wall for the Asian Quarters 
Transport Termini.  

2. Fraud and Corruption 

2.1 The Nyeri County Government requires compliance with the provisions of the 
Public Procurement and Asset Disposal Act, 2015, Section 62 “Declaration 
not to engage in corruption”. The tender submitted by a person shall include 
a declaration that the person shall not engage in any corrupt or fraudulent 
practice and a declaration that the person or his or her sub-contractors are not 
debarred from participating in public procurement proceedings. 

2.2 The Nyeri County Government requires compliance with the provisions of the 
Competition Act 2010, regarding collusive practices in contracting. Any 
tenderer found to have engaged in collusive conduct shall be disqualified and 
criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be 
required to complete and sign the “Certificate of Independent Tender 
Determination” annexed to the Form of Tender. 

3. Eligible Tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or 
institution subject to ITT 3.7 or any combination of such entities in the form of 
a joint venture (JV) under an existing agreement or with the intent to enter into 
such an agreement supported by a letter of intent. In the case of a joint venture, 
all members shall be jointly and severally liable for the execution of the entire 
Contract in accordance with the Contract terms. The JV shall nominate a 
Representative who shall have the authority to conduct all business for and on 
behalf of any and all the members of the JV during the tendering process and, in 
the event the JV is awarded the Contract, during contract execution. The 
maximum number of JV members shall be specified in the TDS. 

3.2 Public Officers of the Nyeri County Government, their Spouses, Child, Parent, 
Brothers or Sister. Child, Parent, Brother or Sister of a Spouse, their business 
associates or agents and firms/organizations in which they have a substantial or 
controlling interest shall not be eligible to tender or be awarded a contract. 
Public Officers are also not allowed to participate in the tendering process. 

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have 
a conflict of interest shall be disqualified. A tenderer may be considered to have 
a conflict of interest for the purpose of this tendering process, if the tenderer: 

a) Directly or indirectly controls, is controlled by or is under common 

control with another tenderer; or 

b) Receives or has received any direct or indirect subsidy from another 

tenderer; or 

c) Has the same legal representative as another tenderer; or 
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d) Has a relationship with another tenderer, directly or through common 
third parties, that puts it in a position to influence the tender of another 
tenderer,or 

e) Any of its affiliates participated as a consultant in the preparation of the 
design or technical specifications of the works that are the subject of the 
tender; or 

f) any of its affiliates has been hired (or is proposed to be hired) by the Nyeri 
County Government as consultant for the Contract implementation; or 

g) Would be providing goods, works, or non-consulting services resulting 
from or directly related to consulting services for the preparation or 
implementation of the contract specified in this Tender Document or 

h) Has a close business or family relationship with a professional staff of the 

Procuring Entity who: 

i) are directly or indirectly involved in the preparation of the Tender 
document or specifications of the Contract, and/or the Tender 
evaluation process of such contract; or 

ii) would be involved in the implementation or supervision of such 
Contract unless the conflict stemming from such relationship has 
been resolved in a manner acceptable to the Procuring Entity 
throughout the tendering process and execution of the Contract. 

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive, collusive or 
fraudulent practice. A tenderer that is proven to have been involved any of these 
practices shall be automatically disqualified. 

3.5 A Tenderer may have the nationality of any country, subject to the 
restrictions pursuant to ITT 4.8.A Tenderer shall be deemed to have the 
nationality of a country if the Tenderer is constituted, incorporated or 
registered in and operates in conformity with the provisions of the laws of that 
country, as evidenced by its articles of incorporation (or equivalent documents 
of constitution or association) and its registration documents, as the case may 
be. This criterion also shall apply to the determination of the nationality of 
proposed subcontractors or sub- consultants for any part of the Contract 
including related Services. 

3.6 Tenderer that has been debarred from participating in public procurement 
shall be ineligible to tender or be awarded a contract. The list of debarred 
firms and individuals is available from the website of PPRA www.ppra.go.ke. 

3.7 Tenderers that are state-owned enterprises or institutions may be eligible to 
compete and be awarded a Contract(s) only if they are accredited by PPRA to 
be (i) a legal public entity of the state Government and/or public 
administration, (ii) financially autonomous and not receiving any significant 
subsidies or budget support from any public entity or Government, and (iii) 
operating under commercial law and vested with legal rights and liabilities 
similar to any commercial enterprise to enable it compete with firms in the 
private sector on an equal basis. 

3.8 Foreign tenderers are required to source at least forty (40%) percent of their 
contract inputs (in supplies, subcontracts and labor) from national suppliers 
and contractors. To this end, a foreign tenderer shall provide in its tender 

http://www.ppra.go.ke/
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documentary evidence that this requirement is met. Foreign tenderers not 
meeting this criterion will be automatically disqualified. Information required 
to enable the Procuring Entity determine if this condition is met shall be 
provided in for this purpose is be provided in “SECTION III - EVALUATION 
AND QUALIFICATION CRITERIA, Item 9”. 

3.9 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a 
foreign tenderer, if the tenderer is not registered in Kenya or if the tenderer is 
registered in Kenya and has less than 51 percent ownership by Kenyan Citizens. 
JVs are considered as foreign tenderers if the individual member firms are not 
registered in Kenya or if are registered in Kenya and have less than 51 percent 
ownership by Kenyan citizens. The JV shall not subcontract to foreign    firms   
more than 10 percent of the contract price, excluding provisional sums. 

3.10 The National Construction Authority Act of Kenya requires that all local and 
foreign contractors be registered with the National Construction Authority and 
be issued with a Registration Certificate before they can undertake any 
construction works in Kenya. Registration shall not be a condition for tender, 
but it shall be a condition of contract award and signature. A selected tenderer 
shall be given opportunity to register before such award and signature of 
contract. Application for registration with National Construction Authority 
may be accessed from the website www.nca.go.ke. 

3.11 The Competition Act of Kenya requires that firms wishing to tender as Joint 
Venture undertakings which may prevent, distort or lessen competition in 
provision of services are prohibited unless they are exempt in accordance with 
the provisions of Section 25 of the Competition Act, 2010. JVs will be 
required to seek for exemption from the Competition Authority. Exemption 
shall not be a condition for tender, but it shall be a condition of contract award 
and signature. A JV tenderer shall be given opportunity to seek such 
exemption as a condition of award and signature of contract. Application for 
exemption from the Competition Authority of Kenya may be accessed from the 
website www.cak.go.ke 

3.12 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax 
obligations by producing a valid tax clearance certificate or tax exemption 
certificate issued by the Kenya Revenue Authority. 

 

4. Eligible Goods, Equipment, and Services 

4.1 Goods, equipment and services to be supplied under the Contract may have 
their origin in any country that is not eligible under ITT 3.9. At the Procuring 
Entity's request, Tenderers may be required to provide evidence of the origin of 
Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been 
declared by the relevant national environmental protection agency or by other 
competent authority as harmful to human beings and to the environment shall 
not be eligible for procurement. 

 

5. Tenderer's Responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission 

http://www.nca.go.ke/
http://www.cak.go.ke/
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of his/her tender, and the Nyeri County Government will in no case be responsible 
or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit 
and examine the Site of the Works and its surroundings, and obtain all 
information that may be necessary for preparing the tender and entering into a 
contract for construction of the Works. The costs of visiting the Site shall be at 
the tenderer's own expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by 
the Nyeri County Government to enter upon its premises and lands for the purpose 
of such visit. The Tenderer shall indemnify the Nyeri County Government against 
all liability arising from death or personal injury, loss of or damage to property, 
and any other losses and expenses incurred as a result of the inspection. 

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, 
a preliminary description of the proposed work method and schedule, including 
charts, as necessary or required. 

 

B. CONTENTS OF TENDER DOCUMENTS 

6. Sections of Tender Document 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the 
sections specified below, and which should be read in conjunction with any 
Addenda issued in accordance with ITT 8. 

 

 PART 1 Tendering Procedures 

i) Section I - Instructions to Tenderers (ITT) 

ii) Section II - Tender Data Sheet (TDS) 

iii) Section III - Evaluation and Qualification Criteria 

iv) Section IV - Tendering Forms 

  PART 2 Works Requirements 

i) Section V - Drawings 

ii) Section VI - Specifications 

iii) Section VII - Bills of Quantities 

PART 3 Conditions of Contract and Contract Forms 

i) Section VIII - General Conditions of Contract (GCC) 

ii) Section IX - Special Conditions of Contract (SC) 

iii) Section X - Contract Forms 

6.2 The Invitation to Tender Document (ITT) issued by the Nyeri County Government is 
not part of the Contract documents. 

6.3 Unless obtained directly from the Nyeri County Government, Nyeri County 
Government is not responsible for the completeness of the Tender document, 
responses to requests for clarification, the minutes of the pre-Tender meeting (if 
any), or Addenda to the Tender document in accordance with ITT 8. In case of 
any contradiction, documents obtained directly from the Procuring Entity shall 
prevail. 

6.4 The Tenderer is expected to examine all instructions, forms, terms, and 
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specifications in the Tender Document and to furnish with its Tender all 
information and documentation as is required by the Tender document. 

7. Site Visit 

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit 
and examine and inspect the Site of the Required Services and its surroundings 
and obtain all information that may be necessary for preparing the Tender and 
entering into a contract for the Services. The costs of visiting the Site shall be at the 
Tenderer's own expense. 

 

8. Pre-Tender Meeting 

 

8.1 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when 

and where. The Procuring Entity shall also specify in the TDS if a pre-arranged pretender 

site visit will be held and when. The Tenderer's designated representative is invited to 

attend a pre-arranged pretender visit of the site of the works. The purpose of the meeting 

will be to clarify issues and to answer questions on any matter that may be raised at that 

stage. 

 

8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity 

not later than the period specified in the TDS before the meeting. 

 

8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the 

works, if applicable, including the text of the questions asked by Tenderers and the 

responses given, together with any responses prepared after the meeting, will be 

transmitted promptly to all Tenderers who have acquired the Tender Documents in 

accordance with ITT 6.3. Minutes shall not identify the source of the questions asked 

 

8.4 The Procuring Entity shall also promptly publish anonym zed (no names) Minutes of the pre-

Tender meeting and the pre-arranged pretender visit of the site of the works at the web page 

identified in the TDS. Any modification to the Tender Documents that may become 

necessary as a result of the pre-tender meeting and the pre-arranged pretender site visit, shall 

be made by the Procuring Entity exclusively through the issue of an Addendum pursuant to 

ITT 8 and not through the minutes of the pre-Tender meeting. Nonattendance at the pre-

Tender meeting will not be a cause for disqualification of a Tenderer. 

 

9.  Clarification and amendments of Tender Documents 

 

9.1 A Tenderer requiring any clarification of the Tender Document shall contact the Nyeri County 

Government in writing at the Nyeri County Government or raise its enquiries during the pre-

Tender meeting and the pre- arranged pretender visit of the site of the works if provided for 

in accordance with ITT 8.4. The Nyeri County Government will respond in writing to any 

request for clarification, provided that such request is received no later than deadline for 

submission of tenders. The Nyeri County Government shall forward copies of its response to 

all tenderers who have acquired the Tender Documents in accordance with ITT 6.3, 

including a description of the inquiry but without identifying its source. If specified in the 

TDS, the Nyeri County Government shall also promptly publish its response at the web page 

identified in the TDS. Should the clarification result in changes to the essential elements of 

the Tender Documents, the Nyeri County Government shall amend the Tender Documents 
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appropriately following the procedure under ITT 8.4. 

10. Amendment of Tendering Document 

 

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may 

amend the Tendering document by issuing addenda. 

 

10.2 Any addendum issued shall be part of the tendering document and shall be communicated 

in writing to all who have obtained the tendering document from the Procuring Entity in 

accordance with ITT 6.3. The Procuring Entity shall also promptly publish the addendum 

on the Procuring Entity's web page in accordance with ITT 8.4. 

 

10.3 To give prospective Tenderers reasonable time in which to take an addendum into account 

in preparing their Tenders, the Nyeri County Government shall extend, as necessary, the 

deadline for submission of Tenders, in accordance with ITT 25.2 below. 

 

C. PREPARATION OF TENDERS 

 

11. Cost of Tendering 

 

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its 

Tender, and the Procuring Entity shall not be responsible or liable for those costs, 

regardless of the conduct or outcome of the tendering process. 

 

 

12. Language of Tender 

 

12.1 The Tender, as well as all correspondence and documents relating to the tender exchanged by 

the tenderer and the Nyeri County Government, shall be written in the English Language. 

Supporting documents and printed literature that are part of the Tender may be in another 

language provided they are accompanied by an accurate and notarized translation of the 

relevant passages into the English Language, in which case, for purposes of interpretation of 

the Tender, such translation shall govern. 

 

13. Documents Comprising the Tender 

 

13.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 14; 

b) Schedules including priced Bill of Quantities, completed in accordance 

with ITT 14 and ITT 16; 

c) Tender Security, in accordance with ITT 21.1; 

d) Authorization: written confirmation authorizing the signatory of the 
Tender to commit the Tenderer, in accordance with ITT 22.3; 

e) Qualifications: documentary evidence in accordance with ITT 
19establishing the Tenderer's qualifications to perform the Contract if its 
Tender is accepted; 

f) Conformity: a technical proposal in accordance with ITT 18; 

g) Any other document required in the TDS. 

 

13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a 
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copy of the Joint Venture Agreement entered into by all members. Alternatively, a letter of 

intent to execute a Joint Venture Agreement in the event of a successful Tender shall be 

signed by all members and submitted with the Tender, together with a copy of the proposed 

Agreement. The Tenderer shall chronologically serialize pages of all tender documents 

submitted. 

 

13.3 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, 

if any, paid or to be paid to agents or any other party relating to this Tender. 

 

14. Form of Tender and Schedules 

 

14.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using 

the relevant forms furnished in Section IV, Tendering Forms. The forms must be completed 

without any alterations to the text, and no substitutes shall be accepted except as provided 

under ITT 20.3. All blank spaces shall be filled in with the information requested. 

 

15. Alternative Tenders 

 

15.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

 

15.2 When alternative times for completion are explicitly invited, a statement to that effect will 

be included in the TDS, and the method of evaluating different alternative times for 

completion will be described in Section III, Evaluation and Qualification Criteria. 

 

15.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical 

alternatives to the requirements of the Tender Documents must first price the Procuring 

Entity's design as described in the Tender Documents and shall further provide all 

information necessary for a complete evaluation of the alternative by the Procuring Entity, 

including drawings, design calculations, technical specifications, breakdown of prices, and 

proposed construction methodology and other relevant details. Only the technical 

alternatives, if any, of the Tenderer with the Winning Tender conforming to the basic 

technical requirements shall be considered by the Procuring Entity. When specified in the 

TDS, Tenderers are permitted to submit alternative technical solutions for specified parts 

of the Works, and such parts will be identified in the TDS, as will the method for their 

evaluating, and described in Section VII, Works' Requirements. 

 

16. Tender Prices and Discounts 

 

16.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form 

of Tender and in the Bill of Quantities shall conform to the requirements specified below. 

 

16.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of 

Quantities. Items against which no rate or price is entered by the Tenderer shall be deemed 

covered by the rates for other items in the Bill of Quantities and will not be paid for 

separately by the Procuring Entity. An item not listed in the priced Bill of Quantities shall 

be assumed to be not included in the Tender, and provided that the Tender is determined 

substantially responsive notwithstanding this omission, the average price of the item 

quoted by substantially responsive Tenderers will be added to the Tender price and the 

equivalent total cost of the Tender so determined will be used for price comparison. 
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16.3 The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the 

total price of the Tender, including any discounts offered. 

 

16.4 The Tenderer shall quote any discounts and the methodology for their application in the 

Form of Tender, in accordance with ITT 14.1. 

 

16.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not 

subject to adjustment during the performance of the Contract in accordance with the 

provisions of the Conditions of Contract, except in cases where the contract is subject to 

fluctuations and adjustments, not fixed price. In such a case, the Tenderer shall furnish the 

indices and weightings for the price adjustment formulae in the Schedule of Adjustment 

Data and the Procuring Entity may require the Tenderer to justify its proposed indices and 

weightings. 

 

16.6 Where tenders are being invited for individual lots (contracts)or for any combination of 

lots (packages), tenderers wishing to offer discounts for the award of more than one 

Contract shall specify in their Tender the price reductions applicable to each package, or 

alternatively, to individual Contracts within the package. Discounts shall be submitted in 

accordance with ITT 16.4, provided the Tenders for all lots (contracts) are opened at the 

same time. 

 

16.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any 

other cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be 

included in the rates and prices and the total Tender Price submitted by the Tenderer. 

 

17. Currencies of Tender and Payment 

 

17.1 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be 

quoted by the Tenderer in the Bill of Quantities, entirely in Kenya shillings. A Tenderer 

expecting to incur expenditures in other currencies for inputs to the Works supplied from 

outside Kenya shall device own ways of getting foreign currency to meet those 

expenditures. 

 

18. Documents Comprising the Technical Proposal 

 

18.1 The Tenderer shall furnish a technical proposal including a statement of work methods, 

equipment, personnel, schedule and any other information as stipulated in Section IV, 

Tender Forms, in sufficient detail to demonstrate the adequacy of the Tenderer's proposal to 

meet the work's requirements and the completion time. 

 

19. Documents Establishing the Eligibility and Qualifications of the Tenderer 

 

19.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to 

establish Tenderer's eligibility in accordance with ITT 4. 

 

19.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its 

qualifications to perform the Contract the Tenderer shall provide the information as 

requested  

 

19.3 A margin of preference will not be allowed. Preference and reservations will be allowed, 
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individually or in joint ventures. Applying for eligibility for Preference and reservations 

shall supply all information required to satisfy the criteria for eligibility specified in 

accordance with ITT 33.1. 

 

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, 

including details of ownership, as shall be required to determine whether, according to the 

classification established by the Procuring Entity, a contractor or group of contractors 

qualifies for a margin of preference. Further the information will enable the Nyeri County 

Government any actual or potential conflict of interest in relation to the procurement and/or 

contract management processes, or a possibility of collusion between tenderers, and 

thereby help to prevent any corrupt influence in relation to the procurement process or 

contract management. 

 

19.5 The purpose of the information described in ITT 19.4 above overrides any claims to 

confidentiality which a tenderer may have. There can be no circumstances in which it 

would be justified for a tenderer to keep information relating to its ownership and control 

confidential where it is tendering to undertake public sector work and receive public sector 

funds. Thus, confidentiality will not be accepted by the Procuring Entity as a justification 

for a Tenderer's failure to disclose, or failure to provide required information on its 

ownership and control. 

 

19.6 The Tenderer shall provide further documentary proof, information or authorizations that 

the Nyeri County Government may request in relation to ownership and control which 

information on any changes to the information which was provided by the tenderer under 

ITT 6.3. The obligations to require this information shall continue for the duration of the 

procurement process and contract performance and after completion of the contract, if any 

change to the information previously provided may reveal a conflict of interest in relation 

to the award or management of the contract. 

 

19.7 All information provided by the tenderer pursuant to these requirements must be complete, 

current and accurate as at the date of provision to the Procuring Entity. In submitting the 

information required pursuant to these requirements, the Tenderer shall warrant that the 

information submitted is complete, current and accurate as at the date of submission to the 

Procuring Entity. 

 

19.8 If a tenderer fails to submit the information required by these requirements, its tender will 

be rejected. Similarly, if the Nyeri County Government is unable, after taking reasonable 

steps, to verify to a reasonable degree the information submitted by a tenderer pursuant to 

these requirements, then the tender will be rejected. 

 

19.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the 

Nyeri County Government (whether through its own enquiries, through notification by the 

public or otherwise), shows any conflict of interest which could materially and improperly 

benefit the tenderer in relation to the procurement or contract management process, then: 

i) if the procurement process is still ongoing, the tenderer will be 

disqualified from the procurement process, 

ii) if the contract has been awarded to that tenderer, the contract award will 

be set aside, 

iii) the tenderer will be referred to the relevant law enforcement authorities 
for investigation of whether the tenderer or any other persons have 
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committed any criminal offence. 

19.10 If a tenderer submits information pursuant to these requirements that is incomplete, 

inaccurate or out-of-date, or attempts to obstruct the verification process, then the 

consequences ITT 6.7 will ensue unless the tenderer can show to the reasonable 

satisfaction of the Procuring Entity that any such act was not material, or was due to 

genuine error which was not attributable to the intentional act, negligence or recklessness of 

the tenderer. 

 

20. Period of Validity of Tenders 

 

20.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The 

Tender Validity period starts from the date fixed for the Tender submission deadline (as 

prescribed by the Procuring Entity in accordance with ITT 24). A Tender valid for a 

shorter period shall be rejected by the Procuring Entity as non-responsive. 

 

20.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the 

Procuring Entity may request Tenderers to extend the period of validity of their Tenders. 

The request and the responses shall be made in writing. If a Tender Security is requested in 

accordance with ITT 21.1, it shall also be extended for thirty (30) days beyond the 

deadline of the extended validity period. A Tenderer may refuse the request without 

forfeiting its Tender security. A Tenderer granting the request shall not be required or 

permitted to modify its Tender, except as provided in ITT 20.3. 

 

 

20.3 If the award is delayed by a period exceeding the number of days to be specified in the 

TDS days beyond the expiry of the initial tender validity period, the Contract price shall be 

determined as follows: 

i. in the case of fixed price contracts, the Contract price shall be the 
tender price adjusted by the factor specified in the TDS; 

ii. in the case of adjustable price contracts, no adjustment shall be made; 
or in any case, tender evaluation shall be based on the tender price 
without taking into consideration the applicable correction from those 
indicated above. 

21. Tender Security 

 

21.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a 

Tender Security as specified in the TDS, in original form and, in the case of a Tender 

Security, in the amount and currency specified in the TDS.  A Tender-Securing Declaration 

shall use the form included in Section IV, Tender Forms. 

 

21.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand 

guarantee in any of the following forms at the Tenderer's option: 

i. an unconditional Bank Guarantee issued by reputable commercial bank); 

or 

ii. an irrevocable letter of credit; 

iii. a Banker's cheque issued by a reputable commercial bank; or 

iv. another security specified in the TDS, 

21.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing 

bank shall have a correspondent bank located in Kenya to make it enforceable. The Tender 
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Security shall be valid for thirty (30) days beyond the original validity period of the Tender, 

or beyond any period of extension if requested under ITT 20.2. 

 

21.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any 

Tender not accompanied by a substantially responsive Tender Security or Tender-Securing 

Declaration shall be rejected by the Nyeri County Government as non-responsive. 

 

21.5 If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful 

Tenderers shall be returned as promptly as possible upon the successful Tenderer's signing 

the Contract and furnishing the Performance Security and any other documents required in 

the TDS. The Nyeri County Government shall also promptly return the tender security to the 

tenderers where the procurement proceedings are terminated, all tenders were determined 

nonresponsive or a bidder declines to extend tender validity period. 

 

21.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible 

once the successful Tenderer has signed the Contract and furnished the required 

Performance Security, and any other documents required in the TDS. 

 

21.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

i. if a Tenderer withdraws its Tender during the period of Tender validity 
specified by the Tenderer on the Form of Tender, or any extension 
thereto provided by the Tenderer; or 

ii. if the successful Tenderer fails to: 

1. sign the Contract in accordance with ITT 50; or 

2. furnish a Performance Security and if required in the TDS, and any 
other documents required in the TDS. 

21.8 Where tender securing declaration is executed, the Nyeri County Government shall 

recommend to the PPRA that PPRA debars the Tenderer from participating in public 

procurement as provided in the law. 

 

21.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of 

the JV that submits the Tender. If the JV has not been legally constituted into a legally 

enforceable JV at the time of tendering, the Tender Security or the Tender-Securing 

Declaration shall be in the names of all future members as named in the letter of intent 

referred to in ITT 4.1 and ITT 11.2. 

 

21.10 A tenderer shall not issue a tender security to guarantee itself. 

 

22.  Format and Signing of Tender 

 

22.1 The Tenderer shall prepare one original of the documents comprising the Tender as 

described in ITT 13 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in 

accordance with ITT 15, shall be clearly marked “ALTERNATIVE.” In addition, the 

Tenderer shall submit copies of the Tender, in the number specified in the TDS and clearly 

mark them “COPY.” In the event of any discrepancy between the original and the copies, 

the original shall prevail. 

 

22.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is 

confidential to their business. This may include proprietary information, trade secrets, or 

commercial or financially sensitive information. 
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22.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall 

be signed by a person duly authorized to sign on behalf of the Tenderer. This authorization 

shall consist of a written confirmation as specified in the TDS and shall be attached to the 

Tender. The name and position held by each person signing the authorization must be 

typed or printed below the signature. All pages of the Tender where entries or amendments 

have been made shall be signed or initialed by the person signing the Tender. 

 

22.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of 

the JV on behalf of the JV, and to be legally binding on all the members as evidenced by a 

power of attorney signed by their legally authorized representatives. 

 

22.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or 

initialed by the person signing the Tender. 

 

D. SUBMISSION AND OPENING OF TENDERS 

 

23. Sealing and Marking of Tenders 

 

23.1 Depending on the sizes or quantities or weight of the tender documents, a tenderer may 

use an envelope, package or container. The Tenderer shall deliver the Tender in a single 

sealed envelope, or in a single sealed package, or in a single sealed container bearing the 

name and Reference number of the Tender, addressed to the Procuring Entity and a 

warning not to open before the time and date for Tender opening date. Within the single 

envelope, package or container, the Tenderer shall place the following separate, sealed 

envelopes: 

i. in an envelope or package or container marked “ORIGINAL”, all 
documents comprising the Tender, as described in ITT 11; and 

ii. in an envelope or package or container marked “COPIES”, all required 

copies of the Tender; and 

iii. if alternative Tenders are permitted in accordance with ITT 15, and if 

relevant: 

1. in an envelope or package or container marked “ORIGINAL –
ALTERNATIVE TENDER”, the alternative Tender; and 

2. in the envelope or package or container marked “COPIES- 
ALTERNATIVE TENDER”, all required copies of the 
alternative Tender. 

The inner envelopes or packages or containers shall: 

a) bear the name and address of the Procuring Entity. 

b) bear the name and address of the Tenderer; and 

c) bear the name and Reference number of the Tender. 

 

23.2 If an envelope or package or container is not sealed and marked as required, the Procuring 

Entity will assume no responsibility for the misplacement or premature opening of the 

Tender. Tenders that are misplaced or opened prematurely will not be accepted. 
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24. Deadline for Submission of Tenders 

 

24.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no 

later than the date and time also specified in the TDS. When so specified in the TDS, 

Tenderers shall have the option of submitting their Tenders electronically. Tenderers 

submitting Tenders electronically shall follow the electronic Tender submission procedures 

specified in the TDS. 

 

24.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of 

Tenders by amending the Tender Documents in accordance with ITT 8, in which case all 

rights and obligations of the Procuring Entity and Tenderers previously subject to the 

deadline shall thereafter be subject to the deadline as extended. 

 

25. Late Tenders 

 

25.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for 

submission of tenders, in accordance with ITT 24. Any Tender received by the Procuring 

Entity after the deadline for submission of Tenders shall be declared late, rejected, and 

returned unopened to the Tenderer. 

 

26. Withdrawal, Substitution, and Modification of Tenders 

 

26.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by 

sending a written notice, duly signed by an authorized representative, and shall include a 

copy of the authorization in accordance with ITT 22.3, (except that withdrawal notices do 

not require copies). The corresponding substitution or modification of the Tender must 

accompany the respective written notice. All notices must be: 

a) prepared and submitted in accordance with ITT 22 and ITT 23 (except 
that withdrawals notices do not require copies), and in addition, the 
respective envelopes shall be clearly marked “WITHDRAWAL,” 
“SUBSTITUTION,” “MODIFICATION;” and 

b) received by the Procuring Entity prior to the deadline prescribed for 
submission of Tenders, in accordance with ITT 24. 

26.2 Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned 
unopened to the Tenderers. 

26.3 No Tender may be withdrawn, substituted, or modified in the interval between the 
deadline for submission of Tenders and the expiration of the period of Tender validity 
specified by the Tenderer on the Form of Tender or any extension thereof. 

 

27. Tender Opening 

 

27.1 Except in the cases specified in ITT 23 and ITT 26.2, the Nyeri County Government shall 

publicly open and read out all Tenders received by the deadline, at the date, time and place 

specified in the TDS, in the presence of Tenderers' designated representatives who chooses 

to attend. Any specific electronic Tender opening procedures required if electronic Tendering 

is permitted in accordance with ITT 24.1, shall be as specified in the TDS. 

 

27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the 

envelopes with the corresponding Tender shall not be opened, but returned to the 
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Tenderer. No Tender withdrawal shall be permitted unless the corresponding withdrawal 

notice contains a valid authorization to request the withdrawal and is read out at Tender 

opening. 

 

27.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged 

with the corresponding Tender being substituted, and the substituted Tender shall not be 

opened, but returned to the Tenderer. No Tender substitution shall be permitted unless the 

corresponding substitution notice contains a valid authorization to request the substitution 

and is read out at Tender opening. 

 

27.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the 

corresponding Tender. No Tender modification shall be permitted unless the 

corresponding modification notice contains a valid authorization to request the 

modification and is read out at Tender opening. 

 

27.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the 

Tenderer and whether there is a modification; the total Tender Price, per lot (contract) if 

applicable, including any discounts and alternative Tenders; the presence or absence of a 

Tender Security or Tender-Securing Declaration, if required; and any other details as the 

Procuring Entity may consider appropriate. 

 

27.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender 

opening shall be considered further for evaluation. The Form of Tender and pages of the 

Bills of Quantities are to be initialed by the members of the tender opening committee 

attending the opening. The number of representatives of the Procuring Entity to sign shall 

be specified in the TDS. 

 

27.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender 

nor reject any Tender (except for late Tenders, in accordance with ITT 25.1). 

 

27.8 Nyeri County Government shall prepare minutes of the Tender Opening that shall include, as a 

minimum: 

a) the name of the Tenderer and whether there is a withdrawal, substitution, 

or modification; 

b) the Tender Price, including any discounts; 

c) any alternative Tenders; (if applicable) 

d) the presence or absence of a Tender Security, if one was required. 

e) number of pages of each tender document submitted. 

27.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The 

omission of a Tenderer's signature on the minutes shall not invalidate the contents and 

effect of the minutes. A copy of the tender opening register shall be distributed to all 

Tenderers upon request. 

 

E. EVALUATION AND COMPARISON OF TENDERS 

 

28. Confidentiality 

 

28.1 Information relating to the evaluation of Tenders and recommendation of contract award 

shall not be disclosed to Tenderers or any other persons not officially concerned with the 
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Tender process until information on Intention to Award the Contract is transmitted to all 

Tenderers in accordance with ITT 46. 

 

28.2 Any effort by a Tenderer to influence Nyeri County Government in the evaluation of the 

Tenders or Contract award decisions may result in the rejection of its tender. 

 

28.3 Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, 

if a tenderer wishes to contact the Nyeri County Government on any matter related to the 

tendering process, it shall do so in writing. 

 

29. Clarification of Tenders 

 

29.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification 

of the tenderers, the Nyeri County Government may, at its discretion, ask any tenderer for a 

clarification of its tender, given a reasonable time for a response. Any clarification 

submitted by a tenderer that is not in response to a request by the Nyeri County Government 

shall not be considered. The Nyeri County Government request for clarification and the 

response shall be in writing. No change, including any voluntary increase or decrease, in 

the prices or substance of the tender shall be sought, offered, or permitted, except to 

confirm the correction of arithmetic errors discovered by the Procuring Entity in the 

evaluation of the tenders, in accordance with ITT 33. 

 

29.2 If a tenderer does not provide clarifications of its tender by the date and time set in the 

Nyeri County Government request for clarification, its Tender may be rejected. 

 

30. Deviations, Reservations, and Omissions 

 

30.1 During the evaluation of tenders, the following definitions apply: 

a) “Deviation” is a departure from the requirements specified in the tender 

document; 

b) “Reservation” is the setting of limiting conditions or withholding from 
complete acceptance of the requirements specified in the tender 
document; and 

c) “Omission” is the failure to submit part or all of the information or 
documentation required in the Tender document. 

 

31. Determination of Responsiveness 

 

31.1 The Nyeri County Government determination of a Tender's responsiveness is to be based on the 

contents of the tender itself, as defined in ITT 13. 

 

31.2 A substantially responsive Tender is one that meets the requirements of the Tender document 

without material deviation, reservation, or omission. A material deviation, reservation, or 

omission is one that, if accepted, would: 

a) affect in any substantial way the scope, quality, or performance of the 

Works specified in the Contract; or 

b) limit in any substantial way, inconsistent with the tender document, the 
Procuring Entity's rights or the tenderer's obligations under the proposed 
contract; or 
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c) if rectified, would unfairly affect the competitive position of other 
tenderers presenting substantially responsive tenders. 

31.3 The Procuring Entity shall examine the technical aspects of the tender submitted in 

accordance with ITT 18, to confirm that all requirements of Section VII, Works' 

Requirements have been met without any material deviation, reservation or omission. 

 

31.4 If a tender is not substantially responsive to the requirements of the tender document, it 

shall be rejected by the Procuring Entity and may not subsequently be made responsive by 

correction of the material deviation, reservation, or omission. 

 

32. Non-material Non-conformities 

 

32.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any 

non-conformities in the tender. 

32.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that 

the tenderer submit the necessary information or documentation, within a reasonable 

period, to rectify nonmaterial non-conformities in the tender related to documentation 

requirements. Requesting information or documentation on such non- conformities shall 

not be related to any aspect of the price of the tender. Failure of the tenderer to comply 

with the request may result in the rejection of its tender. 

32.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify 

quantifiable nonmaterial non-conformities related to the Tender Price. To this effect, the 

Tender Price shall be adjusted, for comparison purposes only, to reflect the price of a 

missing or non-conforming item or component in the manner specified in the TDS. 

 

33. Arithmetical Errors 

 

33.1 The tender sum as submitted and read out during the tender opening shall be absolute and 

final and shall not be the subject of correction, adjustment or amendment in any way by 

any person or entity. 

33.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle 

errors on the following basis: 

a) Any error detected if considered a major deviation that affects the 
substance of the tender, shall lead to disqualification of the tender as 
non-responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit 
price, quantity, and subtotal and total bid price shall be considered as a 
major deviation that affects the substance of the tender and shall lead to 
disqualification of the tender as non-responsive. and 

c) if there is a discrepancy between words and figures, the amount in words 

shall prevail 

33.3 Tenderers shall be notified of any error detected in their bid during the notification of a ward. 

 

34. Currency provisions 

 

34.1 Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in 

Kenya shillings will be determined non-responsive and rejected. 

 

35. Margin of Preference and Reservations 
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35.1 No margin of preference shall be allowed on contracts for small works. 

35.2 Where it is intended to reserve the contract to specific groups under Small and Medium 

Enterprises, or enterprise of women, youth and/or persons living with disability, who are 

appropriately registered as such by the authority to be specified in the TDS, a procuring 

entity shall ensure that the invitation to tender specifically indicates that only 

businesses/firms belonging to those specified groups are the only ones eligible to tender. 

Otherwise if no so stated, the invitation will be open to all tenderers. 

 

36. Nominated Subcontractors 

 

36.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any 

specific elements of the Works by subcontractors selected in advance by the Nyeri County 

Government. Tenderers may propose subcontracting up to the percentage of total value of 

contracts or the volume of works as specified in the TDS. Subcontractors proposed by the 

Tenderer shall be fully qualified for their parts of the Works. 

36.2 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the 

Works unless their specialized parts of the Works were previously designated by the 

Procuring Entity in the TDS as can be met by subcontractors referred to hereafter as 

'Specialized Subcontractors', in which case, the qualifications of the Specialized 

Subcontractors proposed by the Tenderer may be added to the qualifications of the 

Tenderer. 

 

37. Evaluation of Tenders 

 

37.1 The Nyeri County Government shall use the criteria and methodologies listed in this ITT and 

Section III, Evaluation and Qualification Criteria. No other evaluation criteria or 

methodologies shall be permitted. By applying the criteria and methodologies the 

Procuring Entity shall determine the Best Evaluated Tender in accordance with ITT 40. 

37.2 To evaluate a Tender, the Procuring Entity shall consider the following: 
a) price adjustment due to discounts offered in accordance with  ITT 16; 
b) converting the amount resulting from applying (a) and (b) above, if 

relevant, to a single currency in accordance with ITT 39; 
c) price adjustment due to quantifiable nonmaterial non-conformities in 

accordance with ITT 30.3; and 
d) any additional evaluation factors specified in the TDS and Section III, 

Evaluation and Qualification Criteria. 

37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, 

applied over the period of execution of the Contract, shall not be considered in Tender 

evaluation. 

37.4 In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or 

more lots and the methodology to determine the lowest evaluated cost of the lot (contract) 

combinations, including any discounts offered in the Form of Tender, is specified in 

Section III, Evaluation and Qualification Criteria. 

 

38. Comparison of Tenders 

 

38.1 The Nyeri County Government shall compare the evaluated costs of all substantially 

responsive Tenders established in accordance with ITT 38.2 to determine the Tender that has 

the lowest evaluated cost. 
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39. Abnormally Low Tenders 

 

39.1 An Abnormally Low Tender is one where the Tender price, in combination with other 

elements of the Tender, appears so low that it raises material concerns as to the capability 

of the Tenderer in regards to the Tenderer's ability to perform the Contract for the offered 

Tender Price or that genuine competition between Tenderers is compromised. 

39.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring 

Entity shall seek written clarifications from the Tenderer, including detailed price analyses 

of its Tender price in relation to the subject matter of the contract, scope, proposed 

methodology, schedule, allocation of risks and responsibilities and any other requirements 

of the Tender document. 

39.3 After evaluation of the price analyses, in the event that the Procuring Entity determines 

that the Tenderer has failed to demonstrate its capability to perform the Contract for the 

offered Tender Price, the Procuring Entity shall reject the Tender. 

 

40. Abnormally High Tenders 

 

40.1 An abnormally high price is one where the tender price, in combination with other 

constituent elements of the Tender, appears unreasonably too high to the extent that the 

Nyeri County Government is concerned that it may not be getting value for money or it may 

be paying too high a price for the contract compared with market prices or that genuine 

competition between Tenderers is compromised. 

40.2 In case of an abnormally high tender price, the Nyeri County Government  shall make a 

survey of the market prices, check if the estimated cost of the contract is correct and 

review the Tender Documents to check if the specifications, scope of work and conditions 

of contract are contributory to the abnormally high tenders. The Nyeri County Government 

may also seek written clarification from the tenderer on the reason for the high tender price. 

The Procuring Entity shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of 
the contract, the Procuring Entity may accept or not accept the tender 
depending on the Procuring Entity's budget considerations. 

ii) If specifications, scope of work and/or conditions of contract are 
contributory to the abnormally high tender prices, the Procuring Entity 
shall reject all tenders and may retender for the contract based on 
revised estimates, specifications, scope of work and conditions of 
contract, as the case may be. 

40.3 If the Nyeri County Government determines that the Tender Price is abnormally too high 

because genuine competition between tenderers is compromised (often due to collusion, 

corruption or other manipulations), it shall reject all Tenders and shall institute or cause 

competent Government Agencies to institute an investigation on the cause of the 

compromise, before re-tendering. 

 

41. Unbalanced and/or Front-Loaded Tenders 

 

41.1 If in the Nyeri County Government opinion, the Tender that is evaluated as the lowest 

evaluated price is seriously unbalanced and/or front loaded, it may require the Tenderer to 

provide written clarifications. Clarifications may include detailed price analyses to 

demonstrate the consistency of the tender prices with the scope of works, proposed 
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methodology, schedule and any other requirements of the Tender document. 

41.2 After the evaluation of the information and detailed price analyses presented by the 

Tenderer, the Procuring Entity may as appropriate: 

a) accept the Tender; or 

b) require that the total amount of the Performance Security be increased 
at the expense of the Tenderer to a level not exceeding a 30% of the 
Contract Price; or 

c) agree on a payment mode that eliminates the inherent risk of the 
Procuring Entity paying too much for undelivered works; or 

d) reject the Tender, 

 

42. Qualifications of the Tenderer 

 

42.1 The Nyeri County Government shall determine to its satisfaction whether the eligible 

Tenderer that is selected as having submitted the lowest evaluated cost and substantially 

responsive Tender, meets the qualifying criteria specified in Section III, Evaluation and 

Qualification Criteria. 

42.2 The determination shall be based upon an examination of the documentary evidence of the 

Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 19. The determination 

shall not take into consideration the qualifications of other firms such as the Tenderer's 

subsidiaries, parent entities, affiliates, subcontractors (other than Specialized 

Subcontractors if permitted in the Tender document), or any other firm(s) different from 

the Tenderer. 

42.3 An affirmative determination shall be a prerequisite for award of the Contract to the 

Tenderer. A negative determination shall result in disqualification of the Tender, in which 

event the Procuring Entity shall proceed to the Tenderer who offers a substantially 

responsive Tender with the next lowest evaluated price to make a similar determination of 

that Tenderer's qualifications to perform satisfactorily. 

42.4 An Abnormally Low Tender is one where the Tender price, in combination with other 

elements of the Tender, appears so low that it raises material concerns as to the capability 

of the Tenderer in regards to the Tenderer's ability to perform the Contract for the offered 

Tender Price. 

42.5 In the event of identification of a potentially Abnormally Low Tender, the Procuring 

Entity shall seek written clarifications from the Tenderer, including detailed price analyses 

of its Tender price in relation to the subject matter of the contract, scope, proposed 

methodology, schedule, allocation of risks and responsibilities and any other requirements 

of the Tender document. 

42.6 After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer 

has failed to demonstrate its capability to perform the Contract for the offered Tender 

Price, the Procuring Entity shall reject the Tender. 

 

43. Best Evaluated Tender 

 

43.1 Having compared the evaluated prices of Tenders, the Nyeri County Government shall 

determine the Best Evaluated Tender. The Best Evaluated Tender is the Tender of the 

Tenderer that meets the Qualification Criteria and whose Tender has been determined to be: 

a) Most responsive to the Tender document; and 

b) the lowest evaluated price. 
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44. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders. 

 

44.1 The Nyeri County Government reserves the right to accept or reject any Tender and to annul the 

Tender process and reject all Tenders at any time prior to Contract Award, without thereby 

incurring any liability to Tenderers. In case of annulment, all Tenderers shall be notified 

with reasons and all Tenders submitted and specifically, Tender securities, shall be 

promptly returned to the Tenderers. 

 

F. AWARD OF CONTRACT 

 

45. Award Criteria 

 

45.1 The Nyeri County Government shall award the Contract to the successful tenderer whose tender 

has been determined to be the Lowest Evaluated Tender. 

 

46. Notice of Intention to enter into a Contract 

 

46.1 Upon award of the contract and Prior to the expiry of the Tender Validity Period the Nyeri 

County Government shall issue a Notification of Intention to Enter into a Contract / 

Notification of award to all tenderers which shall contain, at a minimum, the following 

information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender;a statement of the reason(s) 
the tender of the unsuccessful tenderer to whom the letter is addressed 
was unsuccessful, unless the price information in (c) above already 
reveals the reason; 

c) the expiry date of the Standstill Period; and 
d) instructions on how to request a debriefing and/or submit a complaint 

during the standstill period; 
 

47. Stand still Period 

 

47.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to 

allow any dissatisfied tender to launch a complaint. Where only one Tender is submitted, 

the Standstill Period shall not apply. 

47.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has 

transmitted to each Tenderer the Notification of Intention to Enter into a Contract with the 

successful Tenderer. 

 

48. Debriefing by the Procuring Entity 

 

48.1 On receipt of the Nyeri County Government Notification of Intention to Enter into a Contract 

referred to in ITT 46, an unsuccessful tenderer may make a written request to the Nyeri 

County Government for a debriefing on specific issues or concerns regarding their tender. 

The Nyeri County Government shall provide the debriefing within five days of receipt of the 

request. 

48.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer 

shall bear its own costs of attending such a debriefing meeting. 



 

23  

 

 

49. Letter of Award 

 

49.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period 

specified in ITT 42.1, upon addressing a complaint that has been filed within the Standstill 

Period, the Nyeri County Government shall transmit the Letter of Award to the successful 

Tenderer. The letter of award shall request the successful tenderer to furnish the Performance 

Security within 21days of the date of the letter. 

 

50. Signing of Contract 

 

50.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract 

and upon the parties meeting their respective statutory requirements, the Nyeri County 

Government shall send the successful Tenderer the Contract Agreement. 

50.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer 

shall sign, date, and return it to the Procuring Entity. 

50.3 The written contract shall be entered into within the period specified in the notification of 

award and before expiry of the tender validity period 

 

51. Appointment of Adjudicator 

 

51.1 The Procuring Entity proposes the person named in the TDS to be appointed as 

Adjudicator under the Contract, at the hourly fee specified in the TDS, plus reimbursable 

expenses. If the Tenderer disagrees with this proposal, the Tenderer should so state in his 

Tender. If, in the Letter of Acceptance, the Procuring Entity does not agree on the 

appointment of the Adjudicator, the Procuring Entity will request the Appointing 

Authority designated in the Special Conditions of Contract (SCC) pursuant to Clause 23.1 

of the General Conditions of Contract (GCC), to appoint the Adjudicator. 

 

52. Performance Security 

 

52.1 Within twenty-one (21) days of the receipt of the Letter of Acceptance from the Procuring 

Entity, the successful Tenderer shall furnish the Performance Security and, any other 

documents required in the TDS, in accordance with the General Conditions of Contract, 

subject to ITT 40.2 (b), using the Performance Security and other Forms included in 

Section X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign 

institution providing a bank guarantee shall have a correspondent financial institution 

located in Kenya, unless the Procuring Entity has agreed in writing that a correspondent bank 

is not required. 

52.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security 

and other documents required in the TDS, or sign the Contract shall constitute sufficient 

grounds for the annulment of the award and forfeiture of the Tender Security. In that event 

the Procuring Entity may award the Contract to the Tenderer offering the next Best 

Evaluated Tender. 

52.3 Performance security shall not be required for contracts estimated to cost less than Kenya 

shillings five million 
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SECTION II - TENDER DATA SHEET (TDS) 

The following specific data shall complement, supplement, or amend the provisions in the Instructions 
to Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT. 

 

 
  

 

 

ITT 1.1 

 
Name of Contract: Proposed Perimeter Wall for Asian Quarters    
Transport Termini  
 

     Tender/ Contract Ref No. CGN/LHPP&UD/53/2020-2021 
 

 

 

ITT 13.1 

 Joint ventures (JVs) tendering is not applicable for this tender  

 
 

 
 

i. There shall NO Pre-tender site meeting  

ii. There shall be a mandatory Pre-tender Site visit shall 

be held: Date and time as indicated in the tender 

advertisement notice  

C. Preparation of Tenders 

 

ITP 13.1 

(h) 

The Tenderer shall submit the following additional documents in its           

Tender: Mandatory documents are as listed in preliminary evaluation 

criteria  

ITT 15.1      Alternative Tenders shall not be considered 

ITT 16.5     The prices quoted by the Tenderer shall be not be subject to adjustments 

or Fluctuations 

      The Tender validity period shall be 150 days  

 

ITT 21.1   A Tender Security of Kenya Shillings (KShs) 861,791 in the prescribed form  

 

ITT 22.1    In addition to the original of the Tender, the number of copies is: One (1) 

ITT 22.3 
Provide Power of Attorney authorizing the representative to sign on behalf 

of the Tenderer  
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

 

1. General Provisions 

Nyeri County Government shall use the criteria and methodologies listed in this Section 
to evaluate tenders and arrive at the Lowest Evaluated Tender. The tender that (i) meets 
the qualification criteria, (ii) has been determined to be substantially responsive to the 
Tender Documents, and (iii) is determined to have the Lowest Evaluated Tender price 
shall be selected for award of contract. 

 

2. Preliminary Evaluation for Determination of Responsiveness 

Tender evaluation will start by examining all tenders to ensure they meet in all respects 
the eligibility criteria and other requirements in the ITT. Tenders shall be considered 
responsive in the Preliminary Evaluation by providing the following mandatory documents.  

a. Company Incorporation/Registration Certificate  

b. CR 12 issued within the last one (1) year 

c. Valid Tax Compliance Certificate 

d. Valid National Construction Authority (NCA) Registration Certificate - 

Buildings Category (NCA 5 and above) 

e. Current National Construction Authority (NCA) Annual Licence for 2020/2021 

f. Current business permit/license 

g. Tender security for the prescribed amount valid for 120 days after expiry of the tender  

validity period - KShs. 861,791.00 

h. Power of Attorney authorizing the legal representative to sign the tender  

i. Duly filled, signed and stamped Form of Tender 

j. Duly filled, signed and stamped Confidential Business Questionnaire 

k. Duly filled, signed and stamped Self- Declaration Form SD1 (Public 

Procurement and Disposal Act Non-Debarment Form 

l. Duly filled, signed and stamped Self- Declaration Form SD2 (Anti-corruption 

pledge)  

m. Pre-tender Site Visit Certificate duly signed by the client's representative 

n. Audited accounts for the last two years (2019 & 2020) signed by a Certified 

Public Accountant 

o. Original bank statements for the last one year certified by the respective bank(s) 

p. Tenders to be serialized  

q. Two copies of tender document (original and copy) 

Tenders that do not pass the Preliminary Examination will be considered irresponsive and 
will not be considered further. 
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3. Technical Evaluation 

 

To be considered responsive and qualify for financial evaluation, tenders must score a minimum of 70% on 

the following technical criteria 

 

ITEM EVALUATION CRITERION 
WEIGHTED 

% 

SCORE 

(%) 

1 

No of Years in Business  

 
a) 1-5 Years 
b) 6-10 Years 
c) Over 10 Years 

 

5 

 

3 

4 

5 

 

2 

Specific Construction Experience 

Provide Project Completion Certificates of contract(s) of similar 

nature, complexity and scope (over KShs.35 million) The 

Certificate(s) should be signed by a technical Project Manager  

 
a) No Projects  
b) 1-5 Years 
c) 6-10 Projects 
d) Over 10 Years 

35 

 

 

 

 

 

0 

10 

20 

35 

  

3 

 

 

 

 

 

 

 

 

 

Financial 

Capacity 

Average Annual Construction Turnover  

 
a) Turnover less than 2 times the value 

of the contract 
b) Turnover more than 2 times but less 

3 times the value of the contract  
c) Turnover more than 3 times the value 

of the contract  
 

10 

 

5 

 

10 

 

 

15 

 

Adequate Cashflow (Lines of Credit or Liquid 

Assets 

 
a) Less than KShs. 10 million 
b) More than KShs. 10 million but less 

than KShs. 20 Million  
c) More than KShs. 20 million  

15 

 

 

5 

10 

 

15 

4 

 

 

 

 

 

 

 

Key 

Personnel  

 

(Provide CVs, 

Academic 

Certificates 

and 

Testimonials)  

Director/Owner of Company/Business 

(Minimum Experience of 3 years) 

 
a) Certificate Training in Construction 

b) Diploma Training in Construction 

c) Degree Training in Construction 

 

5 

 

 

2 

3 

5 

 

 

Site Agent/Manager  

(Minimum qualification of Certificate Training 

in Building and Civil Engineering with work 

experience of: - 

 
a) 1-5 years in similar position  

b) 6-10 years in similar position  

c) Over 10 years in similar position  

 

6 

 

 

 

 

2 

4 

6 
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Electrical Works Artisan  

(Minimum qualification of Electrical Trade-Test 

Certificate training with work experience of: - 

 
a) 1-5 years in similar position 

b) 6-10 years in similar position 

c) Over 10 years in similar position 

4 

 

 

 

2 

3 

4 

5 

Plant and Equipment  

(Provide proof of Ownership for the following indicating Model 

and Capacity or a Lease Agreement complete with ownership 

documents from the Lessor)    

 
a) Excavation Plant – Excavator or Shuffle and a Roller 
b) Concreting Equipment- Mixer and Vibrator  
c) Welding Equipment-Welding Machine and Grinder 
d) Minimum 2 No Lorries  
e) Minimum 1 No. Pickup  

10 

 

 

 

 

3 

3 

1 

2 

1 

 

 

Program of Works  

 

Provide a Works Programmee  

 

5  

 
Serialization 

Tender documents to be serialized  

 

5  

 

Total  

 

 

 

1. FINANCIAL EVALUATION 

Tenders shall be checked for unacceptable arithmetic errors, abnormally low tenders, abnormally high 

tenders and tenders that are front loaded. Tenders that meet the requirements shall ranked. 

 

2. DUE DILIGENCE  

A due diligence of the first and second lowest evaluated tenders shall be undertaken to verify information 

provided in their tenders  
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SECTION IV: TENDERING FORMS  
  

FORM OF TENDER 
 

Request for Tender No.:____________________________________________________  

Name and description of Tender ______________________________________________________  

To: Nyeri County Government  ____________________________________________________________ 

 Dear Sir/Madam, 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the 
execution of the above-named Works, we, the undersigned offer to construct and complete the Works and 
remedy any defects therein for the sum of Kenya Shillings [[Amount in figures] 
  Kenya 
Shillings [amount in words] 
 _______________
_________________________. 

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the 
receipt of the Project Manager's notice to commence, and to complete the whole of the Works comprised 
in the Contract within the time stated in the Special Conditions of Contract. 

3. We agree to adhere by this tender until  [Insert date], and it shall remain binding 
upon us and may be accepted at any time before that date. 

4. Unless and until a formal Agreement is prepared and executed this tender together with your written 
acceptance thereof, shall constitute a binding Contract between us. We further understand that you are 
not bound to accept the lowest or any tender you may receive. 

5. We, the undersigned, further declare that: 

i) No reservations: We have examined and have no reservations to the tender document, including 
Addenda issued in accordance with ITT 28; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with 
ITT 3 and 4; 

iii) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in 
accordance with the Tendering document; 

 

Name of the Tenderer: 

_______________________________________________________________ 

Adress of the Tenderer: __________________________________________________ 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer:  

___________________________________________________ 

Title of the person signing the Tender: _______________________________________________________ 

 

Signature: ______________________________________________________________________ 

 

Date _______________________________________ day of _______________________________  
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Confidential Business   Questionnaire 

 

Instruction to Tenderer 

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV. 
Tenderer is further reminded that it is an offence to give false information on this Form. 

(a) Tenderer's details 
 

  
 

 
 

 
1 

 

 

 
2 

   

 

 
3 

 

 

 
4 

 

 

 
5 

 

 

 

 

General and Specific Details 

b) Sole Proprietor, provide the following details. 

Name in full  Age  
Nationality 

  Country of Origin   
Citizenship   

   

c) Partnership, provide the following details. 
 

  

  
 

 
 

 
 

  
 

 
 

    

 
 

    

 
 

    

 
d) Registered Company, provide the following details. 

i) Private or public Company   

ii) State the nominal and issued capital of the Company   

Nominal Kenya Shillings (Equivalent)................................................................................. 

Issued Kenya Shillings (Equivalent)..................................................................................... 
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iii) Give details of Directors as follows. 

 
  

   
 

 
 

 
 

  
 

 
 

    

 
 

    

 
 

    

 
e) DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in …………… ……… (Name of Procuring Entity) who has/have an 
interest  

or relationship in this firm? Yes/No……………………… 

If yes, provide details: 

 

 

f) Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the 
date of submission. 

Full Name   

Title or Designation    

 

 

(Signature) (Date) 
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Self - Declaration Forms 

FORM SD1 
SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF THE 

PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015. 

I, ……………………………………., of Post Office Box …….………………………. being a resident of 
………………………………….. in the Republic of ……………………………. do hereby make a statement 
as follows: - 

a. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of 
………....……………………………….. (insert name of the Company) who is a Bidder in respect of 
Tender No. 
………………….. for ……………………. (insert tender title/description) for ……………………. 
(insert name of the Procuring entity) and duly authorized and competent to make this statement. 

b. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in 
procurement proceeding under Part IV of the Act. 

c. THAT what is deponed to herein above is true to the best of my knowledge, information and belief. 

 
…………………………………. ………………………………. ……………………… (Title) 
 (Signature) (Date) 

 
Bidder Official Stamp 
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FORM SD2 

 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 

FRAUDULENT PRACTICE 

 
I, ……………………………………. of P. O. Box ……........................…………………. being a resident of 
………………………………….. in the Republic of ………………. do hereby make a statement as follows: 
- 

 
1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of ………......................... 

(insert name of the Company) who is a Bidder in respect of Tender No. 
…................................………………. for 
…………………….. (insert tender title/description) for ……………… (insert name of the Procuring 
entity) and duly authorized and competent to make this statement. 

 
2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt or 

fraudulent practice and has not been requested to pay any inducement to any member of the Board, 
Management, Staff and/or employees and/or agents of ……………………... (insert name of the 
Procuring entity) which is the procuring entity. 

 
3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement 

to any member of the Board, Management, Staff and/or employees and/or agents of ……………………. 
(name of the procuring entity) 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders 
participating in the subject tender 

5. THAT what is deponed to herein above is true to the best of my knowledge information and belief. 

 
………………………………… …………………….....………
 ................……………………… (Title)  (Signature)
  (Date) 

 
Bidder's Official Stamp
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CERTIFICATE OF MANDATORY TENDERER’S SITE VISIT 

 
This is to certify that, ……………………………………………………………………………  

(Name of Tenderer’s Representative) on behalf of,  

 

…………………………………………………………………………(Name of  Company )  

 

Visited the site in in regard of the Tender for;  

 

PROPOSED PERIMETER WALL FOR ASIAN QUARTER TRANSPORT TERMINI 

 

Having previously studied the Tender documents, I have visited the site and; 

a) I have made myself familiar with all the local conditions likely to influence the works and 

cost thereof.  

b) I further certify that I am satisfied with the description of the work and the explanations 

given by the Client’s representative and that I understand perfectly the work to be done as 

specified and implied in the execution of the contract.  

 

Signed…………………………………………………………………………………………….  

(Tenderer’s Representative)  

 

 

Signed………………………………………………………………………………………..  

(Signature of Client’s representative)  

 

Date……………………………………………………………………………………………..  
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Form of Tender Security (Bid Bond) 

[The Surety shall fill in this Tender Bond Form in accordance with the instructions indicated.] 

BOND NO.    

1. BY THIS BOND [name of tenderer] as Principal (hereinafter called “the Principal”), and 

[name, legal title, and address of surety],authorized to transact business in [name of 

country of Procuring Entity], as Surety (hereinafter called “the Surety”), are held and 

firmly bound unto [name of Procuring Entity] as Obligee (hereinafter called “the 

Procuring Entity”) in the sum of [amount of Bond][amount in words], for the payment of 

which sum, well and truly to be made, we, the said Principal and Surety, bind ourselves, 

our successors and assigns, jointly and severally, firmly by these presents. 

2. WHEREAS the Principal has submitted or will submit a written Tender to the Procuring 

Entity dated the 

 day of 

 , 20 , for the supply of [name of Contract] (hereinafter called the “Tender”). 

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the 
Principal: 

a) has withdrawn its Tender during the period of Tender validity set forth in the 

Principal's Letter of Tender (“the Tender Validity Period”), or any extension thereto 

provided by the Principal; or 
b) having been notified of the acceptance of its Tender by the Procuring Entity 

during the Tender Validity 

Period or any extension thereto provided by the Principal; (i) failed to execute the 

Contract agreement; or 

(ii) has failed to furnish the Performance Security, in accordance with the 

Instructions to tenderers (“ITT”) of the Procuring Entity's Tenderding document. 

Then the Surety undertakes to immediately pay to the Procuring Entity up to the above 

amount upon receipt of the Procuring Entity's first written demand, without the 

Procuring Entity having to substantiate its demand, provided that in its demand the 

Procuring Entity shall state that the demand arises from the occurrence of any of the 

above events, specifying which event(s) has occurred. 

4. The Surety hereby agrees that its obligation will remain in full force and effect up to and 

including the date 30 days after the date of expiration of the Tender Validity Period set 

forth in the Principal's Letter of Tender or any extension thereto provided by the 

Principal. 

5. IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents 

to be executed in their respective names this  day of 20  . 

Principal:   

Corporate Seal (where appropriate) 

Surety____________________________________ 

(Signature) (Signature) 

(Printed name and title) (Printed name and title) 
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Form of Tender Security - Bank Guarantee 

 
Beneficiary:

 

  

Request for Tenders No:  

    

Date:

  

TENDER GUARANTEE No.:  

 

  

Guarantor:   

  

 

1. We have been informed that   (hereinafter called "the 
Applicant") has submitted or will submit to the Beneficiary its Tender (hereinafter called 
"the Tender") for the execution of     

2. Under Request for Tenders No.  (“the  ITT”). 

 
3. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must 

be supported by a Tender guarantee. 

 
4. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of  (  ) upon 
receipt by us of the Beneficiary's complying demand, supported by the Beneficiary's 
statement, whether in the demand itself or a separate signed document accompanying or 
identifying the demand, stating that either the Applicant: 

 
(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's 

Letter of Tender (“the Tender Validity Period”), or any extension thereto provided by the 
Applicant; or 

 
b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender 

Validity Period or any extension thereto provided by the Applicant, (i) has failed to 
execute the contract agreement, or (ii) has failed to furnish the Performance. 

 
5. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt 

of copies of the contract agreement signed by the Applicant and the Performance Security 
and, or (b) if the Applicant is not the successful Tenderer, upon the earlier of (i) our receipt 
of a copy of the Beneficiary's notification to the Applicant of the results of the Tendering 
process; or (ii)twenty-eight days after the end of the Tender Validity Period. 

 
6. Consequently, any demand for payment under this guarantee must be received by us at the 

office indicated above on or before that date. 
 

Signature(s) 
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PART II – WORK REQUIREMENTS 
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SECTION V - DRAWINGS 

A drawing showing the layout, elevation and section of Boundary Wall Type 1 and 
Boundary Wall Type 2; and the gates is attached at the end of the Tender Document   

 

SECTION VI - SPECIFICATIONS 
 

A. MATERIAL GENERALLY 

All materials used on the works shall be new and of the qualities and kinds specified 
herein and equal to approved samples. Deliveries shall be made sufficiently in advance 
to enable samples to be taken and tested if required. No materials shall be used until 
approved and all materials which are note approved or which are damaged, 
contaminated or have deteriorated in any way or do not comply in any way with the 
requirements of this specification shall be immediately removed from the site at the 
Contractor’s expense.  
 

B. MATERIALS FOR WHICH THERE IS A KENYA BUREAU OF STANDARDS 

SPECIFICATION  

All materials used in the works for which a Kenya Bureau of Standard Specification 
has been published shall conform with the latest edition thereof in every way. The 
Architect reserves the right to demand that the Contractor shall obtain at his own 
expense a certificate in respect of any material to state that it is in accordance with the 
Kenya Bureau of Standard Specifications.  
 

C.  MATERIALS FOR WHICH THERE IS NO KENYA BUREAU OF STANDARDS 

SPECIFICATION  

All materials used in the works for which no Kenya Bureau of Standard Specification 
has been published shall conform with the British Standard Specifications for such 
material. If there are no published standard as specified for any materials, the quality of 
such materials shall be generally of a Standard equal to those for which there is a Kenya 
Bureau of Standard or British Standard Specification.  
 

D. ALTERNATIVES TO PROPRIETARY BRANDS 

Where used, manufactures’ names and catalogue references are given for guidance to 
quality and standards only, alternative manufacturer of equal quality will be accepted 
at the discretion of the Project Manager. 

Where materials are specified by their proprietary names or where fittings are specified 
by catalogue numbers, or descriptions, the contractor may offer material or fittings of 
alternative manufacture which are of equal quality. Such alternatives must be approved 
before being used in the works and the Contractor shall allow for this, but prior to 
tendering he may submit to the Architect for approval the names of any suppliers or 
manufacturers whose products he intends to use, together with catalogue numbers and 
descriptions and/or samples but the decision of the Architect will be final.  
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E. SAMPLES  

The Contractor shall furnish for approval, with reasonable promptness all samples of 
material and workmanship required by the Architect. The Architect shall check and 
approve such for conformance with the design concept of the works and for 
compliance with the information given in the Contract Documents. The work shall be 
in accordance with approved samples.  

c) All material samples shall be delivered to the Architect’s Office with all 
charges in  
connection therewith paid by the Contractor.  

d) Duplicate final approved samples, in addition to any required for the 
Contractor’s use,  
shall be furnished to the Architect, one for office use and one for the site. 

e) Samples shall be furbished so as not to delay fabrication, allowing the 
Architect    reasonable time for consideration of the sample submitted.  

f) Each sample shall be properly labelled with the name and quality of the 
material,  
manufacturer’s name, name of project, the Contractor’s name and the date 
of submission and the specification number to which the sample refers.  

 
GENERAL SPECIFICATIONS  

 
A. MEASUREMENT AND TESTING EQUIPMENT  

 
The Contractor shall provide the following equipment for carrying out measuring and 
control tests on the site and maintain in full  
working order:  
 
(a) Straight edges 2 metres and 4 metres long for testing the accuracy of the finished 
concrete.  
(b) A glass graduated cylinder for use in the silt test of organic impurities in the sand.  
(c) Slump test apparatus  
(d) 150 mm steel cube moulds with base plates and tamping rod to BS 1881.  
(e) Two 30 metre steel tapes  
(f) One dumpy or quickset level and staff.  
(g) Micrometer.  
 

B. SAFETY  

 
The Contractor shall practice high safety standards in execution of the works and shall 
comply with:  

(a) SHE laws that include but may not be limited to:  
 

(i) Work Injury Benefit Act (WIBA) 2007  
(ii) Occupational Safety and Health Act 2007  
(iii) Environmental Management & Coordination Act 1999 and its subsidiary 
legislations  
 
(b) The building code/building bylaws  
(c) Any other laws, regulations or practices as may be required by the employer  
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PART TWO  
 

DEMOLITIONS & ALTERATIONS SPECIFICATIONS  
 

DEMOLITIONS AND ALTERATIONS  

 

A. DEMOLITIONS  
 
Demolitions, taking out and cutting away shall be carefully performed and every 
precaution shall be taken to ensure the safety of the work. If damage should occur in 
the carrying out the demolitions or alterations the contractor shall reinstate and make 
good the same at his own expense.  
 

B. PROTECTION  
 
Supply, erect and maintain during the cutting of openings etc., all necessary protection 
to the existing premises against damage by weather or other cases.  
 

C. LAYING THE DUST  
 

Allow for laying the dust as far as possible during the alteration by watering with a hose 
or other means  
 

D. MAKING GOOD 
 

All making good of blockwork, building up of opening etc., shall be solid blockwork 
unless otherwise described, in cement mortar (1:4) properly cut, toothed and bonded 
and pinned up to existing work and pointed where necessary.  
 

E. CREDIT FOR MATERIALS  
 
Unless otherwise specified materials arising from the demolitions and alterations will 
become the property of the contractor. If the Contractor wishes to allow a credit for any 
such materials the appropriate allowance should be included in the credit column of the 
Bills of Quantities. In the event that the Employer wishes to take possession of any such 
materials the contractor will only be entitled to receive compensation to the amount of 
credit indicated.  
 

F. DEFINITIONS OF TERMS  
 
The following definitions explain and simplify the terms indicated in the description of 
the works.  
 
Removal shall include:  
 
Dismantling/pulling down/taking out/taking up/stripping etc., at the site of the works, 
getting from the site of the works to the outside of building by whatever means is 
necessary and disposal.  
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Disposal shall include:  
 
handling on site to store or to pick up point for loading loading into skips or lorries 
transporting away from site to yard, store or tip payment of all tip charges.  
 

PART THREE 
 

EXCAVATIONS & EARTHWORKS SPECIFICATIONS 

 

EXCAVATION AND EARTHWORKS  

 

A.  CODES OF PRACTICE  
The contractor shall comply with the following codes of practice:  
Site Investigations C.P 2001  
Earthworks C.P 2003  
Foundations C.P 2004  
Protection of building against water from the ground C.P 102  

 

B. INSPECTION OF SITE 
The contractor is deemed to have visited the site and to have ascertained the nature of 
the soil and sub-soils to be excavated.  
No claim will be allowed on account of these being of a different nature from that for 
which he had allowed in his prices.  
 

C.  PROCEDURE  
The excavations and fillings shall be carried out in such a manner and order as the 
Architect may direct.  
 

D. EXISTING TREES SHRUBS AND GRUBBING UP ROOTS  
(a) Directions 
Cut down and remove shrubs and trees as directed. No shrubs, trees, plants etc., shall 
be removed except as directed by the  
 
Architect and the contractor shall be held responsible for any damage caused by the 
building operations to those shrubs, trees etc., not so directed to be removed.  
 
(b) Grubbing up roots  
Grubbing up roots etc. shall include the following and disposal shall be described under 
the foregoing clause:  
(1) Stumps and roots of large trees shall be completely removed.  
(2) Stumps and roots of small trees, bushes or other vegetation shall be completely 
removed to a depth of at least 600mm below formation.  
(3) Smaller stumps and roots of vegetation up to 25mm thick shall be completely 
removed to a depth of 230mm below  
formation.  
(4) Fine roots shall be removed to as great depth as is practicable by hand.  
Except where the area of grubbing is to be excavated, all resulting holes shall be filled 
up solid with approved material 
compacted to the same relative density as the surrounding.  
 
 
 



 

66  

E. SITE CLEARANCE 
All grass, vegetable matter etc., must be removed from or burned on site at the 
commencement of the contract over areas as  
directed by the Architect.  

 

F. WHITE ANT-INSECTICIDE TREATMENT  
The Contractor must destroy any white ant’s nests found within the perimeter of the 
buildings and within a distance of 20 metres from the buildings externally and take out 
and destroy queen ants, impregnate holes and tunnels with approved insecticides and 
back-fill with hard materials well rammed and consolidated.  
 

G. EXCAVATION  
(i) The excavations are to be executed to the widths shown on the Drawings, and to the  
depth below existing ground levels as directed by the Architect in order to obtain 
satisfactory foundations. If the contractor excavates to any widths or depths greater than 
those shown on the drawings or as instructed by the Architect he shall at his own 
expense fill in such widths or depths of excavation beyond that instructed or shown 
with concrete to the satisfaction to the Architect.  
 
(ii) Level and ram bottoms of all excavations to receive concrete, form steppings if 
necessary or directed to allow for sloping ground, and well water excavations before 
pouring concrete. 
 
(iii) The contractor shall report to the Architect when secure bottoms to the 
excavations have been obtained. Any concrete of other work executed before the 
excavations have been inspected and approved shall, if so directed, be removed and 
new work substituted after the excavations gave been approved all at the contractor’s 
expense.  
 
(iv) Excavations made below required levels shall be filled with mass concrete (1:4:8) 
at the contractor’s expense.  
 

H. ROCK  
(a) Definition 
Rock is defined as any material met within the excavations which is of such size or 
position that it can only be removed by means of wedges, compressed air plant, or other 
special plant and the Architects opinion shall be final.  
 
(b) Other materials to be taken with normal excavations  
Excavations in any material such as compacted murram, soft tuff, stiff clay or similar 
materials which in the opinion of the Architect can reasonably, be removed by pick, 
traxcavator or similar, means will be deemed to be included in the prices of normal 
excavation.  
 

I. HARDCORE FILLING  
Hardcore for filling under floors etc., shall be good hard stone, ballast or quarry waste 
(not magadi or similar  soft stone) to the approval of the Architect broken to pass 
not greater than a 150mm ring or to be 75% of the finished thickness of the layers being 
compacted whichever is the lesser and graded to contain sufficient smaller pieces to fill 
all voids so that it can be thoroughly compacted. The filling is to be laid in layers each 
of a consolidated thickness not exceeding 225mm and well watered and compacted by 
hand of mechanical tampers. The top surface of the hardcore shall be levelled or graded 
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to falls as required and blinded with a 75 mm layer of similar material finely crushed 
and well rolled and watered immediately before concrete is laid.  
 

J. FILLING OBTAINED FROM THE EXCAVATIONS 

Filling obtained from surplus excavated materials is to be free from all weeds, roots, 
vegetable or other unsuitable materials and is to be filled in layers each of not more 
than 225 mm finished thickness. Each layer to be well watered and consolidated before 
the subsequent layer is filled in.  
 

K. MATERIALS FOUND IN THE EXCAVATIONS 
No sand, aggregate or other materials found in the excavations is to be used in the works 
without the written permission of the Architect.  
 

L. INSECTICIDE / ANTI-TERMITE TREATMENT  
The top surface of all filling shall be treated with an approved chemical treatment, 
applied in accordance with the manufacturers printed instructions. The approved 
specialist treatment shall include a ten year guarantee against termites.  
 
 

M. PROTECTION OF PIPES, CABLES ETC.  
Before commencing works which include excavations or ground levelling by manual 
or mechanical excavation the contractor shall at his expense ascertain in writing from 
the Post Office, K.P. & L. Co. Ltd., Engineer’s Department (water & sewers section) 
and all other public bodies, companies and persons who may be affected, the positions 
and depths of their respective ducts, cables mains or pipes and appurtenances. He shall 
thereupon search for and locate such services.  
 
The contractor shall at his own expense effectually prop, protect, underpin, alter, divert, 
restore and make good as may be necessary all pipes, cables or ducts, poles or wires 
and their appurtenance disturbed or damaged during the progress of the works, or in 
consequence thereof.  
 
Except that such services as required to be removed or altered by virtue of the layout of 
the permanent work and not the manner in which the work is carried out, shall be so 
removed or altered at the expense of the Employer. The contractor shall be liable for 
the cost of repairs to any services damaged as a result of carrying out the works and 
shall further be liable for any damage which may be shown during the period of 
maintenance, to have arisen through the execution of these works.  
 
The rates for excavation, including excavation in rock, must include for trimming, 
levelling and preparing bottoms and all faces to receive concrete, etc., and for and extra 
excavation required for planking and strutting. Prices shall include for excavating in 
any material encountered unless specifically otherwise described, handling, etc., of 
extra bulk after excavating, or before consolidating, any extra excavation required for 
formwork or planking and strutting, circular work, grubbing up any old drains, roots, 
etc., that may be encountered , for trimming sides and levelling and ramming bottoms, 
forming steppings and trimming excavation or filling of embankments and batters as 
required.  
 
In his price for the item, keep excavations free from all water, the contractor shall allow 
and make provision for keeping the whole of the work thoroughly drained and clear of 
water below the lowest level of any part of them so long as may be required and if 
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considered necessary by the Architect, continuously day and night by petrol or hand 
pumps or other mechanical appliances, pipes, chutes, dams, manholes, sumps, 
diversions or any other means necessary for the purpose. Water pumped from the 
trenches shall be allowed to run down the road channels but shall be conveyed to the 
nearest surface water sewer, ditch or river through troughs, chutes or pipes.  
 

N. RATES OF DISPOSAL  
Rates of disposal of excavated material are to include for the selection of spoil as it 
arises and for all double handling and re-excavation from spoil heaps not specifically 
ordered by the Architect.  
 
 

O. POLYTHENE SHEETING  
Polythene sheeting shall be 1000 gauge or as described obtained from an approved 
manufacturer. Joints in sheeting shall be treble folded with 150 mm fold and taped at 
300 mm intervals with 50 mm wide black plastic adhesive tape as manufactured by 
sellotape limited. The sheeting shall not be laid loose with sufficient wrinkles to permit 
shrinkage up to 15%.  
 

P. GRASSED AREAS  
Areas to be grassed shall be cleared of all debris and roots and dug up to a depth of 300 
mm. Where outcrops of rock or murram occur, these will be covered with suitable soil 
to a depth of 150 mm.  
 

PART FOUR - CONCRETE WORK SPECIFICATIONS  
 

CONCRETE WORK  
 

A. BENDING SCHEDULES  
 
The Engineer will issue bar bending schedules in accordance with BS 4466. The 
Contractor should check these against the drawings before any cutting bending or 
construction involving the schedule is started. Any discrepancy should be reported to 
the Engineer immediately for his clarification. The contractor shall be responsible for 
any delays or additional work caused solely by his failure to check the schedules.  
 

B. APPROVALS  
Well before construction commences the Contractor shall supply to the Engineer for 
his approval details of his proposed layouts of concreting plant and on site workshop; 
details of formwork systems and the construction devices, e.g., cranes, chutes, 
scaffolding, which he proposes to use for the structural work. The information is to be 
sufficiently detailed to enable the Engineer to approve or otherwise.  
 
The Contractor should note that further approvals are required by the Specification 
before construction starts. The contractor is wholly responsible for obtaining these 
approvals and no claim for delays will be entertained due to the contractors failure to 
obtain such approvals in adequate time.  
 
 
 
 
 



 

69  

MATERIALS  

C. CEMENT  
Cement, unless otherwise specified, shall be ordinary Portland Cement complying with 
BS12. The contractor shall obtain a manufacturer’s certificate of test in accordance with 
the appropriate standard for each consignment of cement delivered to the site and shall 
immediately forward copies of the same to the Engineer for his retention.  
 
Notwithstanding the manufacturer’s certificate the Engineer may require that any 
cement delivered to the site be sampled and tested. Any batch so tested which fails to 
comply with this specification will be rejected.  
 
All cement shall be delivered to the site in the original sealed bags of the manufacturer 
or in approved bulk containers.  
 
Cement, unless delivered in bulk, shall be stored in a weatherproof shed, the floor of 
which shall be raised at least 150 mm above the ground to allow free air circulation. 
Cement delivered in bulk shall be stored in a weatherproof silo. All cement shall at all 
times be protected from deterioration.  
 
Each consignment of cement shall be kept separate, identified and used in order of 
delivery. No two types of cement shall be used in combination.  
 
Any cement which upon inspection is considered by the Engineer to have deteriorated 
in any way will be rejected. 
 

D. AGGREGATES OF CONCRETE  
Aggregates for concrete shall, unless otherwise specified, be aggregates from natural 
sources complying with BS 882. Additionally, the flakiness index when determined by 
the sieve method described in BS 812 shall not exceed 35 for any size of concrete 
aggregate. Fine aggregate within or finer than zone 4 of BS 882 shall not be used.  
 
When tested for soundness in accordance with ASTM Test C 88 -73 the loss of weight 
after 5 cycles shall not exceed 5 percent for any aggregate.  
 
Aggregate which is potentially reactive when tested in accordance with ASTM Test 
C289-71 for the alkali aggregate reaction shall  not be used. The standard for acceptance 
being that test shall plot to the left of the solid which is shown in figure 2 of the test  
standard.  
 
Well before any concreting work, the Contractor shall forward to the Engineer for 
approval details of his proposed source of supply of aggregate giving the aggregate 
group classification and typical physical properties as required by BS 882.  
 
The Contractor shall provide the Engineer with a certificate for his retention showing 
that all aggregate regularly comply with the requirements of his Specification.  
 
The Engineer may require that any aggregate be tested for soundness in accordance 
with ASTM Test C88 - 73 before giving approval to any proposed source of supply. 
The Engineer may require that any aggregate be tested for potential reactivity in 
accordance with ASTM Test C289-71.  
 
Notwithstanding any certificate of compliance, the Engineer may at any time require 
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that any aggregate delivered to the site be  sampled and tested. Any aggregate so tested 
which fails to comply with this specification will be rejected.  
  
Coarse aggregate shall be delivered ready screened or screened on site separate nominal 
single sizes within the limits given in BS 882.  
 
Aggregates of different sizes of types shall be stored in different hoppers or different 
stockpiles or approved well drained paved areas which shall be separated from each 
other.  
 
Stockpiles shall be protected against contamination from any source.  
  
Any aggregate which has become contaminated or which does not conform with the 
above requirements may be rejected by the Engineer. 
 

E. WATER FOR USE WITH CEMENT 
Water for use in mixing with cement or for curing concrete shall be from any approved 
source, clean, fresh and free from organic and other deleterious matter.  
 
The Engineer may require that any water be sampled and tested by the method given in 
BS 3148. Water failing the criteria given in the appendix to BS 3148 will be rejected.  
 
Water for use in mixing with cement shall neither be hotter than 25 degrees centigrade 
(77 degrees fahrenheit) nor colder than 5 degrees centigrade (41 degrees Fahrenheit) at 
the time of mixing.  
11 
 

F. STEEL ROD REINFORCEMENT  
Steel rod reinforcement shall consist of:  
 

a. Mild steel bar complying with BS 4449 or KS 02-22  
b. Hot rolled high yield bars complying with BS 4449.  
c. Cold worked high yield bars complying with BS 4461 as described in the 

drawing. 
Where cold worked high yield bars are to be used these shall be thermal mechanically 
twisted and NOT square twisted bars formed by a torsion controlled process. 
 
The contractor shall obtain a manufacturer’s certificate of test in accordance with the 
appropriate standard for each steel batch relating to reinforcement delivered to site and 
shall immediately forward copies of the same to the Engineer for his retention.  
 
Where hot rolled high yield deformed bar are to be used the results of bond tests to 
ASTM 234-71, using concrete of the same quality as that to be used in the works, shall 
be forwarded to the Engineer.  
 
Notwithstanding the manufacturer’s certificate, the Engineer may require that any 
reinforcement delivered to the site be sampled and tested. Any reinforcement so 
sampled and tested which fails to comply with this specification will be rejected.  
 
All reinforcement shall be stored in clean conditions in an orderly manner to the 
satisfaction of the Engineer such that the batch to which each piece belongs can be 
readily identified.  
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G. STEEL FABRIC REINFORCEMENT  
Steel fabric reinforcement shall be electrically cross welded steel mesh reinforcement 
complying with BS 4483 and of the size and weight specified and made of wire to B.S. 
4482.  
 

H. TYING WIRE  
Tying wire for fixing reinforcement shall be either:  
(a) No. 16 gauge soft annealed iron wire, or  
(b) No. 18gauge stainless steel wire.  
 

I.  SPACERS  
 
Spacers block required for ensuring that the reinforcement is correctly positioned shall 
be as small as possible consistent with their purpose, of a shape acceptance to the 
Engineer, and designed so that they will not overturn when the concrete is placed. 
Unless otherwise approved they shall be made of concrete with 10 mm maximum 
aggregate size and mix proportions to produce the same strength as the adjacent 
concrete.  
 
Wire shall be cast in the block for the purpose of typing it to the reinforcement. Spacer 
block of concrete shall not be used until at least 7 days old.  
  

J. ADMIXTURES  
 
No admixtures or cements containing additives shall be used in concrete unless 
specified or approved by the engineer. Such approval will not be given unless in the 
Engineer’s opinion specific benefit to the density or quality of the concrete will result.  
 

K. WALL TIES  
 
Wall Ties between concrete and adjoining block or block walling shall be “Abbey” slots 
and anchors as supplied by Abbey Building supplies Ltd or similar approved.  
 

L. JOINT FILLERS  
 
Joint fillers unless otherwise stated shall be “flexcell” as manufactured by Expandite 
Ltd, or similar approved and placed in accordance with the manufacturer’s instructions. 
 
 

M. JOINT SEALANTS  
 
Joint sealants shall be as described in the drawings and approved by the Engineer. 
Sealant shall be used strictly in accordance with the manufacturer’s instructions.  
 

N. HOLLOW CLAY POTS  
 
Pots shall be burnt clay blocks conforming to BS 3921 or similar approved. They shall 
be true to shape and free from cracks or distortion.  
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O. WATER STOPS  
 
Water stops unless otherwise stated shall be. Sika waterbar. As manufactured by Sika 
International or similar approved and placed and jointed in accordance with the 
manufacturer’s instructions.  
 

WORKMANSHIP  

 

P. IXING STEEL REINFORCEMENT 
 
Reinforcement shall be bent accurately in accordance with BS 4466 to the shape and 
dimensions shown in the schedules. All reinforcement shall be bent at temperatures in 
the range of 5 and 100 degrees centigrade.  
 
Cold worked or any high yield bars shall not be straightened or bent again once having 
been bent. When it is necessary to bend mild steel reinforcement already cast in the 
concrete the internal diameter of such bends shall be not less than twice the diameter of 
the bar.  
 
No welding of reinforcement shall be carried out without the approval of the Engineer. 
All reinforcement shall at the time of concreting be free from mud, oil mortar droppings, 
loose rust, paint grease, mill scale or other deleterious still “blue” from the mill shall 
not be used.  
 
All reinforcement shall be fixed in the position shown on the Drawings by the adequate 
use of spacers, tying wires, chairs, stools etc., and shall be so maintained during the 
concreting operations.  
 
Laps in reinforcement shall be where indicated on the Drawings or approved by the 
Engineer. Unless otherwise indicated the minimum lap length for rod reinforcement 
shall be 40 diameters and for mesh reinforcement two complete meshes.  
 
A steel fixer shall be in attendance at all times when concreting is in progress to correct 
any errors, omissions or movement in the reinforcement.  
 
In severe test conditions reinforcement shall be shaded from direct sunlight and hosed 
down with clean water prior to concreting to keep the reinforcement below 25 degrees 
centigrade (77 degrees Fahrenheit).  
 
(a) Nominal Concrete Cover to Reinforcement  
 
Unless otherwise directed the nominal concrete cover to steel reinforcing bars 
(including links and distribution) in any face shall be:- 
 
Foundations against earth face  75mm  
Foundation against blinding  50mm  
Columns (main bars)  40mm  
Slabs and stairs  20mm  
Wall (main bars)   20mm  
 
The tolerance on placing of bars achieve nominal cover ! 5mm  
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Q.  FORMWORK  
 
Formwork shall include all temporary or permanent forms required for forming the 
concrete, together with all temporary construction required for their support.  
 
All formwork shall be so constructed that there shall be no loss of material from the 
concrete. After hardening the concrete shall be in the position and of the sample, 
dimensions, and surface finish described in this specification or on the Drawings.  

 

13. General Specifications  
Where internal metal ties are permitted they or their removable parts shall be extracted 
without damage to the concrete and the remaining holes filled with mortar. No 
permanently embedded metal part shall have less cover than that indicated for adjacent 
steel reinforcement.  
 
When holes are to be provided in formwork for weep holes and the like they shall be 
neatly trimmed to fit the pipe and caulked with the approved material to form a grout 
tight joint.  
 
When concrete is to be deposited to a steeper slope than 15 degrees to the horizontal 
top forms shall be used to enable the concrete to be properly compacted. The Engineer 
may require details and/or calculations of any proposed formwork to be submitted for 
approval prior to work starting. Such approval if given shall not in any way relieve the 
contractor of his responsibilities for the safety or adequacy of such for its purposes.  
 
The inside surfaces of forms, except for permanent formwork, or unless agreed by the 
Engineer, shall be coated with an approved material to prevent adhesion of the concrete. 
Such approved material shall be applied strictly and shall not come into contact with 
reinforcement or other cast-in items.  
 
Immediately before concreting all forms shall be thoroughly cleaned out. In the case of 
deep sections an opening shall be left at the base to enable such cleaning to be 
adequately completed.  
 
 
In the case of beams, slabs of like members the formwork shall be so arranged that the 
sides or edges may be removed without disturbance to the soffit or propping system. 
The erection, easing and striking of the formwork shall be done under the personal 
supervision of a competent foreman.  
 
Formwork shall be struck at such a time and in such a manner as to cause no damage 
to the structure. The contractor shall inform the Engineer before he intends to strike any 
formwork. The time at which the formwork is struck shall be the contractor’s 
responsibility but the minimum periods between the completion of any concreting bay 
and the removal of forms shall be as follows:  
 
Vertical formwork  24 hours  
Soffits to beams  21 days  
Soffits to slabs  14 days  
Cantilevers  28 days  
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The periods given above are based on the removal of all props and formwork using 
ordinary portland cement under average weather conditions or different cement may 
cause the above periods to be increased. Should the contractor wish to make use of 
reduced striking times then he must satisfy the engineer that the strength of the concrete 
at such time and the structural system is adequate to withstand the dead and imposed 
loads applied to it. Before making use of reduced striking times the Engineer’s 
agreement must be obtained in writing.  
 
Where the structure is of multi storey construction props with head trees and braces 
shall be provided to distribute the imposed load below the floor being cast. This will 
normally be 2 storey height below the floor being cast unless otherwise stated.  
 
Where sawn formwork finish is specified or in all cases where no alternative finish is 
specified the surface of the concrete shall be not worse then that obtained by the use of 
properly designed moulds of closed jointed sawn boards. Small surface blemishes 
caused by entrapped air will be permitted but the surface should be free of voids, 
honeycombs or other defects.  
 
Where “fair faced” finish is specified the irregularities of the finish shall be no greater 
than those obtained from the use of wrought thickened square edge boards arranged in 
a uniform pattern. The concrete surface shall be smooth, free from fins, lippings, board 
marks or other irregularities, and even with sharp true arises. Only very minor 
blemishes or voids shall occur and there shall be no staining or discolouration. 
 

R. CONSTRUCTION, CONTRACTION AND EXPANSION JOINTS 
 
Construction joints will be permitted only at the positions shown on the Drawings and 
as instructed on the site by the engineer.  
 
These joints will in general be spaced to allow a maximum plan area for any bay of 100 
sq.m. of maximum length of 12 m in any one dimension.  
 
Vertical construction joints shall be properly made to form a vertical grout tight joint. 
Where reinforcement passes through the face of the joint the stopping off board shall 
be drilled so that the bars pass through, or the board shall be made in sections with half 
round indentation in the joint faces for each bar. Under no circumstances shall concrete 
when being deposited be allowed to, tail off. Construction joints formed with expanded 
metal or similar will not be permitted for reinforced concrete work.  
 

S. CONCRETE MIXES - DESIGNS MIX  
Mixes for each class of concrete specified or shown on the drawings shall be designed 
by the contractor to achieve the specified minimum cube strength combined with high 
density and adequate workability for the purpose. In order to allow for unavoidable 
variation the design strength should exceed the specified works cube strength by twice 
the expected standard deviation. In the absence of previous information a standard 
deviation of 7MN/M2 should be assumed.  
 
Details of any proposed mix design shall be forwarded to the Engineer not less than 60 
days before that class of concrete is required to be used on the work for his approval in 
principle. The details shall include at least the following information:-  
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(a) Source nature and grading of coarse and fine aggregate. 
(b) Source of cement  
(c) Nominal maximum size of aggregate  
(d) Cement content  
(e) Aggregate/Cement ratio  
(f) Water/Cement ratio  
(g) Design density  
(h) Design slump or compacting factor  
(i) Design strength  
 
Classes of concrete will be referred to by the minimum 28 days work cube strength and 
the maximum size of aggregate. Classes of concrete shall meet the criterial shown in 
Table I. The maximum water/cement ratio is herein defined as the ratio of the weight 
of the “free” water to the weight of the cement. The “free” water is that quality of water 
available for cement. Any water required to be absorbed by aggregate is excluded.  
 
The workability of the concrete shall be the minimum consistent with producing a 
dense, well compacted mass. Due regard shall be paid to size and shape of the section 
together with any congestion of reinforcement.  
 
After the Engineer has approved a design mix in principle the contractor shall prepare 
a trial mix on site using the plant and materials intended for the works. Each batch of 
concrete shall be sampled and the following prepared, in accordance with BS1881:  
 
(a) Nine 150 mm cubes, three for test at 7 days, three for test at 14 days and three for 
test at  
28 days; and  
(b) Three slump tests or where the design slump is less than 25 mm then  
(c) Three compacting factor tests.  
 
No structural concrete shall be placed in the works until the Engineer has approved the 
preliminary tests. Thereafter, the approved mix proportions shall be adhered to 
throughout the work and may only be varied with the prior approval of the Engineer.  
 

T. CONCRETE MIXES - NOMINAL MIXES 
Mixes for each class of concrete specified of shown on the Drawings shall be used by 
the contractor. They shall be mixed to achieve high density combined with adequate 
workability for the purpose.  
 
Details of any proposed mix shall be forwarded to the Engineer not less than 5 days 
before that class of the concrete is required to be used on the works for his approval in 
principle.  
 
Classes of concrete will be referred to by their nominal mix proportions. Classes of 
concrete shall meet the criteria show in Table II.  
 
The workability of the concrete shall be the minimum consistent with producing a 
dense, well-compacted mass. Due regard shall be paid to the size and shape of the 
section together with any congestion of reinforcement. The Engineer may at his 
discretion require preliminary tests of concrete quality for nominal mixes unless 
satisfactory evidence of strength is produced from reliable sources.  
Where required, these tests shall be in accordance with BS 1881.  
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U. CONCRETE MIXES - GENERAL  
The standard of acceptance of any preliminary tests will be similar to the standard for 
normal works cubes, slump or compacting factor, except that the minimum cube 
strengths required shall be those given “minimum Preliminary cube strength at 28 days” 
in Table I or II.  
 
For all structural concrete the following representative samples shall be taken and tested 
in accordance with BS 1881.  
One each day on which less than 50 cu.m of concrete is being poured:  
 
(a) six 150mm cubes - three for test at 7 days and three for test at 28 days; and  
 
(b) two slump tests; or  
 
(c) two compacting factor tests  
 
On any day when greater qualities of concrete are being poured then six additional cube 
tests and two additional slump or compacting factor tests shall be carried out for each 
50 cu.m or part thereof.  
 
All cubes shall be marked with the date of casting and a reference number. For each 
cube a record shall be kept of the position in which the batch of concrete from which it 
was sampled was placed. All cubes shall be tested by an approved testing authority.  
 
The concrete cubes tested at 7 days are intended to be indicative only and the target 
works strengths at 7 days given in Table I are not normally mandatory. It should be 
noted however, that it is unlikely that cubes failing the 7 days target will subsequently 
pass the 28 days cube strength. The concrete cubes tested 28 days shall be taken to 
represent the concrete placed in the works. The standard of acceptance for cube strength 
tests shall be as follows:  
 
The cube strength shall be calculated from the maximum load sustained by the cube at 
failure. The appropriate strength requirements as given in Table I, shall be considered 
to be satisfied if  
 
(a) None of the strength of the three cubes is below the specified cube strength, or if  
 
(b) The average strength of the three cubes is not less than the specified cube strength  
 
and the difference between the greatest and the least strengths is not more than 20 
percent of that  
average.  
 

V. READY MIXED CONCRETE  
Ready mixed concrete shall be used only with the approval of the Engineer. When such 
approval is given it shall be supplied in accordance with BS 1926 except where this 
conflicts with this specification shall prevail.  
 

W. PLACING AND COMPACTING CONCRETE 
All concrete shall be vibrated unless otherwise specified. The vibration shall be carried 
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out by experienced operators and with immersion type vibrators to the Engineer’s 
satisfaction.  
 
Placing of concrete shall be carried out in layers not exceeding 60mm deep and in 
sequence from one end of the form to the other.  
Concrete in foundation and other underground work shall be protected from 
contamination with fallen earth or rock during and after placing.  

 
Any concrete which shows signs of intital setting before or during placing shall not be 
used, it shall be removed at the contractor’s expense. Sufficient vibrators shall be 
provided to correspond with the rate of deposition of concrete. The vibration shall be 
continuous throughout the placing of the concrete. Standby vibrators shall be on site 
during all concrete placing.  
 
Vibration must not be allowed to disturb any recently placed concrete that has begun to 
set. Any water accumulating on the surface of newly placed concrete shall be removed 
by approved means and no further concrete shall be placed thereon until such water is 
removed.  
 
Suitable means shall be provided to ensure that the temperature of the concrete on 
placing does not exceed 30 degrees centigrade (86 degrees Fahrenheit). Concrete shall 
not be placed around reinforcement or against surfaces which are at temperatures above 
30 degrees centigrade (86 degrees Fahrenheit). All surfaces shall be thoroughly damped 
immediately prior to placing fresh concrete to prevent excessive absorption of water.  
 

X. UNFORMED FINISHES FOR CONCRETE 
Where a concrete surface is specified for receiving a further applied finish or in 
all cases where no other finish is specified the concrete shall be uniformly 
levelled and screeded to produce a ridged surface. No further work shall be 
applied to the surface.  

 
Where a concrete surface is specified as exposed with no further applied finish 
the concrete shall be uniformly levelled and screeded to produce a plain surface. 
After the concrete has hardened sufficiently, the surface shall be hand or 
machine floated sufficiently only to produce a uniform surface free from screed 
marks.  

 
Y. CURING AND PROTECTING CONCRETE  

Immediately after compacting and for 7 days thereafter concrete shall be 
protected against harmful effects of weather including rain, rapid temperatures 
changes, and from drying out. The methods of protection used shall be subject 
to the approval of the Engineer. The method of curing used shall prevent loss of 
moisture from the concrete.  

 
During the curing period horizontal surfaces shall be protected by the following 
or other approved means:  
a) Covering with damp hessian canvas sacks or similar absorbent materials 

kept  
constantly damp and wholly covering the exposed concrete surface. 

b) Covering with an impermeable material raised approximately 50mm over 
the surface so toprevent loss of moisture  

c) An approved membrane curing compound.  
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During the curing period other surfaces shall be protected by the following or 

other approved means:  
a) Formwork in close contact with the concrete but kept cool at all times.  
b) Direct and continuous application of water preferably in the form of mist so 

as not to damage the surface. 
c) Covering as (a) to (c) above  

 
All concrete faces or edges, particularly those which are exposed without 
rendering in the final structure, shall be adequately protected from damage and 
discolouration at all times.  

 
Concrete structures shall not be loaded until the concrete is at least 21 days old 
or 28 days in the case of cantilevers. With the prior approval of the Engineer the 
structure may be loaded after this time but in no case will loading greater than 
the final design loading be permitted.  

 
 

AA. PRECAST CONCRETE 
 

The materials for precast work shall be similar to the materials for in situ work. 
The workmanship for precast work shall comply with CP 116 except where this 
conflicts with this specification when the specification shall prevail.  

 
The contractor shall prepare, for each type of precast unit, a drawing indicating 
his proposed formwork construction, casting methods, de-moulding and 
handling procedure for the Engineer’s approval.  

 
Moulds and formwork shall be so constructed that the dimensions of the 
finished concrete members are within the specified permissible tolerance given 
clause 407 of CP 116: part 2:1969.  

 
Where precast concrete is described as “fair faced” the mould shall be of metal, 
or are to have metal or hardboard linings, or are to be other approved moulds 
which will produce a smooth, dense fair face to the finished concrete and free 
from all shutter marks, holes, pitings, etc.  

 
 

The method of lifting, position of lifting points and curing time before lifting 
shall be agreed with the Engineer before casting of any units.  

 
Extreme care should be taken when handling precast units and any units 
damaged during the transporting and/ or positioning shall be replaced at the 
contractor’s expense.  

 
AB. CONCRETE FOR WATER RETAINING STRUCTURES  

 
Concrete and its constituents for water retaining structures, in addition to the 
general and particular provisions in this specification shall comply with the 
following requirements in this section. In addition to the requirements of clause 
4.5 aggregates for concrete in water retaining structures shall have a low drying 
shrinkage and absorption, as measured in accordance with BS 812 not greater 
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than 3 percent. The Engineer may before approval is given to an aggregate or at 
any time thereafter require that the aggregate be tested for absorption in 
accordance with BS 812. Any aggregate failing to comply with this 
specification will be rejected.  

 
In addition to the requirements of clause 4.20 concrete for the water retaining 
structures shall have a maximum cement content of 400 kg/m3.  

 
Blinding concrete under water retaining structures shall be a maximum of 75 
mm thick and shall be in class 15/40 concrete. 

  
Class 15/40 concrete shall comply with the following requirements: -  

 
Minimum works cube strength at 28 days 15MN/M2  

 
Maximum size of aggregate 40mm  
Mix proportions 1 cement:2.5 fine aggregate:  
5 course aggregate  

  
This is a nominal mix and no cubes will be required to be taken.  

 
For water retaining structures the provisions of clause 4.19 paragraph are 
modified. The construction joints will in general be spaced to allow a maximum 
plan area for any bay of 40 sq.m or maximum lengths of 7.5m in any one 
dimension.  

 
For water retaining structures the provisions of clause 4.19 paragraph five are 
modified. At least 96 hours shall be left between completion of concreting one 
bay and the start of concreting any adjacent bay.  

 
A kicker of minimum height 150mm shall be cast integrally with the base slab 
for all water retaining structures.  

  
. 

(a) Precast Concrete  
 

General  
 

Unless otherwise approved by the Engineer, all precast concrete construction 
shall be carried out on the Site and shall conform to requirements given 
elsewhere in these preambles.  

 
The maximum size of coarse aggregate concrete shall not exceed 20mm except 
for thickness less than 75mm where it shall not exceed 10mm.  

 
The compacting of precast concrete shall conform with requirements given 
elsewhere in these preambles except for thin slabs where use of immersion type 
vibrators is not practicable. The  

 
Concrete in these slabs may be consolidating on a vibrating table or by any other 
methods approved by the Engineer.  
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(b) Precast Concrete Cladding Units 

 
These shall be cast to the general details shown on the drawings. The Contractor 
shall submit working/shop drawings for each type of the cladding panels to the 
Engineer for approval before he commences casting operations  

 
The panels shall be cast in special yards and shall be cured adequately before 
being hoisted into position in the structure, taking care that no parts are broken 
in the process. The units shall then be joined together with insitu concrete and 
flexibility connected to the top and bottom beams to allow for limited movement 
of the combined unit.  

 
 

PART FIVE 

 

WALLING SPECIFICATIONS  

 

MATERIALS  
 

A. CEMENT  
 

Cement used for making mortar shall be as described in concrete work. 
 

B. LIME  
 

The lime for making mortar shall be obtained from an approved source and shall 
comply with BS 890 Class A for non-hydraulic lime.  

 
The lime to be run to putty in an approved lined pit or container. The water to 
be first run into the pit or container and the lime to be added until it is completely 
submerged, stirred vigorously until all lumps are disintegrated and shall be kept 
constantly covered with water and regularly stirred for at least four weeks. The 
resulting milk-lime then to be through a fine sieve and run into a pit or other 
container and kept clean and moist for not less than two weeks before being 
used in the works and moist for not less than two weeks before being used in 
the works.  

 
C. SAND  

  
Sand used for making mortar shall be clean well graded siliceous sand of good 
sharp hard quality equal to samples which shall be deposited with and approved 
by the Architect. It shall be free from lumps of stone, earth, loam, dust, salt, 
organic matter and other deleterious substances, passed through a fine sieve and 
washed with clean water if so directed by the Architect.  

 
 
E STONE   

All stone shall comply with the requirements of CP121.202 for masonry and 
rubble walls respectively except where amended or extended by the following 
clauses.  
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Unless otherwise noted, all masonry walls shall be course squared rubble 
walling with mortar joints. The size of stones for rubble walling shall be such 
that the length of stone does not exceed three times its height. For coursed 
squared rubble walls block shall not exceed 300 mm in height and shall be not 
less than 150 mm in height.  

 
Where snecked rubble walls are specified; the snecks shall not be less than 
100mm square on the exposed face. Stone for masonry shall have a minimum 
compressive strength of 10 N/mm2. (stone shall not be required to be tested to 
failure). The density of stone for masonry shall be not less than 230 kg/m3. The 
drying shrinkage of stone shall not exceed 0.05%.  

 
Samples of stone provided for testing shall be tested for the following in 
accordance with the methods given in Bs 2028, 1364 and the test results shall 
comply with the requirements of this specification.  

 
(a) Compressive strength  
(b) Density  
(c) Drying shrinkage  
 
The colour and texture of stone shall be uniform and consistent. Prior to 
delivering any stone to site the contractor shall supply the Architect with a 
sample of stone in order that he may approve the colour and texture. The 
contractor shall ensure that sufficient suitable stone is available for the whole of 
the project prior to ordering the stone.  

 
Where cast stone including described as artificial stone, reconstructed stone, 
etc., is specified the stone shall c comply with the requirements of BS 
1217. Masonry shall be of stone, having no irregular faces and only the back 
face if not visible shall be left as from the saw.  

 
Prior to ordering dry stone the contractor shall demonstrate that the stone is 
durable. This may be done by supplying details of building constructed with 
stone from the same quarry and which has been exposed to the same 
environment condition for at least ten years. The maximum projection from the 
face of stone for rubble walls shall be 20mm beyond the specified face of the 
wall.  

 
The contractor shall provide six samples of stone measuring 150mm x 150mm 
for testing prior to delivering any stone to site. As work proceeds the contractor 
shall provide six samples 150 x150 x 150mm for testing from every 300m2 of 
work. All stone shall be stacked on prepared dry areas free of clinker, ashes and 
sulphate bearing strata.  
F. WALL REINFORCEMENT  

 
Where described walls and partitions shall be reinforced with a 25mm wide strip 
of No.20S.W.G hoop iron built into alternate horizontal joints in the wall centre. 
The reinforcement shall be lapped and hooked at running joints, angles and 
intersections and carried at least 115mm into abutting walls at junctions.  

 
G. WALL TIES  
To be 3mm diameter galvanized mild steel wire twisted butterfly wall ties  
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H. DAMP - PROOF COURSES 
The bituminous felt sheeting for damp-proof courses shall be hessian based 
bituminous felt complying with BS743 TYPE 4A weighing not less than 3.85 
Kgs per square metre. The sheeting is to be lapped 150mm at running joints and 
the full width of walls at angles.  

  

WORKMANSHIP  

 
I. CEMENT MORTAR  

 
Mortar described as cement mortar 1:4 shall be composed of 1 cubic metre 
(1498 Kgs) of Portland Cement and 4 cubic metres of sand. Other mixes such 
as 1:3, 1:5 etc. shall be similarly construed.  

 
J. MIXING MORTAR  
 
The constituent materials shall be measured separately when dry in specially 
prepared gauge boxes of sizes to give the proportions specified without 
consolidation of the contents by ramming and shaking. The mortar shall be 
mixed in an approved power driven mixer for not less than two minutes per 
batch and using the minimum quantity of water necessary to obtain a working 
consistency.  

 
The mixer shall be used as close as practicable to the works and mortar shall be 
used within 30 minutes of mixing. No partially or wholly set mortar will be 
allowed to be used or re-mixed.  

 
K. GENERAL CONSTRUCTION  
 
(a) Setting out  
 
The contractor shall provide proper setting out rods and set out all work on same 
for course, openings, heights etc., and shall build the walls, piers etc., to the 
widths, depths and heights indicated on the Drawings and as directed by the 
Architect.  
 
(b) Building in Wood Frames 
 
Openings for doors, ventilators etc., are to be set out and left unbuilt until the 
wooden frames have been fixed in position.  

 
 

(c) Building in Metal windows and doors  
 
Openings for metal frames to be wide enough for the frames to fit without being 
forced into position. Build the lugs into the joints of the walling and fill into the 
space between the walling and frames with cement mortar well tamped into the 
channel of the frames and point all round externally.  
 
All frames must be set plumb and level and free from twist.  
(d) Walls to Receive Plaster & Similar Finishes 
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All faces of walls to be plastered etc., to have all projections dressed off and 
joints raked out as key. 
 
L. BUILDING WALLING  
(a) Laying and Jointing  
All blocks shall be well wetted before being laid and the top of walling where 
left off shall be well wetted before commencing. Walls to be kept wet three days 
after building. All walls throughout the works shall be carried up evenly in 
200mm courses except where courses of less depth are required to bring walling 
up to level of floors, windows and the like and where otherwise described, no 
part being allowed to be carried up more than one metre higher at one time than 
any other part and in such cases the joining shall be made in long steps so as to 
prevent cracks arising and all walls shall be levelled round at each stage. Not 
more than 3 metres height of wall shall be laid in any one day.  
 
(b) Bonding  
The blocks shall be properly bonded together and in such a manner that no 
vertical joint in any one course shall be within 115mm of a similar in the courses 
immediately above or below. All walling of 300mm thickness or less shall be 
built in single thickness of blocks. Walling exceeding 300mm in thickness shall 
be built with through bonders not more than 1070mm apart in each course as 
directed by the Architect.  
 
Alternate courses of walling at all angles and intersections shall be carried 
through the full thickness of the adjoining wall.  
All perpends, reveals and other angles of the walling shall be built strictly true 
and square.  
 
(c) Tolerances  
All courses of walls shall be level with a maximum deviation of +/- 3mm in any 
one metre length and a maximum overall deviation on 10mm for lengths of wall 
exceeding 3 metres. Walls shall be plumb with a maximum deviation of +/- 
3mm in any metre height of wall with a maximum deviation of +/-10 mm in the 
total height of the wall or any storey.  
  
All corners of walls which are shown as being at right angles shall be square 
with a maximum deviation of 3 in 1000. All walls should be straight with a 
maximum deviation of +/-3mm in any one metre length and a maximum overall 
deviation of 10mm in any length exceeding 3 metres.  
 
All bed and vertical joints shall be an average of 10mm thick with a maximum 
deviation of +/-3mm of blockwork, and stone rubble walls. Joints for stone 
masonry walls shall be 6mm +/- 1 mm thick.  
(d) Curing 
All walls shall be maintained in a damp condition for at least 24 hours after 
laying. Walls under construction shall be dampened by applying water with a 
brush and no hosing directly on to the wall shall be permitted. When work 
ceases on any section of wall polythene or hessian shall be draped over the wall, 
for at least 24 hours. If hessian is used, it shall be maintained continuously wet.  
 
(e) Cavities  
Cavity walls shall be of the overall thickness shown on the drawings.  
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Cavities above ground level between leaves of block or masonry shall be free 
of mortar droppings or ther debris. The Contractor shall take proper precautions 
to prevent mortar or debris entering the cavity.  
 
Cavity below ground level shall be filled with mortar for cavities up to 75mm 
wide and for cavities over 75mm wide filling shall be concrete mix 1:3:6. 
Cavities shall be filled such that there is maximum of three times the thickness 
of the thinner leaf of the wall filled with wet mortar or concrete unless the wall 
is continuously supported for the depth.  
 
(f) Backfilling  
Earth backfilling against walls shall be carried our such that the level of the 
backfill is always equal on each side of the wall. When a wall has filling material 
on one side only to a fill width of more than three times the wall thickness, the 
wall shall be continuously supported during backfilling.  
 
Backfilling shall not be carried out until at least seven days have elapsed since 
the laying of the blocks or stone.  
 
M. POINTING  
 
Pointing of walls shall be carried out as the work proceeds wherever possible. 
When coloured mortar is specified for pointing only the pointing shall be carried 
out after work has been completed.  
 
Existing walls shall be prepared for pointing by raking out all loose friable 
material to a minimum depth of 15mm to form a square recess. The joints shall 
then be wetted and new mortar shall be forced into joints and finished as 
directed.  

 
 

PART SIX  
 

ROOFING & RAIN WATER PIPES SPECIFICATIONS 
 
A. GALVANIZED CORRUGATED IRON SHEETS  
Galvanized or pre-painted corrugated mild steel sheets for roofing and cladding 
shall be of the gauge and profile required, and obtained from an approved 
manufacturer. They shall be fixed with approved crook bolts, washers, etc., to 
‘Z’ purlins.  
 
B. TIMBER ROOF TRUSSES  
All timber to be used shall be as described in carpentry and Joinery hereafter. 
 
Roof construction is to include for all necessary timbers, dragon ties, ridges, 
hips, purlins, valleys, eaves, timbers, etc., and for any eaves soffits, fascias, 
gangboards as specified or shown on the Drawings. Generally trusses are to be 
set vertical and level, spiked to wall plates and secured with the wall ties.  
 
No timbers used for ties, rafters or purlins shall be over 5.0 metres in length. All 
joints shall be scarfed and bound with continuous 20 mm hoop iron binding, 
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pitched at 35mm centres scarfs in purlins shall occur at trusses but in ties and 
rafters they shall occur approximately central between joints. The prices for roof 
trusses shall include for all the foregoing and nails, bolts, etc., necessary to make 
the required joints.  
 
C. ALUMINIUM FLASHINGS  
Aluminium flashings shall be formed out of 22 gauge super purity aluminium 
with natural mill finish to BS 1470. Where flashings are built into joints or 
tucked into grooves the minimum depth is to be 25mm and they are to be 
secured by folded aluminium wedges at 450mm centres and pointed in cement 
mortar (1:3).  
 
D. PVC RAINWATER PIPES 
PVC rainwater pipes and fittings are to comply with BS 4576 with solvent 
welded or rubber ring seal joints. 
 
Pipes are to be case into concrete or to be fixed to the structure with PVC 
holderbats built-in or plugged and screwed at maximum 2 metre centres.  
 
Bends, swan necks, discharge chutes and fittings generally are to be fixed where 
necessary  
to facilitate the flow of water.  
 
Rainwater outlets shall be PVC suitable for the roof finish in which they occur 
with domical PVC grating.  
 
 
E. PROTECTION  
The contractor is to take all necessary precautions to protect the finished work 
and must ensure no damage occurs to the roofing until completion of the works.  
 
F. COMPLETION OF THE WORKS 
On completion of the works, the contractor shall clear away, ensure that 
rainwater outlets are clear and generally leave the roof areas in a clean and 
watertight conditions to the satisfaction of the Architect.  
 

PART SEVEN 
 

CARPENTRY & JOINERY SPECIFICATIONS  

 

CARPENTRY & JOINERY 
 
A. GENERALLY  
 
All woodwork shall be carried out in accordance with the drawing and the 
principals of first class joinery construction. Unless specifically stated 
otherwise, sizes shown on drawings are finished sizes and the contractor must 
allow for wrot faces.  
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MATERIALS  
 
B. QUALITIES OF TIMBER  
  
(a) The qualities of timber stated hereinafter are in accordance with the latest 
Kenya  
Government Grading Rules.  
(b) All timber described as prime Grade is to be first Grade (Grade 1)  
(c) All timber described as selected Grade is to be second Grade (Grade 11)  
(d) All hardwood is to be prime Grade (Grade 1)  
(e) All timber for permanent use in the building shall before use be approved  
for quality in accordance with the foregoing specification for its respective 
grade. Any timber not so approved by the Architect shall be removed from the 
site forthwith.  
 
C. INSECT DAMAGE  
 
All timber, whether graded or ungraded, and including shuttering, scaffolding 
and the like shall be free of live borer beetle or other insect attached when 
brought upon the site. The contractor shall be responsible up to the end of the 
maintenance period for executing at his own cost all work necessary to eradicate 
insect attack of timber which becomes evident including the replacement of 
timbers attacked, or suspected of being attacked, notwithstanding that the timber 
concerned may have been inspected and passed as fit for use.  
 
D. SEASONING OF TIMBER  
 
All carpentry timbers are timbers are to be seasoned to an average moisture 
content of not more 20%. All joinery timbers are to be seasoned to an average 
moisture content of not more than 15%. The contractor is to make available on 
site a metre of testing moisture content of all timber delivered.  
 
E. PREPARATION AND PROTECTION OF TIMBER  
 

(i) All timber necessary for the works is to be purchased 
immediately the contract is  

signed, and when delivered is to be open stacked for such further seasoning as 
may be necessary. Preparation of the timber is to be commenced simultaneously 
with the commencement of the works generally.  
 

(ii) All timber and assembled woodwork is to be protected from the 
weather and stored in such a way as to prevent attack by decay 
fungi, termites or other insects.  

 
F. PRESSURE IMPREGNATED TIMBER  
(i) All timber described as pressure impregnated shall be impregnated under 
vacuum  and pressure with celcure. or Tanalith. Wood preservative with an 
average absorption of not less than 6.7kgs. of dry salt per cubic metre. In case 
of resistant species where this retention cannot be obtained the timber shall be 
treated to refusal point. All treated timber shall not be exposed to wet conditions 
for at least 14 days after treatment has been carried out. 
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All cut ends, drilling or fabrications on the site producing new surfaces shall be 
thoroughly brushed or soaked with celcure B. salts applied in accordance with 
the manufacturer’s instructions.  
 
Any other method of timber impregnations will only be allowed at the 
Architect’s approval.  
 
G. HARDWOOD  
 
All hardwood will comply with the requirement of BS 1186 part 1 BS 4047. It 
shall show a straight and regular grain throughout.  
Hardwood shall be free from wooly texture, soft heart, sap wood, splits, shakes, 
all evidence of insect of fungi attack and rot and all  
faults caused by compression failure. There shall be no waney edges. Hardwood 
shall be free from knots on exposed faces. Any hardwood showing visible 
imperfections will be rejected.  
 
Preservatives shall not be used without the Architect’s permission. Where 
indicated on the drawings, internal hardwoods will be treated with clear sealants 
as specified elsewhere.  
 
H. SOFTWOOD  
 
Softwood timber for carcassing work shall be either podocarpus or cypress to 
the approval of the Architect and shall be dimensions specified on the drawings.  
 
Timber shall be accordance with the Groups listed in this clause.  
 
All softwood shall comply with the requirements of BS1186 part 1. Timber shall 
be free from wooly texture, soft heart, sap wood, splits, shakes, pith showing on 
the surface, sloping grain exceeding one in eight checks, knots exceeding 25mm 
of diameter, loose knot or knot holes and any evidence of insect or fungi attack. 
There shall be no waney edges.  
 
Where indicated on the drawings , the softwood will be treated with clear sealer 
or painted with gloss paint. All softwood is to be pressure impregnated against 
insect attack before delivery to site. Any ends cut after treatment shall be given 
two liberal coats of preservative.  
 
I. PLYWOOD  
 
All plywood shall comply with the requirements of BS 1455, be obtained from 
a manufacturer to be approved by the Architect and be of the thickness shown 
on the drawings. Plywood shall be Exterior Grade except where otherwise 
stated. Plies shall be bonded together with adhesives complying with the 
requirements of BS 1203 grade WBP. Plywood shall be free from end joints 
(including joints in veneers) overlaps in core veneers, dead knots, patches and 
plugs, open defects, depressions due to defects in cure, insect attack (except 
isolated pinworm holes through face veneers only), fungal attack and from 
discolouration differing from that normally associated with species.  
 
Face veneers shall be hard and durable and shall be capable of being finished to 
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a smooth surface. Face veneers shall closely match the general joinery timber 
supplied.  
 
J. CHIPBOARD  
 
Chipboard shall be medium density wood particle board complying with BS 
2604 part 2, produced in factories by an approved process.  
 
K. BLOCKBOARD  
Blockboard shall be of approved local or imported manufacture to BS 3444 
glued throughout and softwood or hardwood faced as hereinafter specified and 
equal to a sample to be deposited with the Architect for approval and which 
when so approved shall form the standard for the works.  
 
L. TIMBER DOORS  
Generally, the requirement for flush doors is that they have a minimum 
thickness of 40mm. They shall be faced both sides and there shall be hardwood 
lippings to all edges. Hollow core and semi-solid types shall contain adequate 
provision within the core for ironmongery (e.g. lock blocks etc).  
 
All hollow and semi-solid doors shall be faced with WBP bonded Exterior grade 
plywood. Except where indicated doors shall have hardwood veneered faces.  
  
Vision panels where required shall be 150mm wide 900mm deep.  
Flush doors shall be obtained from a supplier to be approved by the Architect. 
Flush doors shall comply with the requirements of BS 459 parts 1,2 and 3. All 
edges shall be lipped with hardwood tongued into edge of the door.  
 
Fire resistant flush doors are to be constructed in accordance with BS 459 part 
3.  
The core of solid core flush doors shall be constructed of longitudinal 
laminations of precision planed timber, butt joined and glued with resin based 
adhesive under hydraulic pressure, the whole forming a rigid fire resistant raft.  
 
Where doors are indicated as fire resistant they shall be constructed so as to 
exceed the requirements stated when tested in accordance with BS 476 part 
(1972) section 7.  
 
 
M. HARDWOOD VENEERS  
 
(a) Veneer facings shall be selected to the approval of the Architect.  
(b) No glass or synthetic fibre stitching will be permitted for jointing veneer 
leaves  together. 
(c) Veneer shall be free from splits, dote, glue, stains insect or fungi attack and 
rot.  
(d) Filling or inlaying of any kind will not accepted.  
(e) All wood veneers shall be bonded to the core material in such a way that no 
lifting  and blistering shall occur.  
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N. CARPENTRY WORK  
 

(a) All carpentry shall be executed with workmanship of the best 
quality. Scantlings and board shall be accurately sawn and shall 
be uniform in width and thickness throughout and shall be as 
long as possible and practicable in order to eliminate joints  

 
(b) All work shall be left with a swan surface except where specified to be wrot.  
 

(b) All work shall be accurately set out and in strict accordance with 
the drawings, and shall  

be framed together and securely fixed in the best possible manner with properly 
made joints. Provide all braids, nails, screws etc., as necessary and as directed 
and approved.  
 

(c) Actual dimensions of scantling for carpentry shall not vary from 
the specified dimensions by  

(d) more than +3mm or -1mm. Sizes and thickness of wrot carpentry 
timber are nominal, that is to say a variation of 3mm from the 
specified sizes will be allowed from each wrot surface unless the 
thickness or size id described as finished in which case no 
variation from the stated thickness or size will be permitted.  

 
O. JOINERY WORK  
 
All joinery work shall be wrot unless otherwise described.  
 

(a) Sizes and thickness of joinery are nominal that is to say a 
variation of 3mm from the specified sizes will be allowed from 
each wrot surface unless the thickness or size is described as 
finished in which case no variation from the stated thickness or 
size will be permitted.  

 
(b) No joinery to be put in hand until the details have been supplied 

or approved by the Architect and in all cases the details are to 
be worked to.  

 
(c) All joinery shall be executed with workmanship of the best 

quality in strict accordance with the detailed drawings, 
moulding shall be accurately and truly run on the solid and all 
work planed, sandpapered and finished to the approval of the 
Architect. All arrises to be slightly rounded. All framed work 
shall be cut out, and framed together as soon after the 
commencement of the building as is practicable but should not 
be wedged up until the building is ready for fixing the same and 
any portions that warp, get in winding, develop shakes or other 
defects shall be replaced with new. In-door frames etc., the heart 
face of the timber shall be fixed away from the wall. As soon as 
required for fixing in the building the framing shall be glued 
together with glue as described and properly wedged or pinned 
etc., as directed.  
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(d) All beads, fillets and small members shall be fixed with round 
or oval braids or nails well punched in and stopped. All larger 
members shall be fixed with screws, the screws let in and 
pelletted over with wood pellets to match the grain.  

 
(e) Cups and screws for fixing beads and fillets shall be spaced 

150mm apart and 25mm from angles.  
 

(f) All joinery immediately upon delivery to the site is to be sorted 
and protected from the weather.  

 
(g) All joinery is to be primed before fixing but no work is to be 

primed until it has been approved by the Architect.  
 

(h) All fixed joinery which is liable to become bruised or damaged 
in any way, shall be properly cased and protected by the 
contractor until completion of the work.  

 
(i) When natural finish is specified, the timber in adjacent pieces 

shall be matched and uniform or symmetrical in colour and 
grain.  

 
P. SOFTWOOD  
Fixing shall be by means of non-rusting screws with counter sunk heads 
to proprietary plugs or ground. Nails will not be permitted.  
 
Sections shall be neatly and accurately cut so as to avoid splitting of the 
wood.  
 
Q. HARDWOODS  

 
Hardwoods are as described.  
 
In jointed panels each piece shall be of the same species. Joinery for oiling shall 
have all surfaces of the same species and same character of grain.  
 
Fixing shall be by means of brass screws with countersunk heads to proprietary 
plugs or grounds. Where work is face screwed heads of screws shall finish not 
less than 6mm below the surface and be covered with round teak pellets of 
appropriate thickness.  
 
Pellets shall be chosen and fixed so as to match colour and pattern of grain so 
far as is practical. Nailing will not be permitted.  
 
Sections shall be neatly and accurately cut with fine toothed saws.  
 
R. PLYWOOD  
 
Plywood of the required thickness shall be used. The Contractor will not be 
allowed to make up thickness by gluing together sheets of thinner plywood.  
 
Where cutting is required it shall be neatly and accurately performed with fine 
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toothed saws so as to avoid splitting the face veneers and intermediate plies.  
  
S. CHIPBOARD  
 
Where cutting is necessary it shall be neatly and accurately performed with fine 
toothed saws so as to avoid splitting the face veneers. Where raw edges arise 
from cutting these shall be faced with a matching hardwood fillet cut pinned 
and glued to match factory produced edges.  
 
T. BLOCKBOARD  
  
Where cutting is necessary it shall be neatly and accurately performed with fine 
toothed saws so as to avoid splitting the face veneers. Where raw edges arise 
from cutting these shall be faced with a matching hardwood cut pinned and 
glued to match factory produced edges.  
 
U. LAMINATED PLASTIC VENEER  
Laminated plastic veneers are to be fixed with an approved adhesive, care being 
taken to eliminate all air from beneath the laminate on fixing. The laminate is 
to be free from chipped or cracked portions and work so disfigured is to be 
moved and replaced. When the adhesive is set the laminate is to be neatly 
beveled off along all rises with a plane.  
 
Where plastic laminate is fixed to doors or shelves etc., without a laminate to 
the outer edge, a raised lipping is to be provided and the laminate finished flush 
against the lipping.  
 
V. FIXING DOORS AND FRAMES  
 
Doors shall be properly fitted to give a uniform clearance of not more than 3mm 
all round and the hinges shall be let into doors. 
 
Doors frames shall be properly framed at angles. Door stops shall be housed 
into grooves in frames. Architraves shall be provided to conceal finishes. 
Frames shall be fixed to grounds or plugs. Fixing shall be by means of non-
rusting screws with countersunk heads. For hardwood frames screw heads shall 
be finished not less than 6mm below surface of the wood and shall be covered 
with matching round hardwood pellets of appropriate thickness. Pellets shall be 
chosen and fixed so as to match colours and pattern of grain so far as is practical. 
Nailing will not be permitted.  
 
Except where indicated doors shall be kept clean for clear polyurethane varnish. 
Door frames shall be treated to match doors.  
Glazing shall be wired glass 6mm thick with edges wrapped in washleather and 
secured with hardwood glazing bead size 10mm x 15mm mitred at angles 
secured with brass screws and cups.  
 
W. CONSTRUCTION OF DOORS  
 
a) Flush doors specified as solid construction shall have a 100% solid core of 

vertical laminate Cedar or equal and approved.  
b) Flush doors specified as semi-sold construction shall be constructed with 
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timber stiles and rails, infilled with horizontal intermediate rails spaced 
equally apart and tenoned into stiles.  

c) Unless otherwise specified, doors scheduled to receive a clear or veneered 
finish shall be lipped on all edges.  

d) Where panels over doors are specified, such panels shall be constructed in 
the same way and with the same materials as the doors above in which they 
are situated, and the panels shall match the doors in every respect. 

e) For doors specified as plywood faced, the plywood shall not be less than 
3mm thick, complying with the requirements of BS 1455, WBP type. Face 
veneers shall be Grade 1 for painted doors in every respect.  

f) All doors shall be provided with lock blocks of minimum size 300mm x 
75mm. 

g) Glass beading strips shall be approved washleather self adhesive tape turned 
up over both sides of the glass and glazing surfaces and turned to the straight 
line.  

h)  All screws shall be countersunk, and screwed and pelleted in un-painted 
work.  

i) Timber pellets shall be glued and tapped into the hole, making sure the 
grains line up, and are carefully trimmed back flush with joinery to give a 
clear, smooth overall surface.  

 
X. FITTINGS AND FIXTURES  
 
The fittings, etc., are to be accurately constructed in accordance with the 
detailed drawings. The doors, drawers, etc., are all to fit and open and close 
smoothly and all work next to walls, floors and ceilings is to be soundly fixed 
and scribed to fit snugly against same.  
 
 
AA. COMPLETION OF WORKS  
 
Protection of all joinery and ironmongery must be maintained until completion 
of the contract as a whole. All joinery and glass is to be thoroughly cleaned 
before the building is handed over.  
 
AB. DEFECTIVE WORK  
 
All work judged to be defective must be removed and replaced as directed by 
the Architect.  
 

IRONMONGERY  

 
AC. GENERALLY  
 

a) Ironmongery shall be fixed with suitable screws to match and prices shall 
include  
for this 

b) All locks and ironmongery shall be fixed before the woodwork is painted, 
handles shall be removed before the painting commences carefully stored and 
refixed after completion of painting. 

c) All locks, springs and other items of ironmongery with moveable parts shall be  
properly tested, cleaned and adjusted where necessary to ensure proper working 
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order at the completion of the works and left in perfect working order by the 
contractor.  

d) The keys of all locks shall have labels attached with door references marked on 
before handling to the Architect.  

e) All locks shall be provided with a master key system and prices shall include 
for this as  
required by the client, and as instructed by the Architect. The client’s 
requirements are to be obtained by the contractor before ordering.  
 

PART EIGHT  

 

STRUCTURAL STEELWORK AND OTHER METAL WORK SPECIFICATIONS 
 

A. STEEL QUALITY  
Structural steel shall comply with the requirements of B.S.4360 and shall be new and 
unused. It shall be free of imperfections, distortion, rust, scales of other deterioration or 
contamination by grease, paint and similar items.  

 

B. TESTING  
The Engineer may, where he so desires call manufacturer’s work test certificates in 
respect of all steel, which tests shall have been performed in accordance with B.S.18. 
The Engineer may also carry out such further tests as he may consider necessary.  

 

C. SECTIONS  
The dimensions and properties of hot rolled structural steel sections and hollow sections 
shall be in accordance with B.S.2, part 1 and 2, or B.S.4848 for metric sized sections.  

 

D. MINIMUM THICKNESS  
All steelwork sections other than gauge metal sections, including cleats, gusset plates, 
etc. shall be not less than 8mm thick unless specifically indicated on the Drawings.  
 

E. FORGING  
All steel for forging and all forgings shall comply with the requirements of B. S. 29, 
and shall be subject to inspection and approval of the Engineer.  

 

F. CASTING  
All material used in the manufacture of castings and all castings shall comply with the 
requirements of B.S. 309, 1452 and 3100 and shall be subject to inspection and approval 
of the Engineer.  

 

G. GAUGE METAL SECTIONS  
Sections shall be manufactured from continuously hot dipped galvanised steel coil to 
B.S.2989 using steel to B.S.1449, part 1A and 1B, classification CR4 with a guaranteed 
minimum yield stress of 280 N/mm2.  

 
The sections shall be cold formed to the basic shapes given in B.S 2994 with the design 
and details conforming to Addendum No. 1 to B.S.449 (PD4064).  

 
Section shall be sawn and holes may be punched so as to produce a neat round hole 
with no distortion . Holes and cut ends shall be painted with zinc rich paint as soon as 
possible after cutting.  
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H. “Z” PURLINS 
“Z” purlins shall be fabricated in the longest practicable lengths with staggered joints. 
All connections shall have a minimum of four bolts. Sag rods and apex ties shall be 
provided where indicated.  

 

STRUCTURAL STEELWORK AND OTHER METAL WORK SPECIFICATIONS 

 

I. TUBULAR SECTIONS  
For tubular construction, due allowance is to be made for sealing the ends of all tubes 
and hollow square or rectangular sections with welding or welded plates. Where end 
make connections to other members, they shall be welded on true and square.  

 
Shop joints required in tubular members shall be full penetration but welds on to split 
backing rings.  

 

J. STORAGE  
Steel shall be stored at least 150mm above the ground and protected against rust and 
corrosion. 
 

K. FABRICATION  
Structural steelwork shall be fabricated in accordance with B.S.449.  
 

L. SHOP DRAWINGS  
The contractor shall prepare fully detailed working drawings of the structural steelwork 
and obtain the Engineer’s approval before commencing any fabrication. The drawing 
to be submitted at least one week before it is planned to start fabrication.  

 

M. EDGE PREPARATION  
 

The longitudinal edges of all plates and cover plates forming plate girders or built-up 
girders and columns and all edges of gusset plates over 12mm thick shall be machined. 
Edges which are subsequently wholly incorporated in weld may be machine flame cut. 
The abutting ends of the parts of all compression members including the caps and bases 
of stanchions, built-up columns and stiffeners transmitting load through direct contact 
shall be machined after the members have been fabricated so that all the parts shall be 
in close contact when the joint is made. The edges of the other members may be 
machine flame cut, sawn, sheared or cropped but hand flame cutting will not be 
permitted. All burrs shall be removed by grinding, and sheared and cropped edges shall 
be dressed.  

 

N. STRAIGHTENING  
All plates, bars and rolled sections shall be carefully trued, straightened and taken out 
of winding by pressure before they are drilled. Heating or hammering rolled sections 
and plates will not be permitted.  

 

O. TEMPLATES  
The templates throughout the work shall be mild steel. In cases where actual members 
have been used as templates for drilling similar pieces, the engineer will decide whether 
they are fit to be used in the finished structure.  
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P. HOLES  
All holes in the steelwork shall be drilled out and not punched. Whenever holes are 
drilled in one operation through two or more separate parts the parts shall be separated 
after drilling and the burrs removed by grinding. All slotted holes shall be finished with 
sides of the holes straight and parallel.  

Q. JOINTS  
No joints shall be made in any plate, bar or rolled sections except where shown on the 
Drawings or described in the specification.  

 

R. ASSEMBLING AND MARKING  
All steelwork shall be inspected in the fabricator’s yard by the Engineer and where 
directed the steelwork shall be assembled to check the accuracy and interchangeability 
of the work. Before despatch from the fabricator’s yard all steelwork shall be cleaned 
down and clearly marked in paint or stencilled and stamped to facilitate sorting at the 
site. The markings shall be in conformity with the approved working and erection 
drawings.  

 

S. WELDING GENERALLY  
No welds will be permitted in any part of the permanent work except where shown or 
described on the approved working Drawings.  

 
All welding of steel shall be executed in accordance with the provisions of B.S.5135 
and the workmanship shall be of the highest quality in all respects throughout. All welds 
shall be of the appropriate dimensions, they shall be sound, free from porosity, slag 
inclusion, undercutting and other defects, and shall be of clean and regular appearance 
throughout, and the execution shall be such as to ensure that the parts connected are 
properly aligned and positioned, free from distortion and so fixed together as to produce 
a homogeneous section of the correct dimensions. As much of the welding as is 
practicable shall be executed by means of automatic or semi-automatic processes and 
manual welding shall be kept to a minimum.  

 
All welders shall have completed the tests described in part 6 or B.S.449 and may be 
required to carry out any of those tests in the presence of the Engineer.  

 

T. ELECTRODES  

 
All covered electrodes for the manual metal are welding of grades of steel to B.S4360 
shall comply with the requirements of B.S639 and B.S.1719: part 1. All electrode wires 
and fluxes for the submerged arc welding of grades of steel to B.S.4360 shall comply 
with the requirements of B.S 4164.  

 
All electrodes shall be of a type, size and quality appropriate to the class of work for 
which they are intended and shall be supplied by approved manufacturers and shall be 
of the heaviest gauge consistent with obtaining adequate penetration. Each batch of  
electrodes shall be accompanied by the manufacturer’s certificates stating the date of 
manufacture, together with certificates giving the results of the initial test and of the 
most recent periodic check tests.  

 
All electrodes shall be stored in their original unbroken bundles or packages in a warm 
dry and well ventilated place to which the Engineer shall have access.  

 
All electrodes for welding shall be used strictly in accordance with manufacturer’s 
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instructions and shall be so chosen that the properties of the deposited metal are in no 
way inferior to those of the parent metal. Under no circumstances shall electrodes be 
used in a damp condition and any electrodes which have parts of the flux covering 
broken away or damaged in any respect whatsoever shall be discarded.  

 

U. WELDING TRIALS  
Whenever so directed by the Engineer and prior to the commencement of fabrication, 
welding and flame cutting procedure trials shall be carried out on typical examples of 
the various types and categories of welded members and joints using representative 
samples of the materials to be employed in the work. These trials shall demonstrate to 
the satisfaction of the Engineer the suitability and adequacy of the methods and 
procedures to be adopted in the fabrication.  

 
The samples of material to be used in the aforesaid trials shall be selected and marked 
by the Engineer when the materials are inspected at the rolling mills and the various 
types and categories of members and joints shall be welded in a manner simulating the 
most unfavourable conditions that will be experienced during fabrication or assembly. 
After completion of welding the various examples shall be sectioned for subsequent 
examination and testing.  

 
Any approval by the Engineer of the welding methods and procedures shall in no way 
limit or restrict the right and authority of the Engineer to subsequently reject any welds 
or welded joints that in his opinion fall below the standard appropriate to the class of 
work.  

 
 

V. WELD TESTING  
 

The contractor, his subcontractor and/or his fabricator shall be responsible for the 
preparation of all welded test pieces as and when required by the Engineer and for the 
provision, maintenance and efficiency of all apparatus and equipment necessary to the 
conducting of such tests in accordance with the procedure laid down in B.S.709.  

 
Non-destructive testing of welds on completed member and joints shall be carried out 
by the Engineer during the course of fabrication as required and any length of weld or 
any welded joints exhibiting any defects shall be rejected and all such defects shall be 
cut out and replaced with sound work. The entire cost of making good or replacing any 
such rejection shall be borne by the contractor.  

 
The contractor, his sub-contractor and/or his fabricator, shall be responsible for all 
preparations necessary for the carrying out of non-destructive testing of welds on 
completed members and completed members and joints to the satisfaction of the 
Engineer and shall provide all assistance required for conducting such tests 

 

W. WELDING PLANT  
 

All plant used for shop and site welding shall be capable of maintaining at the fusion 
face the voltage and current specified by the manufacturer of the electrodes and the 
contractor, his sub-contractor and/or his fabricator shall provide the necessary 
instruments for measuring the voltage and current as and when required by the engineer.  

 
Black bolts and nuts shall be in accordance with B.S. 4190 and shall have their bearing 
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faces machined. Close tolerance bolts and nuts shall be in accordance with B.S3692 
and shall have their bearing faces machined, be turned on the shank and shall be 
screwed with unified coarse threads to B.S.1580. Flat and taper steel washers shall be 
in accordance with B.S4320. Washers shall be provided under the nuts of all black bolts 
and close tolerance bolts so that the nut, when screwed up tight, does not bear on the 
shank of the bolt.  

 
Taper washers of correct angle of taper shall be provided under all bolt-heads and nuts 
that are required to bear on bevelled surfaces.  
 
X. BOLTS  

 
Black bolts and nuts shall be in accordance with B.S. 4190 and shall have their bearing faces 
machined. Close tolerance bolts and nuts shall be in accordance with B.S3692 and shall have 
their bearing faces machined, be turned on the shank and shall be screwed with unified coarse 
threads to B.S.1580. Flat and taper steel washers shall be in accordance with B.S4320. Washers 
shall be provided under the nuts of all black bolts and close tolerance bolts so that the nut, when 
screwed up tight, does not bear on the shank of the bolt.  

 
Taper washers of correct angle of taper shall be provided under all bolt-heads and nuts that are 
required to bear on bevelled surfaces.  

 

Y. HIGH STRENGTH FRICTION GRIP BOLTS  
 

High strength friction grip (H.S.F.) bolts, nuts and washers shall be of either high 
strength load indicating bolts and nuts of an approved pattern or shall be provided with 
load indicators of an approved pattern under the heads of the bolts. The dimension of 
high strength friction grip bolts and nuts shall be in accordance with B.S.4395 except 
only for the dimensions of the load indicating washers shall be supplied by 
manufacturers approved by the Engineer.  

 
Non load indicating bolts or washers may be used with prior approval of the Engineer. 
The part-turn method of tightening shall be used with these bolts.  

 
All bolts shall have clear distinctive marks to identify them. The bolts and washers shall 
be electro-zinc plated or zinc coated sheradizing and the nuts cadmium plated by the 
manufacturer to ensure that the nuts do not cease under tension.  

 

 

USE OF HIGH STRENGTH FRICTION GRIP BOLTS  
 

The use of high Strength friction Grip Bolts shall be in accordance with B.S.4604. 
 
A. SURFACES  
 
Surfaces of plates in joints shall be free of paint or any other applied finish 
(except galvanising), oil, dirt, rust, loose scale, burrs or other defects which 
would prevent solid seating of the parts or would interfere with the development 
of friction between them.  
 
B. MINIMUM PLY THICKNESS  
General Grade Bolts - no outer ply, and wherever possible no inner ply, shall be 
smaller in thickness than half the bolt diameter or 10mm whichever is the less.  
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High Grade Bolts - no outer ply, and wherever possible no inner ply, shall be 
less than  
10mm.  
 
C. SPACING OF BOLTS  
 
This shall be as shown on the Drawings or otherwise in accordance with 
B.S.449. The tool to be used for tightening should be taken into account when 
arranging the disposition of bolts in a joint.  
 
D. ASSEMBLY OF JOINT  
 
Holes shall be lined up with draft pins until bolts in the remaining holes are fully 
tightened. Driving of bolts will not be permitted. The ends of the bolts and nuts 
shall be clear and lightly lubricated. No lubricant shall come into contact with 
the ply faces. Each bolt and nut shall have a flat round washer and taper washer 
as necessary. Load indicating washers shall be fitted with the protrusions against 
the bolt head or against a special nut face washer when fitted at the nut end.  
 
E. TIGHTENING  
Tightening shall be in a staggered pattern agreed with the Engineer before hand, 
working from the centre of joint outwards. Each bolt tightening operation shall 
be carried out speedily until the required gap under the load indicating washer 
is reached. This shall be measured using a feeler gauge.  
 
Appropriate allowance shall be made in the gap for the location of the indicating 
washer relative to the bolt. Tightening may be carried out using manual or power 
wrenches but not torque wrenches and must be carried out until the bolt reaches 
the minimum specified tension.  
 
Full details must be obtained from the manufacturer regarding details of the 
installation, tightening and use of load indicating washer to confirm the correct 
tension has been developed in the bolts.  
 
F. BOLT FAILURE  
If after final tightening a nut or bolt is slackened off for any reason, or becomes 
slack, the nut, bolt and washer must be discarded and not used again.  
 
G. PAINTING  
The gap under the load indicating device shall be filled with paint.  
 
H. PART TURN TIGHTENING  
In certain circumstances the part turn method may be permitted. The sequence 
tightenin bolts in a group shall be agreed before hand with the Engineer. The 
bolts shall be tightened initially with a standard podger spanner to bring the joint 
surfaces into close contact. This must be checked before the tightening process 
is completed.  
 
A permanent mark shall be cut on the nut and protruding end of the bolt using 
a cold chisel and the nut finally tightened with an impact wrench to turn it 
relative to the bolt and specified amount to produce the required minimum 



 

99  

tension.  
 
I. SHOULDERED BOLTS AND NUTS  
Shouldered bolts and nuts shall be black bolts and nuts in accordance with 
B.S.2078 and shall be screwed with unified coarse threads to B.S. 1580 and 
shall be of the dimensions shown on the Drawings. Shouldered bolts shall be 
provided at all expansion and other sliding joints and shall be supplied with all 
necessary washers.  
 
J. ANCHOR BOLTS AND NUTS  
Anchor bolts and nuts for setting in concrete shall be as shown on the Drawings 
or as approved by the Engineer and shall be fixed in accordance with the 
manufacturer’s technical information sheets giving full particulars of the bolts 
including the mechanical properties of the bolts, the safe working loads and 
methods of fixing and usage.  
 
K. PACKING FOR SHIPMENT  
All cleats, gussets, stiffeners, brackets and other projecting material arising out 
of fabrication shall be protected from damage while being transported in such a 
manner as to prevent distortion. All machine surfaces shall be suitably 
protected. All straight bars, except small pieces, shall be shipped in bundles of 
convenient size and shall be temporarily bolted together or bound with annealed 
steel wire.  
 
All bolts, nuts, washers, screws, small pieces and other small articles shall be 
adequately packed in crate or other suitable containers. Each piece, packing, 
bundle and crate shall be clearly marked with its weight and with the appropriate 
shipping marks before despatch from the fabricator’s yard.  
 
L. ERECTION OF STRUCTURAL STEELWORK  
 
The erection of all structural steelwork at the site shall be in accordance with 
the provision of B.S.449. When lifting and fitting steelwork into position care 
shall be taken that the members are not twisted, bent or damaged.  
 
Suitable slings, blocks, tackles, shear legs, derrick, cranes and other types of 
lifting appliances and equipment shall be provided and every care and 
precaution shall be taken to ensure the safety of all persons engaged in such 
work.  
 
The erection of the steelwork shall be carried out in such a manner as not to 
subject any of the members to overstressing, or reversal of loading, which the 
members are not designed to support. During erection the steelwork shall be 
securely braced, propped or otherwise temporarily supported until such time as 
the steelwork is lined, levelled and braced and bolted in its final position.  
 
 
M. BEDDING OF BASE PLATES  
 
Steel stanchions with base plates shall be supported on steel shims or wedges to 
obtain the correct line and level of the stanchions and the holding down bolts 
tightened by hand. Prior to bedding the base plates, the space under the plates 
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shall be cleaned out.  
 
The base plates shall be bedded using cement/sand 1:2 mortar with sufficient 
water to make the mortar flow under pressure or by vibration or by rodding until 
the whole space under the base is completely filled. The steel shims or wedges 
shall be left in. After hardening of the mortar the holding down bolt shall be 
tightened by spanner as required.  

 
N. CONCRETING IN OF MEMBERS 
 
Where any portion of a steel member is designed to be cast into concrete, the 
surfaces in contact with concrete shall be thoroughly cleaned of paint or other 
adherent matter.  
When members are to be concrete in, whether supplied with temporary 
positioning bolts or otherwise, they shall be lined and levelled and plumbed and 
firmly supported before concreting in.  
 
If base plates are shown on the drawings, these shall be grouted in as above prior 
to concreting.  
 
O. NAILS, SCREWS AND BOLTS  
Nails, screws and bolts shall be of best quality mild steel of lengths and weights 
approved by the Architect. Nails shall be to B.S.1202 and bolts to B.S.916.  
 
Bolts shall project at least two threads through nuts and all bolts passing through 
timber shall have washers under heads and nuts.  
 
 
P. FIXING METAL WINDOWS, DOORS, ETC  
 
The contractor’s prices for fixing metal windows, doors, etc., shall include for 
assembling and fixing, including screwing to wood frames and cutting mortices 
for lugs in concrete or walling and running with cement mortar (1:4), bedding 
frames in similar mortar and pointing in mastic, bedding sills, transomes, 
mullions in mastic, making good plaster around both sides, and fixing, oiling 
and adjusting all fittings and frames.  
 
Q. METAL WINDOWS  
 
Metal windows shall be steel standard section windows supplied and installed 
by the contractor or an approved specialist, sub-contractor. In the case of a 
specialist sub-contractor, the contractor shall provide any general or special 
attendance as may be required by the sub-contractor.  
 

PART NINE  

 

FINISHES SPECIFICATIONS 

 

GENERAL 
 
A. OTHER SPECIFICATIONS  
All other specifications of this contract where applicable are deemed to apply 
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equally to the finishings specifications.  
 
B SAMPLES  
The contractor shall prepare at his own cost sample areas of the paving, 
plastering and rendering as directed until the quality, texture and finish required 
is obtained and approved by the Architect after which all work executed shall 
conform with the respective approved samples. 
  
 
C FINISHED THICKNESSES  
The thicknesses of floor finishes quoted in this section of the specification shall 
be the minimum requirements. 
 
Suspended floors shall have a constant structural thickness and have level top 
surfaces. The finished floor surface will equally have constant level and any 
adjustment needed to achieve this effect with the varying floor finish materials 
is to be made in the screeds beneath the same.  
 
Slabs bearing on the ground may be cast to varying levels, and be of constant 
thickness with varying formation levels, or have varying thicknesses at the 
option of the contractor. This stipulation in no way relieves the contractor of the 
requirements of the specifications for the structural work.  
 
D MATERIALS GENERALLY  
All materials shall be of high quality, obtained from manufacturer’s to be 
approved by the Architect. Cement, sand and water shall be as described under 
concrete work and Blockwork.  
 
E BONDING  
Bonding compounds, etc., for use in applying plaster and similar finishes direct 
to surfaces without the use of backings or screeds are only to be used if approved 
by the architect and are to be used strictly in accordance with the manufacturer’s 
printed instructions.  
 
F. CHASES, OPENINGS AND HOLES  
All chases, holes and the like which were not formed in the concrete or walling 
shall be cut, and all service pipes shall be fixed and all holes and chases filled 
with mortar before paving and plaster work is commenced. In no circumstances 
will the contractor be permitted to cut chases, holes and the like in finishes 
pavings or plasterwork.  
 

 

INSITU FINISHINGS  

 
G GENERALLY  
   
The term plastering refers to the operation internally and rendering to the same 
operation externally but for ease of reference the term plastering has generally 
been used in this specification to describe both operations.  
 
H MIXES  
The methods of measuring and mixing plaster shall be as laid down under 



 

102  

concrete work and the proportions and minimum thickness of finished plaster 
shall be in accordance with the following:-  
 
Item of work Mix Minimum Thickness and finish  
----------------------------------------------------------------------------------------------
------  
Internal Plaster 1 part cement 16mm finish to walls and  
ceilings.  
¼ part lime wood float finish unless otherwise  
4 parts sand specified.  
----------------------------------------------------------------------------------------------
--------  
External Render 1 part cement 12mm finish in two coats  
4 parts sand  
----------------------------------------------------------------------------------------------
----------  
Tyrolean finish Ditto 6mm finished thickness in two  
coats  
on 10mm plastered backing  
----------------------------------------------------------------------------------------------
-----------  
 
To obtain greater plasticity a small quantity of lime may be added to the mixes 
for external plastering at the Architect’s discretion but in any case this is not to 
exceed ¼ part lime to 1 part cement.  
  
With regard to the lime mortars gauged with cement, of the cement to small 
quantities of the lime/sand mix shall preferably take place in a mechanical mixer 
and mixing shall continue for such time as will ensure uniform distribution or 
materials and uniform colour and consistency. It is important to note that the 
quality of water used shall be carefully controlled. Plaster may be mixed either 
in a mechanical mixing machine or by hand.  
 
Hand mixed plaster shall first be mixed in the dry state being turned over at least 
three times. The required amount of water should then be added and the mix 
again turned over three times or until such time as the mass is uniform in colour 
and homogeneous.  
 
The plaster shall be completely used within thirty minutes of mixing and 
hardened plaster shall not be remixed but removed from the site.  
 
I PREPARATION OF SURFACES FOR PLASTER ETC.  
 
Irregularities in the surfaces to be plastered or rendered shall be filled with 
mortar, without lime, twenty four hours before plastering is commenced. Joints 
in blockwork etc., are to be wel raked out before plastering to form a good key. 
Smooth concrete surfaces to be plastered shall be treated with an approved 
proprietary bonding agent or hacked to provide an adequate key for the plaster.  
All surfaces to be plastered or rendered shall be clean and free from dust, loose 
mortar and all traces of salts. All surfaces shall be thoroughly sprayed with water 
and all free water allowed to disappear before plaster is applied.  
 



 

103  

As far as practical plastering shall not be commenced until all mechanical and 
electrical services, conduits, pipes and fixtures have been installed.  
 
Before plastering is commenced all junctions between differing materials shall 
be reinforced. This shall apply where walls join columns and beams, particularly 
where flush and similar situations where cracks are likely to develop and as 
directed by the  Architect. The reinforcement shall consist of a strip of 
galvanised wire mesh. Expament or equal approved 15cm wide which shall be 
plugged, nailed or stapled as required at intervals not exceeding 45mm at both 
edges. The surfaces to which such mesh shall be applied shall be painted with 
one coat bituminous paint prior to fixing the mesh.  
 
J APPLICATION OF PLASTER AND RENDER  
 
After preparation of the surfaces a key coat of cement slurry shall be applied to 
the wetted surface to be plastered. When this coat is dry the plaster coat shall be 
applied, by means of a trowel between screeds laid, ruled and plumbed as 
necessary. This coat which shall be to the required thickness shall be allowed to 
be so hard and then cured as described. Surfaces are to be finished with a wood 
or steel float to a smooth flat surface free from all marks.  
 
Tyrolean finish shall be applied with an approved machine to give a finish of 
even texture and thickness. The sprayed finish shall be applied in two separate 
coats allowing time for drying between coats.  
 
Application in one continuous operation to build up a thick layer will not be 
permitted. The total finished thickness of the two sprayed coats shall be not less 
than 6mm.. the sprayed finish shall not be applied until all repairs and making 
good to the undercoat are completed. any plaster which adheres to pipes, doors, 
windows and the like shall be carefully removed before it has set. Curing shall 
take place after the application of the second coat. The pressed finish as directed 
by the Architect. Where coloured tyrolean is required this shall be obtained by 
the addition to the mix of any approved colour pigment.  
 
All plastering and rendering shall be executed in a neat workman like manner. 
All faces except circular work shall be true and flat and angles shall be straight 
and level or plumb. Plastering shall be neatly made good around pipes or 
fittings. Angles shall be rounded to 6 mm radius.  
 
All tools, implements, vessels and surfaces shall be at all times kept 
scrupulously clean and strict precautions shall be taken to prevent the plaster or 
other materials from being contaminated by pieces of partially set material 
which would tend to retard or accelerate the setting time.  
 
 
K CURING OF PLASTER  
 
Each coat of plaster is to be maintained in a moist condition for at least three 
days after it has developed enough strength not to be damaged by water.  
 
They shall be securely plugged, nailed or stapled as required at intervals not 
exceeding 450mm at both edges. 
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C ANGLE BEADS  
 
Where required by the Architect, salient external angles of plastered walls shall 
be protected with galvanised mild steel angle beads complying with BS 1246 
Fig.7 profile C3.  
 
They shall be securely plugged, nailed or stapled as required at intervals not 
exceeding 450mm at both edges. 
 
A. PLASTER STOPS  
 
Where shown on details, plasterwork shall be stopped against “expanded” 
galvanized steel plaster stop reference 565 which shall be securely nailed to wall 
in the positions indicated on the drawings.  
 
B. CEMENT AND SAND SCREEDS 
Screed shall be mixed and formed as described.  
 
C. GRANOLITHIC PAVING  
 
The granolithic paving shall be laid by a specialist floor layer and constructed 
as follows:-  
Curing compounds if specified or approved by the Architect shall be used in 
strict accordance with the manufacturer’s instructions.  
 
Surface hardening solutions of sodium silicate if purchased as liquid shall be of 
the grade sold for this purpose. Fourteen days after curing the surface shall be 
sprayed with three coats of sodium silicate solution and spread evenly with a 
mop or soft brush.  
 
Unabsorbed silicate left on the surface after the last application is to be washed 
off.  
 
Solution is to 1:4 by volume for first coat, 1:3 for second, 1:2 for third, applied 
at 24 hour intervals. 
 
The base concrete structural floor shall be finished with a tamped surface. 
Shortly before the granolithic topping is to be laid the surface of the base 
concrete is to be thoroughly prepared to provide a good bond. The base concrete 
shall be hacked by hand or mechanically so that its laitance is completely 
removed to expose clean coarse aggregate. All traces of dust formed as a result 
of hacking etc., shall be removed. The base concrete shall be thoroughly wetted 
prior to laying. Any excess water shall be removed prior to the grouting.  
 
The prepared surface of the base concrete shall be covered with a grout 
consisting of one part cement and one part sand mixed to the consistency of 
thick cream and it shall be scrubbed into the surface with a stiff broom.  
 
The granolithic topping shall be mixed in the following proportions by weight:-  
 
1 part cement, 1 part fine aggregate and 2 parts coarse aggregate. 
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The water content of the granolithic topping shall be kept as low as possible 
consistent with obtaining full compaction of the topping the plant available in 
order to avoid segregation of excessive laitance and in no circumstances must 
water/cement ratio exceed 0.42 by weight.  
 
The granolithic topping shall be mixed for a period of not less than 11/2 minutes 
after all the materials have been placed in the mixer drum. No concrete shall be 
removed from the drum so that some water will enter the drum before the 
cement and aggregates.  
 
Each batch shall be discharged completely before the next batch is introduced. 
No extra water or other material shall be added to the mix after it has left the 
mixer.  
 
If electrical conduit, trunking or any other items are required to be buried within 
the granolithic topping and the thickness is reduced at any point the contractor 
is to ensure that steps are taken to eliminate the possibility of cracking in the 
granolithic topping by means of galvanised wire mesh reinforcement in the 
flooring or other approved method. The extent of buried conduits, etc., should 
be ascertained prior to tendering and allowance for complying with this 
requirement will be deemed to be included in the rates for granolithic flooring.  
 
The granolithic toping shall be laid in areas not exceeding 14M2. The length of 
any bay should not exceed 1½ times the width of that bay. Joints shall be made 
in the granolithic topping over all joints in the base concrete and over all 
supporting beams for suspended floors.  
 
D.  INSITU TERRAZZO WORK  
 
The terrazzo pavings and screeds under are to be laid and polished complete by 
an approved specialist firm.  
 
Where the screed is to be bonded to the concrete structural sub-floor, the latter 
shall be finished with a tamped surface and left clean and free from dust and 
grease.  
 
Before laying the screed the surface shall be covered with a grout of one part 
sand and one part cement brushed in with stiff broom.  
The screed is to be laid before the grout has set.  
 
All screeds under in-situ and precast terrazzo paving are to be laid by the 
approved specialist firm. The screeds shall consist of one part ordinary Portland 
cement to three parts sharp washed sand. This mix may be varied by agreement 
on the responsibility of the approved specialist firm.  

 
The screed is to be reinforced with 22-gauge galvanized steel wire netting with 
mesh not exceeding 1” laid direct on the sub-floor of bays exceeding 1 square 
meter.  
 
The screed backing in-situ skirtings is to be such as to adhere firmly to the 
various materials of the walls.  
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The thickness of in-situ terrazzo finishes are minimal and they may be increased 
if the specialist considers it necessary with corresponding reductions to the 
screed thicknesses providing the overall thickness of the finished flooring is 
maintained and without adjustment to the price quoted. The following 
thicknesses are assumed in measuring the terrazzo:-  
 
 
 
 
Finish Bedding Screed Total  
In-situ paving 25 -    40  
In-situ margins 25 -    40  
In-situ skirtings 8 -    12  
 
If electrical conduit, trunking or other items are required to be buried within the 
depth of the screed and flooring and the total thickness is reduced at any point 
the flooring specialist is to ensure that steps are taken to eliminate the possibility 
of cracking in the screed and consequent damage to floor finish by means of 
galvanised wire mesh reinforcement in the screed and flooring or other 
approved method. The extent of buried conduit, etc., should be ascertained prior 
to tendering and allowance for complying with this requirement will be deemed 
to be included in the rates for terrazzo pavings and screeds under.  
 
The in-situ terrazzo paving is to consist of two parts of white marble chippings 
to one part of white Portland Cement to B.S.1014. 
The marble chippings to be fine (graded 3mm to 6mm in equal proportions) 
rounded glanular clean and free from dust and impurities.  
 
In-situ terrazzo paving should be laid on the screed as soon as practicable and 
not more than three days after the laying of the screed. After laying the surfaces 
are to be kept moist until ready for polishing.  
 
The in-situ terrazzo paving should be laid in panels separated by dividing strips 
in the positions shown on the drawings. Dividing strips are to be white plastic 
the full depth of the paving and screed and bedded into the screed with the tip 
edges truly levelled with the finish polished floor level. The thickness of the 
dividing strips is to be 5mm.  
 
Polishing of in-situ terrazzo paving is to be carried out by a mechanical polisher 
with graded abrasives and any necessary water.  
 
Making good of any defects during polishing is to be done with cement grout 
matching in colour that used in the terrazzo paving.  
 
The finish of in-situ terrazzo pavings is to be smooth and imperforable and is to 
be approved by the Architect. 
 
The terrazzo pavings is to be washed clean on completion and covered with a 
thick bed of sawdust or other approved protective layer. This should be 
maintained and renewed as necessary and cleared away on completion.  
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Lay in-situ skirtings to match paving or of approved colour and finish coved at 
junction with paving of floor finish to 20mm radius. 
Execute all required angles and stopped or fair returned ends.  
 
Vertical dividing strips to match those used in paving are required at not more 
than three feet intervals. A diving strip is required between paving and skirting 
at the commencement of the coving.  
 
Facing of diving strip nearest to wall to be 200mm from face of skirting.  
 
A horizontal diving strip is required at top skirting finished flush with wall finish 
over.  
 
Where in-situ terrazzo skirtings are required under door frames, etc., a pencil 
round junction is to be made threshold paving in lieu of coving as shown on 
drawings.  
 
In-situ margins shall have dividing strips to match those used in pavings. They 
shall be positioned at junctions with paving and skirting and transversely at not 
more than three feet intervals to continue vertical strip in skirting.  
 
All internal angles and coves are to be rubbed by hand with carborundum block 
to be polished finish matching the finish of the paving to the Architect’s 
approval.  
  
E.  GLAZED WALL TILES  
 
Glazed wall tiles shall be in accordance with B.S1281 and shall be 150mm x 
150mm x 6mm tiles from the standard colour range with cusion edges. Wall 
tiling shall be carried out in accordance with C. P.212.  
 
F. PRECAST CONCRETE PAVING SLAB  
 
To be all in accordance with B.S.368. The slabs are to be of the sizes given 
herein and bedded, jointed and pointed in cement lime mortar. (1:2:9).  
 
 
G. RATES  
 
The rates for tile, slab and block finishings shall include for rounded edge tiles 
and angles, cutting and fitting up to boundaries and around pipes, brackets, etc., 
and waste; for work in narrow widths, small and isolated areas and for all other 
incidental labours.  
 
 

PART TEN  

 

GLAZING 
 
A. GENERAL  
 
Glass used in glazing and for mirrors shall be best quality clear glass free from 
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visible defects so as to afford uninterrupted vision or reflection as appropriate, 
and without obvious distortion.  
 
B. STANDARDS  
 
Glass for glazing and mirrors shall be of approved manufacture and is to comply 
with B.S.952 in all respects free from flaws, bubbles, specks and other 
imperfections.  
 
 
C. CLEAR SHEET GLASS ETC.  
 
The clear sheet glass shall be ordinary glazing (OG) quality.  
 
D. PLATE GLASS  
 
To be of type described and as approved by the Architect.  
 
E. OBSCURED GLASS  
 
To be of type described and as approved by the Architect. 
 
I Putty  
(a) The putty for glazing to wood sashes is to be linseed oil putty all as B.S.544.  
 
(b) The putty for glazing to metal windows is to be gold size metal window 
putty specially designed for tropical use, or patent mastic putty if approved by 
the Architect.  
 
(c) All putty shall be delivered on site in the original manufacturer’s sealed cans 
or drums and used direct therefrom, with the addition only of pure linseed oil if 
necessary. No mineral or other oils may be used in the putty except genuine 
linseed oil.  
 
A. MIRRORS  
 
Mirrors shall be polished float glass silverin quality, protected at back with 
electro-copper backing coated with shellac varnish and paint. The mirrors are to 
be fixed with chromium plated dome headed mirror screws with plastic or 
rubber distance pieces and washers unless otherwise stated and rates shall 
include for this.  
 

WORKMANSHIP  

 
B. GENERAL  
 
Glazing of all types and in all locations shall be carefully executed by artisans 
skilled in this type of work and in conformance with recommendations of 
C.P.152. Glazing shall be carefully fitted so that it is not subject to pressure and 
stress imposed by being an overtight fit within the framing.  
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C. MEASUREMENTS  
 
Each element (door, window etc.) to receive glass shall be accurately measured 
to ensure a perfect fit subsequently.  
 
D. SINGLE GLAZING 
 
Single glazing shall be executed with glass of the various types described herein. 
Ordinary (non –safety) glass may be pre-cut or cut on site.  
 
 
E. WIRED GLASS  
 
Wired glass shall be cut so that the wires embedded are truly vertical and 
horizontal (i.e at right angles to the cut edges). 
 
F. SAFETY GLASS  
 
Safety glass shall be factory cut before delivery to site. Site cutting will not be 
permitted.  
 
G. TORAGE AND HANDLING  
 
Glass shall be delivered to site in stout containers and clearly marked. The 
containers shall incorporate sling attachment points for lifting bridles. Glass 
shall be stored under cover so that the panes are truly vertical.  
 
H. PROTECTION  
 
After fixing glass shall be boldly marked with paper or whitewash so that it is 
clearly visible. In positions where damage due to construction traffic or activity 
is likely to occur stout screens composed of hardboard or fibreboard on battens 
shall be arranged to protect the glass. 
 

A. DAMAGE  
Should any glass delivered to site be found to be damaged it shall not be 
incorporated into the works without the express permission of the Architect. 
Should glazing installed be damaged for any reason it shall be removed and 
replaced free of charge to the satisfaction of the Architect. Should any adjacent 
works be damaged this shall equally be reinstated free of charge to the 
satisfaction of the Architect.  
 

B. DEFECT WORK  
All glass shall be checked before installation to ensure that defective glass is not 
installed. Notwithstanding this, if in the opinion of the Architect, any installed 
glazing is defective it shall be removed and replaced free of charge to the 
satisfaction of the Architect.  
 

C. GLAZING TO WOOD  
Glazing shall be secured to wood framing with hardwood beads. Edges shall be 
wrapped in washleather so that the washleather finishes just below the surface 
of the bead. No adhesives shall be used.  
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D. GLAZING TO METAL  

Glazing shall be secured to metal framing with clip in butyl rubber gaskets. 
 

E. GLASS THICKNESS  
Glass thickness shall conform to the recommendations of C.P.152 and the 
manufacturer’s recommendations for sizes of panes relative to the position in 
the building and the effects of wind pressure (both negative and positive).  

 

 

 

PART ELEVEN  
 

SPECIFICATIONS PAINTING & DECORATING  

 

PAINTING AND DECORATING  
 

MATERIALS  
 
A. MANUFACTURERS  
Except where stated all materials shall be obtained from approved 
manufacturers. The contractor shall state the name and address of the 
manufacturer whose materials he proposes to use. Once approval has been given 
the contractor shall not obtain materials from other sources without the prior 
written agreement of the Architect.  
 
B. GENERAL  
Each succeeding coat of priming, undercoating and finishing (pigment) or clear 
coating shall be sufficiently different in colour as to be readily distinguishable.  
 
All primers and paints in one system upon a particular surface shall be obtained 
from the same manufacturer. 
 
The mixing of paints, etc, of difference brands before or during application will 
not be permitted. 
 
C. EMULSION PAINTS  
Emulsion paints shall be matt to satin finish vinyl emulsion paint. The first 
(mist) coat shall be thinned in accordance with the manufacturer’s instructions.  
 
D. GLOSS PAINT  
Gloss paint shall be hard gloss finish oil paint.  
 
E.  LEAD BASED PAINT 
The use of lead based paints will not be permitted.  
 
F. CLEAR FINISHES  
Clear finishes internally shall be clear polyurethane varnish (one pack).  
 
G. PRIMERS AND UNDERCOATS 
Unless otherwise specified, primers and undercoats shall be the type 
recommended by the manufacture of the finishing coats specified for a 
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particular surface. Primer for external bare metalwork surfaces shall comply 
with B.S 2523.  
 
H. KNOTTING  
Shellac knotting shall comply with B.S 1336  
 

A. WHITE SPIRIT  
The white spirit shall comply with B.S. 245. 
 

B.  TIMBER STAIN  
 
Timber stain shall be oil based pigmented stain. The application of this materials 
shall be strictly in accordance with the manufacturers written instructions. Tint 
and degree of application shall be to the approval of the Architect.  
 

C. STOPPING  
The stopping shall be as follows:-  
 
(a) plasterwork shall be plaster based filler.  
(b) Concrete and brick work shall be similar material to the background and 
finished  
in a similar texture.  
(c) Internal woodwork, plywood and blockboard shall be putty complying with  
B.S.544.  
 
(d) External woodwork shall be white lead paste complying with B.S 2029. 
 
(e) Internal clear wood finishes: the stopping shall be that recommended by the 
clear  
lacquer manufacturer.  
 

D. FILLERS  
The fillers for internal joinery shall be the type recommended by the paint 
manufacturer for use with his type of paint or lacquer.  
 
Stopper and fillers shall be tinted to match the under coat, and shall be 
compatible with both undercoats and primers.  
 
All materials shall be used strictly in accordance with manufacturer’s 
instructions. 

 
E. TEXTURED COATING  

Textured coating is to be of proprietary manufacture approved by the architect 
and of an approved colour.  
Technical information concerning the coating is to be submitted to the Architect 
before ordering, but the minimum qualities of the coating are to as follows:-  
 
(a) Suitable for application internally and externally, plastered, rendered, 
concrete, block stone, brick, asbestos and timber surfaces.  
 
(b) Minimum durability of 10 years even in exposed conditions 
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(c) Maintenance free  
 
d) Built- in mould resistant fungicide.  

 

WORKMANSHIP  
 
A GENERAL  
Workmanship generally shall be carried out in accordance with B.S.C.P 231, 
unless otherwise specified. Before painting is commenced floors shall be swept 
and washed over; surfaces to be painted shall be cleaned before applying paint 
as specified, and all precautions taken to keep down dust whilst work is in 
progress. No paint shall be applied to surfaces structurally or superficially damp 
and all surfaces must be ascertained to be free from condensation, efflorescence, 
etc.., before the application of each coat. No painting shall be carried out 
externally during humid, rainy, damp, foggy or freezing conditions, or 
conditions where surfaces have attained excessively high temperatures or during 
dust storms. No new primed or undercoated woodwork and metal work shall be 
left in an exposed or unsuitable situation for an undue period before completing 
the process.  
 
No dilution of paint materials shall be allowed except strictly as detailed by the 
manufacturer’s own direction, either on the containers, or their literature, and 
with special permission of the Architect. For external work dilution of paints 
will not be allowed whatsoever. For internal work, where permitted by the 
Architect, undercoats may be thinned by the addition of not more than 5% 
thinners. Gloss finish shall not be thinned at all.  
 
Metal fittings suchs as ironmongery etc., not required to be painted shall first be 
fitted and then removed before the preparatory processes are commenced. When 
all paining is completed the fittings shall be cleaned as necessary and refixed in 
position.  
 
B BRUSHWORK  
 
Unless otherwise specified, all primers and paints shall be brush applied. 
Written permission must be obtained from the Architect’s if an alternative 
method of application is to be used.  
 
 
 
C STOPPING AND FILLING  
 
Unless otherwise specified by the manufacturer all primers and undercoats shall 
be stopped flush and rubbed down to a smooth surface with an abrasive paper 
and all dust removed before each succeeding coat is applied. Care shall be taken 
to prevent burnishing of the surface.  
 
D STIRRING  
 
Unless otherwise specified by the paint manufacturer all paint materials shall be 
thoroughly mixed and/or stirred before and during use, and suitably strained as 
and when necessary.  
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E INSPECTION  
 
No priming coats shall be applied until the surfaces have been inspected and the 
preparatory work has been approved by the Architect. No undercoats of 
finishing coats shall be applied until the previous coat has been similarly 
inspected and approved.  
 
A. PAINT APPLICATION  
Each coat of paint shall be so applied as to produce a film of uniform thickness. 
All paint shall be applied in accordance with the manufacturer’s instructions. 
Special attention shall be given to ensure that all surfaces including edges, 
corners, crevices, welds and rivets receive a film thickness equivalent to that of 
adjacent painted surfaces.  
 
B DRYING 
All coats shall be thoroughly dried before succeeding coats are applied. Allow 
a minimum of 24 hours between application on any one surface, unless 
otherwise specified by the manufacturer.  
 
C UPRIMED WOODWORKS 
 
Unprimed woodwork scheduled to be painted shall be rubbed down with 
abrasive paper and dusted off. Care shall be taken to prevent ‘burnishing’ of the 
surface. All knots and resinous areas shall be coated with two coats of knotting. 
Pitch on large, open unseasoned knots and all other beads or streaks of pitch 
shall be scrapped off, or if still soft, shall be removed with white spirit before 
applying the knotting.  
 
Apply one coat of priming to all surface, two coats to all end grain, to be 
subsequently painted. Backs of all wood frames in contact with concrete, 
brickwork, blockwork, and metalwork or similar materials shall be primed 
before fixing. After priming all joints, holes, cracks shall be stopped and filled, 
rubbed down and dusted off. 
  
D. PRIMED WOODWORK  
Woodwork delivered primed shall be lightly rubbed down with abrasive paper, 
and dusted off. Touch up bare areas with a similar priming including open 
grained ends. After touch priming all joints holes, cracks and open grained ends 
shall be stopped and filled, rubbed down and dusted off.  
 
E PLYWOOD AND BLOCKBOARD  
Edges of exterior plywood and blockboard shall be sealed with two coats of 
aluminium primer and the backs treated with a lead primer.  
 
F CLEAR FINISHED WOODWORK 
All woodwork scheduled to receive a clear finish shall be well sanded with the 
grain removing all dirt etc.., to give as smooth a surface as possible. Resinous 
timber shall be swabbed down with white spirit and dried thoroughly.  
 
Split or end grain shall be filled with suitable filler recommended by the clear 
lacquer manufacturer in accordance with their instructions, and of the 
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appropriate shade.  
 
G BARE METALWORK  
Bare metalwork shall be thoroughly cleaned off all dirt, grease, rust and scale 
by means of chipping, scrapping and wire brushing; particular attentions should 
be given to the cleaning of welded, brazed and soldered joints. Wash down with 
white spirit and wipe dry with clean rags. Apply a coat of metal primer 
immediately the cleaned surfaces have been approved by the Architect.  
 
A GALVANIZED METALWORK 
 
Galvanized metalwork scheduled for painting shall be thoroughly cleaned of 
dirt, grease dusted and washed down with white spirit and wiped dry with clean 
rags. Any minor areas of rust shall be removed by wire brushing and spot primed 
with a zinc rich primer.  
Apply at least one coat of calcium plumbate primer at all surfaces subsequently 
to be painted.  
 
B PRIMED METALWORK  
If the priming coat of pre-primed metalwork has suffered damage in transit, or 
during erection on site, the affected areas shall be cleaned off by wire brushing 
abrading and dusting off, the bared patches touched up with a primer of a similar 
type to that already applied.  
 
C COPPER  
 
Copper scheduled for painting shall be lightly abraded with emery cloth, washed 
with white spirit and wiped dry with clean rags. 
Apply a coat of each primer immediately the cleaned surfaces have been 
approved.  
 
D BRICKWORK, CONCRETE ETC.  
 
All brickwork, blockwork, concrete, rendered and plaster surfaces scheduled to 
be painted shall be brushed down, all holes and cracks filled, all projections such 
as plaster or mortar splashes etc., removed to leave a suitable dust free surface. 
All traces of mould oil shall be removed from concrete surfaces by scrubbing 
with water, detergent and rinsing with clean water. All these surfaces shall be 
thoroughly dry before any primer or paints are applied. Apply a coat of alkali 
resisting primer where surfaces are to be finished with oil paints or alkyd type 
emulsion.  
 
Asbestos cement surfaces scheduled for painting shall be brushed down to 
remove powdery deposits, and a coat of alkali resisting primer applied where 
such surfaces are to be finished with oil paints or alkyed resin type emulsion.  
 
E COLOURS  
The colour will, be selected by the Architect from the paint manufacturer’s 
standard colour range. 
 
F TOXIC WASH  
Concrete, blockwork, plaster and timber surfaces which are to be painted shall 
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be washed down prior to painting with a toxic wash applied by brush or spray. 
A second wash shall be applied two days after the first wash. The surfaces shall 
be then allowed to dry out completely before application of paint.  
 
 
G PROTECTION  
Proper care must be taken to protect surfaces while still wet by use of screens 
and ‘wet paint’ signs where necessary.  
 
A DAMAGE  
Care must be taken when preparing surfaces, or painting etc., not to stain or 
damage other work. Dust sheets and covers to the satisfaction of the Architects 
shall be used to protect adjacent work. Any such stains or damage shall be 
removed and made good at the Contractor’s expense.  
 
B CLEANLINESS  
All brushes, tools ,pails, kettles and equipment shall be clean and free from 
foreign matter. They shall be thoroughly cleaned after use and before being used 
for different colours, types of classes of material. Painting shall not be carried 
out in the vicinity of other operations that may cause dust. Waste liquids , oil 
soaked rag etc., shall be removed from the building each day. Waste liquids 
shall not be thrown down in any sanitary fittings or drains.  
 
C PERFORMANCE  
If, while the work is in progress, the paint appears to be faulty, such as 
consistency of colour, drying time, or quality of finish, the work shall be stopped 
at once and the manufacturer consulted.  
 
The manufacturer’s of the materials shall be given every facility for inspecting 
the work during progress in order to ascertain that the materials are being used 
in accordance to their directions, and to take samples of their products from the 
site if they so desire for tests.  
 
The finishing coats of the various paints or surface finishings shall be free from 
sags, brush marks, runs, wrinkling, dust, bare or ‘starved patches, variations in 
colour and texture, and other blemishes.  
 
When the work has been completed, the finished surfaces shall not be inferior 
in quality, colour and finish to the samples approved by the Architect, and 
imperfections in manufacture shall not be apparent through these finished 
surfaces.  
 
In the event that the Architect is not satisfied that the quality of finish does not 
comply with the required standards and/or the sample panel the contractor will 
be required to repaint at his own expense, such work to the satisfaction of the 
Architect. If in the opinion of the Architect it is necessary to remove completely 
the unsatisfactory paintwork this shall also be done under the direction of the 
Architect at the expense of the contractor.  
 
D Packaging, Delivery and Storage  
 
All paints and surface coatings shall be delivered in sound sealed containers, 
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labelled clearly by the manufacturers, the label or decorated container must state 
the following:-  
 
(a) The type of product  
(b) The brand name and colour  
(c) The use for which it is intended  
(d) The manufacturer’s batch number  
(e) The B.S number if applicable  
(f) All labels shall be printed – containers bearing type written labels will not 
be acceptable  
 
 
Materials shall be stored under cover in accordance with the manufacturer’s 
instructions, and with local fire and safety regulations.  
 
The store itself must be maintained at temperature of not less than 50 degrees f 
(10 degrees C) and must not be subjected to extreme changes of temperature.  
 
A VINYL EMULSION PAINT  
 
Surfaces to be painted shall receive one mist coat followed by two full coats of 
vinyl emulsion paint. Application may be by means of rollers or brushes.  
 
B GLOSS FINISH PAINT  
 
Surfaces to be painted shall be primed then painted with two undercoats 
followed by one coat gloss finish paint. 
 
C CLEAR POLYURETHANE VARNISH 
 
Surface to be clear varnished shall be treated with two coats polyurethane 
varnish 
 
D TEXTURED COATING  
The manufacturer’s instructions concerning application of the coating are to be 
strictly followed under the direction of the Architect. 
 
All surfaces to receive textured coatings are to be clean and dry with surfaces 
scrapped and brushed before application of the coating.  
 
Application of the coating is to be with textured roller or fibre brush as directed 
by the Architect with a minimum spreading capacity of 1 kilogramme per square 
metre. Under no circumstances is the coating to be thinned.  
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PART TWELVE   
 

SPECIFICATIONS DRAINAGE 

 

GENERAL 
 
A. REGULATIONS ETC.  
 
The whole of the drainage is to be executed by a registered plumber and 
drain layer in strict accordance with the Regulations of local Authorities 
and to the satisfaction of the Architect.  

 
B. CEMENT, SAND ETC  
 
The description of material and workmanship contained in the foregoing 
sections shall apply equally hereto. 
 

MATERIALS  
 
C. PITCH FIBRE PIPES  
 
All pitch fibre pipes and fittings for external services shall be manufactured in 
accordance with the requirements of B.S 2760. Pipes shall be connected by 
means of purpose made tapered joints manufactured in accordance with B.S 
2760.  
 
D. PRECAST CONCRETE PIPES  
Precast concrete pipes for surface water and sewage shall comply with the 
requirements of B.S. 556 class 1.  
 
Where flexible spigot and socket type of flexible rebated type joints are 
specified, rubber gaskets complying with the requirements of B.S 2494 shall be 
used except where oil products are likely to be present, in which case gaskets 
shall comply with the requirements of B.S 3514.  
 
Where ordinary spigot and socket type ordinary rebated type joints are 
specified, the joints shall be made with a cement mortar mix.  
 
Porous concrete pipes shall comply with the requirements of B.S 1194.  
 
E ASBESTORS CEMENT PIPES  
Asbestos cement sewerage pipes and fittings shall comply with the requirements 
of B.S 3656 with asbestos cement sleeve joints with rubber rings complying 
with the requirement of B.S 2494 class C.  
 
F. CAST IRON PIPES  
Cast iron drain pipes for building drainage shall comply with the requirements 
of B.S 437. Fittings for cast iron pipes shall comply with the requirements of 
B.S 78 or B.S 2035. Pipes and fittings will be coated internally and externally 
with an approved bituminous composition, except those parts to be encased in 
concrete which shall be coated internally only in the concrete area.  
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A CLAY PIPES  
Clay pipes and fittings for sewerage or surface water shall comply with the 
requirements of B.S 65 and B.S 540 with Type 1 sockets and supplied complete 
with the manufacturer’s flexible joint.  
 
Clay pipes for use in the construction of french drains shall be British surface 
water pipes glazed or unglazed manufacture in accordance with B.S 65 and B.S 
540 with Type 2 sockets or plain ended and supplied with sleeve couplings. 
Type 1 socketed and sleeve coupled pipes shall be perforated.  
 
 
B P.V.C DRAIN PIPES  
P.V.C drain pipes and fittings shall comply with the requirements of B.S 
4660:1973.  
 
C PRECAST CONCRETE MANHOLES  
 
Concrete manhole ring sections shall be unreinforced ogee jointed complying 
with the requirements of B.S. 556. Shaft and  
chambers slabs shall be either mild steel reinforced heavy or light duty type, as 
specified.  
 
D PRECAST CONCRETE OPEN CHANNELS  
Precast concrete invert and sideblocks shall be of dense precast concrete free 
from cracks and spalls. The conrete used shall be nominal 1:2:4 mix.  
 
Precast concrete invert and side blocks shall be cast in steel moulds. All arrises 
shall be true well defined.  
 
E GULLIES  
Precast concrete gullies shall be unreinforced and shall comply with the 
requirements of B.S 556. 
Glazed ware gullies shall comply with the requirements of B.S 539. Cast iron 
gullies shall be of approved manufacture and shall conform with the dimensions 
and weight specified.  
 
Gulley gratings and frames shall comply with the requirements of B.S 497.  
 
F MANHOLE COVERS AND FRAMES  
 
Manhole covers and frames shall be of cast iron in accordance with the 
requirements of B.S 497.  
 
G MANHOLES LADDERS  
 
Manhole ladders and fixings shall be of galvanised mild steel. The steel shall be 
mild steel grade 43 in accordance with B.S 4360 and shall be galvanised after 
manufacturer has been completed.  
 
 
H MANHOLE SAFETY CHAINS  
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Manhole safety chains shall be of 10 mm galvanised mild steel short link chain 
and will comply with the requirements of B. S. 590. One end of the chain shall 
securely attached to 16 mm diameter galvanized mild steel eyebolt and the other 
end shall have a galvanised hook of attaching to a similar eyebolt.  
 
A MANHOLE STEP IRONS  
 
Manhole step irons shall comply with the requirements of B.S 1247. For brick 
or block manholes, step irons shall be of galvanised malleable cast iron general 
purpose pattern with 230 mm long tails complying with the requirements of B.S 
556.  
 
B FILTER BACKFILL MATERIAL  
Filter backfill material for field or french drains shall consist of hard clean rock, 
crushed slag or gravel having a grading within the limits given below for Type 
‘D’ or ‘E’. The aggregate crushing value of the material as determined by the 
tests in B.S 8.2 shall not exceed 30%. The material passing 420 microm sieve 
shall be non-plastic when tested in accordance with B.S 1377.  
 
Sieve Sized Percentage by passing Weight  
Type 0 Type E 
----------------------------------------------------------------------------------------------
--------  
 
63 mm    - 100  
37.5mm  100 85 – 100 
20mm    - 0 - 20  
10mm    45 - 100 0 - 5  
3.35mm  25 - 80 -  
600 microns 8 - 45  
75 microns 0 - 10  
 
---------------------------------------------------------------------------------------------- 

 

WORKMANSHIP  
 
C UNDERGROUND PIPELINES  
 
The contractor shall construct the pipelines using the designs of pipe, bed, 
haunch and surround details on the drawings. 
 
‘Rigid pipes’ shall mean pipes of cast or spun iron concrete, asbestos cement, 
clay or similar materials.  
 
‘Flexible pipes’ shall mean pipes of steel PVC or other plastic, pitch fibre, 
ductile iron or similar materials. 
 
‘Rigid joints’ shall mean joints made by bolting together flanges intergral with 
the barrels of the pipes, by welding together the barrels of the pipes by caulking 
sockets with non-deformable materials, such as cement mortar, run lead or by 
similar techniques.  
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‘Flexible joints’ shall mean joints made with factory made jointing materials, 
loose collars, rubber rings etc., and which allow some degree of flexing, 
however small, between adjacent pipes.  
 
A TRENCH EXCAVATION 
 
Trenches for pipes other than those forming part of a field or french drain shall 
be excavated to a sufficient depth and width, subject to the following 
restrictions, to enable the pipe, joints, bed, haunch and surround to be 
accommodated.  
 
From the bottom of the trench to a level 300 mm above the crown of the pipe 
trench widths shall not be less than the minimum nor greater than the maximum 
figures shown in the Table A.  
 
Battering the sides of trenches shall only be permitted above this level where 
approved. 
 
The minimum width of trench shall be used for measurement purposes.  
 
Table A- pipe Trench widths  
----------------------------------------------------------------------------------------------
--------- 
Nominal Interna Min.Trench Max.Trench  
Diameter (mm) Width(mm) Width (mm) 
----------------------------------------------------------------------------------------------
--------- 
100 430 630  
150 500 700  
200 550 750  
225 580 780  
300 680 880  
375 950 1150  
400 1000 1200  
450 1030 1230  
525 1120 1320  
600 1240 1440  
675 1330 1530  
750 1400 1600  
825 1490 1690  
900 1920 2120  
1250 2100 2300  
1200 2290 2490  
----------------------------------------------------------------------------------------------
--------- 
 
Above 1200 Outside dia. Of Outside dia.  
Above 1200 Pipes plus 800 mm of pipes plus 
1000mm  
----------------------------------------------------------------------------------------------
--------- 
 



 

121  

All sheeting and supports are to be out with the minimum width stated.  
 
The contractor shall provide whatever additional pipe protection is directed 
should the specified maximum width be exceeded due to his method of working.  
 
The contractor shall fill up with well compacted granular bedding material with 
1:2:4 mix concrete where ordered by the Architect, any excessive depth or 
trench arising from his method of working.  
 
Where the trench formation is in ground that, in the opinion of the Architect, is 
too soft to afford proper support to the pipes, either  
 
(i) The trench shall be excavated down to solid ground and the extra shall be 
refilled with lean mix concrete, granular bedding material, gravel or broken 
stone, as the Architect directs, well compacted to form even bed or:  
 
(ii) The pipe shall be supported by facines, piles or such other means as the 
Architect may direct.  
 
The contractor shall avoid unduly disturbing the finished trench formation and 
shall make good disturbed areas and excavate any wet or puddled material 
which might result from his failure to do so. Voids shall be made good as the 
previous clause.  
 
Where directed trenches close to existing structures be opened in short lengths 
and refilled or partly filled with lean mix concrete or other approved material.  
 
The material excavated in forming pipelines shall if unsuitable be run to spoil 
and replaced with suitable materials as so defined.  
Suitable material shall be set aside for use as backfill. Unsuitable material shall 
comprise all material such as material from bogs, marshes, swamp peat, logs, 
stumps, perishable material, clays having a liquid limit exceeding 80 or a 
plasticity content greater than 30% of the dry weight.  
 
All surplus excavated material shall be disposed of to spoil hips provided by the 
contractor. 
 
A PIPELAYING – GENERAL  
 
On arrival at the site, pipes shall be carefully inspected for damage ends, cracks 
or other defects and any found to be faulty shall be marked and set aside for a 
decision from the Architect as to their acceptability.  
 
Pipes with damaged ends shall be either completely replaced or have the ends 
to the extent, and trimmed, as directed by the Architect.  
 
The contractor shall ensure that all pipes are properly hauled both by his staff 
and by any cartage contractor employed by him.  
 
During transport, pipes shall not be allowed to rest on narrow cross members of 
vehicles or anything else that might give concentrated loads due to the weight 
of the pipe or bumping of the vehicle but must be properly supported on soft 
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material.  
Sufficient labour and equipment must be handed before unloading is 
commenced and under no circumstances must any pipes be dropped or thrown 
from a vehicle.  
The Architect shall have the right to reject consignments or stocks of piping 
from which failed pipes have been drawn, or order them to be pressure tested 
outside the pipelines at the contractor’s expense even though no defects are 
apparent, it there is reason to believe that mishandling has taken place.  
 
Flat braided wire slings or band slings shall be used for slinging all pipes except 
externally coated pipes and plastic pipes for which only special band slings not 
less than 300 mm wide shall be used. Chain or rope slings, hooks or other 
devices working on scissors or grab principles must not be used.  
 
Subject to the requirements of inspection before acceptance protective bolsters, 
caps or discs on the ends of flanges, specials or fittings shall not be removed 
until the pipes, special or fittings are about to be lowered into the trench.  
 
Before a pipe is lowered into the trench it shall be thoroughly examined to 
ensure that the internal coating or lining and the outer coating or sheathing are 
undamaged. Where necessary the interiors or pipes, specials and fittings shall 
be carefully brushed clean.  
 
Any damaged parts of the coatings or lining shall, before a pipe is used, be made 
good as directed. Pipelaying shall not commence until the bottom of the trench 
and the pipe bed have been approved. Flexible pipes, rigidly jointed, may be 
joined on the ground surface before lowering into the trench. All joints shall be 
supported by slings as the pipes are lowered and the pipe-line must not be 
deformed to a greater extent than recommended by the manufacturer.  
 
Pipes must be brought to the correct alignment and inclination, concentric with 
the pipes already laid.  
 
All pipes less than 600 mm in diameter with flexible joints must be accurately 
marked prior to laying to ensure that the correct gap is left in the joint. An 
indelible mark shall be made on the spigot end on top of the pipe barrel to the 
depth of the socket less the detailed or specified joint gap. After correct jointing 
the mark should be flush with the face of the socket.  
 
PVC pipes must be stored and handled carefully and must be in accordance with 
the manufacturer’s recommendations. 
 
A WITHDRAWAL OF SUPPORTS  
 
During the placing of bedding, haunching, surrounding or anchoring material, 
temporary side supports and sheeting shall be removed except where directed 
to be left in and the full width of the trench will be infilled with bedding 
haunching, surrounding or anchoring materials.  
 
B BEDDING AND PROTECTING PIPES – GENERAL 
Bedding , hauching, surrounding and anchoring pipes shall be to the 
arrangement and dimensions shown on the drawings. A cavity of adequate size 
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shall be excavated in the sides and bottom of the trench or left in the pipes bed 
at each joint and at each sling position.  
 
The bottom of the trench or surface of the bed shall be finished to a smooth even 
surface at the correct levels to permit the barrel of the pipe to be solidly and 
evenly bedded throughout its whole length between joint and sling holes.  
 
The preparation of the trench bottom or surface of the bed shall be completed 
for at least one full pipe length in advance of the pipe laying, except where in 
exceptional circumstances another arrangement is approved. No bedding 
material shall be place in trenches containing water.  
 
Where granular bedding is to be used, stones, bricks or similar materials shall 
not be used below or against the pipe to locate them in position in the trench or 
to level the pipes. Sufficient infill materials shall be placed around the barrels 
of pipes to prevent movement.  
 
Where directed, puddle clay dams 500 mm thick shall be constructed around the 
pipe and across the trench as haunching and surrounding proceeds. The dams 
shall be at intervals not exceeding 30 metres or as directed and their height shall 
be determined by the Architect.  
 
Where directed by the requirements for testing pipelines the method of 
haunching and surrounding pipes shall be modified to leave pipe joints exposed. 
Where there is a high ground water table all pipes shall be surrounded in an 
approved free drainage material.  
 
 
A CONCRETE BEDDING, HAUNCHING, SURROUNDING AND 
ANCHORING 
 
Concrete for bedding, haunching or surrounding pipes shall be 1:2:4 nominal 
mix concrete and no back filling of the trench shall be done until the concrete 
has reached a strength of 15 N.mm2.  
 
Before placing concrete, pipes shall be supported near each joint on a precast 
concrete block or on engineering bricks with a padding of two layers of hessian 
based damp proof course or material of similar yield between the barrel of the 
pipe and the supporting block. The surface of the support shall be perfectly 
smooth for at lease 75 mm by 75 mm under the pipe, and the size of the blocks 
shall be as directed.  

 
Concreting of bedding, haunching or surrounding shall not be done until the 
pipes have been jointed and inspected. The concrete shall be vibrated into place 
under the pipe and concrete shall be in full contact with the underside of the 
pipe throughout its length.  
 
The concrete shall be placed in one operation and shall be well worked form a 
homogeneous mass. There shall be no horizontal construction joint in the 
concrete below the level of the half pipe. The pipe shall be carefully anchored 
against flotation. Concrete beds, haunches and surrounds of pipes with rigid 
joints shall be formed in lengths not exceeding 10.0 metres which shall be 
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separated by a soft wood joint filter 25 mm thick.  
 
Concrete bedding, haunching pipes shall be discontinuous at flexible pipe joints. 
Shaped formwork made from fibreboard or other equally compressible material 
of the thickness stated in the contract and of size and shape equal to the next 
section of the concrete protection to the pipes shall be used and left at the pipe 
joint as shown on the drawings. The formwork shall be neatly cut and properly 
supported by temporary strut and rails where necessary.  
 
PVC pipes shall be wrapped in polythene sheet or roofing felt about 2 mm thick 
before being haunched or anchored in concrete. 
Nominal 1:2:4 mix concrete shall be placed at all bends, tees, junctions, changes 
of direction and gradients to prevent movements of pipelines due to thrust from 
water pressure, in such positions and quantities as directed.  
 
Concrete pipe anchorages and thrust blocks in trench shall be placed against 
undisturbed ground. Any loose or disturbed material shall be removed 
immediately before the concrete is placed.  
 
Concrete anchorages to PVC pipes shall be placed to support half the 
circumference of the pipe. The pipe must not be encase. Where compliance with 
the requirement would result in concrete above the pipe, the anchorage concrete 
shall be placed beneath the pipe and the pipe will be restrained by straps as 
shown on the drawings.  
 
A PLUG  
Immediately after laying, the open end of a pipe shall be sealed with wooden 
plug or approved stopper of appropriate size to prevent the entry of material 
which might contaminate the pipelines, damage the linings, obstruct the 
waterway or effect the working of valves, meter etc. Plugs shall be unperforated 
and shall be shaped to fit exactly so that water from the trench excavations shall 
not be allowed to gain access to the pipeline.  
 
The plugs in sewers may, with the Architects approval, be provided with small 
holes for drainage purposes, but water from the trench excavation which is 
heavily charged with silt shall not be allowed to gain access to the pipe.  
 
Where work is interrupted for a period, the plug left in position shall be regularly 
inspected for their fixing to ensure that there has been no tampering by 
unauthorised persons. Whenever any plug is removed, the immediate length of 
pipe shall be examined for dirt or obstructions and shall be cleaned as required.  
 
Adequate precautions must be taken by way of backfilling or other means to 
anchor each pipe securely to prevent flotation of the pipeline in the event of the 
trench being flooded. No equipment, clothing or apparel must be left or sorted 
inside pipelines.  
 
B JOINTING PIPES 
Joints shall be made strictly in accordance with the manufacturer’s instructions. 
The contractor shall make use of the technical advisory services offered by 
manufacturers for instructing pipe jointers in the methods of assembling joints. 
Where manufacturers recommend the use of special jointing tackles, the 
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contractor shall use these for the assembly of all joints to pipes. Sockets shall 
be laid looking uphill unless otherwise approved.  
 
Before making any joints, all jointing surfaces shall be thoroughly cleaned and 
dried and maintained in such condition until the joints have been completely 
made or assembled. Notwithstanding any flexibility provided in the pipe joints, 
pipes must be securely positioned to prevent avoidable movement during and 
after the making of the joint.  
 
The space between the end of the spigot and the shoulder of the socket of 
flexibly jointed pipes when jointed shall be as recommended by the 
manufacturer or ordered by the architect. After flexibility jointed pipes, other 
than  
 
PVC pipes have been jointed the gaps between the barrel of the pipes and the 
internal face of the socket shall be sealed with puddle clay, uncaulked rope yarn 
or other approved material. The rope yarn or other material must have been 
treated so as not to support bacterial growth.  
 
Where loose collars are used to join pipes cut for closers, special tools shall be 
employed to keep the inside of the pipes flush and the collar concentric with the 
pipe while the joint is being made. Pipes provided with spigot and socket joints 
of the selfcentering, instantaneous joint tupe, such as the rubber ring push fit 
joint, shall be laid and jointed strictly in accordance with the makers 
instructions. Generally the joint ring shall be cleaned and inspected for cuts and 
defect, and socket spigot examined to ensure free recommended lubricant will 
be used.  
 
A CAST IRON JOINT FITTINGS  
Cast iron detachable joint collars and flanges shall be tested by striking lightly 
with a spanner immediately before they are placed and if they fail to ring true 
shall be set aside and not incorporated in the work until proven sound. The 
flanges shall be correctly positioned and the component parts including any 
insertion ring cleaned and dried.  
 
Insertion rings shall be fitted smoothly to the flange without folds or wrinkles. 
The face and bolt holes shall be brought fairly together and the joints shall be 
made by gradually and evenly tightening bolts on diametrically opposed 
positions. Only standard length spanners shall be used to tighten the bolts. The 
protective coating, if any, of the flange shall be made good when the joint is 
completed. Bolts threads shall be wrapped with PTFF tape where directed 
before use.  
 
No washers shall be used on flanged pipework to be laid below ground. Bolts 
shall be as specified and shall be the correct length, leaving a maximum of two 
threads exposed.  
 
B CEMENT MORTAR JOINTS  
The spigots and sockets of concrete pipes shall be thoroughly moistened before 
cement mortar joints are made. In making ogee joint to concrete pipes a thick 
layer of cement shall be applied to the butting faces, the pipe being laid shall be 
well driven against the other, and the jointed finished off inside, flush with the 
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pipe wall. The outside of the joint shall be pointed up with a 75mm wide x 
25mm thick mortar fillet all round and central about the joint. In making yarn 
and mortar joints for concrete and clay pipes, the spigot of the last pipe laid until 
it bears on the back face of the socket and shall be centred in the socket. Two 
turns of tarred yarn shall then be firmly caulked into the back of the socket with 
a proper caulking tool. Mortar consisting of 2 parts of sand to 1 part of cement 
shall then be pressed firmly into the joint to fill the socket completed and shall 
be neatly bevelled off at 45 degrees from the outside edge of the socket. Joints 
made with cement mortar shall remain exposed for at least 3 hours to allow for 
the initial set of the cement. All joints shall be examined and approved before 
the refilling of the trench is commenced  
 
C BACKFILLING TRENCHES  
If the contractor allows material to become unsuitable, which when excavated 
was suitable for re-use, and it is unsuitable when required for backfilling, he 
shall run it to spoil and make good by replacing with suitable material.  
 
Where required to meet the specification for testing pipelines, trenches shall be 
partially backfilled to provide anchorage, but joints shall be left exposed.  
 
Backfilling shall whenever practicable be undertaken immediately the specified 
operations preceding it have been completed. No backfill material shall be 
placed in trench containing water.  
 
In trenches in roads, verges and where shown on the drawings above 300mm 
over the crown of the pipe backfill, material shall be deposited in layers each 
not exceeding 225mm thickness and each compacted to 100% with a moisture 
content between with the moisture content between 0.8 and 1.05. M.C. Power 
rammers or vibrating plate compactors shall be used to compact the backfilling 
from one metre above the crown level of the pipe to the surface.  
 
In trenches in fields or open country backfill material above 300mm over the 
crown of the pipe may be placed by machines provided the method of operation 
ensure that the materials slides or rolls into position and does not drop from a 
height.  
 
The backfill material must not include any stones or boulder of dimensions 
exceeding 150mm in any position. Sufficient space shall be left to receive the 
original thickness of solid, turf or other materials removed from the surface. The 
surfaces shall be restored by replacing the materials in their proper order and 
form, and by compacting then to such a level as shall ensure that after settlement 
is complete the surface level of refilled trenches shall be within 30mm of that 
of the adjacent undisturbed ground.  
 
Where directed, trenches shall be backfilled with lean mix concrete made with 
1kg cement to 12 kg aggregate. The aggregate will be as, clinker, gravel, stone 
or other hard material, approved by the architect, and free from sulphates, dust 
and other deleterious material.  
 
 
A FIELD OR FRENCH DRAINS  
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Trenches for drains up to 150mm in diameter shall be excavated to a width of 
at least four times the normal diameter of the pipe; above 150mm diameter the 
width shall be the diameter plus 450mm.  
 
Where shown on the drawings pipes for drains shall be bedded on a 75mm 
thickness of lean mix concrete which shall also be brought up until at least one-
third of the depth of the pipe is supported and in the case of perforated pipes, no 
line of operations is thereby blocked. Non-circular pipes shall be bedded as 
shown on the drawings. Socketed pipes shall be laid with a space of about 12mm 
between the spigot and the inner end of the socket. Ogee jointed porous concrete 
and perforated clay pipes with rebated joints shall be dry jointed. Perforated 
pitch fibre pipes may be jointed with any of the joints specified in B.S.2760.  
 
Trenches for drains shall be backfilled with materials approved by the architect.  
 
The pipes, the filter materials and the surface over drains shall at all times be 
kept free of  
obstructions.  
 
B OPEN SURFACE WATER CHANNELS  
 
Excavation shall be carried out generally as described for pipework. The invert 
shall be finished to a true line and fall and sides shall be trimmed to the slopes 
indicated.  
 
Invert blocks and sides slabs shall be laid on a 100mm thick bed of suitable 
approved granular material formed and well compacted. They shall be jointed 
by thickly covering the joint face with mortar and driving the next unit firmly 
against that previously laid. The  
excess mortar squeezed out of the joint shall be neatly trowelled off. Channels 
ends shall be saturated with water and newly completed joints shall be protected 
and cured as for concrete pipes.  
 
C MANHOLE INSITU CONCRETE  
 
Manholes of insitu concrete will be formed as for blockwork manholes, the 
blockwork being replaced by nsitu mass 1:2:4 nominal mix concrete.  
 
Precast concrete manholes for sewers of up to 1200mm diameter shall be 
constructed as detailed on drawings using precast concrete component.  
  
Manhole cover slabs may be cast insitu using reinforced nominal 1:2:4 mix 
concrete precast using reinforced nominal 1:1½:3 mix concrete.  
 
Unreinforced precast concrete chamber rings shall be surrounded with a 
minimum thickness of 150mm nominal 1:3:6 mix mass concrete as detailed on 
the drawings.  
 
Step irons 230mm long shall be set into the external concrete surround to the 
manhole and the slots through the chamber rings filled with cement mortar.  
 
A CHAMBERS 
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Chambers for access to valves and fittings on pressure pipelines for water or 
sewage, unless otherwise directed shall be constructed in concrete blockwork.  
 
B SEPTIC TANKS  
Septic tanks shall be constructed to the dimensions and general arrangement 
detailed on the drawings and in the contract. Tanks with blockwork shall be 
constructed as for manholes.  
 
C TESTING FOR SEPTIC TANKS  
Septic tanks and other chambers shall be tested by filing with water after 
completion of backfilling.  
 
The first 1.0 metre of depth may be filled as quickly as the supply permits. 
Between this and top water level the rate of filling must  
not exceed 1.0 metre in 24 hours. After filling to top water level no further water 
shall be introduced for 2 days. At the end of this  
period the tanks shall be topped up to top water level and allowed to stand for 
24 hours. The test shall be considered satisfactory if  
the fall in water level in 24 hours does not exceed 15mm.  
 
In the event of a fall exceeding the above tank will be emptied and any defects 
made good prior to retest as before, all at the  
contractor’s expense.  
 
D CONNECTION TO SEWER  
 
All connections to sewers are to be made with angle junctions set at the correct 
angle to minimize the use of bends. All angles shallnot exceed 45 degrees.  
 
The open ends of all house connections and other pipes not required for 
immediate use shall be sealed up with purpose made stoppers secured in 
position. The ends of connections and all junction positions will be clearly 
marked by posts and painted boards of a type and size to be approved by the 
Architect and the board shall be plainly marked with the letter ‘S’ and the size 
and depth below kerb level or ground level. A length of 4.5 mm galvanised iron 
wire shall be fixed to the face of the last pipe and the marking post.  
 
Every care shall be taken to prevent the marking boards being disturbed and the 
contractor shall take responsibility for their safety.  
The information shall also be painted on the kerbs in an approved manner when 
all works are complete and the contractor shall record the position of all 
branches fixing distances from the manhole immediately downstream of the 
branch.  
 
 
A TESTING SEWER  
 
Wherever possible, testing shall be carried out from manhole to manhole. Short 
branch drains connected to main sewer between manholes shall be tested as one 
system with the main sewer. Long branches shall be tested separately. Pipes not 
exceeding 750mm nominal diameter shall be tested in one of the following 
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ways:- 
 
 
 
i. WATER TEST  
 
A test pressure of 1.2 metres head of water above the soffit of the sewer shall 
be applied at the high end but not more than 6 metres at the low end by means 
of a stand-pipe. Steeply graded sewers shall be tested in stages where the above 
maximum head shall be exceeded if the whole section is tested in stages where 
the above maximum head shall be exceeded if the whole section is tested at 
once. A period of one hour shall be allowed for absorption. The loss of water 
over a period of 30 minutes shall be measured by adding water from a measuring 
vessel at regular intervals of 10 minutes and noting the quantity required to 
maintain the original water level in the standpipe. The average quantity of water 
added for sewers up to 300mm nominal bore must not exceed 0.06 litre  per 
hour per 100 linear metres per mm of nominal bore of sewer. For sewers 
exceeding 300mm nominal bore the average quantity of water added must not 
exceed 0.12 litre per hour per 100 linear metres per mm of nominal bore of the 
sewer.  
 
 
ii. AIR TEST  
 
The length of sewer under test shall be effectively plugged and air pumped in 
by suitable means e.g. a hand pump, until a pressure of 100mm head of water is 
indicated in a U-tube connected to the system. The air pressure must not fall to 
less than 75mm head of water during a period of 5 minutes, without further 
pumping, after a period of 2 minutes for requisite stabilization.  

 
Sewers will be tested:  
 

i. after laying and placing concrete if any but before 
backfilling over joints and after backfilling has  

been completed. 
 
Sewers constructed of steel, spun iron or other materials designed for high 
pressure shall be tested in accordance with the provisions of clause 33.00 below. 
Pipes exceeding 750mm nominal diameter shall be tested as required by the 
contract.  
 
Where required by the contract the sewer shall be tested for obstruction by the 
insertion and pulling through of twin-coupled rubber plunges of the same 
diameter as the sewer.  
 
Sewer shall be tested for infiltration after backfilling. All inlets to the system 
shall be effectively closed and the residual flow shall be deemed to be 
infiltration. The following limits of infiltration must be exceeded:-  
 

ii. for sewers not exceeding 750mm nominal internal 
diameter, 0.08 litre per hour per 100  

linear metres per mm of nominal bore of the sewer.  
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iii. for sewer exceeding 750mm nominal internal diameter 

0.16 litre per hour per 100 linear  
metres per mm of nominal bore of the sewer.  
Infiltration to manhole must not exceed 5 litres per hour per manhole 
 
A MANHOLES AND CHAMBERS  
 
Manholes and chambers shall be constructed in accordance with the drawings 
and specifications and in the positions as detailed on the drawings or directed 
by the Architect.  
 
Pipes in and out of manholes are to be as short as practicable and shall be built 
in monolithically with the manhole and the manhole made watertight. Where 
line, level and pipe diameter permit and where approved by the architect, the 
pipeline may be laid broken through the manhole position subject to the pipe 
joints external to the manhole not exceeding 600mm from the inner face of the 
manhole wall.  
 
The depth of the main channel must not be less than the diameter of the largest 
pipe. Where pipes have been laid unbroken through the manhole position the 
crown of the pipe shall be broken out to the half diameter over the full length of 
the manhole and the benching completed as directed by architect.  
 
Branch bends shall be curved in the direction of flow and will be trowelled 
smooth with a steel float finish. Spaces between branch bends shall be 
completely filled with concrete and the faces above the main and branch channel 
inverts shall be trowelled smooth with a steel float finish.  
 
Bases and benching shall be formed in 1:2:4 nominal mix concrete trowelled 
smooth with a steel float finish 
 
Manholes inside buildings and elsewhere as shown in the contract shall have 
cast iron pipes with access openings and bolted cover plates with the requisite 
branches in lieu of open channels and branch bends. The bottom of the manhole 
shall be brought up in concrete to the underside of the cast iron cover plate of 
the access pipe and benched up at slope of 1:12 and trowelled smooth.  

 
Manhole covers and frames shall be fixed in the position shown, the frame shall 
be solidly bedded in cement mortar so that generally the cover when in position 
are fair and even with the adjacent surfaces except where directed by the 
architect when they shall be kept 75mm above the adjacent surfaces. Where 
shown or directed frames shall be bedded on one or two courses of blockwork 
in cement mortar.  
 
Step irons are not required where the depth to benching is less than 900mm and 
the diameter of the largest pipe is less than 450mm. Channels more than 450mm 
in depth shall have one or more step irons in a recess, or toe holes and hand rail 
or post within easy reach, as detailed. A manhole shaft (excluding the 1-2 
courses of blockwork under the cast iron cover) shall not be constructed unless 
the complete length shall exceed 1.0 metres.  
 



 

131  

Where depth from ground level to top of benching exceeds 4.5 metres a ladder 
may be used instead of a step iron where directed.  
 
Manhole ladders shall have brackets (not less than two pairs per ladder) of 
material equal to the stingers built into the blockwork or concrete at intervals of 
not more than 2.0 metres.  
 
In deep manholes suitable rest chambers shall be provided at about 6 metre 
intervals, each with a landing platform incorporating a hinged trap door 
immediately under the ladder as detailed in the contract.  
 
Cover slabs of manholes shall be reinforced as shown on the drawings, 
minimum cover to steel 40mm, and the concrete shall be as detailed in the 
contract. All manholes on sewers of 600mm diameter and over shall be provided 
with safety chains across the mouth of the sewer on the downstream side and 
handholds or a 25mm solid bar handrail shall be provided on the edges of all 
benching platforms etc., as detailed or directed. The contractor shall supply two 
sets of lifting keys for each pattern of manhole cover incorporated in the work. 
General Specifications All manholes and chambers when completed must be 
watertight and to the satisfaction of the architect.  
 
A CONCRETE BLOCKWORK MANHOLES  
Concrete blockwork manholes for sewers up to 750 mm diameter shall be 
constructed as detailed on the drawings, using concrete blocks as specified laid 
in English bond beds and vertical joints shall be completely filled with mortar 
as the blocks are laid. External joints shall be flush pointed and internal joints 
shall be raked out to receive rendering as work proceeds. Cuts blocks shall only 
be incorporated when necessary for closures.  
 
Where built into manhole walls, pipes of 375mm diameter and above shall have 
150mm thick concrete relieving arches turned over to the full thickness of the 
blockwork. Where the depth of the invert exceeds 5.0 metres below the finished 
ground level the arch shall be 300mm thick. Walls of manholes up to 2.0 metres 
deep and up to 4.0 metres shall be increased in thickness to 400mm blockwork. 
Walls over 4.0 metres deep and upto 7.0 metres shall be 600mm blockwork and 
over 7.0 metres deep manholes shall be precast concrete or insitu concrete as 
directed by the architect. Overall manhole deep manholes shall be adjusted to 
the nearest half block size with the approval of the architect.  
 
Manhole shafts shall be 750mm by 675mm and where ladders are used this size 
shall be increased to 825mm by 675mm with the shaft top corbelled as 
necessary.  
 
Step iron having tail 230mm long shall be built in at 300mm vertical intervals 
as shown with the uppermost step iron from 60mm to 900mm from the top of 
the manhole cover as detailed.  
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SECTION VII- BILLS OF QUANTITIES 

1. Should the Contractor be in doubt about the precise meaning of any item, word 
or figure, for any reason whatsoever, or observe any apparent omission of 
words or figures he must inform the Nyeri County in order that the correct 
meaning may be decided upon or before the date for the submission of the 
Tender. 

2. No liability whatsoever will be admitted nor claim allowed in respect of errors 
in the Contractor's Tender due to mistakes in the Bills of Quantities which 
should have been rectified in the manner described above. 

3. The Contractor shall not alter or otherwise qualify the text of these Bills of 
Quantities. Any alteration or qualification made without authority will be 
ignored and the text of the Bills of Quantities as printed will be adhered to. 

4. The Contractor shall be deemed to have made allowance in his prices generally 
to cover items of not ca  provided for in the Preliminaries  

5. All items of measured works shall be priced in detail and tenders containing 
lump sums to cover traders or groups of work must be broken down to show 
prices for each item before they will be accepted. Lump sums to cover items of 
preliminaries shall likewise be broken down if so required. 

6. The Copyright of these Bills of Quantities is vested in the Nyeri County and no 
part thereof may be reproduced without their express permission given in 
writing. 

7. The Contractor is solely responsible for the accurate ordering of materials in 
accordance with the Drawings and instructions and no claims for any loss or 
expense will be entertained for orders for materials based upon the Bills of 
Quantities. 

8. The Bills of Quantities must be priced in Kenya Currency, i.e. Shillings and 
Cents. 

9. In no case will any expenses incurred by Contractors in preparation of this 
Tender be reimbursed. 

 

NOTES TO BILLS OF QUANTITIES 

Throughout these Bills, units of measurement and terms are abbreviated and shall be interpreted as 

follows: - 

 

C.M.              Shall mean cubic metre 

S.M.              Shall mean square metre 

L.M.              Shall mean linear metre 

MM               Shall mean Millimeter 

KG.                Shall mean Kilogramme 

No.                Shall mean Number 

Prs.                Shall mean Pairs 

B.S. Shall mean the British Standard Specification Published by the British Standards  
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Institution,  

Ditto Shall mean the whole of the preceding description except as qualified in the description in which 

it occurs. 

m.s.                 Shall mean measured separately. 

a.b.d               Shall mean as before described.   
Adjustment of Provisional Sums 

In the final account all Provisional Sums shall be deducted and the value of the work 
properly executed in respect of them upon the PROJECT MANAGER's order added 
to the Contract Sum. Such work shall be valued, but should any part of the work be 
executed by a Nominated Sub-Contractor, the value of such work or articles for the 
work to be supplied by a Nominated Supplier, the value of such work or articles shall 
be treated as a P.C. Sum and profit and attendance comparable to that contained in the 
priced Bills of Quantities for similar items added. 
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 SECTION VIII - GENERAL CONDITIONS OF CONTRACT 

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions 
of Contract (SCC) and other documents listed therein, should be a complete document 
expressing fairly the rights and obligations of both parties. 

These General Conditions of Contract have been developed on the basis of considerable 
international experience in the drafting and management of contracts, bearing in mind a trend 
in the construction industry towards simpler, more straightforward language. 

The GCC can be used for both smaller admeasurement contracts and lump sum contracts. 

 

A. GENERAL CONDITIONS OF CONTRACT 
 

General 
 

1. Definitions 

 
Boldface type is used to identify defined terms. 

a) The Accepted Contract Amount means the amount accepted in the Letter of 
Acceptance for the execution and completion of the Works and the remedying of 
any defects. 

b) The Activity Schedule is a schedule of the activities comprising the construction, 
installation, testing, and commissioning of the Works in a lump sum contract. It 
includes a lump sum price for each activity, which is used for valuations and for 
assessing the effects of Variations and Compensation Events. 

c) The Adjudicator is the person appointed jointly by the Procuring Entity and the 
Contractor to resolve disputes in the first instance, as provided for in GCC 23. 

d) Bill of Quantities means the priced and completed Bill of Quantities forming part 

of the Bid. 

e) Compensation Events are those defined in GCC Clause 42 hereunder. 

f) The Completion Date is the date of completion of the Works as certified by the 
Project Manager, in accordance with GCC Sub-Clause 53.1. 

g) The Contract is the Contract between the Procuring Entity and the Contractor to 
execute, complete, and maintain the Works. It consists of the documents listed in 
GCC Sub-Clause 2.3 below. 

h) The Contractor is the party whose Bid to carry out the Works has been accepted by 

the Procuring Entity. 

i) The Contractor's Bid is the completed bidding document submitted by the 
Contractor to the Procuring Entity. 

j) The Contract Price is the Accepted Contract Amount stated in the Letter of 
Acceptance and thereafter as adjusted in accordance with the Contract. 

k) Days are calendar days; months are calendar months. 

l) Day works are varied work inputs subject to payment on a time basis for the 
Contractor's employees and Equipment, in addition to payments for associated 
Materials and Plant. 

m) A Defect is any part of the Works not completed in accordance with the Contract. 

n) The Defects Liability Certificate is the certificate issued by Project Manager upon 
correction of defects by the Contractor. 
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o) The Defects Liability Period is the period named in the SCC pursuant to Sub-
Clause 34.1 and calculated from the Completion Date. 

p) Drawings means the drawings of the Works, as included in the Contract, and any 
additional and modified drawings issued by (or on behalf of) the Procuring Entity 
in accordance with the Contract, include calculations and other information 
provided or approved by the Project Manager for the execution of the Contract. 

q) The Procuring Entity is the party who employs the Contractor to carry out the 
Works, as specified in the SCC, who is also the Procuring Entity. 

r) Equipment is the Contractor's machinery and vehicles brought temporarily to 
the Site to construct the Works. 

 

 “In writing” or “written” means hand-written, type-written, printed or electronically 

made, and resulting in a permanent record; 

s) The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter 

of Acceptance. 

t) The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the Works. The Intended Completion Date is specified 
in the SCC. The Intended Completion Date may be revised only by the Project 
Manager by issuing an extension of time or an acceleration order. 

u) Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

v) Plant is any integral part of the Works that shall have a mechanical, electrical, 
chemical, or biological function. 

w) The Project Manager is the person named in the SCC (or any other competent 
person appointed by the Procuring Entity and notified to the Contractor, to act in 
replacement of the Project Manager) who is responsible for supervising the 
execution of the Works and administering the Contract. 

x) SCC means Special Conditions of Contract. 

y) The Site is the area of the works as defined as such in the SCC. 

 aa) Site Investigation Reports are those that were included in the 
bidding document and are factual and interpretative reports 
about the surface and subsurface conditions at the Site. 

 bb) Specification means the Specification of the Works included in 
the Contract and any modification or addition made or approved 
by the Project Manager. 

 cc) The Start Date is given in the SCC. It is the latest date when 
the Contractor shall commence execution of the Works. It does 
not necessarily coincide with any of the Site Possession Dates. 

              dd) A Subcontractor is a person or corporate body who has a 
Contract with the Contractor to carry out a part of the work in 
the Contract, which includes work on the Site. 

              ee) Temporary Works are works designed, constructed, installed, 
and removed by the Contractor that are needed for construction 
or installation of the Works 

  A Variation is an instruction given by the Project Manager 
which varies the Works. 

2. Interpretation 

In interpreting these GCC, words indicating one gender include all genders. Words 
indicating the singular also include the plural and words indicating the plural also include 
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the singular. Headings have no significance. Words have their normal meaning under the 
language of the Contract unless specifically defined. The Project Manager shall provide 
instructions clarifying queries about these GCC. 

If sectional completion is specified in the SCC, references in the GCC to the Works, the 
Completion Date, and the Intended Completion Date apply to any Section of the Works 
(other than references to the Completion Date and Intended Completion Date for the whole 
of the Works). 

   The documents forming the Contract shall be interpreted in the following order of priority: 

a) Agreement, 

b) Letter of Acceptance, 

c) Contractor's Bid, 

d) Special Conditions of Contract, 

e) General Conditions of Contract, including Appendices, 

f) Specifications, 

g) Drawings, 

h) Bill of Quantities
6
, and 

i) any other document listed in the SCC as forming part of the Contract. 
 

 

3. Language and  Law 

             The language of the Contract is English Language and the law governing the Contract are 

the Laws of Kenya. 

Throughout the execution of the Contract, the Contractor shall comply with the import 
of goods and services   prohibitions in the Procuring Entity's Country when 

a) as a matter of law or official regulations, Kenya prohibits commercial relations with 

that country; or 

b) by an act of compliance with a decision of the United Nations Security Council 
taken under Chapter VII of the Charter of the United Nations, Kenya prohibits any 
import of goods from that country or any payments to any country, person, or entity 
in that country. 

 

4. Project Manager's Decisions 

 Except where otherwise specifically stated, the Project Manager shall decide 
contractual matters between the Procuring Entity and the Contractor in the role 
representing the Procuring Entity. 

 

5. Delegation 

Otherwise specified in the SCC, the Project Manager may delegate any of his duties and 
responsibilities to other people, except to the Adjudicator, after notifying the Contractor, 
and may revoke any delegation after notifying the Contractor. 

 

6. Communications 

Communications between parties that are referred to in the Conditions shall be effective only 
when in writing. A notice shall be effective only when it is delivered. 
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7. Subcontracting 

The Contractor may subcontract with the approval of the Project Manager, but may not 
assign the Contract without the approval of the Procuring Entity in writing. Subcontracting 
shall not alter the Contractor's obligations. 

 

8. Other Contractors 

The Contractor shall cooperate and share the Site with other contractors, public authorities, 
utilities, and the Procuring Entity between the dates given in the Schedule of Other 
Contractors, as referred to in the SCC. The Contractor shall also provide facilities and 
services for them as described in the Schedule. The Procuring Entity may modify the 
Schedule of Other Contractors, and shall notify the Contractor of any such modification. 

 

9. Personnel and   Equipment 

The Contractor shall employ the key personnel and use the equipment identified in its Bid, 
to carry out the Works or other personnel and equipment approved by the Project 
Manager. The Project Manager shall approve any proposed replacement of key 
personnel and equipment only if their relevant qualifications or characteristics are 
substantially equal to or better than those proposed in the Bid. 

If the Project Manager asks the Contractor to remove a person who is a member of the 
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the 
person leaves the Site within seven days and has no further connection with the work in 
the Contract. 

If the Employer , Project Manager or Contractor determines, that any employee of the Contractor be 

determined to have engaged in Fraud and Corruption during the execution of the Works, then that 

employee shall be removed in accordance with Clause 9.2 above. 

 

 

10. Procuring Entity's and Contractor's Risks 

The Employer carries the risks which this Contract states are Procuring Entity's risks, 
and the Contractor carries the risks which this Contract states are Contractor's risks. 

 

11. Procuring Entity's Risks 

From the Start Date until the Defects Liability Certificate has been issued, the following 
are Employer’s risks: 

a) The risk of personal injury, death, or loss of or damage to property (excluding the 
Works, Plant, Materials, and Equipment), which are due to 

i) use or occupation of the Site by the Works or for the purpose of the Works, 
which is the unavoidable result of the Works or 

ii) negligence, breach of statutory duty, or interference with any legal right by 
the Employer or by any person employed by or contracted to him except the 
Contractor. 

 

b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that 
it is due to a fault of the Employer design, or due to war or radioactive 
contamination directly affecting the country where the Works are to be executed. 

From the Completion Date until the Defects Liability Certificate has been issued, the risk 
of loss of or damage to the Works, Plant, and Materials is a Employer’s risk except loss or 
damage due to 
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a) a Defect which existed on the Completion Date, 

b) an event occurring before the Completion Date, which was not itself a Procuring 

Entity's risk, or 

c) the activities of the Contractor on the Site after the Completion Date. 

 

12. Contractor's Risks 

From the Starting Date until the Defects Liability Certificate has been issued, the risks of 
personal injury, death, and loss of or damage to property (including, without limitation, the 
Works, Plant, Materials, and Equipment) which are not Procuring Entity's risks are 
Contractor's risks. 

 

13. Insurance 

The Contractor shall provide, in the joint names of the Employer and the Contractor, 
insurance cover from the Start Date to the end of the Defects Liability Period, in the amounts 
and deductibles stated in the SCC for the following events which are due to the Contractor's 
risks: 

a) loss of or damage to the Works, Plant, and Materials; 

b) loss of or damage to Equipment; 

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) 
in connection with the Contract; and 

d) personal injury or death. 

Employer’s Policies and certificates for insurance shall be delivered by the Contractor to the 
Project Manager for the Project Manager's approval before the Start Date. All such insurance 
shall provide for compensation to be payable in the types and proportions of currencies 
required to rectify the loss or damage incurred. 

Employer’s If the Contractor does not provide any of the policies and certificates required, 
the Employer may effect the insurance which the Contractor should have provided and 
recover the premiums the Employer has paid from payments otherwise due to the 
Contractor or, if no payment is due, the payment of the premiums shall be a debt due. 

Employer’s Alterations to the terms of an insurance shall not be made without the approval of 

the Project Manager. 

Employer’s Both parties shall comply with any conditions of the insurance policies. 

 

14. Site Data 

The Contractor shall be deemed to have examined any Site Data referred to in the SCC, 
supplemented by any information available to the Contractor. 

 

 

15. Contractor to Construct the Works 

The Contractor shall construct and install the Works in accordance with the Specifications 

and Drawings. 

 

16. The Works to Be Completed by the Intended Completion Date 

Employer’s The Contractor may commence execution of the Works on the Start Date and 
shall carry out the Works in accordance with the Program submitted by the Contractor, as 
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updated with the approval of the Project Manager, and complete them by the Intended 
Completion Date. 

 

17. Approval by the Project Manager 

Employer’s The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary Works to the Project Manager, for his approval. 

Employer’s The Contractor shall be responsible for design of Temporary Works. 

Employer’s The Project Manager's approval shall not alter the Contractor's responsibility for 

design of the Temporary Works. 

Employer’s The Contractor shall obtain approval of third parties to the design of the 

Temporary Works, where required. 

Employer’s All Drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Project Manager before this use. 

 

18. Safety 

The Contractor shall be responsible for the safety of all activities on the Site. 

 

19. Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered on 
the Site shall be the property of the Procuring Entity. The Contractor shall notify the Project 
Manager of such discoveries and carry out the Project Manager's instructions for dealing 
with them. 

 

20. Possession of the Site 

The Procuring Entity shall give possession of all parts of the Site to the Contractor. If 
possession of a part is not given by the date stated in the SCC, the Employer shall be deemed 
to have delayed the start of the relevant activities, and this shall be a Compensation Event. 

 

21. Access to the Site 

The Contractor shall allow the Project Manager and any person authorized by the Project 
Manager access to the Site and to any place where work in connection with the Contract is 
being carried out or is intended to be carried out. 

 

22. Instructions, Inspections and Audits 

The Contractor shall carry out all instructions of the Project Manager which comply with 
the applicable laws where the Site is located. 

The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors 
and sub-consultants to keep, accurate and systematic accounts and records in respect of 
the Works in such form and details as will clearly identify relevant time changes and costs. 

The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, 
the Procuring Entity and/or persons appointed by the Public Procurement Regulatory 
Authority to inspect the Site and/or the accounts and records relating to the procurement 
process, selection and/or contract execution, and to have such accounts and records audited 
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by auditors appointed by the Public Procurement Regulatory Authority. The Contractor's and 
its Subcontractors' and sub-consultants' attention is drawn to Sub-Clause 25.1 (Fraud and 
Corruption) which provides, inter alia, that acts intended to materially impede the exercise 
of the Public Procurement Regulatory Authority's inspection and audit rights constitute a 
prohibited practice subject to contract termination (as well as to a determination of 
ineligibility pursuant to the Public Procurement Regulatory Authority's prevailing 
sanctions procedures). 

 

23. Appointment of the Adjudicator 

The Adjudicator shall be appointed jointly by the Employer and the Contractor, at the time 
of the Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, 
the Procuring Entity does not agree on the appointment of the Adjudicator, the Employer 
will request the Appointing Authority designated in the SCC, to appoint the Adjudicator 
within 14 days of receipt of such request. 

Should the Adjudicator resign or die, or should the Employer and the Contractor agree that the 
Adjudicator is not functioning in accordance with the provisions of the Contract, a new 
Adjudicator shall be jointly appointed by the Employer and the Contractor. In case of 
disagreement between the Procuring Entity and the Contractor, within 30 days, the 
Adjudicator shall be designated by the Appointing Authority designated in the SCC at the 
request of either party, within 14 days of receipt of such request. 

 

24. Settlement of Claims and Disputes 

Contractor's Claims 

 
If the Contractor considers itself to be entitled to any extension of the Time for 
Completion and/or any additional payment, under any Clause of these Conditions or 
otherwise in connection with the Contract, the Contractor shall give Notice to the 
Project Manager, describing the event or circumstance giving rise to the claim. The 
notice shall be given as soon as practicable, and not later than 30 days after the 
Contractor became aware, or should have become aware, of the event or circumstance. 

 
If the Contractor fails to give notice of a claim within such period of 30 days, the Time for 
Completion shall not be extended, the Contractor shall not be entitled to additional 
payment, and the Employer shall be discharged from all liability in connection with the 
claim. Otherwise, the following provisions of this Sub- Clause shall apply. 

 
The Contractor shall also submit any other notices which are required by the Contract, 
and supporting particulars for the claim, all as relevant to such event or circumstance. 

 
The Contractor shall keep such contemporary records as may be necessary to substantiate 
any claim, either on the Site or at another location acceptable to the Project Manager. 
Without admitting the Procuring Entity's liability, the Project Manager may, after 
receiving any notice under this Sub-Clause, monitor the record- keeping and/or instruct 
the Contractor to keep further contemporary records. The Contractor shall permit the 
Project Manager to inspect all these records, and shall (if instructed) submit copies to the 
Project Manager. 

 
Within 42 days after the Contractor became aware (or should have become aware) of the 
event or circumstance giving rise to the claim, or within such other period as may be 
proposed by the Contractor and approved by the Project Manager, the Contractor shall 
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send to the Project Manager a fully detailed claim which includes full supporting 
particulars of the basis of the claim and of the extension of time and/or additional payment 
claimed. If the event or circumstance giving rise to the claim has a continuing effect: 

a) this fully detailed claim shall be considered as interim; 

b) the Contractor shall send further interim claims at monthly intervals, giving the 
accumulated delay and/or amount claimed, and such further particulars as the 
Project Manager may reasonably require; and 

c) the Contractor shall send a final claim within 30 days after the end of the effects 
resulting from the event or circumstance, or within such other period as may be 
proposed by the Contractor and approved by the Project Manager. 

Within 42 days after receiving a Notice of a claim or any further particulars supporting 
a previous claim, or within such other period as may be proposed by the Project 
Manager and approved by the Contractor, the Project Manager shall respond with 
approval, or with disapproval and detailed comments. He may also request any necessary 
further particulars, but shall nevertheless give his response on the principles of the claim 
within the above defined time period. 

Within the above defined period of 42 days, the Project Manager shall proceed in 

accordance with Sub-Clause 
3.5 [Determinations] to agree or determine (i) the extension (if any) of the Time for 
Completion (before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of 
Time for Completion], and/or (ii) the additional payment (if any) to which the Contractor 
is entitled under the Contract. 

 

Each Payment Certificate shall include such additional payment for any claim as has 
been reasonably substantiated as due under the relevant provision of the Contract. 
Unless and until the particulars supplied are sufficient to substantiate the whole of the 
claim, the Contractor shall only be entitled to payment for such part of the claim as he has 
been able to substantiate. 

If the Project Manager does not respond within the timeframe defined in this Clause, 
either Party may consider that the claim is rejected by the Project Manager and any of the 
Parties may refer to Arbitration in accordance with Sub-Clause 24.4 [Arbitration]. 

 
The requirements of this Sub-Clause are in addition to those of any other Sub-Clause 
which may apply to a claim. If the Contractor fails to comply with this or another Sub-
Clause in relation to any claim, any extension of time and/or additional payment shall take 
account of the extent (if any) to which the failure has prevented or prejudiced proper 
investigation of the claim, unless the claim is excluded under the second paragraph of 
this Sub-Clause 24.3. 

 

Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute 
amicably before the commencement of arbitration. However, unless both Parties agree 
otherwise, the Party giving a notice of a claim in accordance with Sub-Clause 24.1 
above should move to commence arbitration after the fifty-sixth day from the day on 
which a notice of a claim was given, even if no attempt at an amicable settlement has been 
made. 

 

Matters that may be referred to arbitration 

Notwithstanding anything stated herein the following matters may be referred to 
arbitration before the practical completion of the Works or abandonment of the Works or 
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termination of the Contract by either party: 

a) The appointment of a replacement Project Manager upon the said person 

ceasing to act. 

b) Whether or not the issue of an instruction by the Project Manager is 

empowered by these Conditions. 

c) Whether or not a certificate has been improperly withheld or is not in 

accordance with these Conditions. 

e) Any dispute arising in respect of war risks or war damage. 

f) All other matters shall only be referred to arbitration after the completion 
or alleged completion of the Works or termination or alleged termination 
of the Contract, unless the Procuring Entity and the Contractor agree 
otherwise in writing. 

 

Arbitration 

Any claim or dispute between the Parties arising out of or in connection with the 
Contract not settled amicably in accordance with Sub-Clause 24.3 shall be finally 
settled by arbitration. 

No arbitration proceedings shall be commenced on any claim or dispute where notice 
of a claim or dispute has not been given by the applying party within ninety days of the 
occurrence or discovery of the matter or issue giving rise to the dispute. 

Notwithstanding the issue of a notice as stated above, the arbitration of such a claim 
or dispute shall not commence unless an attempt has in the first instance been made 
by the parties to settle such claim or dispute amicably with or without the assistance of 
third parties. Proof of such attempt shall be required. 

The Arbitrator shall, without prejudice to the generality of his powers, have powers 
to direct such measurements, computations, tests or valuations as may in his opinion 
be desirable in order to determine the rights of the parties and assess and award any 
sums which ought to have been the subject of or included in any certificate. 

The Arbitrator shall, without prejudice to the generality of his powers, have powers 
to open up, review and revise any certificate, opinion, decision, requirement or notice 
and to determine all matters in dispute which shall be submitted to him in the same 
manner as if no such certificate, opinion, decision requirement or notice had been 
given. 

The arbitrators shall have full power to open up, review and revise any certificate, 
determination, instruction, opinion or valuation of the Project Manager, relevant to the 
dispute. Nothing shall disqualify representatives of the Parties and the Project 
Manager from being called as a witness and giving evidence before the arbitrators on 
any matter whatsoever relevant to the dispute. 

Neither Party shall be limited in the proceedings before the arbitrators to the evidence, 
or to the reasons for dissatisfaction given in its Notice of Dissatisfaction. 

Arbitration may be commenced prior to or after completion of the Works. The 
obligations of the Parties, and the Project Manager shall not be altered by reason of any 
arbitration being conducted during the progress of the Works. 

24.4.8 The terms of the remuneration of each or all the members of Arbitration shall be 
mutually agreed upon by the Parties when agreeing the terms of appointment. Each 
Party shall be responsible for paying one-half of this remuneration. 
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Arbitration with National Contractors 

If the Contract is with national contractors, arbitration proceedings will be conducted in 
accordance with the Arbitration Laws of Kenya. In case of any claim or dispute, such 
claim or dispute shall be notified in writing by either party to the other with a request to 
submit it to arbitration and to concur in the appointment of an Arbitrator within thirty 
days of the notice. The dispute shall be referred to the arbitration and final decision of a 
person to be agreed between the parties. Failing agreement to concur in the appointment 
of an Arbitrator, the Arbitrator shall be appointed, on the request of the applying party, by 
the Chairman or Vice Chairman of any of the following professional institutions; 

i) Architectural Association of Kenya 

ii) Institute of Quantity Surveyors of Kenya 

iii) Association of Consulting Engineers of Kenya 

iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 

The institution written to first by the aggrieved party shall take precedence over all other 

institutions. 

 
Alternative Arbitration Proceedings 

Alternatively, the Parties may refer the matter to the Nairobi Centre for International 
Arbitration (NCIA) which offers a neutral venue for the conduct of national and 
international arbitration with commitment to providing institutional support to the 
arbitral process. 

 

Failure to Comply with Arbitrator's Decision 

The award of such Arbitrator shall be final and binding upon the parties. 

In the event that a Party fails to comply with a final and binding Arbitrator's decision, then 
the other Party may, without prejudice to any other rights it may have, refer the matter to a 
competent court of law. 

 

Contract operations to continue 

Notwithstanding any reference to arbitration herein, 

a) the parties shall continue to perform their respective obligations under the 
Contract unless they otherwise agree; and 

b) the Employer shall pay the Contractor any monies due the Contractor. 

 

25. Fraud and Corruption 

The Government requires compliance with the country's Anti-Corruption laws and its 
prevailing sanctions policies and procedures as set forth in the Constitution of Kenya and 
its Statutes. 

The Procuring Entity requires the Contractor to disclose any commissions or fees that 
may have been paid or are to be paid to agents or any other party with respect to the 
bidding process or execution of the Contract. The information disclosed must include at 
least the name and address of the agent or other party, the amount and currency, and the 
purpose of the commission, gratuity or fee. 
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B. TIME CONTROL 
 

1. Program 

 
Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall 

submit to the Project Manager for approval a Program showing the general methods, arrangements, 

order, and timing for all the activities in the Works. In the case of a lump sum contract, the activities in 

the Program shall be consistent with those in the Activity Schedule. 

 

An update of the Program shall be a program showing the actual progress achieved on each activity and 

the effect of the progress achieved on the timing of the remaining work, including any changes to the 

sequence of the activities. 

 

The Contractor shall submit to the Project Manager for approval an updated Program at intervals no 

longer than the period stated in the SCC. If the Contractor does not submit an updated Program 

within this period, the Project Manager may withhold the amount stated in the SCC from the next 

payment certificate and continue to withhold this amount until the next payment after the date on which 

the overdue Program has been submitted. In the case of a lump sum contract, the Contractor shall 

provide an updated Activity Schedule within 14 days of being instructed to by the Project Manager. 

 

The Project Manager's approval of the Program shall not alter the Contractor's obligations. 

The Contractor may revise the Program and submit it to the Project Manager again at any 

time. A revised Program shall show the effect of Variations and Compensation Events. 
 

2. Extension of the Intended Completion Date 

The Project Manager shall extend the Intended Completion Date if a Compensation 

Event occurs or a Variation is issued which makes it impossible for Completion to be 

achieved by the Intended Completion Date without the Contractor taking steps to 

accelerate the remaining work, which would cause the Contractor to incur additional 

cost. 

The Project Manager shall decide whether and by how much to extend the Intended 

Completion Date within 21 days of the Contractor asking the Project Manager for a 

decision upon the effect of a Compensation Event or Variation and submitting full 

supporting information. If the Contractor has failed to give early warning of a delay or 

has failed to cooperate in dealing with a delay, the delay by this failure shall not be 

considered in assessing the new Intended Completion Date. 
 

3. Acceleration 

When the Employer wants the Contractor to finish before the Intended Completion 

Date, the Project Manager shall obtain priced proposals for achieving the necessary 

acceleration from the Contractor. If the Procuring Entity accepts these proposals, the 

Intended Completion Date shall be adjusted accordingly and confirmed by both the 

Employer and the Contractor. 

If the Contractor's priced proposals for an acceleration are accepted by the Procuring 

Entity, they are incorporated in the Contract Price and treated as a Variation. 
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4. Delays Ordered by the Project Manager 

The Project Manager may instruct the Contractor to delay the start or progress of any 

activity within the Works. 
 

5. Management Meetings 

Either the Project Manager or the Contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to review the plans 

for remaining work and to deal with matters raised in accordance with the early warning 

procedure 

The Project Manager shall record the business of management meetings and provide 
copies of the record to those attending the meeting. The responsibility of the parties for 
actions to be taken shall be decided by the Project Manager either at the management 
meeting or after the management meeting and stated in writing to all who attended the 
meeting. 

 

6. Early Warning 

The Contractor shall warn the Project Manager at the earliest opportunity of specific 

likely future events or circumstances that may adversely affect the quality of the work, 

increase the Contract Price, or delay the execution of the Works. The Project Manager 

may require the Contractor to provide an estimate of the expected effect of the future 

event or circumstance on the Contract Price and Completion Date. The estimate shall be 

provided by the Contractor as soon as reasonably possible. 

The Contractor shall cooperate with the Project Manager in making and considering 

proposals for how the effect of such an event or circumstance can be avoided or reduced 

by anyone involved in the work and in carrying out any resulting instruction of the Project 

Manager. 

 

C. QUALITY CONTROL 
 

1. Identifying Defects 

The Project Manager shall check the Contractor's work and notify the Contractor 

of any Defects that are found. Such checking shall not affect the Contractor's 

responsibilities. The Project Manager may instruct the Contractor to search for a 

Defect and to uncover and test any work that the Project Manager considers may 

have a Defect. 
 

2. Tests 

If the Project Manager instructs the Contractor to carry out a test not specified 

in the Specification to check whether any work has a Defect and the test shows 

that it does, the Contractor shall pay for the test and any samples. If there is no 

Defect, the test shall be a Compensation Event. 
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3. Correction of Defects 

The Project Manager shall give notice to the Contractor of any Defects before 

the end of the Defects Liability Period, which begins at Completion, and is 

defined in the SCC. The Defects Liability Period shall be extended for as long as 

Defects remain to be corrected. 

Every time notice of a Defect is given, the Contractor shall correct the notified 

Defect within the length of time specified by the Project Manager's notice. 
 

4. Uncorrected Defects 

If the Contractor has not corrected a Defect within the time specified in the Project 

Manager's notice, the Project Manager shall assess the cost of having the Defect 

corrected, and the Contractor shall pay this amount. 

 

D. COST CONTROL 

 

1. Contract Price 

The Bill of Quantities shall contain priced items for the Works to be performed 

by the Contractor. The Bill of Quantities is used to calculate the Contract Price. 

The Contractor will be paid for the quantity of the work accomplished at the rate 

in the Bill of Quantities for each item. 
 

2. Changes in the Contract Price 

If the final quantity of the work done differs from the quantity in the Bill of 

Quantities for the particular item by more than 25 percent, provided the change 

exceeds 1 percent of the Initial Contract Price, the Project Manager shall adjust the 

rate to allow for the change. The Project Manager shall not adjust rates from 

changes in quantities if thereby the Initial Contract Price is exceeded by more 

than 15 percent, except with the prior approval of the Employer. 

If requested by the Project Manager, the Contractor shall provide the Project 

Manager with a detailed cost breakdown of any rate in the Bill of Quantities. 
 

3. Variations 

All Variations shall be included in updated Programs
9 
produced by the Contractor. 

The Contractor shall provide the Project Manager with a quotation for carrying out 

the Variation when requested to do so by the Project Manager. The Project Manager 

shall assess the quotation, which shall be given within seven (7) days of the request 

or within any longer period stated by the Project Manager and before the Variation 

is ordered. 

If the Contractor's quotation is unreasonable, the Project Manager may order the 

Variation and make a change to the Contract Price, which shall be based on the 

Project Manager's own forecast of the effects of the Variation on the Contractor's 

costs. 
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If the Project Manager decides that the urgency of varying the work would prevent a 

quotation being given and considered without delaying the work, no quotation shall be 

given and the Variation shall be treated as a Compensation Event. 

The Contractor shall not be entitled to additional payment for costs that could have been 

avoided by giving early warning. 

If the work in the Variation corresponds to an item description in the Bill of Quantities and 

if, in the opinion of the Project Manager, the quantity of work above the limit stated in Sub-

Clause 39.1 or the timing of its execution do not cause the cost per unit of quantity to 

change, the rate in the Bill of Quantities shall be used to calculate the value of the 

Variation. If the cost per unit of quantity changes, or if the nature or timing of the work 

in the Variation does not correspond with items in the Bill of Quantities, the quotation by 

the Contractor shall be in the form of new rates for the relevant items of work
10
. 

Value Engineering: The Contractor may prepare, at its own cost, a value engineering 

proposal at any time during the performance of the contract. The value engineering 

proposal shall, at a minimum, include the following; 
a) the proposed change(s), and a description of the difference to the existing contract 

requirements; 

b) a full cost/benefit analysis of the proposed change(s) including a description and 
estimate of costs (including life cycle costs) the Procuring Entity may incur in 
implementing the value engineering proposal; and 

c) a description of any effect(s) of the change on performance/functionality. 

The Employer may accept the value engineering proposal if the proposal demonstrates 

benefits that: 

a) accelerate the contract completion period; or 

b) reduce the Contract Price or the life cycle costs to the Employer ; or 

c) improve the quality, efficiency, safety or sustainability of the Facilities; or 

d) yield any other benefits to the Procuring Entity, without compromising the 

functionality of the Works. 

If the value engineering proposal is approved by the Employer and results in: 

a) a reduction of the Contract Price; the amount to be paid to the Contractor shall be the 
percentage specified in the SCC of the reduction in the Contract Price; or 

b) an increase in the Contract Price; but results in a reduction in life cycle costs due to 
any benefit described in 
(a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the 

Contract Price. 
 

4. Cash Flow Forecasts 

 

When the Program11, is updated, the Contractor shall provide the Project Manager with an updated 

cash flow forecast. The cash flow forecast shall include different currencies, as defined in the 

Contract, converted as necessary using the Contract exchange rates. 

 

5. Payment Certificates 
The Contractor shall submit to the Project Manager monthly statements of the estimated value of the 

work executed less the cumulative amount certified previously. 

 

The Project Manager shall check the Contractor's monthly statement and certify the amount to be paid 

to the Contractor. 
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The value of work executed shall be determined by the Project Manager. 

 

The value of work executed shall comprise the value of the quantities of work in the Bill of Quantities 

that have been completed. 

 

The value of work executed shall include the valuation of Variations and Compensation Events. 

The Project Manager may exclude any item certified in a previous certificate or reduce the proportion of 

any item previously certified in any certificate in the light of later information. 

 

Where the contract price is different from the corrected tender price, in order to ensure the contractor is 

not paid less or more relative to the contract price (which would be the tender price), payment valuation 

certificates and variation orders on omissions and additions valued based on rates in the Bill of 

Quantities or schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The 

percentage already worked out during tender evaluation is worked out as follows: (corrected tender 

price – tender price)/tender price X 100. 

 

6. Payments 
 

Payments shall be adjusted for deductions for advance payments and retention. The Employer shall 

pay the Contractor the amounts certified by the Project Manager within 30 days of the date of each 

certificate. If the Procuring Entity makes a late payment, the Contractor shall be paid interest on the 

late payment in the next payment. Interest shall be calculated from the date by which the payment 

should have been made up to the date when the late payment is made at the prevailing rate of interest 

for commercial borrowing for each of the currencies in which payments are made. 

 

If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or 

an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause. 

Interest shall be calculated from the date upon which the increased amount would have been certified in 

the absence of dispute. 

 

Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of 

currencies comprising the Contract Price. 

 

Items of the Works for which no rate or price has been entered in shall not be paid for by the Employer 

and shall be deemed covered by other rates and prices in the Contract. 

 

7. Compensation Events 
The following shall be Compensation Events: 

d) The Employer does not give access to a part of the Site by the Site Possession Date 
pursuant to GCC Sub-Clause 20.1. 

e) The Employer modifies the Schedule of Other Contractors in a way that affects 
the work of the Contractor under the Contract. 

f) The Project Manager orders a delay or does not issue Drawings, Specifications, 
or instructions required for execution of the Works on time. 

g) The Project Manager instructs the Contractor to uncover or to carry out additional 
tests upon work, which is then found to have no Defects. 

h) The Project Manager unreasonably does not approve a subcontract to be let. 

i) Ground conditions are substantially more adverse than could reasonably have 
been assumed before issuance of the Letter of Acceptance from the information 
issued to bidders (including the Site Investigation Reports), from information 
available publicly and from a visual inspection of the Site. 
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j) The Project Manager gives an instruction for dealing with an unforeseen 
condition, caused by the Procuring Entity, or additional work required for safety or 
other reasons. 

k) Other contractors, public authorities, utilities, or the Procuring Entity does not 
work within the dates and other constraints stated in the Contract, and they cause 
delay or extra cost to the Contractor. 

l) The advance payment is delayed. 

m) The effects on the Contractor of any of the Employers Risks. 

n) The Project Manager unreasonably delays issuing a Certificate of Completion. 

 

If a Compensation Event would cause additional cost or would prevent the work being 

completed before the Intended Completion Date, the Contract Price shall be increased 

and/or the Intended Completion Date shall be extended. The Project Manager shall 

decide whether and by how much the Contract Price shall be increased and whether and 

by how much the Intended Completion Date shall be extended. 

As soon as information demonstrating the effect of each Compensation Event upon the 

Contractor's forecast cost has been provided by the Contractor, it shall be assessed by the 

Project Manager, and the Contract Price shall be adjusted accordingly. If the Contractor's 

forecast is deemed unreasonable, the Project Manager shall adjust the Contract Price 

based on the Project Manager's own forecast. The Project Manager shall assume that 

the Contractor shall react competently and promptly to the event. 

The Contractor shall not be entitled to compensation to the extent that the Procuring 

Entity's interests are adversely affected by the Contractor's not having given early 

warning or not having cooperated with the Project Manager. 

 

8.  Tax 

The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are 

changed between the date 30 days before the submission of bids for the Contract and 

the date of the last Completion certificate. The adjustment shall be the change in the 

amount of tax payable by the Contractor, provided such changes are not already 

reflected in the Contract Price or are a result of GCC Clause 44. 

 

9. Currency of Payment 

               All payments under the contract shall be made in Kenya Shillings 

  

10. Price Adjustment 

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the 

SCC. If so provided, the amounts certified in each payment certificate, before 

deducting for Advance Payment, shall be adjusted by applying the respective price 

adjustment factor to the payment amounts due in each currency. A separate formula of the 

type specified below applies: 

 

P = A + B Im/Io 

 

where:  P is the adjustment factor for the portion of the Contract Price payable. 

A and B are coefficients specified in the SCC, representing the non-adjustable and 
adjustable portions, respectively, of the Contract Price payable and Im is the index 
prevailing at the end of the month being invoiced and IOC is the index prevailing 30 days 
before Bid opening for inputs payable. 
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c c 

 
If the value of the index is changed after it has been used in a calculation, the calculation 
shall be corrected and an adjustment made in the next payment certificate. The index 
value shall be deemed to take account of all changes in cost due to fluctuations in costs. 
 

11. Retention 
 

The Employer shall retain from each payment due to the Contractor the proportion stated 
in the SCC until Completion of the whole of the Works. 
 
Upon the issue of a Certificate of Completion of the Works by the Project Manager, in 
accordance with GCC 53.1, half the total amount retained shall be repaid to the 
Contractor and half when the Defects Liability Period has passed and the Project 
Manager has certified that all Defects notified by the Project Manager to the Contractor 
before the end of this period have been corrected. The Contractor may substitute 
retention money with an “on demand” Bank guarantee. 
 

12. Liquidated Damages 
 

The Contractor shall pay liquidated damages to the Employer at the rate per day stated 
in the SCC for each day that the Completion Date is later than the Intended Completion 
Date. The total amount of liquidated damages shall not exceed the amount defined in 
the SCC. The Employer may deduct liquidated damages from payments due to the 
Contractor. Payment of liquidated damages shall not affect the Contractor's liabilities. 
 
If the Intended Completion Date is extended after liquidated damages have been paid, the 
Project Manager shall correct any overpayment of liquidated damages by the Contractor 
by adjusting the next payment certificate. The Contractor shall be paid interest on the 
overpayment, calculated from the date of payment to the date of repayment, at the rates 
specified in GCC Sub-Clause 41.1. 
 

13. Bonus 
 

The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the 
SCC for each day (less any days for which the Contractor is paid for acceleration) that 
the Completion is earlier than the Intended Completion Date. The Project Manager shall 
certify that the Works are complete, although they may not be due to be complete. 
 

14. Advance Payment 
 

The Employer shall make advance payment to the Contractor of the amounts stated in 
the SCC by the date stated in the SCC, against provision by the Contractor of an 
Unconditional Bank Guarantee in a form and by a bank acceptable to the Employer in 
amounts and currencies equal to the advance payment. The Guarantee shall remain 
effective until the advance payment has been repaid, but the amount of the Guarantee 
shall be progressively reduced by the amounts repaid by the Contractor. Interest shall 
not be charged on the advance payment. 
 
The Contractor is to use the advance payment only to pay for Equipment, Plant, 
Materials, and mobilization expenses required specifically for execution of the 
Contract. The Contractor shall demonstrate that advance payment has been used in this 
way by supplying copies of invoices or other documents to the Project Manager. 
 
The advance payment shall be repaid by deducting proportionate amounts from 
payments otherwise due to the Contractor, following the schedule of completed 
percentages of the Works on a payment basis. No account shall be taken of the advance 
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payment or its repayment in assessing valuations of work done, Variations, price 
adjustments, Compensation Events, Bonuses, or Liquidated Damages. 
 

15. Securities 
 

The Performance Security shall be provided to the Procuring Entity no later than the date 
specified in the Letter of Acceptance and shall be issued in an amount specified in the 
SCC, by a bank or surety acceptable to the Procuring Entity, and denominated in the 
types and proportions of the currencies in which the Contract Price is payable. The 
Performance Security shall be valid until a date 28 day from the date of issue of the 
Certificate of Completion in the case of a Bank Guarantee, and until one year from the 
date of issue of the Completion Certificate in the case of a Performance Bond. 
 

16. Day works 
 

If applicable, the Day works rates in the Contractor's Bid shall be used only when the 
Project Manager has given written instructions in advance for additional work to be paid 
for in that way. 
 
All work to be paid for as Day works shall be recorded by the Contractor on forms 
approved by the Project Manager. Each completed form shall be verified and signed by 
the Project Manager within two days of the work being done. 
 
The Contractor shall be paid for Day works subject to obtaining signed Day works forms. 
 

17. Cost of Repairs 
 

Loss or damage to the Works or Materials to be incorporated in the Works between the 
Start Date and the end of the Defects Correction periods shall be remedied by the 
Contractor at the Contractor's cost if the loss or damage arises from the Contractor's acts 
or omissions. 
 

E. FINISHING THE CONTRACT 
 

1. Completion 

The Contractor shall request the Project Manager to issue a Certificate of Completion of 
the Works, and the Project Manager shall do so upon deciding that the whole of the Works 
is completed. 

 

2. Taking Over 

The Employers hall take over the Site and the Works within seven days of the Project 
Manager's issuing a certificate of Completion. 
 

3. Final Account 

The Contractor shall supply the Project Manager with a detailed account of the total 
amount that the Contractor considers payable under the Contract before the end of the 
Defects Liability Period. The Project Manager shall issue a Defects Liability Certificate 
and certify any final payment that is due to the Contractor within 56 days of receiving the 
Contractor's account if it is correct and complete. If it is not, the Project Manager shall 
issue within 56 days a schedule that states the scope of the corrections or additions that 
are necessary. If the Final Account is still unsatisfactory after it has been resubmitted, 
the Project Manager shall decide on the amount payable to the Contractor and issue a 
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payment certificate. 
 

4. Operating and Maintenance Manuals 

 
If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall 

supply them by the dates stated in the SCC. 

If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC pursuant 

to GCC Sub-Clause 56.1, or they do not receive the Project Manager's approval, the Project Manager 

shall withhold the amount stated in the SCC from payments due to the Contractor. 

 

5. Termination 

The Procuring Entity or the Contractor may terminate the Contract if the other party causes a 
fundamental breach of the Contract. 

Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the 
current Program and the stoppage has not been authorized by the Project Manager; 

b) the Project Manager instructs the Contractor to delay the progress of the Works, 
and the instruction is not withdrawn within 30 days; 

c) the Employer or the Contractor is made bankrupt or goes into liquidation other 
than for a reconstruction or amalgamation; 

d) a payment certified by the Project Manager is not paid by the Procuring Entity to 
the Contractor within 84 days of the date of the Project Manager's certificate; 

e) the Project Manager gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the Project Manager; 

f) the Contractor does not maintain a Security, which is required; 

g) the Contractor has delayed the completion of the Works by the number of days for 
which the maximum amount of liquidated damages can be paid, as defined in the 
SCC; or 

h) if the Contractor, in the judgment of the Employer has engaged in Fraud and 
Corruption, as defined in paragraph 2.2 a of the Appendix A to the GCC, in 
competing for or in executing the Contract, then the Procuring Entity may, after 
giving fourteen (14) days written notice to the Contractor, terminate the Contract 
and expel him from the Site. 

Notwithstanding the above, the Employer may terminate the Contract for convenience. 

If the Contract is terminated, the Contractor shall stop work immediately, make the Site 
safe and secure, and leave the Site as soon as reasonably possible. 

When either party to the Contract gives notice of a breach of Contract to the Project 
Manager for a cause other than those listed under GCC Sub-Clause 56.2 above, the 
Project Manager shall decide whether the breach is fundamental or   not. 

 

6. Payment upon Termination 

If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Project Manager shall issue a certificate for the value of the work done and 
Materials ordered less advance payments received up to the date of the issue of the 
certificate and less the percentage to apply to the value of the work not completed, as 
specified in the SCC. Additional Liquidated Damages shall not apply. If the total 
amount due to the Procuring Entity exceeds any payment due to the Contractor, the 
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difference shall be a debt payable to the Procuring Entity. 

If the Contract is terminated for the Procuring Entity's convenience or because of a 
fundamental breach of Contract by the Procuring Entity, the Project Manager shall issue 
a certificate for the value of the work done, Materials ordered, the reasonable cost of 
removal of Equipment, repatriation of the Contractor's personnel employed solely on 
the Works, and the Contractor's costs of protecting and securing the Works, and less 
advance payments received up to the date of the certificate. 

 

7. Property 

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 
deemed to be the property of the Employer if the Contract is terminated because of the 
Contractor's default. 

 

8. Release from Performance 

If the Contract is frustrated by the outbreak of war or by any other event entirely outside 
the control of either the Employer or the Contractor, the Project Manager shall certify 
that the Contract has been frustrated. The Contractor shall make the Site safe and stop 
work as quickly as possible after receiving this certificate and shall be paid for all work 
carried out before receiving it and for any work carried out afterwards to which a 
commitment was made. 
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT. 
 

 

 

 
  

 

 

 

 

 

 

  GCC 1.1  

 

The Employers Representative is: Chief Officer - Department Lands, Housing, 

Physical Planning and Urban Development  

The Project Manager will be: the Chief Officer, Department of Roads 

Infrastructure and Public 

The site is located in at Asian Quarter Transport Termini within Nyeri Town  

 

The Completion Period of the Project will be: Twenty Four (24) Weeks 

The Commemcement Date shall be: As agreed with the Employer or Project 

Manager 

 Section completion . Shall ot apply 

 

 

 

 

 

 
 
 

 

The minimum insurance cover shall be 

 

a) Loss of or damage to the Works, Plant, and Materials KShs 5 million 
b) Loss of or damage to Equipment; KShs 2 Million 
c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in 
connection with the Contract KShs 2 Million 
d) Personal injury or death. KShs 7.5 Million 

e) Other people (The Contractor to provide (All Contractors Risk Policy)  

GCC 

20.1 

The Site Possession Date shall be: As agreed with the Employer or Project 

Manager 

B. Time Control 
 

GCC 

26.1 

The Contractor shall submit for approval a Program for the Works within   7days 

from the date of the Letter of Acceptance.  

GCC 

26.3 

The period between Program updates is 14 days. 

The amount to be withheld for late submission of an updated Program is KShs. 

50,000 

C. Quality Control 
 

GCC 

34.1 

The Defects Liability Period is: 180 days after practical completion 
 

D. Cost Control 
 

GCC 

38.7 
The value engineering proposal clause: Shall Not Apply 

GCC 

45.1 
Price Adjustment clause: Shall Not Apply 

GCC 

46.1 
The proportion of payments retained in Interim Payment Certificates is: 10 %  

GCC 

47.1 

The liquidated damages for the whole of the Works are 0.05 % of the final Contract 

Price per day. The maximum amount of liquidated damages for the whole of the 

Works is 5% of the final Contract Price. 
 

GCC 

48.1 
The Bonus Clause Shall Not Apply 

GCC 

49.1 
 Advance Payment Shall Not be Paid 

GCC 

50.1 

The Performance Security amount is 5% of Contract Price in form of :- 

a) Bank Guarantee 

b) Performance Bond 
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CONTRACT FORMS 

CONTRACT AGREEMENT 

 

THIS AGREEMENT, made on the _________________ day of ________ 20 ______ between the 
Nyeri County Government, whose registered office is situated at Nyeri Town and of P.O. Box 1112-
10100 Nyeri 

(hereinafter called “the Employer”) of the one part AND 

 

________________________________________________________ whose registered office is 
situated at and  

of _________________________________________ 

(hereinafter called “the Contractor”) of the other part. 

 

WHEREAS THE Employer is desirous that the Contractor executes the Proposed Perimeter Wall at 

Asian Quarter Transport Termini (hereinafter called “the Works”) located at  Nyeri Central  Sub-

County,  Nyeri Town] and the Employer has accepted the tender submitted by the Contractor for the 

execution and completion of the works and the remedying of any defects therein for the Contract Price 

of KShs.___________________________[Amount in figures],Kenya Shillings  

__________________________________________________________________________________
______ 

____________[Amount in words]. 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expressions shall have the same meanings as are respectively 
assigned to them in the Conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to form and shall be read and construed as part of 
this Agreement i.e. 

 

(i) Letter of Acceptance 

 

(ii) Form of Tender  

 

(iii) Conditions of Contract Part I 

 

(iv) Conditions of Contract Part II and Special Conditions of Contract 

 

(v) Specifications 

 

(vi) Drawings 

 

(vii) Priced Bills of Quantities 

3. In consideration of the payments to be made by the Employer tothe Contractor as hereinafter 
mentioned, the Contractor hereby covenants with the Employer to execute and complete the 
Works and remedy any defects therein in conformity in all respects with the provisions of the 
Contract. 
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4. The Employer hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying of defects therein, the Contract Price or such other 
sum as may become payable under the provisions of the Contract at the times and in the manner 
prescribed by the Contract. 

 

 

In WITNESS WHEREOF the parties thereto have caused this Agreement to be executed the day and 
year first herein above written. 

 

FOR AND ON BEHALF OF THE EMPLOYER (AUTHORIZED OFFICER) 

 

NAME  ________________________________________________ 

 

TITLE _________________________________________________ 

  

BINDING SIGNATURE _________________________________ 

 

Witnessed by 

NAME  ________________________________________________ 

 

ADDRESS ___________________________________________ 

 

BINDING SIGNATURE __________________________________ 

 

FOR AND ON BEHALF OF THE CONTRACTOR 

 

NAME  ________________________________________________ 

 

TITLE _________________________________________________ 

  

BINDING SIGNATURE _________________________________ 

 

Witnessed by 

NAME  ________________________________________________ 

 

ADDRESS ___________________________________________ 
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PERFORMANCE SECURITY 

[Option 1 - Unconditional Demand Bank Guarantee] 

 
[Guarantor letterhead] 

 
Beneficiary:  [insert name and Address of Procuring Entity] Date: 

  [Insert date of issue] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that    (hereinafter 

called "the Contractor") has entered into Contract No.   dated  
 with (name of Procuring Entity)  (the Procuring 
Entity as the Beneficiary), for the execution of 

  (hereinafter called "the Contract"). 

 
2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee 

is required. 

 
3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any 

sum or sums not exceeding in total an amount of  (in 
words ),

1 
such sum being payable in the types and proportions of currencies in which the Contract Price 

is payable, upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's 
statement, whether in the demand itself or in a separate signed document accompanying or identifying the 
demand, stating that the Applicant is in breach of its obligation(s) under the Contract, without the 
Beneficiary needing to prove or to show grounds for your demand or the sum specified therein. 

 
4. This guarantee shall expire, no later than the …. Day of …………, 2...…

2
, and any demand for payment 

under it must be received by us at the office indicated above on or before that date. 

 
5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 

year], in response to the Beneficiary's written request for such extension, such request to be presented to 
the Guarantor before the expiry of the guarantee.” 

 
[Name of Authorized Official, signature(s) and seals/stamps]. 
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PERFORMANCE SECURITY 

 

[Option 2– Performance Bond] 

 
[Note: Procuring Entities are advised to use Performance Security – Unconditional Demand Bank Guarantee 
instead of Performance Bond due to difficulties involved in calling Bond holder to action] 

 
[Guarantor letterhead or SWIFT identifier code] 

Beneficiary:   [insert name and Address of Procuring Entity] 

Date:  [Insert date of issue]. 

 

PERFORMANCE BOND  No.:                                                                              

 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. By this Bond  as Principal (hereinafter called “the 

Contractor”) and______________________________________________________________] as Surety 
(hereinafter called  “the  Surety”),  are  held  and  firmly  bound  unto   
 ] as Obligee (hereinafter called “the Procuring Entity”) in the amount of   
 for the payment of which sum well and truly to be made in the types and proportions of currencies in which 
the Contract Price is payable, the Contractor and the Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the 

  day of  , 20 , for  in accordance with the documents, 
plans, specifications, and amendments thereto, which to the extent herein provided for, are by reference made 
part hereof and are hereinafter referred to as the Contract. 

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and 
faithfully perform the said Contract (including any amendments thereto), then this obligation shall be 
null and void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and 
declared by the Procuring Entity to be, in default under the Contract, the Procuring Entity having 
performed the Procuring Entity's obligations thereunder, the Surety may promptly remedy the default, or 
shall promptly: 

1) complete the Contract in accordance with its terms and conditions; or 

2) obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for 
completing the Contract in accordance with its terms and conditions, and upon determination by the 
Procuring Entity and the Surety of the lowest responsive Tenderers, arrange for a Contract between 
such Tenderer, and Procuring Entity and make available as work progresses (even though there 
should be a default or a succession of defaults under the Contract or Contracts of completion 
arranged under this paragraph) sufficient funds to pay the cost of completion less the Balance of the 
Contract Price; but not exceeding, including other costs and damages for which the Surety may be 
liable hereunder, the amount set forth in the first paragraph hereof. The term “Balance of the Contract 
Price,” as used in this paragraph, shall mean the total amount payable by Procuring Entity to 
Contractor under the Contract, less the amount properly paid by Procuring Entity to Contractor; or 

3) pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in 
accordance with its terms and conditions up to a total not exceeding the amount of this Bond. 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 
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5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing 
of the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person 
or corporation other than the Procuring Entity named herein or the heirs, executors, administrators, 
successors, and assigns of the Procuring Entity. 

6. In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has 
caused these presents to be sealed with his corporate seal duly attested by the signature of his legal 
representative, this day  of  20  . 

 

SIGNED ON   on behalf of by  in the capacity of In 

the presence of 

SIGNED ON   on behalf of by  in the capacity of In 

the presence of 

 

 

 

 

 

 

 



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

The contractor is advised to read and understand all 

preliminary items.Prices SHALL BE INSERTED 

against items of preliminaries. The Contractor shall 

be deemed to have included in his prices for all costs 

involved in complying with all the requirements for 

the proper execution of the whole of the works in the 

Contract. 

BID SECURITY

A

The contractor shall provide a bid security duly signed,

sealed and stamped from an approved Bank or Insurance

Company as stipulated in the Instructions to Tenderers 

SIGNBOARD

B

Allow for providing, erecting, maintaining throughout

the course of the Contract and afterwards clearing away

a signboard as designed, specified and approved by the

Project Manager. (See Attached Drawing)

PERFORMANCE BOND

C

A bond of 5 % of the contract sum will be required. In

form of Bank Guarantee from a an approved Bank or

from an Insurance Company. No payment on account

for the works executed will be made to the contractor

until he has submitted the Performance Bond to the

Project Manager duly signed, sealed and stamped.

INSURANCE

D

The Contractor shall insure as required in Conditions

No. 30 of the Conditions of Contract. No payment on

account of the work executed will be made to the

Contractor until he has satisfied the PROJECT

MANAGER either by production of an Insurance Policy

or and Insurance Certificate that the provision of the

foregoing Insurance Clauses have been complied with in

all respects. Thereafter the PROJECT MANAGER shall

from time to time ascertain that premiums are duly paid

up by the Contractor who shall if called upon to do so,

produce the receipted premium renewals for the

PROJECT MANAGER's inspection.

BILL NO. 1: PRELIMINARIES

Total carried to Summary of Bill No. 1 

PR/1



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

COMPIANCE WITH LABOUR LAWS 

A

Allow for complying with all Government Labour Law

and Regulations in regard to the safety, health and

welfare of the workers. This should include allowing for

provison os site sqfet training and provision of safety

gear. 

LABOUR CAMPS

B

The Contractor shall not be allowed to house labour on

site. Allow for transporting workers to and from the site

during the tenure of the contract.

PROJECT MANAGER OFFICE

C

The Contractor shall provide, erect and maintain where

directed on site and afterwards dismantle a site office

complete with furniture and necessary sanitation

facities. The office and closet shall be completed before

the Contractor is permitted to commence the works. The

Contractor shall make available on the Site as and when

required by the "PROJECT MANAGER" a modern and

accurate level together with leveling staff, ranging rods

and 50 metre metallic or linen tape.

SITE SECURITY

D

The Contractor shall be entirely responsible for the

security of all the works stores, materials, plant,

personnel, etc., both his own and sub-contractors' and

must provide all necessary watching, lighting and other

precautions as necessary to ensure security against theft,

loss or damage and the protection of the public.

BUS PARK SECURITY 

E

The contractor shall allow for the engagennet of 5No.

hired security personnel at the rate of KShs.1,300 per

day (day and night). This special preliminary will cover

the entire contract period of six (6) months These funds

to be expensed as directed by the Project

Manager/Client Department   

Total carried to Summary of Bill No. 1 

PR/2



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

WATER AND ELECTRICITY SUPPLY FOR THE

WORKS

A

The Contractor shall provide at his own risk and cost all

necessary water, electric light and power required for

use in the works. The Contractor must make his own

arrangements for connection to the nearest suitable

water main and for metering the water used. He must

also provide temporary tanks and meters as required at

his own cost and clear away when no longer required

and make good on completion to the entire satisfaction

of the PROJECT MANAGER. The Contractor shall pay

all charges in connection herewith. No guarantee is

given or implied that sufficient water will be available

from mains and the Contractor must make his own

arrangements for augmenting this supply at his own

cost. Nominated Sub--contractors are to be made liable

for the cost of any water or electric current used and for

any installation provided especially for their own use.

SANITATION OF THE WORKS

B

The Sanitation of the works shall be arranged and

maintained by the Contractor to the satisfaction of the

Government and/or Local Authorities, Labour

Department and the PROJECT MANAGER

STORAGE OF MATERIALS

C

The Contractor shall provide at his own risk and cost

where directed on the site weather proof lock-up sheds

and make good damaged or disturbed surfaces upon

completion to the satisfaction of the PROJECT

MANAGER Nominated Sub-Contractors are to be made

liable for the cost of any storage accommodation

provided especially for their use.

HOARDING

D

The Contractor shall secure the roof area during the re-

roofing with strong nets to ensure no dangerous objects

falls to the ground thus avoiding any injuries to people

moving around the building.

-                 

Total carried to Summary of Bill No. 1 

PR/3



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

SAMPLES

A

The Contractor shall furnish at his own cost any

samples of materials or workmanship including concrete

test cubes required for the works that may be called for

by the PROJECT MANAGER for his approval until

such samples are approved by the PROJECT

MANAGER and the PROJECT MANAGER, may reject

any materials or workmanship not in his opinion to be

up to approved samples. The PROJECT MANAGER

shall arrange for the testing of such materials as he may

at his discretion deem desirable, but the testing shall be

made at the expense of the Contractor and not at the

expense of the PROJECT MANAGER. The Contractor

shall pay for the testing in accordance with the current

scale of testing charges laid down by the Ministry of

Public Works.

The procedure for submitting samples of materials for

testing and the method of marking for identification

shall be as laid down by the PROJECT MANAGER The

Contractor shall allow in his tender for such samples

and tests except those in connection with nominated sub-

contractors' work.

EXISTING SERVICES  AND PROPERTY

B

Prior to the commencement of any work, the Contractor

is to ascertain from the relevant authority the exact

position, depth and level of all existing services in the

area and he/she shall make whatever provisions may be

required by the authorities concerned for the support,

maintenance and protection of such services.

35,000           

C

The Contractor shall take every precaution to avoid

damage to all existing property including roads, cables,

drains and other services and he will be held responsible

for and shall make good all such damage arising from

the execution of this contract at his own expense to the

satisfaction of the PROJECT MANAGER

Total carried to Summary of Bill No. 1 

PR/4



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

PROTECTION OF THE WORKS.

A

Provide protection of the whole of the works contained

in the Bills of Quantities, including casing , casing up,

covering or such other means as may be necessary to

avoid damage to the satisfaction of the PROJECT

MANAGER and remove such protection when no

longer required and make good any damage which may

nevertheless have been done at completion free of cost

to the Government.

PLANT, TOOLS AND VEHICLES

B

Allow for providing all scaffolding, plant, tools and

vehicles required for the works except in so far as may

be stated otherwise herein and except for such items

specifically and only required for the use of nominated

Sub-Contractors as described herein. No timber used for

scaffolding, formwork or temporary works of any kind

shall be used afterwards in the permanent work.

CLEARING AWAY 

C

The Contractor shall remove all temporary works,

rubbish, debris and surplus materials from the site as

they accumulate and upon completion of the works,

remove and clear away all plant, equipment, rubbish,

unused materials and stains and leave in a clean and tidy

state to the reasonable satisfaction of the Project

Manager.

D

The whole of the works shall be delivered up clean,

complete and in perfect condition in every respect to the

satisfaction of the Project Manager.

Total carried to Summary of Bill No. 1 

PR/5



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

SUMMARY OF BILL NO. 1

Total brought  forward Page  PR/1

Total brought  forward Page  PR/2

Total brought  forward Page  PR/3

Total brought  forward Page  PR/4

Total brought  forward Page  PR/5

TOTAL FOR BIIL NO. 1 CARRIED TO GRAND SUMMARY  

PR/6



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO.1 

SUBSTRUCTURES

(ALL PROVISIONAL)

A

Carefully removing existing chainlink fencing with 

and including precast concrete posts, store the arising 

materials as directed by the Project Manager   

421 LM

B

Excavate oversite average 200mm  deep to remove 

vegetable soil and and cart away excavated material 

for disposal at County Government designated 

disposal sites about 2km away

900 SM

C
Excavate trenches for strip foundation not exceeding 

1.5metres starting from ground level.
688 CM

D Ditto but  for column bases 969 CM

E
Oversite excavation  along existing fence to road 

level as directed by the Project Manager. 
655 CM

F
Return fill andram with selected and approved 

excavated material around excavations.
965 CM

G

Load and  haul excess excavated material to County 

Government designated disposal sites about 2km 

away

1,347 CM

Plain Concrete (1:3:8)

H 50mm thick blinding under strip foundation 465 SM

J Ditto under column bases 498 SM

Vibrated Reinforced Concrete 20/20 (1:2:4) in:-

K Column bases 185 CM

L Strip foundation 79 CM

BILL NO.2: BUILDER'S WORKS

Total carried to collection

BW/7



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Vibrated Reinforced Concrete (1:2:4) in:- (cont)

A Columns 55 CM

B Ground beam 21 CM

Sawn formwork to:

C Sides of column bases 685 SM

D Sides of columns 632 SM

E Sides of strip foundation 396 SM

F Sides of ground beam 500 SM

Mildsteel reinforcement as described including 

cutting to length, bending and fixing including all 

necessary tying wires and spacing blocks (All 

provisional)

D8 diameter bars 2,580 KG

G D10 diameter bars 2,300 KG

H D12 diameter bars 7,650 KG

J D16 diameter bars 1,765 KG

Natural "Kiganjo" foundation stone walling in 

cement and sand (1:3) mortar and including 

reinforcing with 20x3mm thick loop iron in every 

alternate course

K 200mm thick walling 1,495 SM

L

Allow for planking and strutting the whole of the 

excavations free from all water; include for draining 

or otherwise keeping all works free from water

1 ITEM

M
Allow for maintaining and upholding sides of 

excavations clear of all fallen materials, rubbish etc
1 ITEM

Total carried to collection

BW/8



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Substructure Collection

Total brought forward from Page BW/1

Total brought forward from Page BW/2

Total for Substructure carried to Summary of Bill No. 2

BW/9



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO.2

SUPERSTRUCTURE

Vibrated reinforced concrete 20/20 (1:2:4) in:-

A Columns 73 CM

B Beams 25 CM

Sawn formwork to:-

C Sides of columns 1,122 SM

D Sides of beams 178 SM

Steel reinforcement as described including cutting 

to length, bending, hoisiting and fixing including 

all necessary tying wires and spacing block ((All 

Provisional)

E D-8 diameter bars 3,342 KG

F D-12 diameter bars 4,565 KG

G D-16 diameter bars 920 KG

Walling

Smooth dressed "Kiganjo" or equal and approved 

first grade "Ndarugu"natural stone waling in 

cement and sand (1:3) mortar reinforced with and 

including 20x3mm thick hoop iron in every 

alternate course

H 200mm thick wall 2,190 SM

Expansion Joint 

J Extra over walling for 12mm flexcell expansion joint 98 SM

Total carried to collection

BW/10



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Approved Precast Concrete Coping 

A

450x450x50 thick mm precast concrete copping to 

columns cementedd and jointed in cement/sand 

mortar 

340 NO

B

300 wide x 600 long x 50 thick mm precast concrete 

copping to walls  cemented and jointed in cement/ 

sand mortar 

824 LM

Mild Steel Walling Grilles

C

Mild steel grille fabricated into pattern using 

37.5x37.5x2mm SHS vertical members at 200mm 

centres and 50x37.5x 2mm horizontal members  

spaced at 600mm, all welded together and built into 

and between concrete columns and/or masonry 

walling as per the architects design. Note: The 

vertical members to be cross-staggered and "spear" 

headed at the top

1,455 SM

Cement/Sand 1:3 screed 

D

Extra overwalling for smooth chisel dressing with 

flush pointed vertical joints and recessed horizontal 

joints (Externally)

1,095 SM

15mm thick gauged lime (1:2:9) plaster to:-

E Columns, walls and beams 2,073 SM

Painting and Decoration 

Prepare and apply one undercoat and two 

finishing coats of first grade gloss oil paint to:-

F Steel grilles measured overall 1,455 SM

F Ditto to plastered surfaces of columns and walls 2,073 SM

Total carried to collection

BW/11



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Superstructure Collection

Total brought forward  from Page BW/4

Total brought forward  from Page BW/5

Total for Superstructure carried to Summary of Bill No. 2

BW/12



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

SUMMARY OF BILL NO. 2 

Substructrucure

Superstructure 

TOTAL FOR BILL NO.  2 CARRIED TO GRAND SUMMARY 

BW/13



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Supply,  Install  and  Commission  the following-

Power Lighting   

A

Lighting  Points  wired  with  3×4mm2  SC  pvc 

Insulated  cables  drawn  in  20mm  Ø  pvc  H/G 

conduit  concealed  in  the wall  fabric, as  radial 

circuit.(2  subircuits  @  75  lighting  points)

300 NO

B
250W  rated  Exterior  ball  shaped  lighting fittings  

with  75W  LED  Bulbs
300 NO

Power Supply

C
100A,  6  way  ccu  as  crabtree or  an  approved 

equivalent.
1 NO

D 30A  Mcb  as  crabtree  2 NO

E 10A   Mcb  as  crabtree 2 NO

F
Earthing  the  consumer  unit  with  1500mm copper  

earth  rod  and  masonry manhole
1 ITEM

G
Power  submains  to  the  consumer  unit  comprising  

of  2×6mm2 +4mm  ECC  SC  pvc    insulated  cables  

drawn in   in 25mm  Ø  H/G pvc  conduit.

45 LM

H Maims  power  supply  to  the Gatehouse  meter  box  

comprising  of  2×6mm2  U/G  S/W/A cable,
70 LM

J Cable  glands  for  item  (7)  above 4 NO

K
Single  tariff  Meter  box  from    powder coated sheet  

steel
1 NO

L
Power  point  wired  with  3×2.5  mm2  SC cables 

drawn  in  20mm Ø  pvc  H/G  conduit
1 NO

Razor Wire

M
Razor  wire  from  galvanised  steel installed  as as  

Helical loops  of  18  inches diameter.
900 LM

BILL NO.3: ELECTRICAL WORKS

TOTAL FOR BILL NO. 3 CARRIED TO GRAND SUMMARY 

EW/14



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT  NO . 1

SUBSTRUCTURE (ALL PROVISIONAL)

Excavation and earthwork   

A

Excavate oversite average 200mm  deep to 

remove vegetable soil and and cart away 

excavated material for disposal at County 

Government designated disposal sites about 2km 

away

13 SM

B
Excavate for strip foundation trenches not 

exceeding 1.5 metres deep . 
15 CM

C

Return, fill and ram with selected and approved 

excavated materials around excavation and to 

make up levels.

9 CM

D

Load and  haul excess excavated material to 

County Government designated disposal sites 

about 2km away

6 CM

E

Approved hardcore bed hand packed, well 

watered and compacted laid in layers not 

exceeding 150mm thick

4 CM

F
50mm murram blinding or equal and approved 

quarry dust to hardcore surfaces  
13 SM

G

BRC mesh A-142 steel fabric reinforcemt 

(measured net with no allowance for side and 

end laps)

13 SM

H

Apply premise 200CC or any other similar and  

approved Ant termite treatment  to blinded 

surfaces

13 SM

J 500gauge polythene DPM 13 SM

     BILL NO.4: GATE AND GATE HOUSES

Total carried to collection

GH/15



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Natural "Kiganjo" foundation stone walling 

in cement and sand (1:3) mortar and 

including reinforcing with 20x3mm thick loop 

iron in every alternate course

A 200mm thick stone walling 21 SM

B 12mm thick (1:3) cement sand render to plinth 5 SM

C
Prepare and apply 3 coats of bituminous paint to 

rendered surface of plinth 
5 SM

Mass concrete in 1:3:6 mix (Class Q)

D 50mm thick to strip footing 10 SM

Vibrated Reinforced Concrete in 1:2:4 mix 

(Class 20/20)

E Strip footing 2 CM

F 150mm thick Ground Floor Slab 13 SM

REINFORCEMENT

Steel reinforcement as described including 

cutting to length, bending and fixing all 

necessary tying wires and spacing blocks

G 12mm ditto to strip footing. 128 KG

Sawn formwork

J
Sawn softwood formwork to sides of strip 

footing and column bases
7 SM

K Ditto to sides of ground floor slab 125 mm high. 15 LM

L

600x600x50mm thick precast paving slabs laid 

to falls on blinded hardcore surface and jointed 

in 1;3 cement sand mortar.

8 SM

Total carried to collection

GH/16



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

A

200mm wide 3 ply bituminous felt damp proof 

course with and including 1:3 cement sand 

mortar leveling bed

15 LM

COLLECTION

Total carried from page GH/1

Total carried from page GH/2

Total carried from above

Total for Substructure carried to Summary of Bill No. 4

Total carried to collection

GH/17



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO.2

SUPERSTRUCTURE

WALLING 

Natural stone walling bedded and jointed in 

cement and sand (1:3) mortar and reinforced 

with 25x3mm thick hoop iron in every 

alternate course

A 200mm thick stone walling 33 SM

B 150mm thick stone walling 6 SM

VIBRATED REINFORCEMENT IN CLASS 

20/20 (1:2:4) TO

C Ring beams 1 CM

REINFORCEMENT

Steel reinforcement as described including 

cutting to length, bending and fixing all 

necessary tying wires and spacing blocks

D 12mm diameter  bars 87 KG

E 8mm diameter 28 KG

Sawn Formwork to:- 

F Sides and soffits of beams 10 SM

Total for Superstructure carried to Summary of Bill No. 4
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO 3

ROOF CONSTRUCTION

Sawn cypress treated as described in trusses 

including template, fillets  nailing straps and 

hoisting 3000mm above ground level and with 

moisture content not exceeding 12%.

A 100 x 50 mm in rafters 17 LM

B Ditto wall plate 9 LM

C Ditto in tie beam 4 LM

D Ditto in struts and ties 7 LM

E 50x 50mm  in purlins 34 LM

F 200 x 25 mm in fascia board 10 LM

G
28 gauge  IT 5 box-profile pre-painted roofing 

sheets fixed on purlins (m.s)
18 SM

H Ditto matching ridge caps /valleys 5 LM

Total for Roofing carried to Summary of Bill No. 4
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO 4

OPENINGS

Doors 

A

45mm thick semi-solid core flush door size 830 

x 2050mm high faced with internal quality 

plywood

4 NO

Wrot cypress frame

B 150x50mm wrot cypress door frame 21 LM

C
2 lever mortise lock and set furniture ref. union 

2295 or any other equal and approved.
4 NO

D 100mm brass butt hinges. 6 PRS

E 40mm diameter rubber door stops. 4 NO

F

Prepare and apply one undercoat and one 

finishing coat first grade oil paint to timber 

surfaces.

15 SM

WINDOWS

Supply and fix  the following purpose made 

Steel casement widow fabricated from 

standard 25x2mm angle bars section complete 

with frames ,mulluions and transoms 

including all necessary locking and widow 

stays screws and nuts once shop primed before 

delivery to site. 

G Steel casement widow size 900x750 6 NO

H

Prepare and apply one undercoat and three 

finishing coat first grade oil paint to metal 

surfaces.

4 SM

Glazing 

J
4mm thick clear glass including fixing to steel 

widows with putty
4 SM

Total for Openings carried to Summary of Bill No. 4
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO 5

FINISHES 

A
12mm thick steel  trowel  (1;4) cement sand 

plaster to walls surfaces  internally.
42 SM

B
12mm thick (1;4) cement sand render  to beam 

surfaces externally .
4 SM

C

Extra-over walling for 25mm thick approved 

texture and colour clay bricks wall cladding 

fixed in cement adhensive .

24 SM

D 25mm thick 1:3 cement sand screed to floor. 13 SM

E

300 x 300 x 8 mm thick non slip ceramic floor 

tiles laid with cement slurry, as SAJ or any other 

equal and approved including grouting.

13 SM

F

Prepare and apply one undercoat and three 

finishing coat silk vinyl first grade paint to wall 

internally 

42 SM

G
12 mm thick celtox to ceiling on 50x 75mm 

timber brandering at 600mm centers
13 SM

H
50x50mm sawn cypress timber well seasoned 

brandering.
35 LM

J Ditto but plugged  11 LM

K 75x25 molded cypress cornice 21 LM

L
Prepare and apply one undercoat and three 

finishing coat silk vinyl to celling surfaces
13 SM

Total for Finishes carried to Summary of Bill No. 4

GH/21



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

MILD STEEL GATES

(ALL PROVISIONAL)

Standard steel casement gate size 9000 x 2400 

mm in two equal leafs comprising 

75x75x3mm thick SHS outer framing built 

into concrete columns, 40x40x1.5mm thick 

inner vertical and internal framing and 

37.5x37.5x1.5mm SHS vertical members at 

150 mm centres,with top formed into sharp 

edges  in accorndarnce with the architectural 

details)  all primed with red oxide complete 

with hinges, stays,  fasteners, and sheet metal 

hood assembled and fixed to opening 

including cutting and pinning lugs to concrete 

or block work surround and bedding frame 

in cement and sand motor(1:4) 

A Gate size 9000 x 2400 3 NO

B
Ditto but size 2500 x 2400mm high pedestrian 

gate
3 NO

Prepare and apply three coats gloss oil paint 

to surfaces of metal

C
Steel casement surfaces; both sides (measured 

overall)
150 SM

Total for Gates  carried to Summary of Bill No. 4
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT

SUMMARY OF BILL NO. 4: 

Substructures

Superstructures

Roofing

Openings

Finishes

Gates

TOTAL FOR BILL NO. 4 CARRIED TO GRAND SUMMARY 

GH/23



ITEM DESCRIPTION UNIT RATE AMOUNT

Walkway cabros(All Provisional)

Excavation and  Earthworks 

A
Excavate ground to reduce level and cart away 

arising materials for disposal away from site
125 CM

B
Provide, lay and compact 250mm thick 

approved  hand parked hardcore sub base.
125 CM

C
Provide and spread on hard packed stones 

50mm thick stone dust to receive paving slab.
400 SM

Cabro Paving 

D

Provide, lay and compact approved precast 

concrete 60mm medium duty interlocking 

paving blocks minimum strength 60 N/mm
2

400 SM

Precast Concrete Kerbs and Channels

E

Precast concrete channels jointed with 

cement/sand mortar and laid on mass concrete 

1:3:6 including all necessary excavations

200 LM

F

Precast concrete road kerb 250x125mm kerb 

jointed in cement/sand on mass  concrete bed 

and haunch (mix 1:3:6) and any necessary 

formwork excavation

200 LM

Precast Concrete Invert Block Drain 

G

Excavate trench for precast concrete IBD  and 

cart away surplus materials  for disposal away 

from site

60 CM

H

Provide, lay and joint 600x450x225mm IBD on 

and including compacted 75mm murram and 

jointed in cement/sand mortar (1:3) 

200 LM

TOTAL FOR BILL NO. 5 CARRIED TO GRAND SUMMARY 

BILL NO. 5: PAVED WALKWAYS 
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT

The following funds to be expensed as per 

instructions of the Project Manager or 

ommitted 

A

Provide a Provisional Sum of Kenya Shillings 

One Million (KShs.1,000,000) for Contigenices

B

Provide a Provisional Sum of Kenya Shilling 

Five Hundred Thousand (KShs.500,000) for 

Project Management

C

Provide a Provisional Sum of Kenya Shilling 

Two Hundred Thousand (KShs.200,000) for Re-

location of Services 

D

Provide a Provisional Sum of Kenya Shilling 

Three Hundred Thousand (KShs.300,000) for 

Aceess/Exit Barrier Control System

E

Provide a Provisional Sum of Kenya Shilling 

One Million  (KShs1,000,000) for the Power 

House

BILL NO.6: PROVISIONAL SUMS

TOTAL FOR BILL NO. 6 CARRIED TO GRAND SUMMARY 
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ITEM                DESCRIPTION
TENDERER'S 

AMOUNT
OFFICIAL USE ONLY

1 BILL NO.1: PRELIMINARIES 

2 BILL NO.2: BUILDER'S WORKS

3 BILL NO.3: ELECTRICAL WORKS

4 BILL NO.4: GATES AND GATE HOUSES

5 BILL NO.5: PAVED WALKWAY 

6 BILL NO.4: PROVISIONAL SUMS

Sub-total

ADD 16% VAT

Amount of Tender in words:-Kenya Shillings

…………………………………………………………………………………………………

………………………………………………………………………………………..

Tenderer's Signature and Stamp……………………………………………………

Address……………………………………………………………………………………

Date………………………………………………………………………………………

Witness Name and Signature………………………………………………………

Description………………………………………………………………………………

Address……………………………………………………………………………………

Date……………………………………………………………………………………

GRAND SUMMARY

 TOTAL CARRIED TO FORM OF TENDER
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